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\

ON-SITE LINE EXTENSION AGREEMENT

FOR

DEVEL'0 PER INSTALLED WASTEWATER FACILITIES

BETWEEN

JOHNSON mums, L.L.c. .
db JOHNSON UTILrrrEs co1va*Any

(.

AND

PULTE HOME CORPORATION

FOR

ANTHEM AT MERRILL RANCH, UNIT 12
PINAL COUNTY, ARIZONA

JULY 31, 2006
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ATTACHMENT 3

ESTIMATED ON-SITE AND OFF-SITE FACILITIES
AND ESTIMATED COSTS FOR
WASTEWATER SERVICES. l

Description: Anthem Unit 12 Refundable Non-Refundable Tote I

See Attached Engineer's Estimates $174,564.00 $174,564.00

Unit 12share of offsite water costs (1.3%) $35,451 .15 $35,451 .15

SUBTOTAL 5210,015.15 $0.00 $210,015.15

Bond @ 1%
Sales Tax @8.6% .
J. u. Engineering, Company Supervision, LegalFees

$2,100.15
$18,061.30
$21.001;52

$0.00
$0.00
$0.00

$2,100.15
$18,061.30
$21,001.52

'~ TOTAL ADVANCE/CONTRIBUTION $251,178.12 $0.00 $251,178.12

I

1

»

I

e
9

*

| The size and quantity of the required &cilities and the cost of those facilities willbe subsequently revised in accordance with
the approved engineering Plans. Theleaher, this Attachnnelut and tic Agreement shall be revised to reflectactual cost pursuant
to Paragraph B. . .

i
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AnAcmmm3
(CONTINUED)

OFFSITE SEWER
ANTI- IEM AT MERRILL RANCH

Description Refundable
Non-
Refundable Total Cost

See attached Engined's Estimates

American Way $548,827.00 5548,827.00

Anthem Way $70.177.00 .$70,177.00

ConstitutionWay $119\416.00 $119,416.00 l

l

Felix Road $821 ,a5e.0o $821 ,S56.00

Merrill Ranch Parkway $317,730.85 8317730.85

Sun City Boulevard $442,598.85 $442,598.85

14

I
~.

' i n

Sbirii Way $21,702.52 $21 ,° /02.52

Independence Way $118,380.00 $118,380.00

Subtotal Engineers Estimates .$2,560,488.22 $0.00 $2,5s0.48a.2z

U

Design Services
Engineering $1 $6,523.67 $166,523.67

Total Offsite Wastewater
AdvanceIcontribution $2.12'i,011.89 $0.00 $2,7271011.89

2
x

' .
I
MI.
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Unit # of Lots Percent Cost Allocation
2 34 0.5% 14,136.05
3 Na 1 .8% 49.060.44
4 14o 2.1% 58,207.30
5 we 1 .6% 44,071.24
6 112 1 .7% 46565.84
7 120 1.8% $49,891 .91
8 91 1 .4% $37,834.74
9 138 2.1% 57,375.76
10 al 0.5% 1 88e;1e
11 129 2.0% 53,633.87
12 88 1.3% 36,587.44
13 119 1 .8% 49,476.20
14 106 1 .6% 44,071.24
15 44 0.7% 18.29 .72
16. 152 2.3% 63,198.49
17 300 4.6% 124 729;92
1 8 96 1.5% 39,913.58
1 9 83 1 .3% $m.508.81
20 50 0.8% 20,788.32
21 92 1.4% 38,250.51
22 159 2.4% $66.105.86
23 169 2.6% 70 264.52
24 108 1.6% 44 902.77
25 88 1 .3% 36,587.44
27 208 3.2% 86,479.41
29 96 1.5% 39,913.58
30 108 1;e% $44,902.77
31 t12 2.6% 71,511.82
32 182 2.8% $75,569.49
3 3 136 2.1% 56,544.23
34 133 2.0% $55.295.93
a s 181 2.8% 75253.72
3 6 165 2.5% 59.01 .Hz
37 118 1 .8% 49,060.44
3 8 91 1 .4% 537,834;74
4 0 131 2.0% 54,465.40
41 153 2.3% 63.61-2.25
43 103 1 .6% 42823.94
45 135 2.1% $56 128.47
4 7 124 1.9% 1 .555.03
49 181 2.8% 75,253.72 .
5D 138 2.1% 57,375.76
51 149 2.3% S1 .949.20
52 100 1.5% $41.57s.s4
54 105 1.6% 43655.47
5 6 82 1.3% 092.85
5 8 102 1 .e% 2,408.17
B0 105 1.5% 3,655.47
52 115 1.8% T,813.14
.64 77 12% 32,014.01
66 64 1 .0% 26,609.05
SO 107 1 .6% 44,487.01
70 170 2.6% 70 680.29
72 154 2.3% $64 028.03

_.

l

ATTACHMENT 3
(CONTINUED)

Offsite Sewer Unit Cost Allocation

I

I
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ATTACHMENT 3WORKSHEET

I

OFF-SITE WASTEWATER FACILITIES HOOK-UP FEES2

Service Lateral Size Fee Number Extended

$1,000.00
$2,000.00
$4,000.00

88 $88,000.004 "

"

8 or greater

Total Hook-up Fees $88,000.00

\

I

|

I

\
i

"W

.
-..I

2 Developerhas entered into a separate Offal~Site FacilitiesHook-Up Fee Agreement for payment oftlmcsefees.

r
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AUG 0 7 2005

2
\

ON-SITE LINE EXTENSION AGREEMENT

FOR

DEVELOPER INSTALLED WASTEWATER FACILITIES

BETWEEN

JOHNSON UT1Lrr1Es, L.L.C.
db JOHNSON UTILITIES COMPANY

AND

PULTE HOME CORPORATION

FOR

ANTHEM AT MERRILL RANCH, UNIT 13.
PINAL COUNTY, ARIZONA. .

JULY 31, 2006

i
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ATTACHMENT 3

ESTIMATED ON-SITE AND OFF-SITE FACILITIES
AND ESTIMATED COSTS FOR
WASTEWATER SERVICES l

Description: Anthem Unit 13 Refundable Non-Refundable Total

See Attached Engined¢'s Estimates $231 ,525.0D $231 ,525.00

Unit la share of offsite water costs (1.8%) $49,088.21 549,088.21

SUBTOTAL $280,611 .21 $0.00 $280,611 .21

Bond@. 1 %
Sales Tax @8.6% .
J. u. Engineering, Company Supervision, Legal Fees

$2,806.11
$24,132.56
528,051.12

$0.00
$0.00
$0.00

$2,806.11
$24.132.56 .
$28,061 .12

\ . TOTAL ADVANCE CONTRIBUTION $335,611 .01 $0.00 8335,611.01

.-n

4'
i

1 The size as rd quantity of the requiredfacilities and .the cost of those wil lbe subsequently revised in accordance with
the approved engineering plans. Themeaiter, this AMdmuemrmd the Agreement silas be revised to reflect actual costpursuant
to Phcragnralph B.
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1 ATTAC1-NVIENT 3

(CONT1NUED)

OFFSITE SEWER
ANTHBM ATMFRRH .LRANCH

Description Refundable
Non-
Rdundable Total Cost

See attached Engineer's Estimates

American Way $648,827.00 $048,827.00

$10,177.00$70, 177.00Anthem Way

Constitution Way $119,418.00 $119,416.00

Felix Road $821 ,s5s.00 5821,855.00

Merrill Ranch Parkway $317,730.85 $317,'/30.85.

Sun City Boulevard $442. 598.85 $442,598.85

J Spirit Way $21 .702.52 $21,702.52

Independence Way $118,380.00 $118,380.00

Subtotal Engineers Estimates $2,560,488.22 $0.o0 52,560,488,22

Deslqn Services
Engineering $186,523.67 $155,523.67

Total Offsite Wastewater
AdvancelContribution $2,727,011.89 $0.00 $2,727,011.89

I
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Unit # of Lots Percent Cost Allocaiiun
2 s4 0.5% 14,136.05
3 118 1.8% 9,060.44
4 140 2.1% $58,207.30
5 .106 1 .6% 4,071.24
e 112 1 .7% 5,565.84
7 120 1 .8% $49,891 .97
8 91 1.4% 37,834.74
9 138 2.1% $57,375.76

10 31 0.5% 12,888.76
11 129 2.0% 53633.87
12 88 1.3% e 581.44
13 119 1 .8% 9 76.20
14 105 1.6% A4,011.24
15 44 0.7% 18,293.72
16 152 2.3% $63.196.49
17 300 4.6% 124,729.92
18 96 1.5% 39,913.58
19 83 13% 4,508.61
20 50 0.8% 20,788.32
21 92 1 .4% $38 5o.51
22 159 2.4% 66,106.86
23 189' 2.6% 70,264.52
24 108 1 .6% ' 1 .902.77

25 88 1.3% $36587.44
27 208 3.2% 86,479.41
29 96 1.5% 39.91358
30 108 1 .G% ' 1 4902.77
31 2 2.6% 71 511.82
32 182 2.8% 75 669.49
33 136 2.1% $56 44.2a
34 133 2.0% 5296.93
35 181 2.8% 75,253.72
36 166 2.5% .. n9,011.22

37 118 1 .8% 9,080.44
38 91 1.4% 37,834.74
40 131 2.0% $54465.40
41 153 2.3% 63,612.26
43 103 1 .6% . 42,823.94
45 135 2.1% $56,128.47
47 124 1.9% 1,555.03
49 181 2.8% 75,253.72
50 138 2.1% 57,375.76
51 149 2.3% 51 _949.20
52 1o0 1 .5%~ 1 .578.64
54 105 1 .6% 48,655.47
56 82 1.3% 34,092.85
58 102 1 .6% 2,408.17
60 105 1 .6% /3,655.47
B2 115 1 .8% 47,813.14
SO 77 1.2% 32,014.01
56 54 1.0% 6,609.05

68 107 .1.B% 44,487.01
70 170 2.6% 70 680.29
72 154 2.3% $64,028.03

l

\
ATrACHME;NT3
(CQNTINUED)

Offsite Sewer Unit  Cost Allocation
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\ / ATrA'CHMENT 3 WORKSHEET
¢

1
\

OFF-SITE WASTEWATER FACILrrIBS HOOK-UP FEES2

Service Lateral Size .EQ Number Extended

$1,000.00 .
$2,000.00
$4,000.00

119 $119,000.004 "

6"

8 or greater
TotalHook-up Fees $119,000.00

¢".-- '1
\

4

|

I
\

'

' ~ . . '

2 Developer haseamzred into a separate Off-site Facilities Hock-UpFee Agreement for payment of these fees.

J
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ATTACHMENT 4

ADDITIONAL TERMS AND CONDITIONS
|
I

rial if none

company

1

I|

| 1

1
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onQsnE LINE EXTENSIONAGREEMENT

FOR

DEVELOPER INSTALLED WASTEWATER FACILITIES

BETWEEN

Jom~1son UTILrrIES, L.L.C.
db JoH:nson UTILITIES COMPANY.

AND

PULTE HOME CORPORATION

FOR

ANTHEM AT MERRILL RANCH, UNIT 14
PINAL COUNTY, ARIZONA

DECEMBER 8, 2006

a

JU4251
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ATTACHMENT 3

ESTIMATED ON-SITE AND OFF-SITE FACILITIES
AND ESTIMATED COSTS FOR
WASTEWATER SERVICES 1

Description: Anthem Unit 14 Refundable Non-Refundable Total

$206,500.00 $206,500.00See Attached Engineers Estimates

Unit 14 share; of offsite water costs (1.6%) $43,632.19 $431632. 19

SUBTOTAL $250,132.19 $0.00 $250,132.19

Bond @ 1%
Sales Tax @8.8%
J. U. Engineering, Company Supervision, Legal Fees

TOTAL ADVANCE/CONTRIBUTION

$2,501.32
$21 ,511.37
$25,013.22

$0.00
$0.00
$0.00

. $2,501.32
$21 ,s11 .37
$25,013.22

$299,158.10 $000 $299,158,10

.'

I The size and quantity of the required facilities and the east of those facilities Will Be subsequently revised in aecordaamce with
the approved engineering plans. Thereafter, this Attachmentand the Agreement shallbe revised to reflect actual cost pursuant

to Paragraph B. .

Q
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ATTACHMENT 3
(CONTINUED)

- OFFSITB SEWER
ANTHEM AT MERRILL RANCH

Description Refundable
Non-.
Refundable Total Cost

See attached En ir\eer's Estimates

American Way $648,827.00 5648,827;00

=Anthem Way $70,177.00 $70,177.00

Constitution Way $119,416.00 $119,416.00 .

Felix Road $821 ,656.00 $8211G56.00

Merrill Ranch Parkway $317,730.85 $317,730.85

Sun City Boulevard $442,598.85 $442,598.85

Spirit Way $21 .702.52 $21 .702.52

Independence Way $118,380.00 $118,380.00

Subtotal Engineers Estimates $2,560,488.22 $0.00 $215601488.22

Desiqn Services
Engineering $166,523.67 $166,523.67

Total Offsite Wastewater
AdvanceIContrlbutlon __9,1z7,011.a9 $0.00 $2,721.011.89

JU4253
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Unit # of Lots Percent
2 34 0.5%
3 118 1.8%~
4 140 2.1%
5 105 1 .6%
a 112 1.7%
7 120 1.8%
8 91 1 .4%
g 138 2.1%
10 31 0.5%
11 129 2.0%
12 88 1.3%
13 119 1 .8%
14 106 1.6%
15 44 0.7%
16 152 2.3%
17 300 4.6%
18 KG 1 .5%
19 83 1.3%
20 50 0.8%
21 92 1 .4%
22 159 2.4%
23 169 2.6°
24 we 1 .6%
25 88 1 .3%
-27 208 s;2%
29 96 1 .5%
30 108 1 .6%
31 172 2.6%
32 1 BE 2.8%
33 136 2.1%
34 133 2.0%
35 181 2.8%
36 166 2.5%
37 118 1 .8%
38 91 1 .4%
40 131 2.0%
41 .153 2.3%
43 103 1.6%
45 135 2.1%
47 124 1 .9%
49 181 2.8%
50 138 2.1%
51 149 2.3%
52 100 1.5%
54 105 1.6%
56 82 1 .3%
.58 102 1 .6%
60 105 1 .6%
62 115 1 .8%
54 77 1.2%
66 I 4 1.0 o
58 107 1.6%'

70 170 2.6%
72 154 2.3%

ATTAWWM3
(CONTINUED)

Offsite Sewer Unit Cost Allocation

n
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AT'rAcH1vnsnT 3 WORKSHEET

OFF-SITE wAsTEwATER.FAcn.1Tms HOOK-UP FEBS!

Service Lateral Size Es; Nu mbar Extended

$1,000.00
$2,000.00
$4,000.00

107 $107,000.004"

8 or greater
Total Hook-up Fees $107,000.00

1

2 Developer has entered into a separate 011'-Site Facilities Hook-Up Fee Agreement for payment of these fees.
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AUG 0 72006

ON-SITE LINE EXTENSION AGREEMENT

FOR

DEVELOPER INSTALLED WASTEWATER FACIL1HES

BETWEEN
I

.JOHNSON UTILITIES, L.L.C.
db JOHNSON UTILITIES COMPANY

I'

r
\

. _

PULTE HOMECORPORATION

FOR

ANTHEM AT 1v1ERRn.LRANCH, UNIT 15
PINAL COUNTY,ARIZONA

JULY 31, 2006

3

I

n

AND

JU4256
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ATTACHMENT 3

ESTIMATED ON-SITE AND OFF-SITE FACILITIES
AND ESTIMATED COSTS FOR

WASTEWATER SERVICES I

Description' Anthem. Unit15 Refundable Non-Refundable Total

See Attached Engineer's Estimates $77,008.00 577,008.W

Unit 15share of offsite water costs (0.7%) $19,089.08 $19,089.08

SUBTOTAL $96,097.08 $0.00 $96,097.08

Bond @ 1%
Sales Tax @8.6%
J. u. Engineering.companySupervision, LegalFees

$g60_97
$8,264.35
$9,609.71

$0.00
$0;00
$0.00

$980.97
$8,254.35
$9,609.71

\ TOTAL ADVANCE/CONTRIBUTION $114,932;11 $0.00 $114,932.11_

z\
`~

1 The size and qualnfdty of;he required liabilities and the cost of those facilities be subsequently revised in accordance with
the approved engixneaingplays. ThereMexr, this Auacimuennt and the Agreement shall be revised to reflect actual cost'puzsuant
toParagraphB.

J

.3

JU4257



i

J
; ' I
'n _**1-

ATTACHMENT 3
(CONTINUED)

OFFSITE SEWER
ANTI-IBM AT MERRILL RANCH

Description Refundable
Non-
Refundable Total Cost

See attached Engineer's Estimates

American Way a $648,827.00 $648,827.00
I

Anthem Way $70,177.00 $70,177.00

Constitution Way $119,416.00 $119,416.00

Felix Road $821 ,s5e.oo $821 ,65B.00

Merrill Ranch Parkway $317,730.85 $317,730.85

Sun City Boulevard $442,598.85 $442,598.85

iv

1
Spirit Way $21.702.52 $21 ,702.52

Independence Way $118,380.00 $118,380.00

Subtotal Engineers Estimates $2,5so,488.22 $0.00 $2,5s0.488.2i

Desiqn Services
Engineering $156,523.67 $166,523.67

Total Offsite Wastewater
AdvancelContribution $2,121,011.a9 $0.00 $2,727,011.89 I

I

|

s

4
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Unit # of Lots Percent A or'sonCOST II

2 34 0.5% 14,136.05
3 118 1.8% '| I

9,060.44
4 140. 2.1% 58207.30
5 106 1 .6% '. 4.0'/1.24

6 112 1 .7% 6,585.84
7 120 1 .8% 9,891.97
8 91 1 .4% $37,834.74
9 baa 2.1% 57 75.75

10 31 0.5% $12,888.76
11 129 2.0% 53,633.87
12 88 1.3% 36,587.44
13 119 1 .8% 9,476.20
14 106 15% ' 44.011 .24
15 44 0.7% 18,293.72
16 152 2.3% 63,196.49
17 300 4.6% 124 729.92
18 98 to% $39.913.58
19 as 1 .3% 44508.61
20 50 0.8% 20,788.32
21 92 1.4% $38250,51
22 159 2.4% 66,106.86
23 189 2.6% 70,264.52
24 108 1.6% $44,902.77
25 88 1 .3% 36,587.44
27 208 3.2% $86,479.41
29 96 1 .5% $39913.58
30. 108 1 .6% 44,902.77
31 1TH 2.6% 71 .511.82
Hz 182 2.8% $75,669.49
33 136 2.1% $55.544.23
34 133 2.0% 55,296.93
35 181 2.8% 75,253.72
36 166 2.5% 69.017.22
37 118 1.8% 49.080.44
38 91 1 .4% 37,834.74
40 131 2.0% 54,455.40
41 153 2.3% 63,612.26
43 103 1.6% 42,823.94
45 135 2.1% 56,128.47
47 124 1.9% $51,555.03
49 181 2.8% 75,253.72
50 138 2.1 % 57,375.76
51 149 2.a% 61 .949.20
52 100 1.5% ', 11 .576.64
54 105 1.6°. ' A _655_47
56 82 1~.3% 34,092.85
58 102 1 .6% 2,408.17
60 105 1.6% 3 655.47
S2 115 1.8% 7,813.14'. I

G4 77 1 .2% 3z.014.01
GO et 1 .0% 26,609.05
68 107 1.G% .487.01
70 170 2.8% 70,680.29
72 154 2.3% 64,028.03

ATTACHMENT 3
(CONTINUED)

Offsite Sewer Unit  Cost Allocation

f .=¢
" J

I

/"J

1

\

I
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ATTACHMENT 3 WORKSHEET

OFF~SITE WASTEWATER FACILITIES HOOK-UP FEES2

Service Lateral Size Es; Number

$1,000.00

$2,000.00

$4,000.00

45

Extended

$45,000.00
r

1
~

4 "

"

8 or heater
Total Hook-up Fees $45,000.00

\

I

9 z Developer has entered into a separate OffSite Facilities Hook-Up FW Agreement for payment of these fees.

JU4260



AUG 0 7 2006

ON-SITE LINE EXTENSION AGREEMENT

FOR

DEVELOPER INSTALLED WASTEWATER FACILITIES

BETWEEN

III
\

JOHNSON UTILM;ES, L.L.C.
db JOHNSON UTILHIES COMPANY

!
|

AND

PULTE HOME CORPORATION

FOR

ANTHEM AT MERRILL RANCH, UNIT is
.PINAL COUNTY, ARIZONA .

JULY 31, 2006

.\

JU4261
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ATTACHMENT 3

ESTIMATED ON-SITE AND OFF-SITE FAcILrrms
AND ESTIMATED COSTS FOR
WASTEWATER SERVICES I

Description: Anthem Unit 19. Refundable Non-Refundable Total

See Attached Engineer's Estimates $193,088.52 $193,088.52

Unit 19 share of offsite water costs (1 .3%) $35,451.15 $5,451 .15

SUBTOTAL $228,539.67 $0.00 $228,539.67

Bond @ 1%
Sales Tax @8.6% .
J. u. Engineering, company Supewislon, Legal Fees

$2,285.40
$19,554.41
$22,853.97

$0.00
$0.00
$0.00

$2,285.40
$19,654.41
$22,853.97

f-"\
J'

TOTAL ADVANCE/CONTRIBUTION $273,333.45 $0.00 $273,333.45

R

I
'~.

I Tilesizearxdqlxlntit ofilxclequilmd1iciliIi|=sand81ecostof£ma|§&dIiIieswillbenlbsequenliyrevisedinawokldlinueewitll
anq,p¢W¢¢\¢W',¢.4li=lgpm8m5_ Ihuwaaur,unsA@u¢m¢@nmmau»Ag=¢menx=1uub¢=evi=¢amrsnecfwnlalunszpumnmx
snrungmph8, .

4

r
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AITACHMENT 3
(CONTINUED)

OFFSITE SEWER
A1~11*H1=;m ATMERRILL R.ANCH

Description Refundable
Non-
Réfundable Total Cost

See attached Engineer's Estimates

American Way $648,827.00 $648,827.00

Anthem Way $70,171.00 $70,177.00

Constitution Way $119,416.00 $119,416.00

Felix Road $821 ,e5e.00 $821 ,656.00

Merrill Ranch Parkway $317,730.85 $317,730.85

$442,598.85 $442,598.85

-$21,702.52 $21,702.52

Sun City Boulevard

_ Spirit Way

Independence Way $118,380.00 $118,380.00

Subtotal Engineers Estimates s2,5ao,488.22 $0.00 $2,550,488.22

Design Services
Engineering . $165,523.67 . $1686523.67

Total Offsite Wastewater
Advance Contribution `$21727,011.89 $0.00 52,727,011.89

I.

¢

.r

I

J U 4 2 6 3

1



Unit # of Lots Percent Cost Allocation
2 34 0.5% 14,136.06
3 118 1 .8% ' /9,060.44
4 140 2.1% a.20'/.ao
5 106 15% . 1 / 071.24

s 112 1.7% 6,565.84
7 120 1 .8% 9,891.97
8 91 1 .4% 37,834.74
g 138 2.1% 57375.76
10 31 0.5% 12 888.76
11 129 2.0% 623.87
12 88 1.3% 8,587.44
13 119 1 .8% 9,476.20
14 106 1 .6% .071 .24
15 44 0.7% 18,293.72
16 152 2.3% 83,196.49
17 300 4.6% 124,729.92
18. 98 1 .5% 39,913.58
19 83 1 .3% 34,508.61
20 50 0.8% 20,788.32
21 92 1.4%. 538250.51
22 159 2.4% BE 105.86
23 169 25% 70,264.52
24 108 1 .6% ,902.77
25 88 1 .s% 8,587.44
27 208 3.2% 86,479.41
29 96 1.5% 9,913.58
30 108 ~1 .6% _902_77
31 112 2.6% 71,511.82
32 182 2.8% 75.569, 9
33 136 2.1 % ss.544.2s.
34 133 2;0% 55,295.93
35 181 2.8% 75,253.72
as 1 as 2.5% 69,017.22
37 Na 1.8% 9.0s0.44
38 91 1 .4% 37,834.74
40 131 2.0% 54,485.40
41 153 2.3% 63,612.26
43 loa 1.6% 2,823.94
45 135 -2.1% 58,128.47
47 124 1.9% 51555.03
kg 181 2.8% 75,253.72
50 138~ 2.1% 57,375.78
51 149 2.3% n1 949.20
52 100 1.5% A1,576.64
54 105 1.6% $43,655.47
56 82 1 .3% 34,092.85
58 102 18% 42,408.17
60 ws 1-6% 43,555.47
et 115 1..8% 47,813.14
64 77 1.2% 32.014.01

. 68 64- 1 .0% 26,609.05
58 107 1 .S% 44,487.01
70 1`70 2.6% 70,680.29
72 154 2.3% 64,028.03

1

9e
1

ATTACHMENT 3
(CONTINUED)

~.

Offsite Sewer Unit Cost Allocation

v

J

\

~>
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ATTACHMENT 3 WORKSHEET

1

___,l

OFF~SITE WASTEWATER FACILITIES HOOK-UP FEBS2

Service Lateral Size E99 Number Extended

$1,000.00
$2,000.00
$4,000.00

83 $83,000.00411

6"

8 or greater
Total Hook-up Fees "$83,000.00.

P

1

a

t. 2
1-1]

2 Developer has entered into a separate O&l~Site Facilities Hook-Up Fee Agreement for Payment of these fees.
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AUG 0 7 2006

ON-SITE LINE EXTENSION AGREEMENT

FOR

DEVELOPER INSTALLED WASTEWATER FACILITIES

I

BETWEEN
i

JoH:nson UTILITIES, L.L.C.
db JoH:nson ur1LmEs COMPANY

AND

PULTE HOME CORPORATION

FOR

ANTHEM AT ME1ZRNLLRANCH,UNIT 2
PINAL COUNTY, ARIZONA

JULY 31, 2006

4

Q

5.
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ATTACHMENI 3

ESTIMATED ON-SITE AND OFF-SITE FACILN'IES
AND ESTIMATED COSTS FOR ,
WASTEWATER SERVICES I

Refundable Non-Refundable TotalDescription: Anthem Unit 2

See Attached Engineers Eétlmates

unit 2 share of offsite water costs (0.5%)

$63,077.06

513,635.06

$63,077.06

$13,635.06

SUBTOTAL $78,712. 12 $0.00 $76,712.12

Bond @ 1%
Sales Tax @. 8.6%
J. u. Engineering, Company Supervision, Legal Fees

$767.12
$6,597.24
$7,671 .21

$0.00
$0.00-
$0.00

$767_12
$6,597.24
$7.671 .21

CD TOTAL ADVANCE/CONTRIBUTION $91 ,74'/.59 $0.00 $91 ,747.69

| W~c.s&e and quantity ofthe required facilities andthe cost of those facilities be subsequently revisedin accordance with
_z approved engineering plans. Theieaiter, this Atlachsuuent and the Agreement shall berevised to reflect actual cost pursuant

tOPaxagralph B.
J
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Descry ptio n, 'Quamitv ;Unlf Unit,Cast Total.

8"PVC 7'.to 8' -1B39.;00 LF .$1'6-54 $22,199.05

4' Nlanhole 7' t'o 8* 10.00 'EA $2.155,~0a $21 ,sauna

4" Services 33.90 EA .$.3701,00 :$12-,210:00

'Eu Séwifié Io§Mémh6lB. *LOU EA 789.00 -szesuoo
Tie-ln"to'Exisiir19 Stubouf "1 go EA -̀$629.00.

$629120

We-In to exislihilMénhoI8 1.90 EA $790.90 ..$1s0~'Qo

l

.Uhit 2 Séwéi' Goss Breakdawiv

\

Silbtofal.
$es,ow;os

Bol:\ds@1%
SalWTaxl@8;6%

'$630.W
$5,424.63

v

Total SewerCbsts
$69,132.46

s o

£8399

.\. FAU!-
BFIITG

I

la
4

ea

r

J U 4 2 6 8

I

.1



ATIACHMENT 3
(CONTINUED)

»  OFFSITB SEWER
ANTI-IBM AT MERRILL R.ANCH

Description Refundable
Non-
Refundable Total Cost

See attached Engineer's Estimates

American Way $848,827.00 $548,827.00

Anthem Way $70, 171.00 $70.177.00

Constitution Way $119,41 e.00 $119i416.00

Felix Road $821 ,S56.00 $821 .e5e.0o

Merrill Ranch Parkway $317,730.85 $317,730.85

Sun City Boulevard $442,598.85 $442,598.85

.»*
r|
I

*u.

Spirit Way $21 ,702.52 $21,702.52

Independence Way $118,380.00 $118.380;00

Subtotal Engineers Estimates $2,5s0,488.22 $0.00 $2.560,488.22

Desiqn Services
Engineering $166,523.67 $166,523.67

Total Offsite Wastewater
AdvanceIContribution 52,127,011 .89 $0.00 $2.727,011.89

a

s
\

D
1
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Uni! # of Lots Percent Cost Allocation
2 34 0.5% 14 138.06
3 118 1 .8% 9,060.44
4 140 2.1% $58,207.30
5 106 1 .6% $44,071 .24
6 112 1 .7% 46,565.84
7 120 1.8% $49,891 .97
8 91 1.4% 37834.74
g 138 2.1% 57,375.76

10 31 0.5% $12,888.76
11 129 2.0% 53,633.87
12 88 1.3% ae_587,44
13 119 1 .8% $49,475.20
14 106 1 .6% 44.0 1.24
15 44 0.7% $18.29372
16 152 2.3% $63,196.49
17 300 4.6% 124,729.92
18 96 1.5% 39,913.58
19 83 1.3% 34,508.51
20 50 0.8% $20,788.32
21 92 1.4% $38,250.51
22 159. 2.4% 66.10636
23 169 2.6% $70264.52
24 10a 1 .6% 544,902.77
25 88 1 .3% 36 587.44
27 208 3.2% $88,479.41
29 96 1 .5% 39,913.58
30 108 1 .6% $44,902.77
31 172 2.6% $71 .511.a2
32 182. 2.8% 75,669.49
33 136 2.1% 55,544.23
34 133 2.0% $55.29a;93
35 181. 2.8%- $75;253_72
Se 166 2.5% 59.01722
37 118 1.8% 49,060.44
38 91 1.4% 37,834.74
40 131 2.0% $54,455.40
41 153 2.3% $63.612.28
43 103 1 .G% $42_823;94
45 135 2.1% $55,128.47
47 124 1 .9% $51 .555.03
49 181 2.8% $75 253.72
50 138 2.1% $57,375.76
51 149 2.3% 61 ,94920
52 100 1.5% $41 .5'/5.84
54 105 1.6% Ma.655.47
56 82 1.3% $34,092.85
58 102 1;e% 92,408.17
60 105 1.8% 43,655.47
62 115 1.8% $47,813.14
64 77 1.2% $32,014.01
66 et 1.0% $26,609.05
88 107 .1 .6% $44,487.01
70 170 2.6% 70,680.29
72 154. 2.3% $64,028.03

f
ATTACHMENT 3

(CONTINUED)

Offsite sewei- Unit Cost Allocation
n

I

4

.f
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ATTACHMENT 3 WGRKSHEET .

OFF-SITE WASTEWATER FACILITIES HOOK-UP F}8I882

'sefviw Lateral Size Fee Number Extended

34 $34,000.00

If
f
\

8 or greater .
Total Hook~up Fees

$1,000.00
$2,000.00
$4,000.00

34 $34,000.00

I

t

I

\

I

J'

.» '
!

\

2 Developer has entered into a separate Off-Site Facilities Hook-Up Fee Agreement for payment ofthesc fees.
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Aus 0 7 2005

.*

1

ON-SITE LINE EXTENSION AGREEMENT

FOR

DEVELOPER INSTALLED WASTEWATER FACILITIES

BETWEEN

JOHNSON Imurrms, L.L.C.
db JOHNSON UTILITIES COMPANY

(
AND

PULTE HQME CORPORATION

FOR

ANTHEM AT MERRILL RANCH, UNIT 21
. PINAL COUNTY, ARIZONA

JULY 31, 2006

I

l
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ATTACHMENT 3

ESTIMATED ON-SITE AND OFF-SITE FACILITIES
AND ESTIMATED COSTS FOR
WASTEWATER SERVICES I

m e

Description: Anthem unit 21 Refundable Non-Refundable Total
c

$189,681.44 8189,681.44See Attached Engineer's Estimates

Unit 21 share of offsite water costs (1.4%) $38,178.17 $38,178_17

SUBTOTAL $227,859.61 $0.00 $227,859.61

Bond @ 1 % .
Sales Tax @8.6%
J. U. Engineering. Company Supervision, LegalFees

$2,278.50
$19,595.93
$22,785.95

$0.00
$0.00
$0.00

$2,278.60
. $19,595.93
$22,785_96

c '

TOTAL ADVANCElCONTRlBUTlON $272,520.09 $0.00 $212,520.09

v.

- l .-H"s;z¢mdqu mi¢y°f|h,",qui|e¢fwi]i§",ndg,,m,5t°f&n,¢f,ci|i¢i¢"vi||b,,uh,¢qu,M|y|,vi,6¢in,c¢¢"|,|m¢wi|||
¢h"m,l»°v¢¢¢ngin=qiIgp1lum_ 1̀ huudla1\;thisAltacIu1:|eunndt||cAg|eenur.=ntsha1!beruvisedtoxuilectaclual eostp1|z|:'sua|unt
UoP'tlclagraq:lxB.

a
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ATTACHMENT. 3 f
(CONTINUED)

OFFSITE SEWER
ANTHEM AT MERRILL RANCH

Description Refundable
Non-
Refundable Total Cost

See attached Engineer's Estimates

American Way $648,827.00 $548,827.00

Anthem Way $70,177.00 $70,177.00

Constitution Way $119,416.00 $119,418.00

Felix Road $821 ,656.00 $821 _656_00

Merrill Ranch Parkway $317,730.85 $317,730.85

Sun city Boulevard $442,598.85 $442,s98.85`

.r
x

Spirit Way. $21 ,702.52 $21 ,702.52

Independence Way $118,380.00 $118,380.00

Subtotal Engineers Eétlmates $21560,488.22 $0.00 $2,560,488.22

Desiqn Services
Engineering $166,523.67 $166,523.57

Total Offsite Wastewater
AdvancelContrlbutlon $2,727,011 .89 $0.00 $2,'r27,011.89 .

t

'
¢

:

1
\

I

JU4274

x



Unit # of Lots Percent Cost Allocation
2 34 0.5% 14,136.05
3 118 1.8% 9,050.44
4 140 2.1% 58207.30
5 105 1.6% 44.071 .24
6 112 1 .7% 46,585.84
7 120 1 .8% 49.891.97
8 91 1 .4% 37.834.74
9 138 2.1% 51.31516
10 1 0.5% 12.888.76
11 129 2.0% 5s.6-:3.87
12 88 1.3% 35,587.44
13 119 1.8% 49.47620
14 106 1.6% . . / .071.24
15 44 0.7% 18,293.72
18 152 2.3% 1.1 6.49'2:
17 300 4.6% 124,729.92
18 96 1.5% 39,913.58
19 83 1.3% 34,508.61
20 50 0.8% 200788.32
21 92 1 .4% .51v • I

22 159 2.4% 66,105.86
23 169 2.6% 70,254.52
24 108 1 .6% 44,902.77
25 88 1 .3% 8,587.44
27 208 3.2% n6. 79.41
29 96 1.5% 39.91358
30 108 1.6% 44,902.77
31 172 2.6% .511.B2'
32 182 2.8% 75.669.49
33 135 2.1% » 44.23\
34 133 2.0% 55,296.93
35 181 2.8% 75,253.72
as 185 2.5% U9.01722
37 118 1 .8% J • Iv a0.44I

38 91 1 .4% 7,834.74
40 131 2.0% 54,465.40
41 153 2.3% 63,612.26
43 103 1 .6% 2,823.94 .
45 135 2.1 % 6,128.47
47 124 1.9% 51555.03
49 181 2.8% 75,253.72
50 138 2.1% 57,375.75
51 149 2.3% 81 .949.20
52 100 1.5% 41,575.64
54 105 1 .6% 3.655.47
. 56 82 1 .8% 34,092.85
58 102 1.6% 2408.17
60 105 1.6% 43655.47
Hz 115 1.8% , 7,813.14

S4 77 1 .2% 32,014.01
65 64 1.0% 28,609.05
68 107 1.6% 44.4B7.01
70 170 2.6% 70,880.29
72 154 2.3% 64.02B.03

i
.*

ATTACHMENT 3
(CONTINUED)

Offsite Sewer Unit Cost Allocation

4'

¢ '\

4

I

I

f. "
-___/
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\ - - ATTACHMENT 3 WORKSHEET

OFF~SlTE WASTEWATER FACILITIESHOOK-UP 12131832

Service Lateral Size Fee Number Extended

91 $91,000.00$1,000.00
$2,000.00
$4,000.00

6"

8 or greater
Total Hook-up Fees $91,000.00 .

l

.

x
\

1

l

I

t

Ia
9

2 Developer has entered into a .separate Off-Site Facilities Hook-Up Fee Agreement for payment of these fees.

•
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Aug 0 72006

ON-SITE LINE EXTENSION AGREEMENT

FOR

DEVELOPER INSTALLED WASTEWATER FACILITIES

BETWEEN

JOHNSON u'r1L1TIEs, L.L.c.
db JOHNSONUTILMES CDMLPANY

1- .

4

AND

PULTE HOMECORPORATION..

.FOR

ANTHEM AT MERRILL RANCH, UNIT 23
PINAL COUNTY, ARIZONA

I

JULY31§2006

JU4277
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ATTACHMENT 3

ESTHVLATED ON-SITE AND OFF-SITE FACILITIES
AND EST1MA'1ED COSTS FOR
WASTEWATER SERVICES 1

Refundable Non-Refundable Total

$187,710.00

Description: Anthem Unit 23

See Attached Engineers Estimates

Unit 23share of offsite water costs (2.6%)

$187,710.00

$70,902.31 $70,902.31

SUBTOTAL $258,612.31 $0.00 $258,812.31

Bond @ 1%
Sales Tax @8.6% .
J. u. Engineering. Company Supewlslon, Legal Fees

$2,586.12
$22,240.66
$25,861 .23

$0.00
$0.00
$0.00

$2,586.12
$22,240.66
$25,861.23

TOTAL ADVANCEICONTRIBUTION $308,300.32 $0.00 $309,300.32

I The size arid quantity of the reqlm'red facilities and the cost of those iicilities will be subsequently revised 'm accordance with

the approved engineering plans. Thereafter, this Atiachnnsnt and the Agreement shall be.revised to reflect actual cost pursuant
toParagxaph B. .

I
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A'1TACHMEN'r 3
(CONTINUED)

OFFSITE SEWER
ANTHEM AT MERRILL RANCH

'Description Refundable
Non-
Refundable Total Cost

. .See attached Engineers Estimates

American Way $648,827.00 $648,827.00

. Anthem Way $70,171.00 $7U,17ll_00

Constitution Way $119.416.00 $119.416.00

Felix Road $821 ,658.00 $821,856.00

Merrill .Ranch Parkway $317,730.85 $317,730.85

Sun city Boulevard $442,598.85 $442,598.85

.r
I. spirit Way $21 .702.52 $21 ,702~.52

Independence Way $118,380.00 $118,380.00

Subtotal Englneeré Estimates $2,580,488.22 $0.00 s2,560,488.22

. 'Deslqn Services
Engineering $166,523.67 $166,523.67

Total Offsite Wastewater
Advancelcontribution $2,727,011 .as $0.00 $2l'l27,011.89

I

I
|

JU4279



Unit # of Lots Percent est Allocatior:
2 34 .0.5% 14,136.05
3 118 1.8% 49.060.44-
4 140 2.1% 58.207.30
5 106 1.6% 44.07124
6 112 1.7% 46,585.84
7 120 11.8 0 49 891.97
8 91 1 .4% 37,834.74

.9 138 2.1% 57 375.75
10 31 0.5% 12 888.76
11 129 2.0% 53,633.87
12 88 1.3% 36,587.44
13 119 1.8% 49,476.20
14 106 1.6 o 44.0 1.24
15 4-4 0.7% 18,293.72
16 `152 2.3% 63,195.49
17 300 4.6% 124 729.92
18 96 1 .5% 39,913.58
19 83 1.3% 34.508 61
20 50 0.8% 20,788.32
21 92 1 .4% 8,250.51
22 159 2.4% 55,105.86
23 169 2.8% 70,254.52
24 108 1.6% 44,902.77
25 88 1.3% 36.587.44
27 208 3.2% 86,479.41
29 96 1.5% 39,913.58
30 108 1.5% 44.902.n
31 172 2.5% 71,511.82
32 182 2.8% 75,869.49 .
33 136 2.1 % 56@544,23
34 133 2.0% 55,296.93
35 181 2.8% 5,253.72
36 166 2.5% n I6 .Hzu

37 118 1.8% 49,060.44
38 91 1 .4% 37,834.74
40 131 2.0% 54,465.40
41 153 2.3% 63,612.26
pa 103 1 .6% 42,823.94
45 135 2.1% 56,128.47
47 124 1 .9° /» 51 .555.03
49 181 2.B%` 75,253.72
50 138 2.1% 57,375.76
51 149 2.3% 61 .949.20
52 100 .1 .5% 1 .5'76.64-
54 105 1 .6% 3,555.47
56 82 1 .3% 34.09 .85
58 102 1.6% ' 2,408.17
SO 105 1 .6% 3,855.47
62 115 1.8% 7.813.14-
64 77 1.2% 32,014.01
66 64 1 .0% 26,809.05
68 107 1.5% 44,481.01
TO 170 2.6% $70 680.29
72 154 2.3% $64,028.03

o8 ATrACH1VIENT 3
(CONTINUED)

Offsite Sewer Unit  Cost Allocation

J

;

f
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ATTACHIVIENT 3 WORKSHEET

OFF-SITE WASTEWATER FACILITIES HOOK-UP FEES2

\

Service Lateral Size 8 2 Number Extended

$1,000.00
$2,000.00
$4,000.00

166 $166,000.004 "

6 "

8 or greater
TotalHook-up Fees $166,000.00

M

,ala
r

s

I

L

I

°. ~....J

2 Developer has entered into aseparate Off1Site Facilities Hook-Up Fee Agxecment for payment of these fees.

I
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AUG 0 7 2006

(.

ON-SITE LINEEXIENSION AGREEMENT

FOR

DEVELOPER INSTALLED WASTEWATER FACILITIES ..-

BETWEEN I

JOHNSON UT11.ITIES, L.L.C.
db J0HNS0N UT1LrrIES co1v11>Any

:'

I

AND

PULTE HOME CORPORATION

FOR

ANTHEM AT MERRILL RANCH, UNIT is
PINAL COUNTY, ARIZONA

JIJLY 31,2006

JU4282
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I.
I

ATTACHMENT 3

ESTIMATED ON-SITE AND OFF-SITE FACILITIES
AND ESTIMATED COSTS FOR

WASTEWATER SERVICES 1
l

Description' Anthem Unit 25 Refundable Non-Refundable Total

See Attached Engineers Estimates $175,120.00 $175,120.00

Unit 25 share of offsite water costs (1 .3%) $354451 .15 $35,451415

SUBTOTAL $210,571.15 $0.00 $210,571.15

Bond @'1 %
Sales Tax @ 8 . 6 % . . . »
J. U. Engineering, Gompany Supervision, Legal Fees

$2,105;71
$18,109.12
$21,057.12

$0.00
$0.00
$0.00

$2,105.71
$18,109.12
$21,057.12

.~

-~
f

TOTAL ADVANCEICONTRIBUTION $251 ,843.10 $0.00 $251 .843.10

.I Thus'~ u» uqu» ma1y°f¢nmquil=aaicmaaunamemofmuseasniuawvmbaaubsequenuywameaanm==°..aau°¢wiul

TIW1°it\¢l3liliSA\1NClll'IN8l1It.IHiheA§¢8tlrlCltltSl1l1lb9l'SVi1=dlD!§flcdIl§\lIB1G0s¥l:l1.ll§l8tl:¢
Mpuitag1nlphB. .

/ .
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ATTACHMENT 3
(CONTINUED)

OFFSITE SEWER
ANTHEMAT MERRILL RANCH

Description RefUndable
Non-
Refundable Total Cost

See attached Engineer's Estimates

AMerican Way $548,827.00 $548,827.00

$70.177.00 $70.171.00Anthem Way

Constitution Way $119,416.00 $119,418.00

Fellx Road $821 ,656.00 $821 ,656.00

Merrill Ranch Parkway $317,730;85 $317,730.85

$442,598.85 $442,598.85

$21 ,702.52 $21 ,702.52

Sun City Boulevard

: " ` ) Spirit Way

Independence Way $118,380.00 $118,380.00

Subtotal Engineers Estimates $2,560,488.22 $0.00 $2,560,488.22

Design Services
Engineering $166,523.57 $165,523.67

Total Offsite wastewater
AdvanceIcontribution $2,721,011 .89 $0.00. $2,121,011.89

.5
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Unit of Lots Percent 0-:Cost Allo son
2 34 0.5% 14,136.06
3 118 1 .8% 49,060.44
4 140 2.1 % 58 07.30
5 106 1.6% $44071.24
6 112 1 .7% $46565.84
7 120 1 .8% 9.891 .97
8 91 1.4% 37,834.74
9 138 2.1% 57375.76
10 31 0.5% 12 888.75
11 129 2.0% 53,833.87
12 88 1 .3% 36,587.44
13 119 1 .8% u.476.20
14 106 1 .8% 44.071 .24
15 44 0.7% 18,293.72
i s 152 2.3% $63,196.49
17 300 4.6% 124,729.92
18 96 1.5% 39,913.58
19 83 1.3% 34,508.81
20 50 0.8% 20,788.32
21 92 1.4% 38,250.51
22 159 2.4% 55,106.85
23 -169 2.6% 70 54.52
24 108 15% .. / .902.77
25 88 1 .3% 36,587.44
27 208 3.2% 88,479.41
29 95 1.5% u39 13.58
30 108 1 .6% 44902.77
31 172 2.8% 71 511.82
32 182 2.8% 175 69.49
33 136 2.1% 58 44.23
34 133 2.0% 55,296.93
35 181 2.8% 75,253.72
38 166 2.5% 69017.22
37 118 1 .B'/» I49.05 .44
38 91 1 .4% 37,834.74
40 1a1 2.0% 54.465.40
41 153 2.3% 53,612.25
43 103 1 .6% 2,823.94
.45 135 2.1% 56 128.47
47 124 1 .9% 51,555.03
49 181 2.8% 75253.72
50 138 2.1% 5T.375.76
51 149 2.3% 61 ,94920
52 l I1 1 .5% 1 576.84
GM I5 1.6 a I3,555.47
56 82 1 .8% 34,092.85
58 102 1.6% 2,408.17
60 105 1.6% $43,655.47
62 115 1 .8% 7,813.14
S4 77 1.2% 32,014.01
es 54 1.0% 26,609.05
68 107 1 .6% 44487.01
70 .170 2.6% $70,680.29
72 . 154 2.3% 64,028.03

I
\

A1"1~Ac1-nv[E1v1* 3
( C O N T I N U E D )

Oftkite Sewer Unit Cost Allocation

9

\ on

I
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ATTACHMENT 3 WORKSHEET

OFF-SITE WASTEWATER. FAc1LmBs HOOK-UP FE]-882

l

Service Lateral Size M Number Extended

88 $88,000.00$1,000.00
$2,000.00
$4,000.00

\

I
\

.4,,

619

8 or greater

Total Hook-up Fees $88,000.00

\

a

. Q
2 Developer hasentered into a separate OR'-Site FacilitiesHook-Up Fee Agreementforpayment of these fees.
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ON-SITE LINE EXTENSION AGREEMENT

For .

DEVELOPER INSTALLED WASTEWATER FACILITIES

BETWEEN

JOHNSON UTILITIES, L.L.C.
db JOHNSON UTILITIES CQMPANY

AND

PULTE Ho1v1E CORPORATION

FOR

ANTHEM AT MERRILL RANCH, UNIT ZN
PINAL coUn'ry, ARIZONA

SEPTEMBER 12, 2006 .
1

I
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ATTACHMENT 3

ESTIMATED ON-SITE AND OFF-SITE FACILITIES
AND ESTIMATED COSTS FOR
WASTEWATER SERVICES I

Refundable Non-Refundabie Total

$209,932.bo$209,932.00

Description: Anthem Unit 27

See Attached Engineer's Estimates

Unit 27 share of offsitewatercosts (3.2%) $87,264.38 $87,264.38

SUBTOTAL $297,'l96.38 $0.00 $297,196.38

Boris @ 1%
Sales Tax @8.6%
J.U.-Engineering, Company Supervision, Legal Fees

.$2,971 .96
$25,558.89
$29,719.64

$0.00
$0.00
$0.00

$2,971 .96
525,558.89
$29,719.54

TOTAL ADVANCE/CONTRIBUTION $355,446.87 $0.00 $355,446.87
I

I Theainai§dquamlityofthereqv|iled&cililies lundihecostofthoseiildlideswillbesubseqlluitlyzuviledmlcuuwdzunocwith
ths lppluvedglughlcedngpllns. '1'llqlu8=r,thi;Athci1mnedta1ud6:sAg::eennnutshallberevlsedtuleilectachludcostpllnulhl
UP l

JU4288
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A1TACH1VXENT 3
(CONTINUED)

OFFSITB SEWER
ANTHEM AT M:ERR1LL RANCH

Description Refundable
Non-
Refundable Total Cost

See attached Engineer's Estimates

American Way $648,827.00 $648,827.00

Anthem Way $70.177.00 $70,177.00

Constitution Way $119,418.00 $119,416.00

Felix Road $821,656.00 $821 ,656.00

Merrill Ranch Parkway $317,730.85 $317,730.85

Sun CityBoulevard $442,598.85 $442,598.85

Spirit Way $217702.52 $21,702.52

Independence Way $118,880.00 $118,380.00

S.ubtotal Engineers Estimates $2.5s0.48a,22 $0.00 $2,560,488.22

Design Services
Engineering $166,523.57 $165,523.67

Total Offsite Wastewater
AdvanceIContributlon $2,127,011.89 } $0.00. $2;127,011.89

n

a

JU4289



Unit Percent Cost Allocation
2 0.5% 14. t3e.0a
3 1 .8% 49060.44
4 2.1% $58,207.30
5 1.6% \  4 ,071.24
e 1.T% 5,565.84
7 1 .B% 49,891.97
8 1 .4% $37,834.74
9 2.1% 7,375.76
10 0.5% $12;888.76
11 2.0% 53,633.87
12 1.3% $36,587.44
13 1 .8% $49,476.20
14 1 .6% $44,011 .24
15 0.7% 18.29332
16 2.3% $63. 198.49
17 4.6% $124,729.92
18 1 .5% $39.913.58
19 1 . 3 % 34,508.61
20 0.8% 20,788.32
21 1.4% 8 250.51
22 2.4% 66,106.88
23 2.6% 10,2e4.-52
24 1.6% $44,902.77

25 1 .3% $35587.44

27 3.2% 86,479.41
29 1 .5% $39,913.58
30 1.6% 44,902.77
31 2.6% 71,511.82

32 •2.% 75,869.49
3 2.1 % 56544.23

34 2.0% $55,298.93

35 2.8% $15,253.72
36 2.5% $69 017.22
37 1 .8% 549.060;44

CB 1.4% 37,834.74
40 2.0% 54,465.40
41 2;3% 63,612.26

43 1.6% $42,823.94

45 2.1% 56.128_47
47 1 .9% $51 .555.03

49 2.8% 75,253.72

50 2.1 % 57,375.78

51 2.3% $61 949.20

52 1.5% $41576.64

54 1 .e% 43,655.47

55 1.3% 34,092.85

58 1.5%
 ̀A2,408.17

et 1 .6% 43,655.47

62 1;8% . . 7,813.14

et 1 .2% 32,014.01

66 1.0% $26,609.05

GB 1.6% $44,481.01

0 2.6% $70,680.29

'72 2.3% $64,028.03

ATTACHMENT 3
(CONTINUED)

Offs i te  S ewer  Un i t  Cost  Al l ocat i on

r

r
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\ ATTACHMENT 3 WORKSHEET

OFF~STIIE WASTEWATER FACILITIES HOOK-UP 1:3332

Service Lateral Size .1899 Number Extended

4 "

6"

8 or greater
Total Hook-up Fees

$1,000.00
$2,000.00
$4,000.00

125 $125,000.00

$125,000.00
I

4

2 Developer has entered intel a separate Off-Site Facilities Hook-Up Pee Agreement for payment of these fees.
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ON-SITE LINE EXTENSION AGREEMENT

FOR

DEVELOPER INSTALLED WASTEWATER FACILITIES

BETWEEN

JOHNSON UTILITIES, L.L.c.
db JoH;ns0n UTILITIES colvrpAny

AND

PULTE HOME CORPORATION

FOR

ANTBEM AT MERRILL RANCH, UNITED
PINAL COUNTY,.ARIZONA

SEPTEMBER 1,2006

JU4292



ATTACHMENT 3

ESTIMATED ON-SITE AND OFF-SITE FACILITIES
AND ESTIMATED COSTS FOR
WASTEWATER SERVICES l

Description' Anthem Unit 29 Refundable Non-Refundable Total

$164->,894000See Attached Engineer's Estimates

Unit25 share of offsite water costs (1.5%)

$169,894.00

$40,905.18 $40,905.18

SUBTOTAL $210,799.18 $0.00 $210,799.18

Bond @ 1%
Sales Tai: @8.6%
J. U. Engineering, Company Supervision, Legal Fees

$2,107.99
$18,128.73
$21,079.92

$0.00
$0.00
$0.00

$2,107.99
.$t8,128.7s
$21,079.92

TOTAL AovAncE/conTR1BuTlon $252.115.82 $0.00 $252,115.82

f

I The size and quantity of the required facilities and the cost ofihnse &cilities will be subsequently rew'sed in accordance wilil
the approved engineering plans. Thereafter, this Attachment and the Agmeenlent shall be revised to reflect actual cost pNxsuant
to Paragraph B.

I
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ATTACHMENT 3
(CONTINUED)

OFFSITE SEWER
ANTHEMAT MERRILLRANCH

Description Refundable
Non-
Refundable Total Cost

See attachedEnglneer's Estimates

American Way $548,827.00 $548,827.00

Anthem Way $70,177.00 .$70,177.00

Constitution Way $119,416.00 $119,416.00

Felix Road $821,656.00. $821 _656_00

Merrill RanchParkway $317,730.85 $317,730.85

Sun city Boulevard $442,598.85 $442,598.85
\

Spirit Way $21,702.52 $21 ,7/2.52

Independence Way $118,380.00 $118,380.00

Subtotal Engineers Estimates $2,560;488.22 $0.00 $z,560,488.22

Design Services
Engineering $166,523.87 $156,523.67

Total Offsite Wastewater
AdvanceIQontribution $2,721.011 .89 $0.00 82,127,011.89

I

i

101

i

l

JU4294
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Unit # of Lots Percent . Y| 'onCost I
2 34 0.5% $14,136.06
3 118 1.8% 49,050.44
4 1'40 2.1% 58,207.30
5 108 1.6% . A A.071,24

6 112 1 .7% 146.565. 4
7 120 1.8% 49.891 .97
8 91 1.4% 37_8 4.74
9 138 2.1% 57,37 .76
10 31 0.5% 12,888.76
11 129 2.0% 53833.87
12 88 1 .3% u.587L44
13 119 1 .8% 9478.2041

14 Los 1 .G% _1 I.071.24
15 44 0.7% 18,293.72

11 152 2.3% 63,196.49
17 300 4.8% 124,729.92
18. 96 1.6% a.913.58
19 83 1.3% 34,508.81
20 50 0.8% 20,788.32
21 92 1 .4% 38,250.51
22 159 2.4% 86,106.86
23 169 2.5% 70264.52
24 108 1.6% I44.9 2.11
25 88 1.3% 35_587_44
27 208 3.2% 86,479.41
29 96 1.5% 39,913.58
30 108 1 .6% . 1_902_77
31 172 2.6% 71,511.82
32 182 2.8% 75,569.49
33 136 2.1% .t 1I 23
34 133 2.0% 55,296.93
35 181 2.8% 5,253.72
36 166 2.5% 69 011.22
87 118 1.8% 4g_060_44

»a 91. 1 .4% 37834.74
40 13 2.0% 54.4es.40
41 153 2.3% 63,612.26
43 103 1.8%` . ¢2,823.94
45 135 2.1 o »55.128.47
47 124 1 .9% 51 .555.D3
49 181 2.8% 75 253.72
50 138 2.1% 57. 75.76
.51 149 2.3% , I1.949.20
52 100 1`.5% 41 .576.54
54 105 1.6% >43,655.47
56 82 1 .3% .. 4

.092.85
58 1 DO 1.6% 42.408.17
60 105 1 .8% ' A .655.47
62~ 115 1 .8% ' A7813_14.
64 77. 12% 32 014.01
58 64 1 .0% 26_609,05
68 107 1 .6% ', A | .487.01

70 170 2.6% 70,680.29
72 154 2.3% $64,028.03

ATTACHMENT 3
(CQNTINUED)

Offsite Sewer Unit  Cost Allocation

l

JU4295



ON-SITE LINE EXTENSION AGREEMENT

FQR

DEVELOPER1NSTALLED WASTEWATER FACILITIES

BETVVEEN

JOHNSON 0'r1LrrIEs, L.L.C.
db JoH:nson UT1LIT1ES CQMPANY

AND

PULTE Hoivm CORPORATION

FOR

ANTHEMATMERRILLRANCH, UNIT 3
PINAL COUNTY, ARIZONA

OCTOBER 27, 2006

r

JU4297



ATTACHMENT 3

ESTIMATED ON-SITE AND OFF-SITE FACILITIES
AND ESTIMATED COSTS FOR
WASTEWATER SERVICES 1

Refundable Non-Refundable Total

$198,230.00

$49,086.21

$198,230.00

Description' Anthem Unit 3

See Attached Engineer'sEstimates

Unit 3 share of offsite watercosts (1.8%) $49,086.21

SUBTOTAL $247,316.21 $0.00 $247,316.21

Bond @ 1%
Sales Tax @ 8.6% .
J. u. Engineering, Company Supervision, Legal Fees

$2,473.16
$21,269.19
$24,731.62

$0.00
$0.00
$0.00

$22473.16
$21,269.19
$24,731.82

TOTAL ADVANCEICONTRIBUTION $295,790.19 $0.00 $295,790.19

r.

l The size and quantity of the required facilities and the costof those facilities will be subsequently revisedin accordance with
the approved engineering plans Thereaiier,this Attachment and the Agreement shallbe revised to reflect actual costpursuant
toParagraph B.

JU4298
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ATTACHMENT 3
(CONTINUED)

OFFSITE SEWER
ANTHIBM AT MERRILL RANCH

Description Refundable
Non-
Refundable Total Cost

See attached Engineer'é Estimates

American Way $848,827.00 $648,827.00

$70.1'/7.00 $70,177.00Anthem Way

Constitution Way $119.416.00 $119,416.00
I

|
I
I

Felix Road $821 ,655.00 $821,656.00

Merrill Ranch Parkway $317,730.85 $317,780.85

Sun City Boulevard $442,598.85 $442,598.85

spam Way $21 .702.52 $213702.52

Independence Way $118,380.09 $118,380.00

Subtotal Engineers Estimates 52,560,488.22 $0.00 $2,560,488.22

Desiqn Services
Engineering $166,523.57 $186,523.67

.J

,Total Qffsite Wastewater
AdvancelContribution $2,727.011~.89 $0.00 $z,121,011.89

JU4300



Unit Percent Cost Allocation

2 0.5% •t413 .06
3 1.8% $49.060.44

4- 2.1% 58,207.30

5 1.6% $44,071.24

6 1.7% 6,565.84
7 1.8% 49891.97

8 1.4% 37,834.74

9 2.1% 57 375.78

10 0.5% 12,888.78

11 2.0% ,633.87

12 1 .3% 36 587.44

13 1 .8% 49,478.20

14 1.6% 44,071.24

15 0.7% 18.293.72

16 2.3% 63,196.49

17 4.6% 124,729.92 .
.18 1 .5% 39.-Q13.58

19 1 .3% .508.61

20 0.8% 20,788.32
21 1 .4% $38.250.51

22 2.4% 66,106.86

23 2.6% 70,264.52

24 1 .6% 44,902.77

25 1. % $36,587.44
.27 3.2% 86479.41
29 1 .5% 39,913.58
30 1.6% $44.902;77

31 2.6% s11 .511.82

32 2.8% 75 669.49
33 2.1% 58,544.23

34 2.0% $55 296.93

35 2.8% $75 53.72

35 2.5% $69,017.22

37 1 .8% .$4g_060_44

38 1 .4% $37,834.14
40 240% $54465.40 .
41 2;a% $53,612.26
48 .1.5% $42,823.94

445 2.1% 56,128.47
47 1 .9% $51.555.03
49 2.8% $75,253.72
50 2.1% $57375.76
51 2.3% 61 .s49.20

52 1 .5% .$41.576.64

54 1 .6% 43;e55.47

58 t .3%' $34,092.85

58 .1 .6% 42,408.17

50 1 .6% 3,655_47

B2 1 .B% ' / 7 813.14

B4 1.2% 2 014.01

66 1.0% 526,609.05

68 1 .6% $44,48I.01
70 2.6% $70680.29
72 2.3% $64,028.03

ATTACHLMENT 3
(CQNTINUED)

Offsite Sewer Unit Cost AllOcation

a

s
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r

\\_ AITACHMENT 3WQRKSHEET

OFF-SITE WASTEWATER 1=Ac1LmBs HOOK-UP FEES2

Service Lateral Size Number \ Extended

$1,000.00
$2,000.00
$4,000.00

109 $109,000.004"

8 or greater
Total Hook-up Fees $109,000.00

2 Developer has euteaned into a separate MasterUtility Agreement for paymentof these fees.

Fee
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ON-SITE LINE EXTENSION AGREEMENT

FOR

DEVELOPER INSTALLED WASTEWATER FACILITIES

BETWEEN 1

.JOHNSON UTILn'1Es, L.L.c.
db JOHNSON UTILITIES coM1>Any

AND

PULTEHOME CORPORATION

FOR

ANTHEM AT MERRILL RANCH, UNIT 39
PINAL COUNTY, ARIZONA

SEPTEMBER 12, 2006

I
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ATTACHMENT 3

ESTIMATED ON-SITE AND OFF-SITE FACILITIES
AND ESTIMATED COSTS FOR
WASTEWATER SERVICES .1

'..

Refundable Non-Refundable Total.Description- Anthem Unit 39

See Attached Engineer's Estimates $86,916.00 $86,916.00

SUBTOTAL $86,916.00 $0.00 $86,916.00

Bond @ 1%
Sales Tax @ 8.6% .
J. u. Engineering, Company Supervision. Legal Fees

$869.16
$7,474.78
$8,691 .ea

$0.o0
$0.00
$0.00

$869,16
$7,474.78
$8,691.60

TOTAL ADVANCE-EICONTRIBUTION $103,951.54 $0.00 5103,951.54

|

I Theliz4mdqlnmitybfthczequi1redhci1itiesgndlhacnstofdlnsefacriliiieswillbe wuMsq||eu:||tlylevisedinlucowdlmnewith
the app|ovl=dBongineelingpl|Dus. 1'hs!=a1ier,this1ILttllchnwutandtheAgreennsntliaallberevisedturuiectautlllldoostpwusunnt
no I
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ATTACHMENT 3
(CONTINUED)

OFFSITE SEWER
ANTH8'M ATMERRILL RANCH

Description

See attached Engineer's Estimates

Refundable
Non-
Refundable Total Cost

American Way $648,827.00$648,827.00

$'/0,177.00 $70,171.00Anthem Way

Constitution Way $119,418.00

Felix Road

Merrill Ranch Parkway *s

$119,416.00

$821 ,656.00

$317,730.85

$442,598.85

$21,702.52

Sun city Boulevard

Spirit Way

Independence Way

$821 ,656.00

$317,730.85

$442,598.85

$21,702.52

$118,380.00 $118,380.00

Subtotal Engineers Estimates $21560148B.22 $0.00 $2,s60,488.22

Design Services
Engineering $166i523.67 $165,523.57

Total Offsite Wastewater
AdvanceIContributlon $2,727L011 .89 $0.00 $2,727,011.89

I

4*

l
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Unit ofLots Percent Cst Allocation

2 34 0.5% 14,136.06

3 118 1.8% . 19,060.44

4 140 2.1% $58207.30

5 106 1 .6% 44,071.24

6 12 1.7% 46,565.84

7 120 1 .8% 19.a91~.97

8 91 1.4% 37 834.74

9 138 2.1 % 5T 375.75

10 31 0.5% 1 888.76

11 129 2.0% 53633.87

12 88 1.3% 36,587.44

13 .119 1 .8% 49,476.20

14 105 1.8% 4,011 .24

15 44 0.7% a1 293.72

16 152 2.3% 633198.49

17 300 4.8% 124,729.92

18 98 1 .5% g 913.58

19 83 1.3% 34508.51

20 50 0.8% 20,788.32

21 92 1 .4% 38,250.51

22 159 2.4% 68,108.86

23 169 2.6% 70,264.52

24 108 1.G% '_ A . .902.77

25 ' as 1.3% 6,587.44

27 20a 3.2% 85,479.41

29 95 1 .5% . 9,913.58

30 108 1.6% 44_902777

31 172 2.6% 1_511_B2

32 182 2.8% '75_669.49

33 136 2.1% 56 .23

34 133 2.0 o 5  96 .93

35 181 2.8% 75,253.72

SB I 166 2.5% 69,017.22

37 118 1.8% 49,060.44

38 91 1 .4% 37,834.74

.40 131 2.0% .465.4-0

41 153 2.3%
. I . 812.26

43 103 1.5% .823.94

45 135 2.1% 56,128.47 .

. 47 124 1 .9% 51,555.03

49 181 2.8% 75,253.72

50. 138 2.1%
157,375.76

51 149 2.3% el .949.20

52 100 1.5% 1,578.54

54 105 1 .S% 43,655.47

56 82 1.3% M;092.85
58 102 1.6 o 2,408.17
ac 105 1.6% . $43855.47
S2 115 1.8% 7,813.14
64 77 1 .2% v 014.01

68 64 1.0% 26,609.05

68 107 1 .8% 4,487.01

70 170 2.6% 70,580.29

72 154 2.3% 64,028.03

ATrACHMENT 3
(CONTINIJED)

Offsite Sewer Unit Cost Allocation

¢

r

a
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1

A:r'rAcnmEnT3 WQRKSHEET

QFFLSIIZE WJASTBWATERFACILIHBS HOOK-UP FEES'

Service: LaM-al size

471

6 "
s of' 9raiur
Trial Hook-up Foes

s1,000.00
sz,ooo.oo
s4,000.00

Numlala'
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ON-SITELINE EXTENSION AGREEMENT

FOR

DEVELOPER INSTALLED WASTEWATER FACILITIES

BETWEEN

JoHn:nson UTILITIES, L.L.C.
db JOHNSON Umnms COMPANY

AND

PULTE Holvm CGRPORATION

FOR

ANTHEM AT IVIERRILLRANCH,UNIT 8
PINAL COUNTY, ARIZONA

JULY 31, 2006

l
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Description liuant' Unit- Unitffost Total
$49.90.iv PVC Blto'9' a6D.0U LF $~1?',5i4USOU

gr{ 5 81 S5a2.00 LF' 515,75 $5s,574:09
8".PVC 91 to 11*` 138.150, LF' $18.20 $2.511 .ea
8" plc 11' to15' 300.00 LF' $21 ,TJO $8,300.00
18" pvgz 13' to 15° 443.90 LF $24.06. $10,752.06
4 Manhole:l5' to. Z", 19.00 ETC §'L.990.0D . $a7,8.10,00
4? Manhfile 8' to 9" 4.U0 EA $1,98QLOO' $7,856iGU
4' Manhnfé-10' to 11" 1 nol

W EA sznazwa $2882.90
4' Manhole 1'5'- 2.00 EA $4,369.0& $8,735.00
Drops 3.80 EA . $1 ,assaou $4,968.00
4.5' Clean-.outs 1..Q0 'EA $522.09 $522190
4" Services 128.09 Et; . $s1Jo.oo $45,620,110
4" Sazgvice.1o'manholes 14.00 EA $394.00- $5,516.60
C̀ Q¥IAf!éut to.SiubQu£ `1. to EA .$29B.00. $29800
Tie-Irifio Exli3!lng Manhole 16, so Et $29690
6" pvc 643 248.09 LF $44.85 83,4880

\

I

,Unit4"Sewer 6cvst Breakdown

I
\

Subtotal $213,289.90

Bonds;@ 1 %
Sales Tens @~B.6%

Total Sewe'r~Qb§t$

$2,1a2'.90.
$18.34za3

$2a3.*i65.7.3

/ 0.40

s

s

28828
J; HAUL
anno

I

J U 4 3 1 0
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ATTACHMENT 3
(CONTINUED)

oFFsm-8 SEWBR .
ANTI-IEM AT MERRILL R.ANCH

Description Refundable
Non-
Refundable Total Cost

See attached Engineer's Estimates

American Way $548,827.00 $648,827.00

$10,177.00 $70, 177.00Anthem Way

Constitution Way $119,416.00 $119,416.00 r

Felix Road
\

$821 ,656.00 $821,e5e.00

Merrill RanchParkway $317,730.85 $317,730.85

Sun CityBoulevard $442,598.85 $442,598.85

Spirit Way $21,702.52 $21 ,702.52

Independence Way $118,380.00 $118,380.00

subtotal Engineers Estimates $2,560,488.22 $0.00 $2,5so,48a.22

Desiqn Services
Engineering $188,523.67 $166,523.67

Total Offsite Wastewater
AdvancelContribution $2,72T,011.89 $0.00 .$2,727,011.89

I
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Unit #of Lots Percent Cost Allocation
2 34 0.5% 14,136.06
a 118 1 .8% ' 4 9080.44
4 140 2.1% 58 207.30
5 106 1.6% 'O'/1.24
6 112 1.7% 46,565.84
1 120 1 .8% 49891 .97
8 91 1 .4% 37.834.74
9 138 2.1% 57,375.76
10 31 0.5% 12,888.76
11 129 2.0% 53,633.87
12 88 1.3% 'ac5_587444

'13 119 1 .8% 49,476.20
14 106 1.B% 44.07124
15 44 0 . 7% 18 93.72
18 152 2.3% 63,196.49
17 300 4.6% $124,729.92
18 96 1;5% 9,913.58
19 83 1 .3% 34450a.e1
20 so 0.8% 20 788.32
21 92 1 .4% 38 50.51
22 159 2,4% 66,105.86
23 169 2.5% 70 64.52
24 108 1.6% .902.77
25 88 1.3% 36587.44
27 208 3.2% . a6,479.41
29 98 1.5% 39,913.58
30 -108 1;6° /o _902_77
31 172 2.5% 71 .511482
32 182 2.8% 75,669.49
33 136 2.1% Se 544.23
34 133. 2.0% 55,296.93
35 181 2.8% 75,253.72
36 Les 2.5% 69,017.22
37 118 1 .8% I» .060.44
38 91 1.4% 7,834.74
40 131 2 .0% 54,465.40
41 153 2.3% ac.e12.2e
43 103 1 .6% /2 823.94
45 135 2.1% 58,128.47
47 124 1.9% 51 555.03
49 181 2.8% 75,253.72
50 138 2.1% 57,375.76
51 149 2.3% 61,949.20
. 52 100 .1 .5% 41,576.64

54 105 1 .6% $43,655.47
56 82 1.3% 34,092.85
58 102 1 .6% $42,408.17
50 105 1.6% .$43,65s.47 .
62 115 1.8% 547,813.14
64 77 1.2% 32,044.01
58 64 1 .0% 526,609.05
68 07 1.6% $442487.01
70 170 2.6% 70088029

72 154 2.3% $64,028.03

\
ATTACHMENT 3
(CONTINUED)

Offsite Sewer Unit Cost Allocation

I

*-.

,j
\~ .
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A'rrAcH1v.|;En'r 3 W OR K S H E E T

OFF-SITE WASTEWATER FACILITIES HOOK-UP FEE32

a

Service Lateral Size Fee Number Extended

x
-.._/'

31,000.00
$2,000.00
$4,000.00

140 $140,000.004 "

"

.8 or greater
Total Hook-up Fees $140,000.00

v

I

045

2 Developer has entewtl into a.sepa1a1e Off-Site Facilities Hook-Up Fee Agxeennent for paynuzuut of these fees.

;
*f" 'x

J
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ON-SITE LINE EXTENSION AGREEMENT

For

DEVELOPER INSTALLED WASTEWATER FACILITIES

BETWEEN

. JOIN~ISON UTILITIES, L.L.C.
_ .db JOHNSON UTILITIES COMPANY

AND

PULTE HOME CORPORATION

FOR

ANTHEM AT MERRILL RANCH, UNIT 5
PINAL COUNTY, ARIZONA

OCTOBER 27, 2006

\

JU4314



ATTACHMENT 3

ESTIMATED ON-SITE AND OFF-SITE FACILITIES
AND ESTIMATED COSTS FOR
WASTEWATER SERVICES I

Description' Anthem Unit 5 Refundable Non-Refundable Total
*~.

$192.114.00 $192,114.00See Attached Engineer's Estimates

Unit 5 share of offsite water costs (1.6%) $43,632.19 $43,632_19

SUBTOTAL $235,745.19 $0.00 $235§746. 19

Bond @ 1%
.Sales Tax @ 8.6%
J. u. Engineering, CoMpany Supervision. Legal Fees

$2,357.46
$20,274.17
$23,574.62

$0.00
$0.00
$0.00

$2,357.46
$20,274.17
$23,574.62

TOTAL ADVANCE/CONTR¥BUTION $281,952.44 $0.00 $281 ,952.44

I The size and quantity o f the required f a c i l i t y  an d  th e  co s t o f f use facilities will be subsequently r e v i s e d in  a cco rdaNce  w i th

the approved ungizucerixrg plans. Thereafter, this Attachment and the Agreernuem s&:a11be revised to reelen actual cost pursuant
to Paragraph B. .

s

JU4315
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ATTACHMENT 3
(CONTINUED)

OFFSITE SEWER
A1~rrHBM AT MERRILL RANCH

Description Refundable
Non-
Retundable Total Cost

See attached Engineer's Estimates

American Way $648,827.00 $548,827.00

$70,177.00 $70. 177.00Anthem Way

Constitution Way $119,418.00 $119,415.00

Felix Road $821 ,S58.00 $821,656.00

Merrill Ranch Parkway $317,730.85 $317,730.85

$442,598.85 $442,598.85

$21,102.52 $21 ,702.52

Sun Clty Boulevard

Spirit Way .

Independence Way $118,380.00 $110,300.00

Subtotal Engineers Estlmates $2,560,488.22 $0.00 52,5s0,488.22

Desiqn Services
Engineering $166,523.67 $166,523.67

Total Offsite Wastewater
AdvancelCohtribution $2,121,1111 .89 $0.0o 22,127,011.89

J U 4 3 1 7



Unit Percent Cost Allocation
2 0.5% 14,136.06
3 1 .8% 9,060.44
4 2.1% 8,207.30
5 1 .6% 071.24
6 1.7% 6565.84
7 1.8% . A9,891.97
8 1 .4% 37,834.74
g 2.1 % $57,375.76

10 0.5% 12,888.78
11 2.0% _633_87

12 1 .3% ."¢6,587.44

13 1.8% 49,476.20
14 1.6% 44.071.24
15 0.1% 18,293.72
16 2.3% 63 196.49
17 4.6% 124.729.92
18 1.5% 1.913.58
19 1.3% 508.61
20 0.8% 42 788.32
21 1 .4% 38;250.51
22 2.4% 65,106.86
23 2.6% 70,264.52
24 1.6% 4,902.77
25 1.3% 36.587.44
27 3.2% 864479.41
29 1 .5% 39.91:a.s8
30 1 .S% 4.902.v7
31 2.6% 11,511.82
32 2.8% 75,659.49
33 2.1% 56544.23
34 2.0% 55,295.93
'35 2.8% 75,253.72
36 2.5% 69,017.22
37 1 .8% 49,060.44
38. 1 .4% 37,834.74
40 2.0% 54,465.40
41 2.3% 63.61226
43 1 .6% 2,823.94 .
45 2.1% Se 128.47
47 . 1.9% 51,555.03
49 2.8% 75 53.72
50 2.1% $57,375.76
51 2.3% u1 949.20
52 1.5% 1,576.64
54 1.6% 43 655.47
56 1 .3% 092.85
58 1 .G% 42 408.17
60 1 .e% 43 e55;47
62 1.8% 477813.14
e4 12% 322014.01
as 1 .O% 26509.05
GB 1 .S% 44,487.01
70 2.6% 70,680.29
72 2.3% $64 028.03

ATTACHMENT 3
(CONTINUED)

Offsite Sewer Unit Cost Allocation

r

I
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ATTACH1VrENr 3WORKSHEET
a

oF1=-s1TE wAs§rEwA'mR FACILITIES HCQK-UPFEE32

Service Lateral Size Number Extended

$1,000.00
$2,000.00
$4,000.00

120 $120,000.004 "

"

8 or greater

Total Hook-up Fees $120,000.00

¢

J

I

2 Developer has entered into a separate 05'-Site FacilitiesHook-Up Fee Agreement for payment of these fees.

ET
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\

ON-SITE LINE EXTENSION AGREEMENT

FOR

\̀

DEVELOPER INSTALLED WASTEWATER FAc1LIrrEs

BETWEEN

JOHNSON UTILIIIES, L.L.C.
db JOHNSON utm.rrIEs COMPANY

I
l

AND

PULTEHo1vrE CCRPORATION

FOR

ANTHEM AT MERRILL RANCH, UNIT 6
PINAL COUNTY, ARIZONA

JULY31,2006
|

JU4320
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l
\

AITACHMENT 3

ESTIMATED ON-SITE AND OFF-SITE FACILITIES
AND ESTIMATED COSTS FOR
WASTEWATER SERVICES I

Refundable Non-Refundable Total

$253,474.25 $253,474.25

Description: Anthem Unit B

See Attached Engineer'sEstimates

Unit 6 share of offsite water costs (1 .7%) $46,359.20 $46,359.20

SUBTOTAL $299,833.45 $0.00 $299,833.45

Bond @ 1% .
Sales Tax @8.6% '
J. u. Engineering, Company Supervision, Legal Fees

$2,998.33
$25,785.68
529,983.35

$0.00
$0.00
$0.00

$2,998.33
$25,785.68
$29,983.35

•

1
\\ TOTAL ADVANCEICONTRIBUTION $358,600.81 $0.00 $358.600.81

»

i

I

the approved engineeringplans. ThcreaRcr, this Attxachturem and the AgreeMentshallbe revised to reflect actual cost pursuant
to Paragraph B.

Mwwqu=nuw° f nq|w=e¢n|w wmMamuw &dliti¢swillbe subseqllelultlyilsvisiedinaracu»mdz|mo¢with

i
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Describiion Qu'aI1fily:" Qui! Unit Cxisf Tafal
129' pvc:11"to 13' 462.00 .LF $13,495.30

Br' plc 5' id7' 31410 LF $542.50
\5ll PVC 71 to 81 3324.06 LF :$66,164540
8" plc s' lo w' 262-60 LF $5,109.60

811 PV 10° to 1'1' 111a.a0 LF $23,551.25

8" plc TT' to 13' 729.00 LF 's1s;1as.8o

5' Manhole 10'.to11" mo EA -$1'8.140.0'o

5' Manhalezll' to 13' 8.09 EA $3D,584,0.0.

Di'DiJ Conn'ec1i&8rx man EA, $4,656.00

41'Monhole.5' to7' 3 .00 'EA $6,549.00

iv manheslgr tn a' =14,00 EA. $so.5a4~.oo.
4"Manhole 4.09 EA $2.181-.00

Drop Connection 1.00 EA $'ll.B56;0EI

Tie-Iu lQ,é ting Manhblé 4 of
. 1

'a EA 814780.00

4" Service .1u4.00 EA $38,480.00

4" Service.Tié to Manhole 8..00 EA $408.'00 $3.264;(J¢

$28.15
$1785_0
$1-8;.10
$a.s,sa
$ 2 1 J25;

.
. .$22.20.

$3,628.90
$3,823.00
$1,858.-0
$2.1.'81,-00
:$2.1a1..0t1
.$2;1a.1.t50
$15186-Q0
$445100
$a7o.n0.

.l

- unit G.Sewer Cost Breakdown- *

i

l

Subl¢f8l
52534474-$25.

Bonds @1%
Sales *Fax @ 85%.

$2534.74
$21 ,.79819

9

Total sewer Quests
$277,507.18

112 5

2'3');u»
m c

\

/,-

95
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ATIACHMENT 3
(CONTINUED)

OFFSITB SEWER .
ANTHEM AT MERRILL RANCH

Desérlption Refundable
Non-
Refundable Total Cost

See attached Engineer's Estimates

American Way $648,827,00 $648,827.00

Anthem Way $70,177.00 $70,177.00

Constitution way $119,418.00 $119,416.00

Felix Road $821,656.00 $821 ,656.00

Merrill Ranch Parkway $317,730.85 $317,730.85

Sun city Boulevard $442,598.85 $442,598.85

f Spirit Way $21,702.52 $21,702.52\

Independence Way $118,380,00 $118,380.00

Subtotal Engineers Estimates $2,560,48a.22 $0.00 $2,560.4a8.22

Design Services
Engineering $166,523.87 $166,523.57

Total Offsite Wastewater
AdvanceIContribution $2,72T,011.8_9 $0.00 $2,127,011.89

z

l
's

I
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Unit # of Lots Percent as Allocation .
2 34 0;5% 14.13s.06
3 118 1.8% 9.060.44
4 140 2.1% 8 201.ao
5 106 1 .6% M 071.24
6 112 1.7% 46 555.84
7 120 1 .8% 9.891.97
8 91 1.4% 37_834_74
g 138 2.1% 7.31518

10 31 0.5% 12.8B8.7B
11 129 2.0% 53,633.87
12 88 1.3% 36,587.44
13 .119 118% 9,476.20
14 106 1.8% .07124
15 44 0.7% 41 93.72
LG 152 2.3% 63,196.49
17 300 4.6% 124,729.92
18 96 1 .5% 39 913.58
19 83 1.3% 34 508.61
20 50 0.8% 20,788.32
21 92 1.4% 38,250551
22 159 2.4% 66.106.85
23 169 2.6% 70,264.52
24 toe 1.6% 44,902.77
25 88 1.3% 36,587.44
27 208 8.2% 86,479.41
29 95 1.5% 39,913.58
30 108 1.6% 44,902.77
31 172 2.5% 71,511.82
32 182 2.8% 75,659.49
33 136 2.1% 56.54423
34 133 210% 55,298.83
35 181 2.8% 75,253.72
Se 166 2.5% 9.01722
37 118 1.8% 49,060.44
38 91 1.4% 37,834.74
40 131 2;0% 4,455.40
41 153 2.3% 63,612.25
43 103 1.6% 2,823.94
45 135 2.1% 5B.128.47
47 124 1.9% 51555.03
49 181 2.8% 75 53372
50 138 2.1% 57,375.78
51 149 2.3% SI 949.20
52 100 1.5% 41 578.64
54 105 1.6% 43,655.47
Se 82 183% 34 092.85
58 . 102 1.6% 2,408.17
60 105 1 .6% $43,655.47
az- 115 1.8% 7l813_14
84 77 1.2% 32,014.01
as 64 1 .0% 26,609.05
68 107 1;6% 4487.01
70 170 2.6% 10 680.29

72 154 2.3% 64,028.03

° .
.

on

ATTACHMENT 3
(CONTINUED)

Offsite Sewer Unit Cost Allocation

.- .
.
K̀

.

\
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ATTACHMENT 3 WORKSHEET
tr

'~../

OFF-SITE WASTEWATER FACILITIES HOOK-UP F55$2

Service Lateral Size Fee Number Extended

112 $112,000.00

8 or greater
Total Hook-up Fees

$1,000.00
$2,000.00
$4,000.00

|

$112,000.00

1
~..

I

z Developer has entered into a separate Off-Site Facilities Hook-UpFee Agreement for payment of these fees.

JU4325



ON-SITE LINE EXTENSION AGREEMENT

FOR

DEVELOPER INSTALLED WASTEWATER FACILITIES

BETWEEN

JOHNSON UTILHIES, L.L.C.
db JOHNSON um.r1'1Es co1v1:pAny

AND

PULTE Honan CORPORATION

FOR

ANTHEM AT MERRILL RANCH,UNT1l*7
PINAL COUNTY, ARIZONA

OCTOBER 27, 2006

1

JU4-326



ATTACHMENT 3

ESTIMATED ON-SI'IIE AND OFF-SITE FACIL1T1;ES
AND ESTIMATED COSTS FOR
WASTEWATER SERVICES l

Refundable Non-Refundable Total

$1941130.00 $194,130.00

$49,086.21

Description: Anthem Unit 7

See Attached Engineel's Estimates

Unit 7 share of offsite water costs (1 .8%) $49,088.21

SUBTOTAL $243,216.21 $0.00 $243,216.21

Bond @ .1 %
Sales Tax @8-6%
J. u. Engineering, Company Supervision, Legal Fees

$2,432.16
$20,915.59
$24,321.52

$0.00
$0.00
$0.00

$2,432.16
$20,915.59
$24,321.62

TOTAL ADVANCE/CONTRIBUTION $290,886.59 $0.00 $290,886.59

' The sizeand quantity of the required facilities andthe oust of those facilities will be subsequently revised in accordance with
the approved engineering plans. Thereailer, this Attachment axed the Agreement shall be revised to reflect actualcost pursuant
to Paragraph B.

a
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A'ITAC1=NV1ENT 3
(CONTINUED)

OFFSITE SEWER
ANHJEM AT MERRILL RANCH

Description Refundable Total Cost

See attached Engineer's Estimates

American Way $648,827.00 $648,827.00

$70,177.00 $70. 177.00Anthem Way

Constitution Way $119,416.00 $1.19,416.00

Felix Road $821 ,856.00 $821,656.00

MelTlII Ranch Parkway $317,730.85 $317,730.85

$442,598.85 $442,598.85Sun city Boulevard

Spirit Way . $21 ,702.52 $21 .702.52

Independence Way $118,380.00 5118,380.00

SubtotallEnglneers Estimates $2,580,488.22 $0.00 .$2'5601488_22

Design Services
Engineering . . $166,523.67 $166,523.67

Total'Offsite Wastewater
AdvancelContribution . 52,127.011.89 $0.00 82.727,011.89

I-luluan-unnl

a

I

No -
Refundable

JU4329



Unit Percent Cost Allocation
2 0.5% $14,138.06
3 1 .8% $49,080.44
4 2.1% 58,207.20
5 1 .6% $44,011 .24
e 1.7% $46,565.84
7 1 .8% $49891.97
8 1 .4% $37,834.74
g 2.1% 57375.75

10 0.5° 12,888.76
11 2.0% v53. 3.87
12 1.3% 36587.44
13 1.8% $49476.20
14 1.6% $44,071.24
15 0.7% $18.293.72
15 2.3% $6s_195.49
17 4.8% $124.729.92
18 1 .5% $39.913.58
19 1.3% $34,508.61
20 0.8% $20,788.32
21. 1 .4% $38,250.51
22 2.4% $65,106.86
23 2.6% 70,264.52
24 1.6% $44_902_77
25 1.3% $36 587.44
27 3.2% $88,479.41
29 1 .5% $391913.58
30 1 .6% $44,902.77
31 2.6% $71 .511 .82
32 2.8% 575,659.49
33 2.1% $5a;s44.2a
34 2.0% $55,296.93
35 2.8% $75,253.72
86 2.5% $691017.22
37 1.8% $49,080.44
38 1.4% $37,834.74
40 2.0% $54,465.40
41 2.8% $es,e122e
43 1 .6% $42,823.94
45 2.1% $56, 128.47
47 1.9% $51 _555_D3
49 2.8% $75,253.72
50 2.1 % $57375.76
51 2.3% $61 .949.20
52 1 .5% $41 .576.64
54 1.6% $4655.47
56 1.3% $34,092.85
58 1.6% $42,408.11
60 1 .6% $43,655.47
62. 1.8% $47,813.14
64 1 .2% $32,014.01
66 1.0% 26,609.05
68 1.6% $44,487.01
70 2.6% 70,680.29
72 2.3% $84,928.03

ATTACHMENT 3
(CONTINUED)

Offsite Sewer Unit Cost Allocation

Il
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r

ATTACHIVIENT 3WORKSHEET
a

OFF-SITE wAs'1'EwATE.1u=Ac1Lrr1Es HOOK-UP FEES2

Service Lateral Size NuMber Extended

$1,000.00
$20000.00
$4,000.00

109 $109,000.004 "

6"

8 or greater
Total Hook-up Fees $109,000.00

¢

u

\

2 Develops; bas entered into a separate Master Utility Agreement for payment of these fees.
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Auto 7 2006

ON-SITE LINEEXTENSION AGREEMENT

FOR

DEVELOPER INSTALLED WASTEWATER FACILITIES

BETWEEN

JOHNSON 0T1LIT1ES, L.L.C.
db JOHNSON u'rILrrrEs colvrpAlw

PULTE HOME CORPORATION

FOR

ANTHEM AT MERRILL RANCH, UNIT 8
PINAL COUNTY, ARIZONA

JULY 31, 2006

1

\

l
AND
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<8
ATTACHMENT 3

ESTIMATED ON-SITE AND OFF-SITE FACILITIES
AND ESTIMATED COSTS FOR
-WASTEWATER SERVICES 1

Description: Anthem Unit 8 Refundable Non-Refundable Total

See Attached Engineer's Estimates $154,560.00 $154,580.00

.Unit8 share of offsitewater costs (1.4%) $38,178.17 $38,178.17

SUBTOTAL $202,738.17 $0.00 $202,738.17

Bond@ 1%
Sales Tax.@8.6% .
J. u. Engineering, Company Supervision, Legal Fees

$2,027.38
$1/,435,48
520,273.82

$0.00
$0.00
$0.00

$2,027.38
$17,435.48
$20,273.82

\ TOTAL `AQVAN0E/C0NTRI5UTI0N $242,474.85 $0.00 $242,474.85

\

I Thesizelamdqnznuwtiiyoftlzcxequiludiilciliiesanddmccostof thoke&dlitieawillbesubwqilmtlyrcvisedinaceoldzuucavvi1h

theapqauuvedeuurgilneaingpiaus. 11n==alter,6»isAuaem»n1=ntand shmxgnemulnemrshallberewrisedmozetlcczacmualeosrpmusuamt

UoPa1ag:nl4:hB. - .
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AT'rACI-IMENT 3
(CONTINUED)

OFFSTTE SEWER
ANTI-IBM AT M1ZRR1LL RANCH

Description Refundable
Non-
Refundable Total Cost

See attached Engineer's Estimates

Anlerican Way $648,827.00 $548,827.00

$70.177,00 $70,177400Anthem Way.

Constitution Way $119,416.00 $119,416.00

Felix Road $821 ,856.00 $821 ,65S.00

Merrill RanchParkway $317,730.85 $317,730.85

$442,598.85 $442,598.85

$21 .702.52 $21 ,'/02.52

Sun city Boulevard

Spirit Way

lndépendence Way $110,380.00 $118,380.00

Subtotal Engineers Estimates $z,5s0,48s.éé $0.00 52,560,48822

Desiqn Services
Engineering $16s,52a,67 $155,523.87

Total Offsite Wastewater
AdvanceIContribution $2,72/811.89 $0.00 $2,727,011.89

wvh-

I

I"

:_
,,___,v
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ON-SITE LINE EXTENSION AGREE1VM.NT

FOR

DEVELOPER INSTALLED WASTEWATER FACILITIES

BETVVEEN

J0HNS0N UTILITIES, L.L.C.
db J0HNS0N UTILITIES co1vn>Any

PULTEHOME CORPORATION

FOR

ANTHEM AT MERRILL RANCH, UNIT 9
PINAL COUNTY, ARIZONA

OCTOBER 27, 2006

4

I

i

AND

JU4335



\_ ,

ATIACHMENT 3

ESTHVIATED ON-SITE AND OFF-SITE FACILITIES
AND ESTIMATEDCOSTS FOR
WASTEWATER SERVICES I

r

Refundable Non-Refundable Total

$a35,e12L00 $335,612.00

Description: Anthem Unit 9

See Attached Englneel's Estimates

Unit 9 share of offsite waterco% (2.1%) $57,267.25 $57,267.25

SUBTOTAL $392,879.25 $0.00 $392,879.25

Bond @ 1%
Sales Tax @8.6%
J. u. En inhering, Company Supervision, Legal Fees

$3,928.79
$33,787.62
$39,287.92

$0.00
$0.00
$0.00

$3,928.79
$33,787.62
$39,287.92

TOTAL ADVANCEICONTRIBUTION $469,883.58 $0.00 $469,883.58

' The size and quantity of the required facilities and the cost of those facilities will be subsequently revised in accordance with'
the approved engineering plans. ThereaRer, this Ataclmncmt and the Agzruement shall be revised to reflect actual cost pursuant
m Paragraph B.

8

I

JU4336



3
.2

3
N
1 -
Q
3
-

e a

o
Qoas

3
a

8
w
N
w

o
Qoo
QN
v '
v -69

o
q
8
we-_

8fn

3oo
° z
ea

4-1
voo
og'
c
D

8
(D

8
3
gr)

51,

3
8
24

o
Q
o
o
xo_
av
69

3oQ
6he

o
QQ
a
°Z+~ea

-o-1.

gt
3 - u..J U.. J

<
Lu 8 fa18

El
'Ea

8

o
q
N
1-9
m
<9

o
Q
o

o
qoxr

3
go

Q
QW'

oo
9°-

c

8
Q
' :
u
Ra
Ia
D

10
go
BC
D
U).
O
>
a.
pa

£0
<*>
M
Q
in
o
>
B..
3

8
'E
o
cm

8
0:
it

2o.:c
m
E
4
8
0
E
.Q
D
Q-

-g.:
8
E
8
_g
D
To

8
3
3
S'

3
3°

4

a
I

3
3
4
8
pa

N-M o
"1Q8 Q

l~888¢Qqlqq.MQNWWNWF
ea ea

22 .

N
538
83

r

gc
'U

as
2
m

'é
U
a
8
vo
m

4.-:
c

I

o
o

8a:s
m

8

3~ Eu!"za~'§-€

.8¢."5
5839MoJD_lu

8
~§
| -

g
o
o

.=

JU4337



ATTACH1V1ENT 3
(CONTINUED)

oFFsm3 SEWER
ANTHQEM AT MERRILL RANCH

Description Refundable
Non-
Refundable Total Cost

See attached Engineer's Estimates

American Way $648,827.00 $648,827.00

Anthem Way $10,117.00 $70,177.00

ConstitUtion Way $119,416.00 $119.416.00

Felix R0ad . $821 ,658.00 $821 ,65B.00

Merrill Ranch Parkway $317,730.85 $317,730.85

Sun City Boulevard $442,598.85 $442,598.85

spirit Way $21 ,702.52 $21 ,702.52

Independence Way $118,380.00 $118,880.00

Subtotal EngineersEstimates $2.5e0,488.22 $0.00 $2,5601488.22

DesiqnServlces
Engineering $166,523.67 $166,523.67

4

I

Total offsite Wastewater
AdVancelContribution l_$21727,011.89 $0.00 $2,727,011.B9

J U 4 3 3 8



Unit Percent Cost Allocation
2 0.5% $14,136.06
3 1.8% $49,080.44
4 2.1% $58,207.30
5 1.6% $44,071 .24'
e 1.7 o e.se5.84
7 1-8% 9,891.97
8 1 .4% 37,834.74
9 2.1% 57,375.76
10 0.5% 12,888.78
11 2.0% 53,533.87
12 1 .3% $36,587.44
13 1 .8% $49,476.20
14 1.6% $44,071 .24
15 0.7% 18,293.72
16 2.3% l63,19 .49
17 4.6% 124.729.92
18 1 .5% 39,913.58
19 1 .3% 34,508.61
20 0.8% 20,788.32
21 1 .4% 38,250.51
22 2.4% $66,106.85
23 2.8% $70.264;52
24 15 % $44,902.77
25 1 .3% $36,587.44
27 3.2% 88,479.41
29 .1.5% . $39,913.58
30 1.8% $44,902.77
31 2.8% $11,511.82
32 2.8% T5 689.49
33 2.1% $58,544.23
34 2;o% $55,298.93
35 2.8% $75,253.72
a s 2.5% . $69.017.22
37 1 .8% $49.060.44
38 1 .4% 37,834.74
to 2.0% ,465.40
41 2.3% 63.612.26
4-3 1.6% $42,823.94
45 2.1% 56,128.47
47 1 .9% . $51555.03
49 2.8% $75,253.72
50 2.1 % 557,375.76
51 2.3% $61 .949.20
52 1.5% $41,575.54
54 1.6% 43,655.47
55 1.8% 534,092.85
58 1.6% $42,408.17
60 1.6% $43,655.47
62 1.8% $47,813.14
64 1.2% 32,014-D1
Se 1 .0% $26,609.05
68 1 .8% 44,481.01
70 2.5% 70,680.29
72 2.3% 64,028.03

ATTACHMENT 3
(con'r1nUEn)

Offsite Sewer Unit Cost Allocation

I

l

1
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ATTACHMENT 3 WORKSHEET

OFF-SITE WASTEWATER FAc1LrrLEs HOOK-UP F3332

Service Lateral SiZe 8 ; Number Extended

$1,000.00
$2,000.00
$4,000.00

140 $140,000.004"

6" .
8 or greater' .
Total Hook-up Fees $140,000.00 t

1

J

2 Developer has entered into a sepalaie OfI1Sitc Facilities Hook¥UpFee Agieemcnt for payment of Iihcse fees.

JU4340
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on-s1TE LINE EXTENSION AGREEMENT'

FOR

DEVELUPER INSTALLED WASTEWATER FAc11.rrms
.//

BETWEEN

J

3
\

. JOHNSON UTILI'rIE$» L.L.c.
db JOHNSON UTILITIES co1vn» Any

AND

UTICA PROPERTIES, L.L.C.

FOR

1. BELCARA AT 1>1mA RQAD'

'PINAL COUNTY, ARIZONA

2006

s1oab.o0oun
I

l
"w

3
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. ATTACHMENT 3

.ON-SITE ANDon-snr: FACILITIES
AND ESTIMATED COSTSFOR
WASTEWATER SERVICESI

Description: Beicara at Pima
Road

Quantity g g j l Uni tpr lce Refundable Non~
Refundable

Total

8" plc Pipqe
48" Manhole
4" service Lateral

2731
7

48

LF
EA
EA

$35.00
$2,500.00

$800.00

$95,585.00
$17,500.00
$36,800.00

$95,585.00
$17,500.00
$36,800.00

SUBTOTAL: $149.885.00

$14. 988.50

$149,885.00

$14,988.50A~dministl'al:ion Fee
Oft1siIe Facilities Hook-Up Fee

TOTAL
AnvAncE/con'mmu'non' $154,873.50 $164,873.50

I Thednaudq|lanii~ty~d'tliBlEllliled|i|dli\iésaIlltl|e¢nstofdvbeohcililieswillbesubsequulrtlyluvlsedin
aceonIaucewM1thea4:m1uved euoneaian1g|:iams4 IlaanulNer,thisAnachmentandtheAg:teemeutdulllbn=vissdto
lductadllllcostpul9nntt0Flamgwl1l1B.

4

s1030.000u0
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ATTA(j|§|MENT 3 WORKSHEET

<]
OFF-SITE WASTBWATBR FACILITIES HOOK-UP FEES!

Service Lnteral Size Number Extended

$1,000.00
$2,000.00
$4,000.00

46 $46,000.004 "

6 "

8 or greater
Total Hook-up Fees 46 $46,000.00

\
'so

:
|

|- 2 Developer hah eaumwed into a separate Mas11er UtiIity Agxweemnent for payment of these fees.

s1030.00000

D
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ON-SITE LINE 'EXTENSION AGREEMENT

FOR

DEVELOPER INSTALLED WASTEWATER FACILITIES

BETWEEN

JOHNS ON 0T11.rrIEs, L.L.c.
db JOHNSONUTILITIES COMPANY

AND

SONORAN VISTA PARTNERS, L.L.C.

FOR

COPPER BASIN UNIT 1
PINAL COUNTY, ARIZONA

ApR48"3»06

ll

x

u

I

JU4344



ATTACHMENT 3

ON-SITE ANDOFF-SITE FACILITIES
CONSTRUCTION CONTRACTSFOR

WASTEWATER SERVICES

Description: Copper Basin Unit 1 Quantity Unit Cost/Unit Refundable Non-
Refundable

Total

1578
220

17,152
s,o71

498
55
14
4

LF
LF
LF
LF
EA
EA
EA
EA

$20.00
$20.00

$11.50
$11 .50

$175.00
$1,450.00
$2,500.00

$220.00

12" plc SDR 35
10" plc SDR 35
8" PVC SDR 35
8" C900 Class 150 Force Main
4" Sewer Service
48" Manhole
60" Manhole
Sewer Clean Out
Change Order #1 (PVC Cost Increase)
Change Order #2 (Hydro Vac T\l)
Change Order#3 (Insecticide Manholes)
Sewer Lift Station (Tax Included)
subtotal
Sales Tax
Total Construction Costs for Unit 1

1 EA

$31,560.00
$4,400.00

$197,248.00
$35,316.50
$87,150.00
$79,750.00
$35,000.00

$880.00
$19,337.80
$12,080.00
$5,095.00

$186,217.87
$$94,035.17
$21,785.36

$715,820.53

531,560.00
$4,400.00

$197,248.00
$35,316.50
$B7,150.00
$79,750.00
$35,000.00

$a80.00
$19,337.80
$12,080.00

$5,095.00
$186,217.87

$694,035.17
$21,785.36

$715,820.53

Engineer, ComplySupervision, Legal Fees
Off-Site Facilities Hook-UpFee'
TOTAL ADVANCEICONTRIBUTION

571,582.05 $71 ,582.05

$787,402.58 $787,402.58

2 Developer has entered into a separate Hook-Up Fee Agreement for payment ofthesc fees.

JU4345



ATTACHMENT 3 WORKSHEET

OFF-SITE WASTEWATER FACILITIES HOOK-UP FEES'

Service Lateral Size Fee Number .Extended

$1,000.00
$2,000.00
$4,000.00

498 $498,0004 "

6»=

8 or greater
Total Hook-up Fees 498 $498,000

\

1 DeVeloper has entered into a separate Off-Site Facilities Hook-Up Fee Agreement for payment of these fees.

JU4346



on-srrE LINEEXTENSION AGREEMENT

For

DEVELOPER INSTALLED WASTEWATER FACILITIES

BETWEEN

JOHNSON rrrllmms, L,I*c.
db JOHNSON0'r1LITIEs COMPANY

AND

*

FULTON Ho1v1Es CORPORATION

FOR

monwoo1> CROSSINGS UNIT 1

PINAL COUNTY, ARIZONA

December15, 2006

I

JU4347
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A'1'rACHMENT 3

ESTIMATED ON-SITE AND OFF-SITE FAcILrrms
AND ESTIMATED COSTS FOR
WASTEWATER SERVICES l I

Description: IRONWOOD CORSSING UNIT 1 Refundable Non-
Refundable

See attached Engineers Estimates Unit 1

$1,122.-10a.5a $1.3611496.88UnR 1 Sewer

-Non~Refundables

-Camera Test Sauer

-Hydro-vac Sewer

~Engineering

-Construction Management

-Penal County Plan Review Fees

- f req  Fees  .

-Pinal County Permit Fees

-Construction Staking

-Construction Testing

-Performance/Warranty Bond

$17,772.95
$41,014L50
539,381.87
$38,755.71
$5,375.00
sa,ooa00

$35,777.81
$28,128.75
$28,129.76
$6,751.14

Uni\1 Share of ForceMain & Lift StationEstimate (31%)
Unit1 Share of Collector Gravity SewerEstimate(31%)

$217,227.87

$109,068.95

$a9,a74;58
$27,041.80

$257,102.45

$136,108.55

TOTAL ENGlNEER'S ESTIMATE: $1,448,703.40 $306,004.48 $1,754.707/88

Administration Fee $144,870.34 $144,870.34

TOTAL ADVANCE/CONTRIBUTION $1.593,573.74. 5306,004.48 , $1,899.578.22

' The size and quantity Of the required facilities'and the cost of those faniliGes will .be subsequently revised in

accordance with the approved engineering plans. Themeaher, this Attachment and the Agreement shal l  be revised to

reflect actual cost pursuant to Paxagnraph B. '

Q

I

To
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UNIT QUANTITY UNIT COST
EXTENDED

COST
I ¥l9199447-l14ign I =.1i'n¢9" |

8" plc Sewer Line LF 27_343'
gylavln. I | of |*}

$21.00
10" PVC Sewer Line LF $25.09
.12" PVC Sewer Line LF $30.00
4" plc Sewer Service EA 630 $38a00
4" Sewer Servloe Tap into Manhole EA 82 $425.00
4' Sewer Servloe Tap into Cleanout EA $375.00
Drop Mandate Connection EA 2 1,500.00
4' Dla Cone Manhole EA 93 $2,000.00
5' Die Cone Manhole EA 5 $3,750.00
Tem cleanout1 | EA .2 $450.00
Ranee Temporary Cleanout & Connect to Stub EA 2 $500-00
Cleanout EA 12 $450.00
Encase Sewer Service at Waterline Crossing EA $900.00
Camera Test Sewer LF 27,a4s $0.65
Adjust Manholes/Cleanouts EA 112 $300.00
H do-Vac Sewer LF 27.343 $1 .50

IEn Ineetinn % $1 ,125. taD 3.50%
Construction Management % $1,125,190 3.00%
Penal County Plan Review Fees EA pa $125.00
ADEQ FeeS LS 1 $3,000.00
PinaICount Permit Fees . % $1,084,178 3.30%
Construction Staking % $1,125,190 2.50%

IConstruction Test % $1 .125.190 2.50%
PerformanceAnarran Bond % $1,125,190 0.60%
Sales Tax % $1 ,305.491 4.29% $56,005.58
SEWER IMPROVEMENTS TOTAL $1 ,3611496.88

4~kl&g~ -fn-iW WHOin ¢l~l$JIL'

$574,203.00
$0.00
$0.00

$229,950.00
$13,600.00

$0.00
$3,000.00

.$18S.000.00
$18,750.00

$900.00
$1,000.00
$5,400.00

$0.00
$17,772.95
$33,600.00
$41,014.50
$39,381.67
$33,755.71

$5,375.00
$8,000.00

$35,777.81
$28,129.16
$28,129.76
$6.751 I 14

I
5

Project Name° Ironwood Crossing Unit 1 Sewer
Engineer: GMX, LL.C.
Contact Name: Sherri Koshiol .
Contact Phone #: 480-658-5500 x 523

Developer:  Ful ton Homes
Contact Name: Chris Webb
Contact Phone #: 480453-7549

i
5

i

o

cs' 35156
SHEHRI L.
KOSHIOL

*Mm

MS

J

a

M

JU4349



UNIT QUANTITY
EXTENDED

COSTUNIT cosT

8" PVC Sewer Line LF 2.5ta I$21 .0 $52,778.00

10" PVC Sewer Line LF 853 I$25.0 $21,325.00

12" plc S8Wé\' Ume LF 5.074 |$30.0 $152,220.00

`4° ' plc SewerService EA $365.00 $o.o0

4" Sewer Service Tap Into Manhole EA $425.00 $0.00
4"Sewer Se Ce Tap Into Cleanout EA $375.00 $0.00

Drum»Manho!e Connection EA 1 $1,500.00 $1 ,500.00

4' Die Cone Manhole EA $2_000.00 $0.00

'DI Cone Manhole EA 24 $3,750.00 $90,000.00

la CleanoutTem M 7 $460.00 $3,150.00
Remove Tempera Cleanout a Connect to Stub EA 7 $500.09 ss.soo.oo

Cleanout EA I$450.0 $0.00
|Encase Sewer Service ea Waterline Crcssln EA $900.00 $0.00

Camera Test Sewer LF 8,440 $0.65 $5;4a6.00

Adiust ManholeslCleanouts EA 31 $30090 $9,300.09

IH no-Vac Sewer LF a_44o $1 .50 $12,680.00
•E Ineerina LS 1 $24,500.00 $24,500.00

Constructldn Management % $351.914 3.00% I$1 ,557.42
Plnal Countv Plan Review Fees EA 13 $125.00 s1.s2s.o0

ADEQ Fees LS 1 $1,500.00 51,500.00
Penal County Permit Fees % $339,254 3.30% $11 ,195.38

1'Construction Slakln as $351 .914 2.50% $8,797.86

ConslrudlonTesllng Yo $351,914 2.50% $8,797.85

PeriormanceNVarran Bond % $351,914 0.80% $2,111.48

Sales Tax % $420,999 4.29% $18,060.86
SEWER IMPROVEMENTS TOTAL $439,059.84

r
t

\

Project Name: Ironwood Crossing Collector Gravity Sewer
Engineers  CM X,  LLC. Developer:  Ful ton Homes
Contact Name: Sherri Koshfol . Contact Name: Chris Webb
Contact Phone #1 480-656-5500 x 523 Contact Phone #: 480-753-7549

I

B5158
SHERRI I.
noe1-uoALl

s

I

\

JU4350
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UNIT QUANTIW UNIT COST I EXTENDED
cosT

8" PVC Sewer Line . LF . 11.854 $21.of $238.484.00
8" DIP Sewer Line LF 585 sas.oo $19,175.00
8" Gate Valve EA 8 $1,000.00 $8,000.00
4' PVC Sewer Sewlce EA $365.00 $0.00
4" Sewer Service Tap into.Manhole EA $425.00 $0.00
4" Sewer Sewiee Tap into Cleanout EA $375.00 $0.00

|Dre Manhole Connection EA $1,500.00 $0.00
4' Die Cdnc Manhole EA s2,000.00 $0.00
5' Die Cone Manhole EA $3,750.00 s0.00
Tempera Cleanout EA $450.00 $0.00
Dip Sewer Line EA la $2,000.00 $28,000.00
sewer Llfl Station EA 1 $875,000.00 $375,000.00

4Remove Tem or Cleanout & Connect to Stub EA $500.00 $0.00
C\eénout EA $450.00 $0.00
Encase Sewer Service at Waterline Crossing EA $900.00 $0.00
Camera Test Sewer LF $0.85 $0.00
Ad use Valves EA B s2a5.oo $1 ,410.00
Hydro-Vac Sewer LF $1.50 $0.00
Engineering LS 1 $45,000.00 . $46,000.00
Construction Management % $665,619 3.00% 19,998.57
find County Plan Review Fees EA 20 $125.00 12 oo.oo
ADEQ Fees LS 1 5.1.800.00 $1.a00.00
Pine! County Petit Fees % $686,819 8.30% $21 ,998 AS
Conslfuclion Slaklnq % $ses,819 2.60% $16,865.48
Construction Testing as $866,619 2.50% $16,865.48
ParfomanceIWarran Bond . % $566,819 0.60% $3,999.71
Sales Tax % $795,247 4.29% $34,116.08
SEWER IMPROVEMENTS TOTAL n $829,352.74

I

Project Name: IronwOod Crossing Force Main & Lift Station
Engineer: CM X, L.L.C. Dev eloper :  Ful ton Homes
Contact Name: Shan! Koshiol Contact Name: Chris Webb
Contact Phone #: 480-855-5500 x sea . Contact Phone #1 480-753-7548

35155 0
SHERRI l-
KOSHIQ

N

-Vu

I

3 .
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AITACHMENT 3 WORKSHEET

GFF-SITE WASTEWATER FACILITIES HOOK-UP FEE82

ServiceLateral Size Fee Number

$1,000.00
$2,000.00
$4,000.00

662 $662,000.00

8 or greater
Total Hook-up Fees 662 $662,000.00

I

I

I

2 Developer has entered into a separate Master Utility Agreement for payment of these fees..

\_-

Ext ed
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on  ̀SITE Ln~dE'E3éfENsIon AGREEMENT
/

FOR

DEVELOPER INSTALLED WASTEWATER FACILITIES

9 BETWEEN

JoH1~Ison UTILITIES, L.L.C. .
db JOHNSON UT1LMES COMPANY

I
I

' FULTON HOMES CORPORATION

FOR

IRONWOODcRossinGs UNIT 2

HNAL COUNTY, ARIZONA

December 2006

J

\
I

AND
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A1TACHMENT 3

ESTIMATED ON-SITE AND OFF-SITE FAc'l1.t11Es
AND ESTIMATED COSTS FOR
WAS'rEWATER SERVICES l

Description: IRONWOOD CORSSING unrr 2 Refundable Non-Refundable

See attached Engineer's Estimates

$629.818.31 $7/51089.11Unit 2 Sewer

-Non-Refundables

-Camera Test Sewer

-Hydro-Vac Sewer

-Engineering

-Construction Management

-Pinél County Plan Review Fees

-ADEQ Fees .

-Pinar County Permit Fees

-Construction Staking

-Construction Testing

-PerformanceANarranty Bond

$10,382.45

$23,958.50

$22,13557.

$18,973.35

$3,125.00

$2,400.00

. $20,980.02

$15,811.12

s15,811.12

$3,794.67

Unit 1 Share of Force Main & Lift Station Estimate (17%)

Unit 1 Share bf Collector Gravity Sewer Estimate (17%)

$11a,124;98

. $59,810.91

$21 ,8S8.70

$14,829.27

$140,991.67

$74,640.17

TOTAL ENGl:NI;ER'S ESTIMATE: $808_552_18. $173,168.77 $981,720.95

Administriltioh Fee 580,855.22 $89,855.22

TOTAL ADVANCE/CONTRIBUTION $BB9,407.40 $173,188.77 $1 ,062.576-17

1

' T h e  I :nd qu1m&;°fgw|equg,\,¢&¢i]i5,,a,§dq,,¢.05;-¢fqw,¢i,d|35¢,wi11b¢8"1~,8¢q|;9||¢ly|~svi=ed.ii
accu|dln:s'?\1liththe lpp\*oyudendlneeliIlgplan|. Tlluu1\cr,UnisAlil1clnuulelutanddxeAgl1eelunl:nts5llllb8l¢wl¢¢'°°

mneaanuaaledapwnsuammpuagluphB.
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culT QUANTITY UNIT cosT
EXTENDED

COST

i n p l c S8WBrume LF 15,973 ".$2iEbb ma1I:-ud "_3§31i§6
10" PVC sewer Line LF $25.00 $0.00
12" PVC Sauer Line LF $30.00 $0.00
4" PVG SewerSewlce EA ala $365.00 $125,195.00
4" sewer Service Tao Into Manhole EA 21 $425.00 .|_az5.no

4" Sewer Service Tap Into Cleanout EA $875.00 so.oo
Drop Manhole Connection EA $1 ,500.00 $0.00
4' Die Cone Manhole EA 41 sz.ooo.oo 594,000.00
5' Die Cone Manhole EA 4 ss.15o.oo $15,000.00
Tempera Cleanout EA $450.00 $o.o0
Remove Tem Cleanout & Canned to Stub EA 1 $500.00 $500.00
Cleanout EA 5 $450.00 s2,z5o.oo

aEncase Sewer Service at Walsdlne Cross! EA $900.00 $0.00
Camera Test Sewer LF 15.973 $0.05 310,382.45
Ad use ManholeslCleanouts FA 56 $300.00 516,800.00

do-vac Sewer LF 15373 $1.50 $23,859.50
1IE Ineerin % $632,445 3.50% $22,135.57

Cénstrudfon Management as $632,445 8.00% $18,973.35
Plan Ravlew FeesPenal CO EA 26 $125.00 $5,125,410

ADEQ FeeS Ls t $2,400.00 s2.4oo.ao
Pima! coin PermltFees % $608,485 3.30% $20,080.02

nConsirudicn Stakln % $632,445 2.60% $15,811.12
Constmdlon Testing % $G32.445 2.50% 15,811.12
Pedcm\anceuf\Narra Bond % sse2,-145 0.6096 $8,794.61
Sales Tax

%.
$784,578 4.29% $31.51a.30

SEWER IMPROVEMENTS TOTAL , s1ss,oaa.11

1
v

. Project Name: Ironwood Crossing Unit 2 Sewer
Engineer: GMX, L..LC.
Qontact Name: Sherri Koshlol . .
Contact Phone #: 480-ass-5500 x sea

Developer:  Fulton Homes
Contact Name: Chris Webb .
Contact Phone #: 480-753-7548

1

sslss
8HERRl'L
KOSHIU

w

I
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UNIT QUANTITY UNIT COSTI EXTENDED
c os T

8" PVC Sewer Line LF 2,513 $21 .00 552,773.00

10" PVC Sewer Una LF 853 $25.00 s21.3zs.oo

12" PVC Sewer Una LF 5.074 $30.00 8152,220.00

4" plc Sewer Service EA $385.00 $0.00
4' Sewer serviceTap Into Manhole EA $425.00 $0.00

»4" sewer Service Ta Into Cleanout EA $375.00 $0.00

»Dm Manhole Connection EA 1 $1500.00 $1,500.00

4' Dla Cone Manhole EA $2,000.00 $0.00

5' Die Cone Manhole
EA. 24 $3,750.00 $90,000.00

Temnbra Cleanout EA 7 $450.00 $8,1so.0o
Remove Temnoua Cleanout a Connect to Stub EA 7 $soo.oo $a.soo.oo

Cleanout EA $450.00 $0.00
Encase SewerService at Waterline crossing EA $900.00 $0.00

Camera Test Sewer LF B,440 $0.65 $5,486.00

Adjust ManhdeslCleanouts EA 31 $300.00 $9,300.00

Hydro-vac Sewer LF B.44O $1 .so s12.seo;oo

Engineering LS 1 $24,500.00 $24,500.00

Construction Manaqement % s3s1,914 3.w% $10,557.42
Pine! County Plan Review Fees EA 13 $125.00 $1,625.00

Aosa Fees LS 1 $1,500.00 $1 .500.00
PInalCoun Permit Fees % 8389.254 3.30% s11 .tQs.a8

ConstrudlonStaking % $351,914 2.50% $8_797_85

Construdlon Testing % $851,914 2.50% $8,797.85

PerformencelWalTanty Bond % $351,914 O.B0% sz,111.4B

Sales Tax % $420,999 4.29% $18,060.86
SEWER IMPROVEM ENTS TOTAL $4391059.84

n

~Project Name: Ironwood Crossing Collector Gravity Sewer
Engineer :  CM X,  L .LC. Developer:  Ful ton Homes
Contact Name: Sherri Koshiol . Contact Name: Chris Webb
Contact Phone #z 480-556-5500 x 523 Contact Phone #: 480-T53-7549

85158.1?
SHERRI L

..

n

JU4356



UNIT QUANTITY UNIT cosT
EXTENDED

COST

8" PVC Sewer Line LP 11.354 $21.00 $238,434.00
8" DIP Sewer Line LF 565 $35.00 $19,775.00
8" Gate Valyg EA s $1_000_0g $6,000.00
4" plc Sewer Sewiée EA $365.00 $0.00

|4" Sevwef Service Ta Into Manhole EA $425.00 $0.00
I4" Sewer Sewloe Ta into Cleanout EA $375.00 so;oo

|D r e  Manho l e Connection EA so .500.00 $0.00
4' Dia Conc Mawhcle 54 $2_0D0_00 $0.00
5' Die Cone Manhole EA $3,750.00 $0.00
Tempera .Cleanout EA . $450.00 $0.00
Dip Sewer Line EA la $2,000.00 $26,000.00
Sewer in Station EA 1 S375 .000.D0 $375,000.00
Remove Tempera Cleanout 8. connect to Stub EA $500.00 $0.00
Cleanout EA $450.00 30.00
Encase Sewer Service at Waterline Crossing EA $900.00 $0.00
Camera Test Sewer LF $0.55 $0.00
Adjust VaWes EA 8 $235.00 $1,410.00
Hyde-Vac Sewer LF $1 .50 $0.00
Enqlneerlng LS 1 $45,900.00 $45,000.00

1Construction Mona event % $866,819 a.00% 19,998.57
Pink Coin Plan Review Fees EA 20 $125.00 $2,5n0.00
ADEQ Fees LS 1 $1 .800.00 $1 ,800.00
Plnal Count Peril Fees % $686,819 3.30% $21,998.43
Construction Staklng % $656,619 2.50% $16,665.48

ICpnstrudlon Testis. % $866.819 2.50% $16,665.48
Performance Warranty Bond % $885.619 0.80% $3,999.71
SalesTax % $7951247 4.29% $34,116.08
SEWER IMPROVEMENTS TOTAL n $829,3G2.74

I

'Project Name' Ironwood Crossing Force Main a Lift Station
Engineer:  CM X, L.L.C. . Developer:  Fulton Homes
Contact Name: Sherri Koshiol Contact name: Chris Webb
Contact Phone #: 480-858-5500 x 523 . Contact Phone #: 480-753-7549

!

T

asks
SHERRI L

11
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._ ATTACHMENT 3 WORKSHEET

OFF-SITE WASTEWATER FACILITIES I-IOOK-UP FEES2

Service Latezd Size Number
n

$1,000.00
$2,000.00
$4,000.00

364
"

6 "
8 or greater
TotalHook-up Fees 364

$364,000;00

$364,000.00

\

2 Developer has enteredinto a separate Master UtilityAgreement forpayment of these fees.

3 2 9 8 8 1 8
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LINE EXTENSI0N AGREEMENT
l

FOR

DEVELOPER [NSTALLED WASTEWATER FAcILrr1Es

BETWEEN

\

Q JOHNSON UTILITIES LLC-
dbaJOHNSONUTILITIES COMPANY

CENTEX HOMES

FOR

JOHNSON RANCH, UNITS 26B
f

Jun¢8>2006

¢

M

AND. v

JU4359
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ATTACHMENT 3

ESTIMATED ON-SITE AND OFF-SITE FAc1L1TrEs
AND ESTIMATED COSTS FOR
WASTEWATER SERVICES I

a

DescriptionUnit26B

See attachedEng-inecr's Estimate

Ouanrity Retimdablq

$93,640.00

Non-
Reamaablq

TOTAL

$93,640.00

Vu
\ »C°nu9ImV$u9€9" u90l=¢¢,(10%)

$93,640.00
s9_ss4.oo

$93,640.00
$9,364.00

TOTAL ADVANCEJCONTRIBUTION 8J9810Q4.D11

n

`\_

1
' The size and quantity of the required facilities and the cost of those &cilities will .be subsequelhtly revised in
accordancewith the approved engineering plaids for Phase I.. Thereafter, this Attachment and the Agreement shall be

revised to reflect actual cost pursuant to Paragraph B.

3

LM

8193.994.D9
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LINE EXTENSION AGREEMENT

FOR

DEVELOPER INSIALLED WASTEWATER FACILITIES

|

BETWEEN

JOHNSON UTILITIES I..L.a
db JOHNSON Irr1L1TIEs COMPANY1

I

CENTEX Holvms

FOR

JOHNSON RANCH, UNITS 32

.nm¢@z0os

i

I

n

AND

JU4361
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ATrAc1=11vIEnT 3 I

ESTIMATED ON-SITE AND oFF-s1TE FACILITIES
AND ESTIMATED COSTS FOR
WASTEWATER SERVICES I

.

DescriptionUnit32

See attached Bugiltleer's Estilunaie

Ouanticv Retixndable

$142,221.00

Non-
Re&mdable.

10TAL

s142.221.00

Subtotal .
..Enginee=r, Company Supervision and Legal Fees (10%)

1. _)>'rAL ADVANCE/CONTRIBUTION

$142,221.00
$14,222.10

@94 9

$142,221.00
$l4.222.10

s1§9.s4:4.lz

"\

"-../

I 111e sizemdql|In4itynf tha.I8q|li|r\d&cilitiqsand 819costof thnse Iicilitieswillbenlbseqwlenliir tevisedln
aucumdance wilhihea|:p|u|wde|n@ne¢|ingpla|u1s£I'P|Jw8I. Thuuiiliur,thisA1llld1mel\talidthoAgneetllnmtsilallbe
nevlledto\\eHectllclua1e°stpmsulittoPllIagull:hB. .

Unit

JU4362
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LINE EXTENSION AGREEMENT

FOR

DEVELOPER INSTALLED WASTEWATER FACILITIES

l

BETWEEN

~

JOHNSON UTILITIES L.L.c.
db JOHNSON U'r1:L1Tms co1vn=Any

CENTEX11o1vrEs

FOR

JOHNSON RANCH, UNITS 37/38

c

Mar 2006

•

I

r

/

t

AND

JU4363
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ATTACHMENT 3

ESTIMATED ON-SITE AND OFF-SITE FACILITIES
AND ESTIMATED COSTS FOR
WASTEWATER SERVICES 1

Desk-xiption Units 37/38 O u a m t i q U n i t Unit Price R e i i l ndab l é N o n e
Rei imdable

TOTAL

4' D iameter  Manhole
8 "  P V C  S D R 3 5
4" Sewer Tap
Sewer Cleamouti
Concrete Encase Sewer Pipe

7
1,022

3 7
1

8 0

EA
LF
EA
EA
LF

$1,600.00
$19.00

$150.00
$350.00
$10.00

$11,200.00
$19,418.00

$5,550.00
$350.00
$800.00

$11,200.00
$19,418.00

s5,550.00
$350.00
$800.00

$37,318.00
$3.731.80

$37,318,00
531731.80

Subtotal
Engineer, Companly Supervision andLegalFees (10%)

" .* H3-Site Facilities Hook-Up Fee'
j > I I O T A L  A D v A n c w c o n r R 1 B t . r n o n $ 4 1  9 1 9 3 9 $41 .049 80

1 The due and quantity of the xequixed facilities and the cost of those Bxcilities will be subsequexumly revised in

accordance with the approved engineexdmug plans for Phase I..The:ea8er, this Attachment and the Agreement slnall be

revised Xo reflect acwafcost pmsuant to Panmgzaph B.

..| 2 These fees axe the Subject of a separate agreementbetween the parties.

J U 4 3 6 4



ON-SITE LINEEXTENSION AGREEMENT

FOR

DEVELOPER INSTALLED WASTEWATER FACILITIES

BETWEEN

JOHNSON uT11.rrrEs L.L.C.
db JOHNSON UTILITIES COMPANY

AND
In

D.R. I-IORTON, INC. _ DIETZ-CRANE

FOR

MAGIC RANCH -PARCEL B & C

PINAL COUNTY, ARIZONA

I

ocro8ER 30, 2006

I

n

JU4365
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ATTACHMENT 3

ESTIMATED on-sm: AND OFF-SITE FACILITIES
. AND ESTIMATED COSTS FOR

WASTEWATER SERVICES1 .

Description' WMC R8ncl1-Parcels B & C Um: Re&iul1da8Jle

R~eE1nmdablQ

8" Dip Main
8" PVC Main
4' Manhole
51 Manhole
4" Lateliils

$44.00284 LF.
8150 L.F.

16 EA
35 EA

283 EA

$35.00
$2750.00
$2750.00
$150.00

$12,496.00
$285,250.00
$44,000.00
$96,250.00
$42,450.00

$12,496.00
$285,250.00
$44,000.00
s96,250.00
$42,450.00

Subtolai: $480,446.00 $480,446.00

I

En@neer,Company Supervision and1:91 Fees
OE-site Facilities Hook-Up Fee (See adaclled)
TOTAL A1>vAnc1: /conTmBuT1on

$48,044.60

$528,490.60

$48,044.60

$528,490.60

4

i

I The sizeandquaxmmityof the requiredliacilitissandthecostof thosefacilitieswillbe subsequezltlyreviscdin
aocomdalncewiih theappumvedealgipeemingplans. Theltalter,thisAtIacI\mnent81uldtheAgwenneIltsMJ8l1bewv:iSedto
1edeaactnalcostpursnanttoPwalagraphB.

\..

Quwumv on-

J U 4 3 6 6

1



MAR 2 3 2006

ON-SITELINE Ex'rEns1onAGREEMENT

FOR

DEVELOPER INSTALLED WASTEWATER FACILITIES

BETWEEN

JOHNSON UTILITIES, L.L.c.
db JOHNSON UT1L1T1ES co1v11>Any

AND

STANDARD PACIFIC OF ARizonA, INC.

FOR

!

MAGIC RANCH _ UNIT 2
PINAL COUNTY, ARIZONA

14
mARcHZZ 2006

I

A/

JU4367

I
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ATIACHMENT 3

ESTIMATED ON-SITE AND OFF-SITE FACILITIES
AND ESTIMATED COSTS FOR
WASTEWATER SERVICES I

Description Qvanti¢y Unit Reiilndablq Non-
Refundable

TOTAL

8" PVC Sewer Pipe
4 R Diameter Manhole
4 " Sewer Service
Cleanout

4,730
16
146
1

LF
EA
EA
EA

$13.00
$1,400.00

$225.00
$500.00

$61,490.00
$22,400.00
$32,850.00

$500.00

$61,490.00
$22,400.00
8325850.00

$500.00

Subtotal $117,240.00

$1 l.7Z4.00

Sl17,240.00

$11,724.00Engineer, Company Supervision and Legal Fees
Off:1Sibe Facilities Hook-Up Fee (See attached)

TOTAL ADVANCE/CONTRIBUTION $128,964.00 s128,964.00
_¢"'

I'
a

m..

a

s

!

\.....-»

' The size and quzlunmiiyof thexeq\:il1ed &nil id and.d\e ea»n'ot'dinse Millties will be subsequently rcvbed in
l¢m~dan.¢¢wimu1¢¢pp~»u1v»a¢=glu»uil\gpl»ns. -|1|¢,¢m¢,¢|s Am¢nu¢n"ndth¢A9¢wm1nt,ha1|b¢|-,vi,,¢m
;¢a¢¢»¢lu»1<=°s:pulw=»uwrwagtapmLB. .

Ir
Price

J U 4 3 6 8
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LINE EXTENSION AGREEMENT

FOR

DEVELOPER INSTALLED WASTEWATER FACILITIES I

BETWEEN

JOHNSON U.T1LITIES L.L.C.
db JOHNSON Umrrms com1>Any

BEAZER HOMES

FOR

MORNING SUN FARMS

UNIT Iv

/PPA4
-'Mardi 1§,2006

¢
l

O
AND

JU4369
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ATrACH:MENT3

ESTIMATED ON-SITE AND OFF-SITE FACILITIES
AND ESTIMATED COSTS FOR
WASTEWATER sERvicEs II

Description: MorningStaT Farn1sUnit IV Quantity Unit Unit
Price

Rsfimdable Non- .
Reiimdable

Total

. r

8" PVC
Cleanout . .
S" Die. Manhole
4" Die. Manhole
4" Sewer Tap
ExtendExisting Sewer Tap

12,031
. 5

3
55

312
40

LF
BA
LF
Ea
EA
EA

-$12.00
$500.00

$2,000.00
$1,500.00

$400.00
s200.00

$144,372.00
$2,500.00
$6,000.00

$82,500.00
$124,800.00
. $8,000.00

$144,372.00
$2,500.00
$6,000.00

$82,500.00
5124,800.00

$8,000;00

I
l

l

$372,672.00
$37_267.20

$372,672.00
$37,267.20

`ubtotal
jngincer, Company Supervision andLegal Fews (10%)

"OfT1site Facilities Hook-=Up Fcaez
TOTAL ADVANCE/CONTRIBUTION $409,939.20 $409.939.20

The size .and quantity of the required facilities and the cost of those facilities will be subsequently revised in
accordance with the approved engineering plans for Unit N. Tl1e1*ea8er, this Attachment and the Agreement shall be
revised to reflect aOtualcost pursuant toParagraph B. .

x

-» .

i
`* z These fees an: the subject of a separate agreement between the parties. \

\~
1
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ON-SITE LINEEXTENSION AGREEm» 81~rr

FOR

r DEVELQPER MSTALLED WASTEWATER FACILITIES

BETWEEN

JOHNSON trr1LmEs, L.L.C.
db .box-n~rson UTILITIES COMIPANY

"&zoyclz Holvnns .- pHoEnix, LLL.c.

FOR

THE OASIS AT MAGIC RANCH ...PARCEL ac

1>n~tAL COUNTY, ARIZONA

8gf*6

I

I

1
L

* -4

.

3

AND

JU4371
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ATTACHMENT 3

ESTIMATED ON-SITE AND OFF-SITE FACILITIES
AND ESTIMATED COSTS FOR

WASTEWATER SERVICES I

Dégcriotion-The Oasis at Maajc Ranch-Fame! CC Ouantitv Retimdablq Non-
Rdimdable

T O T AL

8" PVC Pipe & Fittings
10" PVC Pipe Fittings
4' Manhole
5' Manhole
4" Scwur Sewiccs
Sewer Cleanout

6,241
1,608

22
18

209 .
12

EA
LF
EA
EA
EA
BA

M
Price

$28.00
$35.00

s2,s00.00
$5,000.00

$400.00
s3s0.00

$174,748.0p .
$56,280.00
s5s,000.00
890,000.00
583,600.00
$4,200.00

$I74,748.00
$56,280.00
$55,000.00
$90,000.00
sss,soo.oo
s4,200.00

Subtotal $463,828.00

s46.3s2.so

s4ea,s2s,00

$46,322.80

S510,210.80

§ Engineer, company Supervision and Legal Fees
Of?-Site FacilitiesHook-Up Fee (See attached)
T O T AL ADVANCE/CONT RJBUT ION 5510,210.80

•

¢

D
1 The size and quantity of the required facilities and the cos! of those lhuilities will be subsequently revised in
accordance with the approved engineering plans. Thereahcr, this Attachment and the Agreement shall be revised to
reflect actual cost pursuant to Parnglzph B..1

Unit

JU4372



ON-SITE LINE EXTENSION AGREEMENT

FOR

DEVELOPER INSTALLED WASTEWATER FACILITIES

BETWEEN

JOHNSON UTILITIES, L.L.c.
db Jom~1son UTILITIES COMPANY

|\

AND

CHI CONSTRUCTION COMPANY

FOR .

PECAN CREEK SOUTH .- UNIT1

PINAL COUNTY, ARIZONA

JUNE 2006

\

8
r
\

JU4373
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**1 ATTACHMENT 3

ESTIMATED ON-SITE AND OFF4SITE FACILITIES
AND ESTIMATED COSTS FOR
WASTEWATER SERVICES l

Description: PecanCreek South
Unit 1

Quantity u it Uni! Price Refundable Non~
Refundable

Total

See Attached Engineers Estimate $527,956.00 $527,956.00

TOTAL Enc1nEExvs ESTIMATE: $527,958.00

$52,795.60

$527,956.00 .

$52,795.60Administration Fee

fl TOTAL .
ADVANCEICONTRIBUTION $580,751 .ea $580,751 .ac

I
neeouldzmué wiihtllelppmwudelmginnetilmgphns. Th|uuhexg dlisAlta¢:=1m:|enmandthe41\g|ee|uautsh'4llbenliil¢¢1M
:cHwtac|:|il1wstpm:s1n|ut1DP9ll19¢'PhB-

Thssize lndqulmMityof therequildlici]iHesandtha¢:ust0f81nse&cililieswil1-b¢lubleqlJenilylBfvisud'm
v

I

-.

I
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UNIT QUANTITY UNIT COST
EXTENDED

cosT

B" PVC sewer Line LF 9,012 $28.00 $262,335.00
12" PVC Sewer ume LF 1,261 $45.00 $55,745.00
18" PVC Sewer Ume LF $60.00 $0.00
4" plc Sewer Service EA 280 $400.00 $112,000.00
4" Sewer Service Tap Into Manhole EA 10 $425.00 $4,250.00
4" Sewer Sewioe Tap into Cleanout EA 3 $375.00 $1, 125.00
Drop Manhole Connection EA 1 $1,590.00 $1.500.00
4' Dla Cone Manhole EA 22 $2,450.00 $53,900.00
5' Dia Cone Manhole EA la $3,200.90 $41,800.00

CleanoutTemper EA 5 $450.00 $2,250.00
Remove Temporary Cleanout & Connect to Stub EA $500.00 $0.00
Cleanout . EA 5 $450.00 $2,250.00
SEWER IMPROVEM ENTS TOTAL $527,956.00

l

Project Name: Pecan Creek South Unit 1 Sewer
Engineer: CMX, L.L.C.
Contact Name: Sherri Koshiol
Contact phone #: 480-s5s~5500 x523 .

Developer: DR Horton
Contact Name: Allen Van Loo
Contact Phone #' 4s0-4aa-ooos

\

¢
s

K,
<5 sslss __
sHennlL_1\; .
KOSHIO

Wed

'
_ .

88lqh37

JU4375
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ON-SITE LINE EXTENSION AGREEMENT

FOR

DEVELOPER INSTALLED WASTEWATER FACILITIES

BETWEEN

JoH:nson UTILITIES, L.L.c.
db JOHNSON UTILITIES COMPANY

AND

CHI CONSTRUCTION CQMPANY

FOR

PECAN CREEK SOUTH -_ UNIT 2

PINAL COIINTY,.ARIZONA

W*JUNE , 2006

\
r

JU4376



£3 ATTACHMENT 3

ESTIMATED ON-SITE AND OFF-SITE FACILITIES
. AND ESTIMATED COSTS FOR

WASTEWATER SERVICES l
I

Description: Unit 2 Quantity Unit Unit price Refundable Non-
Refundable

Total

See Attached Engineer's Estimate $555,591 .of $555,591.00

I

r

TOTAL ENGlNEER'S ESTIMATE: $555,591 .of $555.591.00

Administration Fee $55.559.1Q $55,559.10

TOTAL
ADVANCE/CONTRIBUTION __$e111_q0.10 $611,150.10I

"~

r The s ize and quantity of the required facilities and the cost of those facilities 'will be subsequently revised 'm
accordance with the approved engiueaiuzg paris. Thereafter, this Attachment auld the Agreement sham be revised no
retleet actualcost pursuant toParagraph B. ` `

s

J
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UNITI QUANTITY UNIT COST
EXTENDED

COST

8" plc Sewer Line LF s,aa2 $28.00 $251.49B.00
12" plc Sewer Una LF 1 .631 $45.00 $73.285.00
18" plc Sewer' Una LF $60.00 0.00
4' PVC Sewer Service EA 254 $400.00 $101,600.00
4" Sewer Service Tap into Manhole EA 12 $425.00 $5_1Qg_gg

l4" Sewer Service Ta Into Cleanout EA $375.00 $0.00
Drop Manhole Connection EA $1 ,5U0.0D moo
4' Die Conc Manhole EA 31 $22450.00 $75,950.00
5' Die Conc Manhole EA 14 $3,200.00 $44,800.00
Temporary Cleanout EA 4 $450.00 $1 .800.00
Remove Temporary Cleanout & Connect to Stub EA 2 $500.00 $1 .ooo.oo
Cleanout EA 1 $450.00 s4so.oo
SEWER IMPROVEMENTS TOTAL $555,591 .of

I

\_

Project Name: Pecan Creek South Unit 2 Sewer
Engineer: GMX, L.LC. .
Contact Name: Sherri Koshiol
Contact Phone #: 480-$56-5500 x523

Developer:  DR Horton
Contact Name: Allen Van Lao
Contact Phone #2 480-483-0006

\

9
I

z 85158
SHERRI L.
KOSHIO

.___

: x
1 I;
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ON-SITE LINE EXTENSION AGREEMENT

FOR

DEVELOPER n~1STALI;ED WASTEWATER FACILITIES

BETWEEN

r
JOHNSON UTIL1T1ES, L.L.c.

db JOHNSON UTILITIES COMPANY

C H I  c o n s m u c n o n c o m Am

FOR

PECAN CREEK SOUTH .- UNIT 3

PINAL COUNTY, ARIZONA

JUNE.39 2006

O

I

.AND

r

JU4379



(~...J A1'rACHMENT 3

ESTIMATED ON~SITE AND OFF-SITE FACILITIES
AND ESTIMATED COSTS FOR
WASTEWATER SERVICES I

Description: units .Quantity nit Unit Price Refundable Non-
Refundable

Total

See AttachedEr\gineer's Estimate $433,409.00 $433,409.00

I

TOTAL ENGlNEER'S ESTIMATE:

Administration Fee

$433,409.00

$43,340.90

$433,409.00

$43_340.90

O TOTAL
ADVANCE/CONTRIBUTION $478_74g_g0 $476,749.90

" \'
, | The size and quantity of the required facilities and the cost of those facilities will be subsequently revised in

. .accovdzmce with the approved engineering plans. Thercatier, this Attachment and the Agreement shall be revised to

reflect actual cost pursuant to Paragraph B.

.
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UNIT QUANTITY UNIT COST
EXTENDED

COST'I
8" PVC Sewer Llne LF 8.528 $28.00 $23e.782a.lbi8
12" PVC Sewer Line LF $45.00 $0.00
~1B" PVC Sewer Line LF $80.00 $a00
4" PVC Sewer Sewlce EA 248 $400.00 $99,200.00
4" Sewer Service Tap into Manhole EA 15 $425.00 $6,375.00
~4" Sewer Sewloe Tap into Cleanout EA $375.00 so.oo
~Drop Manhole Cnnnedlon EA so,50D.00 $0.00
4' Dia Conc Manhole EA 2 1 $2,450.00 $51,450.00
s' Die Cone Manhole EA 11 $3,200.00 $35,200.00
Tempera Cleanout EA 1 $450.00 s4so.oa
RemoveTempora Cleanout & Conned to Stub EA 3 $500.00 $1,500.00
Cleanout EA 1 $450.00 $450.00
SEWER IMPROVEMENTS TOTAL $4231409.00

1 ,

Project Name: Pecan Creek South Unit 3 Sewer
Engineer: CMX, L.L.C.
Contact Name: Sherri Koshiol
Contact Phone #: 480-658-5580 x5zs

Developer:  DR Horton
Contact Name: Allen van Lao
Contact Phone #: 490483-8005

1

I

s
'~, 911

85158
SPIERHI L

41408H10

Qbnté
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\
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ON-SITE LINE EXTENSION AGREEMENT

FOR

DEVELOPER INSTALLED WASTEWATER FACILITIES .

BETWEEN

JOHNSON UTILITIES, L.L;c.
db JOHNSON UT1LMES COMPANY

AND

.CHI CONSTRUCTION COMPANY

FOR

PECAN CREEK SOUTH i- UNIT 4

PINAL COUNTY, ARIZONA

JUNE309 z0o6

I

JU4382



1 ATTACHMENT 3

ESTIMATED ON-SITE AND OFF-SITE FACILITIES
AND ESTIMATED COSTS FOR
WASTEWATER SERVICES 1

Description: Unit 4 Quantity Unit Unit Prlce Refundable Non-
Refundable

Total

See Attached Engineer's Estimate $492,568.00 $4921568.00.

TGTAL ENGINEER'S ESTlMATE= $492.568.00 $492,568.00

Administration Fee
t $49.256.80 $49,256.80

,f v

|

"4.
TOTAL
ADVANCE/CONTRIBUTION $541 .824.80 $541 .824.80 1

.3
I The dzeandq\|al3lityof tb¢req"i1led&¢ili&esand thecostof tlmseiilcilitieswillbesllbsequbutlyleviéed'm
accowdanoewidnthc qapuwedezmgineedngpians. Thuel1U=l:,tl1isAt\acimue1utaudE:eAgzueuuelutsiiallbelcivisedua
letlectacumleostpms1nluuttoE*aragllaphB. . .

JU4383



UNIT QUANTITY UNIT cosT
EXTENDED

cosT

8" PVC Sevver'Llns LF 10,081 $28100 sz82.2es.oo
12" PVC Sewer Line LF $45.00 o.oo
18" PVC Sewer Line LF $80.00 o.oo
4" plc Sewer Service EA 239 $400.00 $95,600.00
4" Sewer Service Tap into Manhole EA 18 $425.00 $7,650.00
4" Sewer Service Tap into Cleanout EA $375.00 $0.00
~Dr°p .Manhole Connection EA $1,500.00 $0.00
4' Dia Cone Manhole EA 42 $2,450.00 $102,900.00
5' Dla Cone Manhole EA 1 $3,200.00 $8,200.00
Temporary Cleanout EA $450.00 $0.00
Remove Temper Cleanout & Conned to Stub EA 1 $500.00 $500.00
Cleanout EA 1 $450.00 $450.00
SEWER IMPROVEMENTS TOTAL $492,588.00

¢ .

M I
u ,___,(

Project Name: Pecan Creek South Unit 4 Sewer
Engineer: CMX, LL.C.
Contact Name: Sherri Koshlol
Contact Phone #: 480-655-5500 x 523 .

Developer :  DR Horton
Contact Name: Allen Van Lao
Contact Phone #2 480-483-0006

r
!I
\

55158
sperm L

QKOSHIO

b e
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ON-SITE LINEEXTENSION AGREEMENT

FOR

DEVELOPER INSTALLED WASTEWATER FACILITIES

BETWEEN

Q
JOHNSON UTILITIES, L.L.c.

db JOHNSON UT1LrrrEs COMPANY

AND

cm CONSTRUCTION COMPANY

FOR

PECAN CREEK SOUTH -» UNIT s

PINAL COUNTY, ARIZONA

JUNEQ30 2006

O

JU4385
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ATTACHMENT 3

ESTIMATED ON-SITE AND OFF-SITE FACILITIES
AND ESTIMATED COSTS FOR
WASTEWATER SERVICES I

Descriptions Unit 5 Quantity Unit Unit Price Refundable Non~
Refundable

Total

See Attached Engineers Estimate $562,798.00 $562,798.00

TOTAL ENGINEER'SESTIMATE: $5e2.'/98100 $562,798.00

Administration Fee $55,279.80 $5s.279.80
I
K\ TOTAL

ADVANCEICONTRIBUTION $619,077.80 $819,077.80

The size and quantity of the required facilities and the cost of those facilities will be subsequently revised in
accoldance with the approved engineering plans. Theweaiiex; this Attaclmuemt and the.Agreement shall be revised to

reflect actual cost pursuant to Paragraph B.

I
u

i
§

I
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UNIT QUANTITY UNIT COST
EXTENDED

cosT

8" PVC Sewer Line LF 11,241 $28.00 $314,748.00
12' PVC Sewer Line LF $45.00 $0.00
18" plc Sewer Lin e LF. $60.00 $0.00
4" plc Sewer Service EA 342 $400.00 $138,800.00
4" Sewer Sewioe Tap into Manhole EA 22 $425.00 $9,350.00
4" Sewer Service Tap into Cleanout EA $375,00 $0.00
Drop Manhole Connection EA $1 .5D0.0D s0.oo
4' Die Cone Manhole EA 41 $2,450.00 $100,450.00
5' Dia Cone Manhole EA $3,200.00 $0.00
Tempera Cleanout EA $450.00 $0.00
Remove Temporary Cleanout & Connect to Stub EA 2 $500.00 $1 .000.00
Cleanout EA 1 $450.00 $450.00
SEWER IMPROVEMENTS TQTAL $5621798.00

Project Name: Pecan Creek South Unit 5 Sewer
Engineer: CMX, L.L.C.
Contact Name: Sherri Koshio! ,
Contact Phone #: 4B0-858-6500 x 523

Developer '  DR, Horton
Contact Name: Allen Van Loo
Contact Phone #2 480-483-0008

91

I

¢

sl-1e8n1 L. :Mi
KOSHIO

/

s
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ON-SITE LINE EXTENSION AGREEMENT

FOR

DEVELOPER INSTALLED 'WASTEWATER FACILITIES

BETWEEN

JOHNSON UTILITIES, L.L.C.
db JOHNSON UTlL1'1T!8$ CQMPANY

AND

CHI CONSTRUCTION COMPANY

FOR

PECAN CREEKSOUTH -nUNIT 6

PINAL COUNTY, ARIZONA

JUNE 404006

\

JU4388

I

I
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r

ATTACHMENT 3

ESTIMATED ON-SITE AND OFF-SITE FACILITIES
AND ESTIMATED COSTS FOR
WASTEWATER SERVICES l

Description: Unit 6 Quantity Unit Unit Price Refundable Non-
Refundable

Total

See Attached Engineers Estimate $512,001.00 $512!001.00

TOTAL ENGlNEER'S ESTIMATE: $512.001.00 $512Q001.00

551200.10Administration Fee $51,200.10
. - -

\
94.

\

TOTAL . .
ADVANCE/CONTRIBUTION $563,201.10 $563.201.]0\

" ` \

. J

1 The size and quantity of the required facilities and the cost of those facilities Wm be subsequently Irised in
àccordance with the approved engineering plans. Theteaiiler, this Attachannent and the Agreement shall be revised to

rctiect actual cost pursuant to Para8naph B.

JU4389

I



uniT QuAnn'rv UNITCOST
EXTENDED

c o s :

8" PVC Sewer Line LF 9,842 $28.00 $289,976.00
12" PVC Sewer Line LF $45.00 $0.00
18" PVC Sewer Line LF $60.00 $0.00
4" plc Sewer Service EA 287 $400.00 $118,800.00
4" Sewer Sewlce Tapinto Manhole EA i s $425.00 $11 _050.00
4" Sewer Service Tap Into Cleanout EA 3 $375.00 $1.125.00
Drop Manhole Connection EA $1 .500.00 $0.00
4' Dla Cone Manhole EA 34 $2,450.00 $Ba.ao0.oo
5' Die Cano Manhole EA 4 $3,200.00 $12,800.09
Tempera Cleanout EA $450.00 $0.00

Cleanout a Connect to StubRemove Tem pa EA 2 $500.00 s1.000.00
Cleanout EA 5 $460.00 s2.250.00

OEracase Sewer Service al Waterline Crossing EA 13 $900.00 $11,700.00
SEWER IMPROVEMENTS TOTAL $512,001 .00

_|

E' P r o j e c t  N a m e '  P e c a n  C r e e k  S o u t h  U n i t  e  S e w e r
Engineer :  GMX,  L .L .c .
Contact name: Sherri Koshiol
Contact Phone #: 480-658-5500 x 523

Developer: DR Horton
Contact Name: Allen Van Loo
Contact Phone #: 480~483~0006

/QA

..f" *s

.

'h
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SHERHI L

\

Lena&

a

J

JU4390



ON-SITE LINE EXTENS1ON AGREEMENT

FOR

DEVELCPER INSTALLED WASTEWATER FACILITES

BETWEEN

JOHNSON UTILITIES, L.L.C.
db JOHNSON u'r1Lrr1Es COMPANY

MERHAGE Ho1v1Es

FOR

RANCHO BELLA VISTA UNITS ZA, ZB, ac, six, & CB
PINAL CQUNTY, ARIZONA .

IW I4,2006

AND

JU4391

v



ATTACHMENT 3

ON-SITE AND0FF~SITE FACILITIES
CONSTRUCTION CONTRACTS FOR

WASTEWATER SERWCES

Rancho Bella Vista Lot Count Refundable Non-Refundable TOTAL

'Contract for Unit 2A (Attachment 4)
Contract for Unit2B (Attachment 5)
Contract for Unit2C (Attachment 6)
Contract for Unit 3A (Attachments)
Contact for Unit 3B (Attachments)

60
238

153
142
172

$158,322.65
585,350.94

$207,392.14
$161,883-.47
$110,483.Il

$158,322.65
$85,350.94

$207,392.14
$161,883.47
$110,483.1 l

Subtotal

Engined,Company Supervision and Legal Fees
OE-site Facilities Hook-Up Fee (Sec attached)
TOTAL ADVANCE/CONTRIBUTION

$723,432.3 l

87234323

$795,775.54

$723,432.31

$72.343.23

$795,775.54-

a

JU4392
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Rancho Bnlh Vbu-Unnz
x a s w z  n m  : w a s

"'¢ EXHIMT "C"
scmnruus OF PRICES

Anmnunum ll

,

'l'ha4nnu\A1nlluv¢li=l\'¢41oinARll1&-BDNE4f\NsSv\w¢:ntll¢=lAgumilnlxhllllvedeluudnedlnlccuni1nnewllh

llDf0llU1lll¢ld1n\1ukd\\d¢\i= .

r s m v l m w e BA. xuoono
14 EA

s s w mn ¢c A : m~ mn - 1 6 ° 2 HA 5nq_qg s
.___ | 5 s

Ta: u¢L299b » S

{'rol'Ar.

I1¢8s» o¢

1\aspnwu¢wf&baadaduln\ \wwnnqaa»swU='IPipe&»u Iurworknaunelndedtnvd§nd¢unuIn.  Oriziuulwuum
vl \ : f w l v¢k ! l & a l : I 8 & S u d 1 \ I D A . ' l ' l 1 i n d d e l d 1 - I I f 0 r \ I 0 r k i n S mI & l l M .

llnerrzszwna-1ar1a4sunuuAl.nB> .  l  4 1 1  I  w e  i u m I 1~o-rJl1. |
rsnuas 2.940 LF s I3-SD s 39.69930

s . M M U  s .
4 ' n u - u m 1 m z m : 4 u c u s s 1_575_00 I BMUJUO

s MW-M
szwaaazmour EA eoo.m wane

s u, l4a. o¢
___ 3.sla.s4

s ___ as,15a¢4 I

@ 3Ann n n 4 n8 8 i  . . . . i - 3 E . . _ , r r . . . . L .  M \ I F ! . - . : . . B o r A L
l ' C - B U D G M SM U Y VC . s a w I ! s : w e  x 4c.1so.oo
l " V . B . R C . xo EA s ,  a s o a o  5 6.500.00
r n s z u , `l E A s s a u n a  s suo.uo
m n i w m l A m ' 6 BA s m o n o  s 1:.||i0.00
wA1eax.nasm~lgAsm~mrr z E A s 500.00 s 1_g00_00
a n - w u s n n r s I N E A s z1u.un s . 19.79000
3 1 4 - m i n s c z u u n r I EA s J0o.oo s 200.00
lmB 9lJ iB 7 l ' l ' 19 I ' I H 0As h d u d d EA s . ' s .
s n v z m r r r v m u a m s bclu lad E A s , s u
r u - 1 2 : 4 m s  . : m o o  S - - ~ - - » ' n o s e

s 99449.94
--~ s_______ 4.74426

[TOTAL s 144.56414 |

mm OF COMFI.El1UN:

s a w n :
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09/21/2004 as-as FAX 4809273043 cousrnucrxou 9912
~.

I
I

Rancho Bella Visa - ADBQ II c

RBSDVZ 7974/7082

.gjqggyrlg"
scmanuraorvnrcss

The contract sum rcfened to In AR11C1.B ONE of this Subcontract Agroemnat silas be ddemiiudd in accordance who

:he following schedule of prices:

ums ro~rAL

744204.00

2,70v.00

63,870.00

57.3B0.00

700.00

I INITZ SEWER o 1014

8' SDR 35 (PVC)

5'DHaIlmeIaM11lhok .

41 Dlnmcwr Mmhol8

4" Sewer Service

811 Cklncut

Camera Inspection (one mc)

2nd Ali Test

V'»\

mart

IF

-BA

BA

~nA

BA

LF
u=

s
s
s
s
s

10.40 s

2,101.00 s

2,129.00 s

380.00 s

350,00 s

m e m o  s
Incluclnd

QTY

7.135

. I
30

151
. 2

11135
7.135

Suhuml

Tax as4.29 %

Tak! per Goo Code

s
s
s

1981861.00

8,531.14

20v,391L14

UNITS I

$
$
s
s

164

QTY

7,702
12
18

154
9
1

3
2
3

UNIT

L y
BA
BA
EA
BA
BA
EA
EA

TGTAL

$1UI,519.92

830,312.00

$15,300.00

550,050.00

so.o0

$0.00

$0.00

so.oo

s0.oo

BA
1 $525.00

mm- z  WATE R I  7 0 8 2

8" c-900 Class 150 PVC

Ere Hydrant. Complete

8' Valve, Box a Cover

3/4"Warn' Service

8"  x i"  'use

8" x 90 Degree Bend

8' x 45 Degree Band

St x 22.5 Degree Bead

8" x !1.25 DcgzoeBer;d

l".L1.ndseape Sarviee

1.5" Lalndscapo Service

2" landscape Service BA

13.96

z,szs.0o

850.00

525.00

I nd u s

x»¢lua=4

Nwlaaeq

lntludtd

Included

. 4410.00

s u n s
750.00

sun wm

Tax al4.29%

Tohnl per Cost Code

Tax Gvedit for Exempt Maerlal

CDNTRACI TOTAL

$
s
s
s
s

203,706.92

a,7a9.oa

212,445-95

(3,0r79_33)
416,758.75

mas OP COMFTETLOIN:

suwmzn
wA'rlm

15 WORKING DAYS

15 wonxnw DAYS

s

'This is 1 LUMP SUM ccmwact. . .

Unit Prldns will beheld through duration of cuutmct Above dues iudude guliue cxeavadon along with walexiine excavation.

'Wes Conn-acting. DEB! 7-;§/--0

EL 4
or- I

I

PI

l
I

Y/
3Tnm.§wfm Cvnatruution, Inc. Daw:

Br Ken Qvadcrlulin - wool

1 \

l's: V.P. of Land Development gg-*gpg-4-hl1lmJi

i

JU4395



mQy-11-2885 16=24 l~ERIT tu~1Es
RANCHOBBLLAVIST444

:,. RB.8DV8.70'74/7082 »'
5/5/2005

4893839339 p. 82

zxrmarr c
scznmuuz on PRICES

ADDBNDUM #a

Oontxact price for the work of the SUBCONTRACTOR on the Project shall lwpaid no SUBCONTR,AC'I'€>R
assec lbrlh au BuM»it "B", _

The Pvroose ofxhls mwaum is to wmpwsne was cor\u,a¢=¢i»8 for w¢>d¢ perRawned above ma beyond the
original! spa of the ecmhact. specitimly this addendum Is for adding sewers: Water In the nexrphase of
twsuubxion at Rancho Beth vim SA.

I.
(SA) anwzn. a 7a14
811 SDR-§5
4" Sewer Service < l0'
4" Sewn' Service > 10'
84 Cleanout
8" TE4-in
4' Dilmetu Maxghalg
.8" Bnaasemenc
Camera inspection (ala ' F w

p,

4,759 LF
139 BA

4 BA
2 BA
1 EA

25 EA
:of LF

4,159 LF

S 8.95
s 350.00
s 375.00
s 350.00
s | 325.00

s 21175.00
s 37.50
s m o
Subtotal Sewer
Sola Tu 4.29%
Tom Sewer

s 42,593.05
s 48,650.00
S 1,500.00
s 700.00
s azs.0o
s 54,375.00
: 3.750-00

-§833mg~
s 6,659.12
s161,sss.41

3,33 L30

(eA)  wxrnn -  1081
811 U-900 dim 150
44' Water Service
Firm Hydnlm, Complazé
8" Valve Box & Cave:
all x21 MMG390A Blawoff
Conn cut IQ Bx. 8"

. 8" Bncasolncnx
l" Landscape Scwico
IW' Landscape Service
2" Landscape Service

so:-ed Mikliuls for Sewer' & Water Installation

s l_§_1[
s 330.00
s 2,550.00
s 850.00
s 375.00
s 500.00
s 37.50
s 410.00
s 535.00
s 760,00

s (38,5'/5.08)
Subtotal Water
Sl la  T o  4 .29%

Tax cuds for Exempcnaw-lu (us,m.64 @4.29%0

Tow Water

W
5677 Lr-
[42 BK

9 BA
l2.EA
I BA
2 EA

100 LF
BA
EA
BA

I LS

s 79,7§§.67
s 46,860.00
s 22,950.00
s 10,200.00
s 375.00
s !,000.00
s 3,750.00

SA Total Cana-act - Bower a Water

:8.'s§;f»f)~
.s 5.41911
s.. Qmilwli
s1so.wm

I sm.96l.16 |

¢

onus Cantu Value
Addeahlnu r-
Addendum z I
Rovlud Contract Total

zss.n1.ss

44.49.95
291,961.56
591,115.64

Alf term: and condidoru' ea' :etforlh uh the original contract 'we' Ra !hu'.4ddsndum.

-/3-oJ/
Tyexs osnuacun

By

RS

Medfage Homes Cnnshuvlion, hw.

By' BE z>=pLnm
Its Sunlur V.P.. ofbevdopmeut

<3/W

TDTRL p. 25

I

fn

I
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Raxxeho Bella Vista Phase3B
RB.sDv3.10'/4r7os2
01 . 17.05

SC :ws
Exnxnrr "Cu
ULE OF PRICES

Contact price for the work of the SUBGONTRACTOR nu the Pwjcct shall bepdd to SUBCON'I'RACIIOR
as set fog: an Exhibit "B" .

SEWER n 7074

8" SDR - 35
4" Sewer Savior < 10'
Eu Sewer Service > ID'
8" Cleanout
811 Tie-In .
41 Diameter Manhole
8" Bncasement
Camera Inspection (one time)

\\'

3,219 LF
100 BA.
14 BA
2 EA
4 EA

15 EA
- LP

3,219 LF

$8.95
$350.00
$375.00
9 5 0 . 0 0
$325.00

$2,175.00
$37.50

$0.70
Subtotal
Sales Tu4.29%
Total per Cost Code

828,810.05
$35,000.00
35,250.00

$700.00
$1,300.00

$32,625.00
$0.00

$2,253.30
$105,938.35

$4,544.76
$1!01483.11

\

WATER Q 7082

8" c-9a0 Class 150
3/4" Water Service
Firm Hydaraut .
8" Valve Box & Cover
8"x2" MAG 390A Blowoff
Connect to Ex. ba
8" Encasement
la Landscape Service
I I/2" Landscape Service
2" Landscape Service

42l4 LF
\43 BA

8 EA
9 BA
OEA
5 EA
OLP
ElBA
05A
OBA

. $15.71
$330,00

$2,550.00
$850.00
$375.00
$500.00
$37.50

$410.00
$535.00
$760.00

Subtotal
Sales Tax 4.29%
Tax Cr8dlt
Total per Cost Code

s66,2<» 1.94
$47,I90.00
sz0,400.00

$7,650.00
s0.o0

s2,500.00
so.oo
5q_q0
$0.00
$0.00

$143,941.94
$6,175.11

(51,472.80)
$148,644.25

Contract Total $259,127.35

*This is a LUMP SUM contract.

//8%f

I

,Tycls Contracting,In
By ',;,.

4~ IHS

Mcritage Homes struction,

By Ken Quaxtennain

Its VLP. et Land Development

/
Dot

iv' /

l

l

I

.nr

l
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on-srrE LINEEXTENSION AGREEMENT

Fog

DEVELOPER INSTALLED WASTEWATER FACILITIES

BETWEEN

1 1 JOHNSON UTILITIES, L.L.C.
db JOHNSON UTIL1'llIES COMPANY

AND

MBC CVII, L.L.c.
a Delaware limited liability company

FOR

SILVERADO - UNIT IA

PINAL COUNTY,ARIZONA

é evfewaea ,
. -mvrsr 7 ' " ,2006

JU4398
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AITACHMENT 3

ESTIMATED ON-SITE AND OFF-SITE FACILITIES
'AND ESTIMATED COSTS FOR

WASTEWATER SERVICES I

Description:

Silveradb Ranch - Unit IA

Quantitv it Unit price Refundable Non-
Refundable

Total

See Attached Engineers Estimate $112.208.00 $112,208.00

TOTAL ENCINEER'S ESTIMATE

Administration Fee

$112,208.00

$11,220.80

$123,428.80

$112,208.00

$11,220.80

$123.428.80_TOTAL ADVANCE/CONTRIBUTION

\ Th°siz¢m¢lqllamiy°f¢h¢.mqu{]l¢df¢i];¢i°,an¢ll},¢¢°,ll,flhgsuliidlitigsv,illb,,uh,equ¢mly~wyi,¢din
ateoldamewith tlneappuovedeungimneerin1gpla1ms. 'l`hc|*el,&er,1hls Att8l>llnnaI¢andtljAeA\.~g'eam1c|\tshallberwisedib
retlectacuxdeostpmsnpxnwp~a:agnphB. I

I

JU4399
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W_&[Eg_. .- .
._§j'_Wale\' Llu§§___...__, ...-...

6' Water Lines
__§_" WalerLines

. j 2" Water Lines

. _4" Waler Valve
.8'  Waler Vive
.gjj lyaler Valve
12" Water Valve
Firs .rgldwnu

..Shrub & _
'< - _ 11L4°w° Senlae_§___________.__

'1.0'Ls. Services
.._1.s° LS; Services ,

11 serve lo Llfl Shinn

Projodz Sllvoa-ado Ranch unit IA

DATE 04124106

-  ......- _~ ...

€P$ group.1~: .
a1|i§$'KN|U l.SW\¢|0|'

Q-

.§.'.$9a~.te.f 4Ln9§. 9onrdln- U
.Mr Sawd_!_l:l_g.§§. ll W it
..1?7..;%Z».':.v..9.!4e§...._ . .
.§:_§..-swf FQIQ. 4 Ii
41 Db.mBI'll10lea
5' Die. Manholes

..l iE__.....-.-..
_. Isa B110 M.H._
_ amer 'lM̀!_9.8'@!__

Clean OIJIS
4 ' Service to Llfl Slailon

TOTAL $192,816.09

*
The Oni! costs ixsed for this estimate were the best available for similar
projects, at the lime d preparation.
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0N~SITE LINEEXTENSION AGREEMENT

FOR

DEVELOPER INSTALLED WASTEWATER FACILITIES

BETVVEEN

JOHNSQN U'n1.1TIEs, L.L.c.
db JOHNSON UTILrr1ES COMPANY

AND

. MBC cu, L.L.c.
a Delaware limited liability company

FOR

SILVERADO UNIT LB

PINAL COUNTY, ARIZONA

\
89/»1*4v»

WEE-Y `3", z006 l

\

\

I

JU4401
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A1'rAC8MENT 3

ESTIMATED ON-SITE AND OFF-SITE FACILITIEs
AND ESTIMATED COSTS FOR

WASTEWATERSERVICES l

Description: Quantity Unit Unit Price Refundable Non-
Refundable

SilVerado Ranch - Unit LB

See Attached Engineer's Estimate $108,084.00 $108,084.00

TOTAL ENGINEER'S ESTIMATE $108,084.00

$10.808.40.

$118,892.40

$108,084.00

$10,808.40Engineering, Company Supervision and Legal Fees

TOTAL ADVANCEICONTRIBUTION $118,892.40

1 T he s ize and quant i ty of  the requi ted fac i l i t ieS and the cost of those fac i l i t ies will, be subsequently revised 'm

accordance with the approved engineering plans. Thexeadter, this Attachment and the Agreement shall.be rew'sed to

reflect actual cost pursuant to Paragraph B.

Total

JU4402
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ON-SITE LINEEXTENSION AGREEMENT

FOR

DEVELOPER INSTALLED WASTEWATER FACILITIES

BETWEEN

JOHNSON UTILITIES, L.L.C.
db JOHNSON uTr11..rrlEs COMPANY

,..  -

i

MBC can, L.L.C.
a Delaware limited liability company

FOR

SILVERADO -_ UNIT 1C
I

PINAL COUNTY,ARIZONA

.6a>v@ we.
=t1vIAaL - " I * "  , 2006

AND

l
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ATTACHMENT 3

ES'r11VIATED ON-SITE AND OFF-SITE FACILITIES
AND ESTIMATEDCOSTS FOR
WASTEWATER SERVICES 1

Description:

Silverado Ranch - Unit AC

Quantity` Unit Unit Price Refundable Non-
Refundable

Tote!

See Attached Engineers Estimate $83,500.00 $83,500.00

TOTAL ENGINEER'S ESTIMATE $83,500.00

$8,350.00

$83,500.00

$8,350.00

$91,850.00

Engineering, Company Supervision and Legal Fees

TOTAL ADVANCEICONTRIBUTION $91,850.00

x The size and quantity of the required facilities and the cost of those facilities will be subsequently revised in

accordance with the approved engineering plans. Thereafter, this Attachment and the Agreement shall be revised to

reflect actual cost pursuant to Paragraph B(

I

l
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.ON-SITELINE EXTENSION AGREEMENT

For .

DEVEL0PERI]NSTALLE]) WASTEWATER FACILITIES

BETWEEN

JOHNSON UTILITIES, L.L.C.
db JOHNSON Irm.rrrEs COMPANY

AND

MBC CVII, L.L.C.
d Ddawdre limited liability company

FOR

SILVERADO _ UNH ID

P1NAL COUNTY, ARiZONA

~~1i¢£A¥ - - 7 " * , 2 0 0 6

I

l
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A'rrAc:EnnEnT 3

\

ESTIMATEI) on~s1'rE AND OFF-SITE FAc1LmEs
AND ESTIMATED COSTS FOR
WASTEWATER SERVICES I

Description:

Silverado Ranch - Unit ID

Quantity Un UnitPdce Refundable gr .

Refundable
. Total

See Attached Engineers Estimate $95,340.00 595,340.00

TOTAL ENGINEER'S ESTIMATE

Engineering,Company Supervision and Legal Fees

TOTAL ADVANCE/CON'rR1BUT1ON

$95,340.00

$9,534.00

$95.340.00

$9,534.00

$104.874.00$104,874.00

\ The size and.quantity of the required facilities and the cost of those facilities will be subsequently revised in
accordance with the approved engineering plans. Theueaiier,
reflect actual cost pursuant to Pantograph B.

this Attachment and the Agreement shall be revised to

4

JU4408
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ON-SITE LINE EXTENSION AGREEMENT

FOR

DEVELOPER INSTALLED WASTEWATER FACILITIES

s

BETWEEN

JOHNSON UTILITIES, L.L.c..
db JOHNSON UTILITIES COMPANY

AND
I

MBC can, L.L.c.
a Delaware limited liability company

FOR

SILVERADO .. UNIT LE

PINAL COUNTY, ARIZONA

$€¢'1'9"BE2-
A»@»~¥ 2 0 0 6
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A'rrACaMENT 3

ESTIMATED ON-SITE AND OFF-SITEFACILITIES
AND ESTIMATED COSTS FOR
WASTEWATER SERVICES I

Description:

Silverado Ranch - Unit LE

Quantity Unit Unit Price Refundable Non-
Refundable

See Aug¢hed~ Engineers Estimate $83,360.00 $63,360.00

TOTAL ENGlNEER'S ESTIMATE $63,360.00

$6,336.00

$69,898.00

563,360.00

$6835.00

$69.898.00l
Engineering, Company Supervision aNd Legal Fees

TOTAL AdvAncE/conTRnzuTlon

I The size and quantity of the required facilities and the cost of those facilities will be subsequently revised 'm
accordance with the approvedengineering plans. Themeatter, this Atidchment and the Agreement shallbe revised to
reflect actualcompursuant to Paragraph B. .
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ON-SITE LINE EXIENSION AGREEMENT

FOR

DEVELOPER INSTALLED WASTEWATER FACILITIES

BETWEEN

I JOHNSON UTILITIES, L;L.C.
db JOHNSON UTILITIES COMPANY

AND

MBC CVII, L.L.c.
a Delaware limited liability company

FOR

SILVERADO -- UNIT IF

PINAL CQUNTY, ARIZONA

e~e~e~=aL .
gM A Y 741-.2006
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ATrACHMENT 3

ESTIMATED ON-SITE AND OFF-SITE FACILITIES
AND ESTI1VIATEI> COSTS FOR
WASTEWATER SERVICES I

Description:

Silverado Ranch - Unit IF

Quantity Unit Unit Price Refundable Non-
Refundable

Total

"I

See Attached Englneer's Estimate $145,375.00 $145,3we.00

TOTAL ENGlNEER'S ESTIMATE

Engineering, Company Supervision and Legal Fees

TOTAL ADVANCE/CONTRIBUTION

$145,378.00

$14,537.60

$159,913.60

$145,376.00

$14,537.60

$159,913.60

\

The size and quantity of the required iiicilities and the ooét of those facilities will be subsequently revised in
accordance with the approved engineeringplans. Tbereatler, this Attaclnlnent and the Agreement shall be revised to
reflectactual cost pursuant to Paragraph B;

I
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.ON-SITE LINE EXTENSION AGREEMENT

FOR

DEVELOPER INSTALLED WASTEWATER FACILITIES

BETWEEN

JOHNSON UTILITIES, L.L.C.
db JOHNSON UTILITIES COMPANY

AND

MBC CVU»  L.L.C.
a Delaware limited liability company

FOR

SILVERADO UNIT LG

PINAL COUNTY, ARIZONA

64t"¢1=*"€* .

-m1¢¢a¢=i2_2'z006
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ATTACHMENT 3

ESTIMATED ON-SITE AND OFF-SITE FACILITIES
AND ESTIMATED COSTS FOR
WASTEWATER SERVICES l

Description: Quantity Unit Unit Price Refundable Non-
Refundable

Total

Silverado Ranch Unit LG

See Attached En infers Estimate $170,120.00 $170,120.00

I

TOTAL ENGINEER'S ESTIMATE $170,120.00 $170,120.00

$17,012.00Engineering, Company Super/ision and Legal Fees

TOTAL ADVANCE/CONTRIBUTION

$t'r,012.00

$187,132.00 $187,132.00

' The size and quantity of the required facilities and the cost of ¢hose facilities.will be subsequently revised in
accordance with dxeapproved engineering plans. Thereatier, this Attachment and the Agreement shall be revised to
reflect actual cost pursuantto Paragraph B. .
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ON-SITE LINE EXTENSION AGREEMENT

FOR

DEVELOPER INSTALLEIJ WASTEWATER FACILITIES

BETWEEN

\

JOHNSON UTILITIES, L.L.C.
db JOHNSON UTILITIES CQMPANY

AND

MBC can, L.L.C.
a Delaware limited liability company

FOR

SILVERADO - UNIT OH

PINAL COUNTY, ARIZONA .
\

$el»1e»~B¢1e.
.mAA4- 7r1r .,2006

J

I

*

a

JU4419



4*

ATTACHMENT 3

ESTIMATED (JN-SITE AND OFF-SITE FACILITIES
AND ESTIMA'IED COSTS FOR
WASTEWATER SERVICES 1

Description: Quantity Q!!! Unit Price Rdundable Non-
Refundable

Total

Silverado Ranch - Unit OH

See Attached Engineer's Estimate $148,480.00 $146,480.00

TOTAL ENG1NEER'S ESTIMATE $145,480.00 $145,480.00

$14,648.00 $14,648.00Engineering, Company Supervision and Legal Fees

TOTAL ADVANCEICONTRIBUTION $161 ,1.28 .00. $181,128.00

-|. The size aindquandw of the Wquired facilities and the cost of those facilities will be subsequently revised in
accordance with the approved engineering plans. Thereailer,.this Attachment and the Agreement shall be revised to

reflect actual cost pursuant to Paxagiaph B. .
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\ RECEIVED re

-

ON-SITE LINE EXTENSION AGREEMENT

FOR

DEVELOPER INSTALLED WASTEWATER FACILITIES

BETWEEN

JOHNSON u'r1LmEs L.L.C...
db JOHNSON UTILITIES COMPANY

AND

PULTE HOME CORPORATION

For

. TAYLORRANCH
PINAL COUNTY, ARIZONA

January QL, 2006
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ATTACHMENT 3

4
ESTIMATED ON-SITE AND OFF-SITE FACILITIES

AND ESTHVIATED COSTS FOR
WASTEWATER sERwcEs'

Description: Tavlor Ranch Quantity Unit UnitCost Retimdable Non-
Refundable

TOTAL

8" PVC
IO" Valve
12" PVC
15" PVC
18" PVC
5' Manhole
4' Manhole
4" Sewer Tap
4" Sewer Tap in Manhole
Cleanout
Concrete.Encasement

3,szx
1,480
5,444
3,517
2,195

54
15
395
21
6

45

LF
LF
LF
LF
LF
EA
EA
EA
BA
EA
LF

$11.00
$12.50
$14.00
$17.00
$21.00

$2,000.00
$1,500.00

$225.00
$225.00
$500.00

$8.00

$42,031 .00
$18,500.00 .
$76,216.00 .
$59,789.00
546,095.00

$108,000.00
$22,500.00
$88,875.00
$4,725.00
$3,000.00

$360.00

$42,031 .00
$18,500.00
$76,216.00
$59,789.00
346,095.00

$108,000.00
$22,500.00
$88,875.00
$4,725.00
$3,000.00

$360.00

I

Subtotal -

Engineer, Company Supervision; and Legal

Fees (10%)
O&1Site Facilities I-!ookJUp Fee" ,
TOTAL ADVANCB/CONTRIBUTION

s4'/0,091 .00
$41,009.10

s470,091.00
s41,009.10

ss17,100.10 $511..100_10

1 The size and quantity of the required facilities and the cost of those facilities will be subsequently revised in
accordance with the approved engineering plans for Taylor Ranch. Thereaiier, this Attachment and the Agreement
shall be revised to reflect actual east pursuant to Paragraph B.
2 These fees are the srrbject of separate agreement between the parties.
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(

ON-SlTE LINE EXTENS1ON AGREEMENT

FOR ,

DEVELOPER 1NSTALLED WASTEWATER FACILITIES

. BETWEEN

JoHnson UT1Lrr1Es, L.L.C.
db JOHNSON UTILITIES co1vn%Any

AND

v & M HOMES AT THE PALMS, INC.

FOR

THE PALMS AT MAGIC RANCH
UNIT 1

PINAL COUNTY, ARIZONA

I}ElGE4l8ER¢;,-- 2865
-zmwuneq 714 I 2004

I
1

JU4424



1

A1'rAcHmEn'r 3

ESTIMATED ON-SITE AND OFF-SITE FACILITIES
AND ESTIMATED COSTS FOR
WASTEWATER SERVICES x

Description Ouarifity Unit Rcfundgple Non-Reiimdable TOTAL

10" PVC Sewer Pipe
. 8" PVC Sewer Pipe
5 ft Diam Manhole

. 4 it Diam Manhole
4" House Tap
Cleanout

l85LF
6335 LF

3
18

144

l

$25.00
$20.00

$2,000.00
$1,500.00

$300.00
$500.00

$4,625.00
$126,700.00

$6,000.00
$27,000.00
$43,200.00

$500.00

$4,625.00
$126,700.00

$6,000.00
$27,000.00
$43,200.00

$500.00

$208,025.00

$20.802.50

$208,025.00

$20;802.50

Subtolal

-; gineer; Company Supervision and Legal Fees
OE-site Facilities Hook-Up Fee (See attached)
TOTAL ADVANCE/CONTRIBUTION $228,821.50 $228,827.50

'~ 1 The size and quantity ofthe required facilities and the cost of these facilities will be subsequently revised in
accordance with the approved engineering plans. 'l`het'eaD;er, this Attachment and the Agreement shall be revised to
reflect actual cost pursuant to Paragraph B. ,

JU4425
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ON-SITE LINE EXTENSION AGREEMENT

FOR

DEVELOPER INSTALLED WASTEWATER FACILITIES
I

BETWEEN

JOHNSON UTILITIES, L.L.C.
db JOHNSON UTILITIES colvlpAny

AND

V & M HOMES AT THE PALMS, INC.

FOR

THEPALMS AT MAGIC RANCH
UNIT 2

PINAL COUNTY,ARIZONA

A/

1

r

J

O

O

r

JU4426
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A1"rACHMENT 3

ESTIMATED ON-SITE AND OFF-SITE FACILITIES
AND ESTIMATEDCOSTS FOR

WASTEWATER SERVICES I

Description Quantity Unit Refundable No n-Refundab la TOTAL

8" PVC Sewer Pipe
4 ii. Diam Manhole
4" House Tap

2270 LF
5

72

$20.00
$1,500.00

$300.00

$4s,400.00
s9,000.00

$21,600.00

$45,400.00
$9,000.00

$21,600.00

(~. _ /

Subtotal

Engineer, Company Supervision and Legal Fees

w FacilitieS Hook-Up F96 (See attached)
AL ADVANCE/CONTRIBUTION

$76,000.00

$7,600.00

$83,600.00

$76,000.00

$7.600.00

$83,600.00

\

1

I

f

. . \ The sizsandqmun§:ityof theleq\m':ed hcilit iesand1hoeostof tl;~ueet'aci1itieswilI basubsequeuliyrcvisedin

1ocordalnce ylid1theappur¢~¢¢1¢1n,gi|;¢¢ri||gplans. The1'ea~8sr,tldsMuwlmueunnndtlmeAgxeunzimaixallbeIcvised1o

l'BH!¢(89hl1llGoslpwi!s¢uliI1lttopBI'Bgli4IllB.

JU4427
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x

on-srrE LINE EXTENSION AGREEMENT
|

FOR
\

LANbOW1~lER INSTALLED WASTEWATER FACILITIES

BETVVEEN

I

JOHNSCN U'r1LrrIEs L.L.C.
db JOHNSON UTlLI'I'lES COMPANY

AND

CHI consTRUcnon COMPANY

FOR

VILLAGE AT COPPER BASIN
UNIT FIVE

PINAL COUNTY, ARIZONA

I

WW004-343SH

JU4428



ATTACHMENT 3
i

ESTIMATED 'on_stn: AND OFF-SITE FACILITIES
ANDESTIMATED COSTS FOR
WASTEWATER SERVICES I

Description: Village at Copper
Basin Unit Five Quantity Unit Cost/Unit Refundable Non~Refundable Total

15,158 LF
2,078 EA

87 LF
44 EA
27 EA
1 EA

$1 t.00
$15.00
$18.00

$1 £300.00
$2,500.00

$500.00

$166,738.00
$31,170.00
$1,556.00

$57,200.00
$87,500.00

$500.00

$166,738.00
$31,170.00
$1,566.00

357,200.00
$67,500.00

$500.00

541 EA
2  E A

$180.00
$500.00

$97,380.00
$1,000.00

$97,380.00
51,000.00

8" SDR 35~PVC Sherline
10" SDR 35 plc Sherline
12" SDR 35 plc Sherline
4' Sewer Manhole
5" Sewer Service
ReMove Plug & COnnect to
Existing Sewer
4" Sewer Tap
Cleanouts per MAG'STD DET
441
Drop Sewer Connection "Type
Arr

g EA $450.00 $4,050.00 541050.00

$427,104.00
$42,710.40

$421,.104.00
$42,710.40

Subtotal . .
engineer, Compay Supervision and Legal Fees
fflsite Facilities HookqUp Fee* .

Groundwater Replenishment District Fee
TOTAL ADVANCE/CONTRIBUTION $469,814.40 $469,814.40

1

I Thesinandquamiaynfmerequiredm¢i1i:iesandm¢¢°s¢afn»us»amilitieswiubesubgequmlywvmdinaceunfaanwvmmme
i\ppr°v¢de1nglneelringplilllsfbrVillageatCupl:erB1islsUnitFiw. 'I]lbl1ea8ier,thisAtl!dll1n9IItllndtheAgwal:1nntshallbarevisadto
isflectaciualcostp*l1Ivnsvl8luttpP'al1Ig'aphB.

1 Landowner has entered intoa separate Hook-Up Fee Agreement forpayment of these fees.

WW004-343SH

J U 4 4 2 9
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(._.,
ATTACHMENT 3woRKs1=mET

OFF-SITE WASTEWATERFACILITIES HOOK-UP FEBS2

Service Lafml size Fee Number Extended

$1,000.00
$2,000.00
$4,000.00

541 $541 .000.004:9

8 or greater
Total I-Iobk-up Fees 541 $541,000.00

.x*°

.=
\.

m.

I

4

WW004-343SH

*in

JU4430
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.| ON-SITE LINE EXTENSION AGREENIENT

FOR

DEVELOPER INSTALLED WASTEWATER FAc1;Lrr1Es

:

BETWEEN

5

JOHNSON UT1LrrIEs, .L.L. C.
db JOHNSON UT1LrrIES COMPANY

AND

WH1TEW1NG iv,LLC

FOR

WHITEWING ATSAN TAN MAGMA

PINAL COUNTY, ARIZONA

JUNE 5, 2006

r

R

i

JU4431



.'*
'Q- J ATTACHMENT 3 4

ESTIMATED on=srrE AND OFF-SITE FAcILn'1Es
AND ESTIMATED COSTSFOR
WASTEWATER SERVICES1

Description: whitewina at Santan
Mamma

Quantity unit unit Price Refundable Non-
Refundable

Total

See Attached Engineer's Estimate $776,800.00 $776,300.00

TOTAL 1:nG1nE1m's ESFMATEz $7781300.00 $776,300.00

Admixuistmtion Fee $77,630.00 $77,630.00

TOTAL ADVANCE/CONTRIBUTION $853,930. 00 $853;930.00 V I

l

r

1

accordance with the approved engineering plans. Theuralier, this Attachment and the Agreement shall be revised to
T siz°*'"'i°F1aWilvofI|\¢l*0qIli§¢d1i\cilitieiandtl\ceostof th0sefacililig willbesubsequultlypdsedin

lghectnemmle¢§¢pI1;lgggn;¢Qpliun,glilpg18_

JU4432
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(

CONSTRUCTIONAGREEMENT

Q

BETWEEN

CENTRAL PINAL CONTRACTING,LLC

\ JOHNSON UTILITIES, L.L.c.

FOR
r

SAN TAN WWTP PHASE 11

Dated:' JULY 1, 2005

75-0313

AND

JU4434



Bzamsrr CI
a

. CHANGE ORDER tO
Construction Agreement

between.
CENTRALPINAL CONTRACTING, LLC

and
Johnson Utilities,L.L.C.

*

San Tan' wwTp Phase n

Dated: January 1. 2007

Doe of Change Order: Ianuarv 1. 2007

Change Order Number: L

Basis for Change Order:

o Change in Plans orSpeciiicarticms requested by:
Specify; (Attach additional documents if necessary)

D Change in Date(s):

Event Orillilial Date New Date

X Change in Contract Price:

original Price New Price

s 3,928718.75 $ S,500,206.25

The above changesin the Agreement are hereby acceptable tothe undersigned:

UTILI CENTRAL P CONTRACTING, LLC
1

* in

._ ./

I068-Ti

75-0373

Its c4wl/2

By:

Its:

JU4435



CONSTRUCTION AGREEMENT

I

BETWEEN

CENTRAL PINAL CONTRACTING, LLC
9

JOHNSON UTILITIES, L.L.c.

FOR

PECAN WWTP PHASE11

Dated: JUNE 1, 2005

~.

75-0374

AND

JU4436



EJQHBIT C
\

CHANGE ORDER tO
Construction Agreement

between
CENTRAL PINAL CONTRACTING, LLC

and
Johnson Utilities, L.L.C.

*

Pecan WWTP Phase H

Dated: January 1. 2007

Date of Change Order: .Tanuarv l. 2007

Change OrderNumber: l

.Basis for Change Order:

o Change 'm Plans or Specifications-requested by:
Spec»i$r: (Alttach additicuual documents ifneqesszlm'y).

.r
\

o Change in Date(s):

Event Olizinal Date New Date

X Change 'm Contract Price:

oamnax Price New Price

$ 5,248,768.25 $ '7,348,275.55

The above changes 'm the Agreement are hereby acceptable to the undersigned:

, L.L.c` . CENTRAL PIN CONTRACTING, LLC

.-°"-.

*».
By

JO ' .

By:__ | . / a

If$=64w//ww? W a w ! "  »  I t s ° w ~ " ~ 5 ~ 4.`_

7540374

1

JU4437
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ON-SITE LINE EXTENSION AGREEMENT

FOR

DEVELOPER INSTALLED WASTEWATER FACILITIES

BETWEEN

JOHNSON UTILITIES, L.L.C.

AND

EVERGREEN-HUNT & MERRILL RANCH, L.L.C.

FOR

ANTHEMMARKET PLACE AT MERRILL RANCH

PINAL COUNTY, ARIZONA

FEBRUARY 2007ZN

JU4439
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ATTACHMENT 3

ESTIMATED ON-SITE AND OFF-SITE FAc1:LmEs
ANDESTIMATED COSTS FOR
WASTEWATER sERvIcEsI

I

Description: AnthemMarket Place
Phase I & ll

Quantitv Unit Unit prlce Refundable Non-
Refundabie

Total

See AttachedEngineer's Estimate $155,590.00 $155,590.00

TOTAL ENGINEER'S ESTIMATE: $155,590.00 $155,590.00

Administration Fee $15,559.00 $15,559.00

TOTAL
ADVANCE/CONTRIBUTION $171,149.00 $171 ,149.00

| The size and quantity of pie required facilities and the cost of those facilities will be subsequently revised.in
accordaNce with the approved engineering plans. Thereafter. this Attachment and the Agreement shall be revised to

reflect actual cost pursuant to Paragraph B . .

,

•
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ATTACHMENT 3 WORKSHEET

OFF-SITE WAS1'EWATBR FACILITIES HOOK-UP FEES2

Service Lateral Size Fee Number Total

$1,000.00
$2,000.00
$4,000.00

12 $12,000.004 "

"

8 or greater
TotalHook-up Fees 12 $12,000.00

2
Developer has entered into a separate Master Utility Agreement for payment of these fees.

JU4441



LINE EXTENSIONAGREEMENT

FOR

.DEVELOPER INSTALLEDWASTEWATER FAcI;uTms

BETWEEN

JDHNSON UTILITIES, L.L.C.
db JOHNSONUTILITIESco1vn=A1w

AND

BANNER HEALTH; an Arizona non-prolit corporation

FOR

BANNER IRONWOOD1vum1cAL CENTER PHASE 1

May 14, 2007

JU4442
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ESTIMATED FACILITIES COSTS FOR WASTEWATER sERvicE'

»-

Description Quantity Unit Refundable Non-Refundable Total

,6" PVC Sewer Pipe 621 LF $55! If $34,155.00 $34,155.00

8" PVC Sewer Pipe 4102 LF $75! If $a07,s50.00 $a07,6s0;00

Retest.Sewer Lines AfterDry
uuuities

Fixed
Fee

$20,000.00 $20,000.00

6" PVC Sewer Taps .4 EA 500/ea $2,000.00 $2,000.00

4' Diameter Manhole with
Insecter coating

to 54 5KIea $100,000.00 $100,000.00

Connect to Existing 8" Sewer
Line

sEA 500/ea $1,500.00 $1,500.00

Clean Qu! 16 EA .Boo/ea $12,800.00 $12,800.00

Off-site Line Up Sizing Parks
Phase! Payment lo Maracay
Homes

LS $114,300.00 $114,300.00

Sale Tax al 4.290071 $24,007.00 $20,511.00

Subtotal 8559,605.00 556,807.00 616,412.00

Administrative Costs 10% $55,950.50 855,9eoL50

.Off-Site Facilities Hook~Up Fee
(See attached)

_4 EA 2wea $8,000.00 $8,000.00

Total AdvancelCuntllbution $615,565.50 $$4»807.00 $680,372.50

ATTACHMENT 3
Estimates Only-Engineermakes no guarantee of accuracy.

This costestimateonly applies for Banner IronwOod Medical Center Phase I and the Off-site
Sewer forBanner Ironwood Medical Center 'M Combs Road. .

Most of the unit costs Came 5'om the cost estimate done by McCarthyfor the Banner ironwood
Medical Center. Phase I. Some unit costs ar r es t  es t i m at es .

a

1 'rm slzelnd quantity ofdae roquhud ihdlhle IM the cost of those fubililies will be subsequently revised in accordance win
tlxoappmfvedengneeliugpllns. ThsraMq \l1lsAthci}mnlltmdlhe4l\peell\cntshlll bercvised!ole8edunhml eons pursuam

.toPingluph B. .

JU4443



OFF-SITE WASTEWATER FACILITIES HOOK-UP FEBS2

Service Later Size Fee Number Total

4 " $I,000.00 0 0

6 " $2,000.00 4 $8,000.00

8" or greater $4,000.00 0 0

Total Hook-Up Fees 4 $8,000.00

ATTACHMENT 4 WORKSHEET

2 Developer has entered into a separate OfssireFacilities I-look-Up Fee Agreement for payment of these fees.

JU4444
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ON-SITE LmE' sIon AGREEMENI

FOR
\ a

DEVELOPER INSTALLED WASTEWATER FACILITIES

BETWEEN

JOHNSON Unnmms, L,L,<;.
db Jom~1sonUTILITIESco1vn>Any

WIJOMI DEVELOpMENT, LLC

FOR

BELLA VILLAGIO

PINAL COUNTY, ARIZONA

February 2007

r

x

AND

ZN

JU4445
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A'rrAcH1v|EnT 3

ESTHVIATED ON-SITEAND OFF-SITE FAcIm'1Fs
AND ESTIMATED COSTSFOR
WASTEWATER SERVICES 1

Description: Bella Village Quantitv u n i wr i ee Refundable Non-
Refundable

Total

See Attached Engineers Estimate $59,144.00 ,$5g_14,4_00

TOTAL ENGINEEIUS ESTIMATE:

Administration Fee

$59.1-14.00

$5,914.40 /

$59,144.00

$5,914.40

TOTAL
ADVANCE/CONTRIBUTION $55,058.40 555,058.40

I Thesipalld9uu@4rdWl¢q|inedildlitidaudthecostof thuse Wrilit leswillbesilhseqluutlyluvisedin-
11°¢¢,1¢m°wal\llm1pllI°~¢¢1¢,gilm¢in\8phIn8_ Tl|al*eaBle|r,lbisAltadImel1t8lld!h|B Ag|*eenn|=|u|:|h|ll`belul|isudID
lB8n¢t8¢tl1al° llstptul's1lallMbP1llIgrllphB.

e

J U 4 4 4 6



Oxneo TUNIT I QUANTITY UNIT COST :» : :

work cy 13.001 $1.75 $22,751.75

GRADING IMPROVEMENTS TOTAL 151 .75

8"pVCSewerLIna LF 1 .an $28.60 sa8.-144.00

Z" PVC SewerUme LF s4s.oo so.oo

8 ' CSewerLine LF $60.00 $o.00
n c Sewer Service EA 25 $400.00 $10,840.00
" Sewer Sawlue Tap into Manhole EA $425.00 $0.00
11 r ServiceTan inly Gleanoui EA sa1s.oo so.oo

Drop Manhole Connection EA s1.soo.oo $0.00
4' Duo Cone Manhole EA 4 $2.450.00 $9.8UOL00
.4 Monaco manhaae EA $3.200.00 $0.00

Ia re Cleanout EA $450.00
p $0.00

I IRemove Tom rare Gleanout a Conned to sum EA $500.00 $0.00

Glesnaut EA 2 $450.60 $900.00
SEWER IMPROVEMENTS TOTAL $59,144J00

B' PVC Wave( Line LF s1s.oo $0.80
8' plc water Line LF 1.373 $24.a0 ss2.952.00
12" PVC Walnut Line LF saa.oo so.oo
12"DIP water Una LF $38.00 $0800
8' alp Water Line LF ass sz4.o0 $8,520.00
8"VaivuBao<&Covar EA $600.00 so.oo
8" Value Box & Cover EA 4 s875.00 $3,500.00
12" Vane Box & Cover EA 1 s2,zoo.oo s2zoown

»| -1.5" Landsca Svc & meter vdreduae pressure badclluw re EA so.zoom $0.00
1Fire H rants Complete EA 4 sco0.oo $12,600.09

»1 ' Double Sewloe81 Meinl* Box EA $450.0n s0.oo
IT . dCSP&2"l.P.C0 S109 EA $450.00 $0.00

»v'314' Landsca m a me4srwl¢eduoe pressure hacklier EA a s1.400.00 s4.200.00
1' Sewioe Una 81 Me®er Be: EA 26 s4so.oo 811.259.m
Water P ER I o.00 $0.06

Alf Release valve EA se0o.oo s0.oo
Valve¢Piesswe Redo EA $15,000.00 $0-00

| 1Remove 8. Conned to Ex. Waterline EA 1 $1,000.00 so .ooo.oo
I1' lsndsca Svc a Myer wlreduce puassuro bald<flw my EA 2 *ll .001 sa.ooo.oo

|v2' Landsm Svc & Meier vdueduoe Faure backflow puev EA so .aoo.0o $0-00
WATER! R6VEM&NTSTOTA\. I  i nwas

aRG ass Ill LF $36.00 I |so.
18' RGRCP C1355 III u= 77 $57.90 I Is4.aas.

18' Ramp Cli lss N LF se1.oo l Iso.
8' GRCPCUNSSV LF 78 $64.00 re$4399.

30" RGRCP Class Ill LF 5.00 I o50.

24 '  D P LF $58.00 $0-00
'  1Grouted Ran CY 39 $85.00 I 0ss.a1s.

> Basin EA 4 500.00 510,009.00
Coracrele Headvaanll sMash Rack EA 3 $2,500.00 $7,500.00

Mon lute! wlHeadw9ll a Traush Raf ck EA s1.soo.oo $0.00

3(10X3 Anofrsoxcunven LF $1,650.00 $0.00
n |Conaeleseu Er rMAG206 EA 1 3,500.00 ss,soo.oo

STORM DRNNAGE IMPROVEMENTS TQTAL $33,596.00

\

1

Project Name: Bella Village
Enghleen GMX. LLC.
Name: Jelfwimmer
Contact Phone 8: 4a0-e4s-1900 x120

Developer:  WIJDMI
Contact Name: Mike slwerherg
contact Phoneiz 4a¢>~390-9as1

I

I

JU4447



2. '°AcoverTABC SY s1a.oo $0.00

3' AC over8"ABC av 4,7o3 s11.00 379,951.00

"AC overll'Asc SY 951 s19.50 $18_544_50

5'A£Juuer6"ABC av $12.00 so.oo

» ve al Curb & Gutter LF 1.160 $7.50 $8,700.00
"1pa ours LF 1 ,sos $6.50 $12,998.50

e~ Single Curb LF $13.00 sago

' Curb Transition LF 60 s1s.oo ssoo.oo

S s t 1a.2s1 s2.25 $29537.25
. aVal Glll!ar& § 1.242 $8.00 57,452.00

P Tbuzz.Mid-Block RamD EA $450.00 so.oo

IKRamp EA e s4so.oo 5Z700.W
|I Jveaesuxanna Combination EA s1.2so.oo so.oo

I6' 0049848 M ssoo.oo $9.00

1  c o n n m e o EA : ' . | .UD $0.00

0'Com:11al9DIillew EA 2 $700.09 31,400.00
|1 1

-8"e Pavementhlckened LF v .of $0.00
vuse Valve Frame a Cover Type 'c' EA 152 $216.00 saz_eao.oo

Lu MHFrame8-Covera FA 121 524018) A!,o4o.oo

| CleanoutI BW s21 s.oo s0.oo
Mum aamcade LF $35.00 so.o0
w Bnnlcade LF ss.oo so.oo

was & RemmlnAC. Pavanen! LF sa.0o so.oo

I AC PavementRemove SY ss.oo so.oo

N19*l .1 LF ss.00 s o
l  | n wlbdhldicum EA s1,uoo.oo so.oo

I ollauvds EA oo.oo so.0o

s~scH4opvc LF s14.00 $o.oo

IM Plus D EA 4 s1s.voo.oo 24. G O G . N

. 1 o ALPAVING IMF' VEM $2785133.26

Mamas EA 3 s9s.oo s2as.oo
"\ | 0 \0ms EA .of $0.00

et are Slurs a n $95.00 I |80 .
», |ADOT S-1 For star s n andlor St Name)Fast 8. Base EA $200.00 $0.00

Flee ranlhlarker e $15.00 $90.W
vVI pal cwndunle40pv cc LF $10.00 .. $9.00

I lntellh~ :}alD0T as puts BO: for EA so.oo so.oo
|»400Ta¢7 Pull Boxer S` Hnlellle EA sons saw

1 pal C0\ll\dullI3 ' 40 PV LF $13.00 80.00

nazsc. IMPROVEMENTS TOTAL $375-D0

I A I nur IT $22,751.75
. c NENTS TOTAL $59144.00

u*A PROVEMENTS TOTAL $7628.00
o ' l ' GE IMPROVEMENTS ToTAl.T seam

ams TOTALc 1 - - 1  : t s21e.1ss.zs
c MP ovauans 'toTAL $375.00

TIMATEOTAL co $470,722.00

o

.... ' /

L.
an

Razz

•

i

a

•

4

WI
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2

ATIACHMENT 3WORKSHEET

OFF-SITE WASTEWATER FACILITIES HOOK-UP FEES2

Service Lam Ml Size Number Ext8HdBd

$25 000.00497
91

8 or greater
Total Hook-up Fees

$1,000.00
$2,000.00
$4,000.00 |

$25000.00

|
a

-v

»

2 Developer has entered into a sepatzie Master Utility Agreement for payment of these fees.

I

JU4449
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ON-SITE LINEEXTENSION AGREEMENT

FOR

DEVELOPER INSTALLED WASTEWATER FACILITIES

BETWEEN

JOHNSON UTILITIES, L.L.c.
db .roHnsonU'rILmEs co1va>Any

AND
¢

SAN TAN BORGATA DEVELOPMENT, L.L.c.

FOR

BORGATA AT SANTAN UNIT I

FINAL COUNTY, ARIZONA

AUGus%z007

u.

JU4450

I
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ATTACHIWENT 3

ESTIMATED ON-SITE AND OFF-SITE FACILITIES
AND ESTIMATED COSTS FOR
WASTEWATER SERVICES 1

Description: Borgia at Suntan -

Unit 1
Quantity Unit Price RefundableUnit Non-

Refundable
Total

See Attached Engineer's Estimate $210,426.00 $210,426.00

TOTAL ENgINEER»S ESTIMATE: $210,426.00

$21 .042.60Administration Fee

$210,426.00

$21,042.60

TOTAL
ADVANCE/CONTRIBUTION $231,468.60 $231 ,468.S0

,,. /

I- The size and quantity of the required liabilities and the cost of those ihdlities will be subsequently revised in

accordance with the approved engineering plans. Thereafter, this Attachment and the Agxeengent shall be revised to
eRect actual cost pursuant to PaNagmph B. .

JU4451
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ATTACHMENT 3 WORKSHEET

OFF-SITE WASTEWATERFACILTTIES HOOK-UP FEES'

ServiceLatelral Size 1:89 Number Extended

84 $84,000.00$1,000.00
$2,000;00
$4,000.00

4 "

"

8 or guveater
Tota l  Hook -up  Fees $84,000.00

I

\
\

Lr

2 Developer has entered into a separate Master Utility Agreement for payment of these fees.

JU4453
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I

LINE EXTENSION AGREEMENT

FOR
\

DEVELOPER INSTALLED WASTEWATERFAC1LMES

BETWEEN

JOHNSON UTILITIES, L.L.C.

THE CHURCH OF JESUS CHRIST OF LATTER-DAY SAINTS
NORTH AMERICA SOUTHWEST AREA

FOR

CASTLEGATE WARDMEETING HOUSE

JULY. ; 2007

AND

JU4454
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AITACBMENT 3

Castlegate Ward Meeting House Quantity Unit Unlt Price Refundable Non-
Refundable

Total

See Attached Engineers Estimate $68,880.00 $68,880.00

I

TOTAL ENGlNEER'S ESTIMATE: $68,880.00 $68,880.00

Administration Fee $6,888.00 $6,888.00

. .1'oTAL .
ADVANCE/CON1'1UBUNON $75,758.00

l
$75,788.00

r

4

JU4455



CASTLEGATE MEETING HOUSE
Engineers Estimate - JU!! 28, 2007

M UNIT QUANTITY um oosr TOTAL GOST
r I • :I|

_ bmdctonewmasimolelocalion LF 8 20.00 ssao.oo
I IV.C. SDR-85 saws: »oTlendl eau:ava\ion, badlfnliuq, & LF 884 .so.oo $44.200.00

I¢ .cl \:Ilistall sewer m 1 EA 6 V u l lI3. 18,000.00
II ».- &9u\'9TmA!Glj8l .EA u • of I I i|.Q 51.

of. r--.. v l \ lM AG DeI200'T 'TopPavement & Surface Ha SY kg -50.00 . .$2.s50.00
»un I sewer eonnectiuo MAG oeuvre EA 1 1,s00.9p . $1

sas,aao.oo, r I

I
q : .1I -

i n . . a Te

\

HAWS -9

In

\

\
q

_

J U 4 4 5 6



OFF-SHE WASTEWATERFACILITIES HOOK-UP FEES2

Service Later Size Fee NUmber Total

4 " $1,000.00 0 0
6 " $2,000.00 1 $2,000.00

8" or greater $4,000.00 0 0

Total Hook-Up Fees 1 $2,000.00

_ .

0
9

4 11

ATTACHMENT 4 WORKSHEET

- r

4

•

2 Devélopu has ensued intoa septate Off-sit;Fadlides Hook-Up Fee Agreement forpayment ofdzese

I

JU4457



CONSTRUCTION AGREEr;EN*r

f

BETWEEN

CENTRAL FINAL conTRAcnnc, L.L.c.

JOHNS ONutilities, L.L.C.

FOR

COOPER ROAD FORCE MAIN
(BELLA VISTA To SKYLINE)

Dated: . September 15, 2006

I

017-0455

I

AND

JU4458



Enamor B

Detailed Cost Estimate

Cost Estimate
Engineering Costs
Sales Tax ai 4.29% .
Cont1'ac4tors Overhead and Profit

Conmaot Price

$390,262.50
42,000.00
18,544.06
43.22625

$494,032.81

- o

\

017-0455 5

\.

JU4459



LINE EXTENSION AGREEMENT

FOR

DEVELOPER INSTALLED WASTEWATER FACILITIES

BETWEEN

JOHNSON UTILITIES, L.L.C.

AND

J.0. COMBS UNIFIED SCHOOL DISTRICT no. 44
OF PINAL COUNTY

FOR

J.0. COMBS EDUCATIONAL VILLAGE

J
October Z, 2007

40

JU4460



ATTACHMENT 3

ESTIMATED ON-SITE AND) OFFSITE FACILITIES
AND ESTIMATED COSTS FOR
WASTEWATER SERVICES l

J.O. Combs Educational Village Quantity Unit Unit Price Refundable Non-
Refundable

Total

See Attached Engineers Estimate $433.192.00 s4aa,192.60

a

I
I

,Q

TOTAL ENGlNEER'S ESTIMATE: $433,192.00 \ $483. 192.00

Administration Fee $43,319.20 $43,319.20

TOTAL
ADVANCE/CONTRIBUTION $476,511.20 $475.511.20

l

:

| The size and' quantity of the lequiled &cilities and the cos¢ of those &cilities will be subsequently revised 'm

accordance with the approved engineering plans. Thereailer, this Attanhmént and the Agreement shall be revised to

reflect actual cos; pursuant to Paragraph B. . '

I

JU4461
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OFF-SITE WASTEWATER FACILITIES HOOK-UP FEBS'

Service Later Size Fee Number Total

4 " $1,000.00 0 0

6 " $2,000.00 2 $4,000.00

8" or greater $4,000.00 0 0
.J

Total Hook-Up Fees 0 0

A'ITAC8MENT 4 WORKSHEET

2 Developer has entered into a separate Off-Site Facilities Hook-Up Fee Agreement for payment of these

fees.

s

JU4463



I

CONSTRUCTION AGREEMENT

BETWEEN

CENTRAL PINAL con1tRAcT1nG, L.L.C.

r

JOHNSON 0'r1L1Tm:s, L.L.c.

FOR

, JOHNSON FARMS FORCE MAIN
\

Dated: May 2, 2007

, o

1

,.

027-0457

0

AND

JU4464



Bzaillalr B

Detailed CostEstimate

Cost Estimate
Engineering Costs .
Sales Tax at 4.29%
Contractors Overhead and Profit
Contract Price

$ 60,772.50
32,000.00
3,979.94
9,277.25

$106,029.69
a

K

r

O

0

JU4465



\ ¢

cons'rRUcnon AGREEMENT

BETWEEN

CENTRAL PINALCONTRACTING, LLC

JOHNSON UTILITIES, L.L.C.

FOR

LAREDO RANCHFQRCEMAJN
9

»-.

Dated: SEPTEMBERS, 2006

097-04§9

JU4466

0

s

AND

I



EXHIBIT B

Detailed COSt Estimate

Cost Estimate
Sales Tax at 4.29%
Contractors Overhead and Prost
Contract Price

$231,068.00
$9,912.82

323-106.80
$264,087.62

f

-4

1.)

097-0466

.

*_

JU4467



4

LINE EXTENSION AGREEMENT

FOR

DEVELOPER INSTALLED WASTEWATER FACILITIES

BETWEEN

JOBNSON trr1L1T1Es, LQL.c.
db J°w<=§§ .§QwAm

PINAL PV DEVELQPMENT, INC.

For

PINAL PROMMIONM AGE

;£'pf. /7
..Jwne__,20(l7

4

AND

JU4468



Penal Professional Village Quanta Unit Unit Price Refundable Non-
Refundable

Total

See Attached Engineer' Estimate (1) $235,582.00 $235,582.00

TOTAL I-ncn~um1v.'s EsTI1v1ATE. $235,582.00 $235,582.00

Administration Pee $23,558.20 $23,558.20

'MTAL
ADVANCE/CONrR1BUNON $259,140.20 $259,140.20

bl- I

\

_ATTACHMENT 3

\

(1) The size and quantity ° ft!1s= gcgqirgd pp the cost ofthose.Ii1cilities will be
subsequemntlllyrevisedin accowdamibe wilma anpiirdwéd €>n§i,u¢8¢Iin8plans. Therealftsur, this
Attachme1mtandtheAgzeemeu:tsi:a1l berevisedto reflectaouxal costspwursu8nttoPa1agraphB.

JU4469



BXHIBrr B

Detailed Cost Estilhat¢

Cost Estimate .
Engineering Costs

S3188 Tax at 4.29% -
Contractors Overhead and Prost

Contac t  Pr ice .

$141,627.50
30,000.00
7,362.82

17,162.75
$196,153.07

-I

kg

"la

115-0416

.f
1._

Q

JU4471



\

CONSTRUCTION AGREEMENT
9.

I

BETWEEN

CENTRAL PINAL CONTRACTING, LLC

:

JOHNS ON UTILITIES, L.L.C.

FOR

ANTHEM AT MERRILLRANCH wR1>, PHASEI

Dated: October 1, 2005

1

65-0359 Amhqm WRP pp I

I

in

AND

JU4472



r

Exam3Ir B

Detailed CostEstimate

Cost EstiMate
Engineering Cost
Sales Tax at 4.29%
Contractors Overhead and Profit
Contract Price

$ 8,953,699.07
155,000.00
390,763.19
910,869.91

$10,410,332.1'/

-no

65-0359 Anlhtm WRP pp I

JU4473



1

Snell &Wilmer
LLB

LAWOH'ICES

DENVER

LAS VEGAS

ORANGE oounly

PHOENIX

SALT LAKE CITY

Tucson

One Arizona Center
Phoenix, AZ 850044202

602.382.6000

602.382.6070 (Fax)

www.swlavLcom
t

]ef{1'eV W. Crockett
602.382.6234

jcmckett@swlaw.corn September 22, 2008

VIA E-MAIL AND HAND DELIVERY

Robin R. Mitchell
Attorney, Legal Division
Arizona Corporation Commission
1200 West Washington Street
Phoenix, Arizona 85007
E-mail: nnitchel1@azcc.gov

Jeffery Michlik
Utilities Division
Arizona Corporation Commission
1200 West Washington Street
Phoemlx, Arizona 85007
E-mdl: jmichlik@aznc.gov

Responses to Staffs First Set of Data Requests to Johnson Utilities, L.L.C
(Docket No. WS-02987A -08-0180) 4

Dear Robin and Jeff:

Attached are the responses of Johnson Utilities to Staff Data Requests JMM 1.43, 1.44,
and 1.51 in the above-reference docket, This completes Johnson Utilities responses to Staffs
First Set of Data Requests.

Very truly yours,

SNELL & WILMER
N

e Crockett
JWC:gdb
Enclosures
cc (with enclosures): Brian Tompsett
\CROCKEJ\SWDMS\9l20353

Re:

She!!8- Wilmer is a member of Li x \ll \131 Thee LeadingAssociation of IndependentLaw Firms JU0324



ARIZONA CORPOR.ATION COMMISSION
STAFF'S FIRST SET OF DATA REQUESTS TO

JOHNSON UTILITIES, LLC
Docket No. WS-02987A-08-0180

July 28, 2008

JMM 1-51 Competitive Bids- For the water and wastewater divisions, please state whether or not
competitive bids are obtained for construction work. If  so, please prov ide
documentation. If not, please explain.

Response: Yes. Competitive construction bids are obtained and used by Johnson Utilities' -general
contractor when negotiating the contracted price. Once the contract is negotiated, these
bids are not retained. BefOre the contracts are agreed upon, a comparison in price is
made by the contractor to USA Blue Book and the R. S. Means Book to make sure that
pricing is consistent and within current industry standards.

Prepared by: Brian Tompsett, Executive Vice President
Johnson Utilities, LLC
5230 East Shea Boulevard
Scottsdale, Arizona 85254

JU0328
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Lee S V2~

'---

Invoice #2088
Fed ID #86-0856984
LPI Job No. 06~06

March 21, 2006

Morrison Homes, Lnc.
4800 N. Scottsdale Road, Suite 2300
Scottsdale, Arizona 8525 I
ATTN: Nick Maloich

• Circle Cross Ranch - Parcels 12 & 18
Pine] County, Arizona

SUBJECT' March 25"1Billing

Lee's Pipelines, Inc. has incurred the following cost:

SEWER - PARCEL 12:
2000 lfof 8" Sewer pipe @ $20.00 If
3 ea. 60" Manhole @ $3200.00 ea.
I ea. Remove plug & connect @ $1000.00 ea.
3 ea. 48" Manhole @ $2400.00 ea.

$40,000.00
9,600.00
I ,000.00
7,200.00

Subtotal
Sales Tax @4.29%

$57,800.00
2,479.62

Subtotal
Less: 10% Retention

$60,279.62
6,027.96

Total Due $54,251.66

383338891

fr J.1 J Q'
. - * '  .

4-v '.p 4
. f

_~.~......-.~.

**.

2t>¢m= .iv Q;<>f £~*'~' *
cl; @.;!Lgt2,@,;,@2Q.Q! coQ

(..

4; a c» 87 fa

F T

;3: .? , ' 9 : 9
- i •) g *ma, . - - . : ¢..,,,_.,, 44

°"" I , _  i - i - \ '
48l -.$..~....- '...- 8 ;». l  K4 _

- 4 " T > * » § Q . , ' . 8  a 1 5 4 ;

r

RO. Box 11040 Chandler, Arizona 85248-1040

RE

I

(480) 895- 1938 Fax (480)895-5058
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CONDITIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT
(Pursuant to A.R.S. 33-l008(D) (1))

Project: Circle Cross Ranch - Parcels 12 & 18

Job No.:06-06 Invoice No.: 2088

On receipt by the undersigned of check from Morrison Homes, Inc.
in the sum of $ 54,251.66 payable to Lee's Pipelines, Inc,
and when the check has been properly endorsed and has been paid by the bank on which
it is drawn, this document becomes effective to release any mechanic's lien, any state or
federal statutory bond right, any private bond right, any claim for payment and any rights
under similar ordinance, rule, or stature related to claim or payment rights for persons in
the undersigned's position that the undersigned has on the job of Circle Cross Ranch--
Parcels 12 & 18 located at Garv & Empire Roads. Final Countv. Arizona to the
following extent This release covers a progress payment for all labor, services,
equipment or materials furnished to the job-site or to the undersigned, through 03/25/06
only and does not cover any retention, pending modifications and changesoritems
furnishedafter that date. Before anyrecipient of this document relies on it, that person
should verify evidence of payment to the undersigned,

The undersigned warrants that he either has already paid or will use the monies he
receives from this progress payment to promptly pay in full all of his laborers,
subcontractors, materialmen, and suppliers from all work, materials, equipment or
services provided for or to the above referenced project upto the dale of this waiver.

Dated on this 2IsLday of Mau ah
1 2006.

Lee L Inc.

my Name)

By:
(Signature)

Secrctarv/Treasurer
(Title)

Loc's Pipelines, Inc.* PO Box I 1040 x Chandler, AZ 85248-1040 * 480-895-1938 * 430-895-5058(IIAX)

an

I

.

.



iruonrzgson HOMES

voss:

PAY

TO
THE

O wen.
.OF

Sum Tool

WIC Expiration Dato:05101/2007

GL Expiration Date:04l01/2007

Auto Expiration Date:04/01/2007

05/23/2008

03!21/2006

osrz:/zoos

03/2112006

D810

Invoice

Vonlioss ll!O'8l?'5D\W'***¢ 1"*
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-»F I *I 337. 988

>

SEWER - PARCEL 18:
1960 lfof 8" Sewer pipe @ $20.00 If
481 If of 12" Sewer pipe @ $32.00 if
65 ea. 4" Sewer service @ $350.00 ea.
3 ea. 4" Sewer service in manhole @ $350.00 ea.
3 ea. 48" Manhole @ $2700.00 ea.
2 ea 60" Manhole @ $3200.00 ca.
1 ea Water tight manhole frame & cover @ $400.00 ea.
1 ea. Remove plug & connect to existing @ $1000.00 ea.
2 Se . about @ $1200.00 ea_

Lee's Pipelines, Inc. has incurred the following cost:

SEWER ._ PARCEL 12:
1700 If of 8" Sewer pipe @ $20.00 If
98 ea. 4" Sewer service @ $350.00 ea.
9 ea. 4" Sewer service in manhole @ $350.00 ca.
7 ea. 48" Manhole @ $2400.00 ca.
2 ea. Sewer cleanout @ S1200.00 eeL

SUBJECT:

RE:

Mom'son Homes, Inc.
4800 N. Scottsdale Road, Suite 2300
Scottsdale, Arizona 8525 I
ATTN' Nick Maloich

April 20, 2006 .

Circle CrossRanch Parcels 12 & 18
Pine] County, Arizona

April 25"' Billing

.~" -
-z I _ ,

;:$=¢*»
3

Lee 's
'-:-:F

Subtotal
Lcssz l0% Retention

Subtotal
Sales Tax @429%

Subtotal

Subtotal

Fed ID #86-0856984
LPI Job No. ()6» 06

Invoice #2118

$195,878.97
I<).587.90

$187,342.00
8,036.97

$ 96,692.00

$ 39,200.00
l 5,392.00
22,750.00

1,050.00
8,100.00
6,400.00

400.00
1,000,00
2,400.00

is 90,650.00

s 34,000.00
34,300.00

3,150.00
l 6,800.00

2,400.00

3:
. ===;

595r.w'u¢¢6

8
=o:¢»r'a7°=

¢351
3;.¢3»°:»2

a.," -
¢¢ Q, *"**° '*\¢4\¢~¢u . -» pis -.,»..

""'"' -::> Ls* T a t 8 f  b a r $375,842 .87
l

4 '3 . *r 3
Qfer., aw 4 ~sL»  \'~
3.3'.¢~I¥".~8. vlad* .

.I*."1°  ,9&.m7

RO. Box 11040 Chandler Arizona 85248-1040 (480) 895-1938 Fax (480) 8955058
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CGNDITIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT
(Pursuant to A.R.s. 33~I008(D) mm

Project: Circle Cross Ranch - Parcels 12 & 18

Job No.:06-06 Invoice No.: 2118

On receipt by die undersigned of a check from Morison Homes. Inc.
in the sum of $ 175.841.07 . payable to Loc's Pipelines. Inc.
and when the check has been properly endorsed and has been paid by the bank on which
it is drawn, this document becomes effective to release any mechanic's lien, any state or
federal statutorybondright, any private bond right, any claim for payment and any rights
under similar ordinance, mile, or stature related to claim or payment rights for persons in
the undersigned's position that the undersigned has on the job of Circle Cross Ranch--
Parcels 12 & 18 located at Garv 8: Empire Roads. Penal Countv. Arizona to the
following extent. This release covers a progress payment for all labor, services,
equipment or materials furnished to the job-site or to the undersigned, through 04/25/06
only and does not cover any retention, pending modifications and changes or items
furnished airer that date. Before any recipient of this document relies on it, that person
should verily evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he
receives from this progress payment to promptly pay in till] all of his laborers,
subcontractors, materialmen, and suppliers from all work, materials, equipment or
services provided for or to the above referenced project up to the date of this waiver.

Dated on this 20"' day of April . 2006.

Lee's Pjpejines, Inc
Fripapj' Name)

By:
Signature)

Secretary/Treasurer
(Title)

bee's  Pipel ines,  Inc . *  PO Box 11040 *  Chandler ,  AZ85248-1040 *  480-895.1938 *  480_895~5058(FAX]

:
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Invoice #2797
Fed ID #86-0856984
LPI Job No. 06-06

March 21 , 2008

Morison Homes, Inc.
6720 North Scottsdale Road, Suite 390
Scottsdale, Arizona 85253
ATTN: Accounts Payable - Land Development

RE: Circle Cross Ranch -- Parcels 12 & 18
Pined County, Arizona

SUBJECT: March 25"' Billing

Lee's Pipelines, Inc. has incurred the following cost:

SEWER ._ PARCEL 18:
I era. Additional air test after dry utilities @ $1500.00 ca.
2440 [for First hydro~vac @ $.75 If
2440 lf'ofFirst camera sewer line @ $.60 If

$1 ,500.00
1,830.00
1,464.00

Subtotal
Sales Tax @4.29%

$4,794.00
205.66

Subtotal
Less: 10% Retention

$4,999.66
499.97

Total Due $4,499.69

!:~A°r~; 6 * - 9 1 '

. * / Ty'

3 3.* *i-.. ;§ _¢
ft . o w 4 *'**»$~$¢"

cm no. 'I ¢Q:_.ge:oo/oc»C*
_5' 'U

,c 4 'ff 9 9 . 4. ?

089850
sA1ra...,...'£:Ql.:9..@ .........*...

4499_ 9 7

csmplsiad
435 South Hamilton Court Gilbert, Arizona 85233 <9 mom 89 .188 Fax 84891 895-58052

o f

Lee 's
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CONDITIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT
(Pursuant to A.R.S, 33-l008(D) (l))

Project: Circle Cross Ranch - Parcels 12 & 18

Job No.:06-06 Invoice No.: 2797

On receipt by the undersigned of a check from Morison Homes, Inc.
in the sum of S 4,499.69 payable to Lce's Pipelines, Inc.
and when the check has been properly endorsed and has been paid by the bank on which
it is drawn, this document becomes etfecdve to release any mechanic's lien, any stale or
federal statutory bond right, any private bond right, any claim for payment and any rights
under similar ordinance, rule, or stature related to claim or payment rights for persons in
the undersigned's position that the undersigned has on the job of Circle Cross Ranch --
Parcels 12 & 18 located at Garv & Empire Roads, Pima! County, Arizona to the
following extent. This release covers a progress payment for all labor, services,
equipment or materials furnished w the job-site or to the undersigned, through 03/25/08
only ad does not cover any retention, pending moditicamions and changes or items
timnished after that dale. Before any recipient of this document relies on it, that person
should verify evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he
receives firm this progress payment to promptly pay in fill] all of his laborers,
subcontractors, materialxnen,axed suppliers firm dl work, malexials, equipment or
services provided for or to the above reference p1'05¢°tup to the date of this waiver.

Dated on this 2151 day of March , 2008.

:c P_jpclincs_ Inc

(Compaq

(Signature)
I

s
i

Secretary/Twasurer
(Title)

Lee's Pipelines, In* 435 s. Hamilton Court l Gilbert, AZ 85233 * 480-895-1938 * 480-895-5058 Fax

*.
.

Q

1

By:
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Lee's
-:-,-:~'

Invoice #2798
Fed ID #86-0856984
LPI Job No. 06-06

March 21) 2008

Morrison Homes, Inc,
6720 North Scottsdale Road, Suite 390
Scottsdale, Arizona 85253
ATTN: Accounts Payable - Land Development

RE: Circle Cross Ranch - Parcels 12 & 18
Penal County, Arizona

SUBJECT: March 25'*' Binding

Lee's Pipelines, Inc. has incured the following cost:

SEWER - PARCEL 12:
1 ca. Additional air test after dry utilities @ $2300.00 ea.
3700 IfofFirst hydro-vac @ $.75 If
3700 If of First camera sewer line @ $.60 If

$2,300.00
2,775.00
2,220.00

Subtotal
Sales Tax @4.29%

$7,295.00
312.96

Subtotal
Less: 10% Retention

$7,607.96
760.80

Total Due $6,847.16

3e3*§lE§l3é

* » *  .  4 : 4
fa . : -?8 ; :¢.4`

W. 3'-sv.-

FJ.4'{''.,,,.,_,, ¢ sumua

9*?4 Q. 9:0

... O¢9F 1 - - - - »

5//£5'9§.';;,2 c(:w1v.o3 O
--0; -=3 "W W *""" '

A- u v * 2 ¢ U M

l>

mc. e~¢o.i§@Q.""" @08=9..i"3°o  o
£>A'tt°.,,,,...£;.€*¢',;€*,3 r¢ar\uu|4r.v1nu...».;¢

# 4 8 9 / 4

0

435 South Hamilton Court Gilbert. Arizona 85233 (480)895-1938 Fax (4a0) 895-5058
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Q CONDITIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT
(Pursuant to A.R.S. 33-»l008(D) (l))

Project' Circle Cross Ranch - Parcels 12 & 18

Job No.:06~06 Invoice No.: 2798

On receipt by the undersigned of check from Morrison Homes. Inc.
'm the sum of S 6,847.16 payable to Lee's Pipelines Inc.
and when the check has been properly endorsed and bas been paid by the bank on which
it is drawn, this document becomes effective to release any mecllanic's lien, any state or
federal' statutory bond right, any private bond right, any claim for payment and any rights
under similar ordinance, rule, or stature related to claim or payment rights for persons in
the undersigned's position that the undersigned has on the job of Circle Cross Ranch --
Parcels 12 & 18 locate at Gary & Empire Roads, Pima] CounW. Arizona to the
following extent. This release covers a progress payment for dl labor, services,
equipment or materials famished to the job-site or to the undersigned, through 03/25/08
only and does not cava' any retention, pending rnodilications and changes or items
furnished aRes that date. Before any recipient of this document relies on it, that person
should verify evidence of payment to the undersigned-

The undersigned warrants that he either has already paid or will use the monies he
receives from this progresspayment to promptly pay in fill! all of his laborers,
subcontractors,maleridmaz, and suppliers Rom all work, materials, equipment or
services provided for or to the above referenced project up to the dare of this waiver.

Dated on this 2151 day of March , 2008.

Be
(Sigmaturc)

:
1
4

Secretary/Treasurer
(Title)

Lee's Pipelines, Inc 435 s. HamiltonCourt o Gilbert, AZ s5233 x 480-895-1938 1480-895-5058 Fax

i v

1 '

r

elm na/
ompzny Name)
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WORK AUTHORIZATIONNO. 2402:
Repair and retest water in Parcel 12

WORK AUTHORIZATION NO. 240] :
Repair and retest sewer in Parcel 12.

Loc's Pipelines, Inc. has incurred the following cost: Parcel 12 sat for over a year with
no activity. Jason Jarvis asked us to go back out and re-test Parcel 12 so it could be sold.

RE:

SUBJECT:

Morrison Homes, Inc.
6720North Scottsdale Road, Suite 390
Scottsdale, Arizona 85253
ATTN: Accounts Payable - Land Development

March 21, 2008

r1 Dvavulncbvu-n-raruufi-II 492-nqqvwvutl

Circle Cross Ranch - Parcel 12
Pink County, Arizona

March2s"° Billing
Work Authorization No's 2401 & 2402
Additional Work - Re-test Parcel 12

.av

Lee's
I

Total Due

Subtotal
Sales Tax @4.355%

Subtotal
15% Overhead & Profit

r

Fed ID #86-0856984
LPI Job No. 06~06

Invoice#2799

$13,974.83

$13,391.62
583.21

$11,644.89
1,746.73

$ 4,514.00

s 7,130.89

i
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435 South Hamilton Ccurk Gifberi.  Arizona 85283 4? f4ac)s 895-1938 F ax  6480)  895052
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]Contact: Term

-' Quantity § Per
; 7.00 I houris)

I
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I

FINANEE CHARGES ON ANY PArT DUE AMOUNT AT 1.5% PER A/onrH. ALLEOLLeC136N
COSTS, lncLuolns ATTORNEY FEES AND LATE FEES, iN THE EVENT THAT IT Becomes
NECESSARY TO INCUR SUCH mosTs. SHALL BE THE RESPONSIBILITY OF CUSTOMER

LEE'S PIPELINES, !NC.
435 S HAMILTON COURT
GILBERT, AZ 85233

i'

Purchase Order No.

I
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Hvdrovac/iet-rodding service:
Clean newly constructed sewer
*Circle Cross Ranch Parcel 12
[Fuel surcharge 10%

t Workorder No.

Description

s.YJ" -

44.l-gal!4-lah
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to;#. CL 1°
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Pavement Terms Due Date

Net 15 Dave 3/7/08

Amount

150.00 1,050.00
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Video Mainline Only - Febmary 22nd and 28\h, 2008

Vdeo Services (locate leaks)

vs:
#N-'J -I

_' 19;

Cif4ECs

4506.30

10.00

'5 (Q FT

I D b -i

0.30

20.00

:la

3'
up,
74"1

T vv"!"\ -.
i t . ;5 'i}» §3,

4
_ ._ 9

s 1.351.88

200,00

9.93.09

log L%9
-y~>l1 ~9'1`* 4 s-  r s '

. 1 i . J  8 ;
.. -.....-

I .......-*~».,_....-»~»-

ME

s 1,551.89

iv

1,551.89 1

- -

)

' Q L

Army video or vapor! heated by VPI is for infunnational purposes only. VP! is not
an inspection service nerdoes VPI assume any fesponsibllity for the integrity
of any system we videotape. All comments made by our operator on his/her
report are intended only as a guide and are not meant to imply that any pan of
the system videotaped is or is not within acceptable ioiemnces. The only service
VPI owes is to create a videotape. n is agreed that payment is to be made within
30 days of invoice date. rnteiest may accrue a 1.5% per month LhereaNer.

TERMS; NET 30 DAYS

BILL TO:
Leafs Pipelines, Inc.
435 S. Hamilton Cour!
Gilbert, AZ. 85233
480-895-1938
480-895-5058

P OS T OFFICE  B OX  1407
CDOLIDGE ,  A RIZONA  85228
Phone (520)  723~8350 Fax  (520)  723-8355

VIEW PIPE INCORPORATED

.I

:

THANKYOU FOR YOUR BUSINESS

SUBTOTAL

SALES TAX

TOTAL

PROJECT: Circle Cross P12
Johnson Ranch

CONTACT: Jeff
P.O. #

DATE: February 28, 2008
INVOICE # 561892



Date Invoice #

3/7/2008 2599

Bill To

Lee's Pipeline, Inc
435 South Hamilton Court
Gilbert, Arizona 85233

P.O. No. Terms Due Date
Circle Cross net 30 days 4/6/2008

Description Qty Rate Amount
High residual testing on 3/4/08 at Circle Cross at Gary Rd.
and Hunt Hwy in Queen Creek, AZ

"Labor includes travel time and the time spent on the job site
for 3/4/08.

Low residual testing on 3/5/08 at Circle Cross at Gary Rd. and
Hunt Hwy in Queen Creek, AZ

**Labor includes travel time and the time spent on the job site
for 3/5/08.

Coliform Bacteria Testing on 3/6/08 at Circle Cross at Gary
Rd. and Hunt Hwy in Queen Creek, AZ

*Labor includes travel time and the time spent on the job site
or 3/6/08.

I

3.2

4

4.5

4

3.25

5_0

|70.0

5.00

70.00

15.00

70.00

20.00

227.50

20.00

315.00

60.00

227.50

Thank you for your business, J.P.

phone Fax#

480 981 8859

$870.00Tota I

£7"14v

Invoice
1

Statewide Disinfection
Post Office Box 20555
Mesa, Arizona 85277
ROC202634

iT» <\-©my 3 QS .Qt
5459 *1INV#

___G

397 Ob-<>*o / %`\ 0.13<J

CHECK# Cnécx DATE

E-mail Balance Due
-*d-Q-451-4 3870.89+
cl2wrigl'i1@ao1.cnm

QD

Q

•

Q80 984 9616! ;

VEIHJDOP
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m e
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N2002401
Work Authorization
for Daily Time & Material
Reimbursement

Date:
435 South Hamilton Court

Gilbéfi. Arizana 85283
(480)885-1838

Fax {480) 895-5058 0 Partial b' Complete
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This Authorization constitutes documentation and approval for on-aite hours and Held su8plIad material incorporated into
the sxtn work as wall as field oiulpminl and llald tools used In comnlsle me work. ocumenzalion for Iahrlcntad or
purlciuaed malarlau what aroutll did fur this work will us furnished by the Contractor attire al billing or. Ni time al change
order rsquasl.
Approversby:
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485 south Hamilton Court
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CONDITIONAL WAIVER AND RELEASE 0N PROGRESS PAYMENT

(Pursuant to A.R.S. 33-l008(D) (|.))

Project: Cinch Cross Ranch - Purceis 12 & 18

Job No,:06-06 Invoice No.: 2799

On receipt by the undersigned of a check from Morison Homes, Inc.
in the sum of S 13974.83 payable to I.ele's Pipelines. Inc.

.
and when the check has been properly endorsed and has been paid by the bank on which
it is drawn, this document becomes effective to release any mechanic's lien, any state or
federal statutory bondright, any private bond right, any claim for payment and any rights
under similar ordinance, Ede, or stature related to claim or payment rights for persons in
the undersigned's position Thai the undersigned has on the job of Circle Cross Ranch -
Parcels 12 & 18 located at Gary & Empire Roads, PinadCoun!v, Arizona to the
following extent. This release covers a progress paylnueunt for all labor, services,
equipment or materials finnnrishedto the job~si¢e or to the undersigned, through 03/25/08
only and does not cover any retention, pending modiiicalions and changes or items
furnished alter that dale. Before any recipient of this document relies on it, that person
should verily evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he
receives from this progress payment so pwmplly pay in rid! all of his laborers,
subcontractors, mawialman, and suppliers from all work, materials, equipment or
services provide for or to the above referenced project up m Abe dare of this waiver.

Dated on Luis 21" day of March ,2008.

f e l i n e s .  In c .

(Casappasr, razamas)

By;
(Signamnr)

.F
Secrclarvffrcasurcr

(Tide)

l.cc's Pipelines, Inc!435 Hamiaggg Court I Gilbcr¥_ AS 85233 I 430-895- ms n 48()-8¢}5.5()53 Fax
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UNCONDITIONAL WAIVER AND RELEASE ON FINAL PAYMENT
(Plursuaut to A.R.S. 33-1608)

Plojedz Circle.Clnuss-Peumeis 12& 18
Builders: Menison Homes
JobNo.° 06-06

The undersigned has been pad in full for all labor, service, equipmentOr material
firmished to thejobsite for Morrison Homes, Inc. on the job of

(person arm whrrMrnaasigned vorrhwed) .

M or r is on H omes . Inc . located at
(Ov\meru'Generial Contractor)

Galrv & Empire Roads. Final County, Arizona .
(Job nesipricn)

and does hereby waive and release any rights to Meclralnic's Lien, arty stare or federal
statutorybondright, and private bond right, any claim fbrpayrnent arid any right under
army sizunilar ordinance, mle or statute related to cfauim or payment rights for persons'mthe
undersigned's portion, except for disputed claims for extra work 'mthe amourof
s -0., . I

The undersigned warrants thrahe either has already paid or will use the monies he
received from this final payment to promptly pay in fill]dl his laborers, subcontractors,
materiadmen, and suppliers for all work, rnaterids, equipment or services provided for or
to the above referenced project.

DATE: Li - 1% »  D 99 LEE's PQEL

(Cu ,  S  ' N o

/ J

(Ti*1° )

NOTICE: THIS DOCUMENT WAIVES RIGHTS UNCONDITIONALLY AND
STATES THAT YOU HAVE BEEN PAID FOR GIVING UP THOSE
RIGHTS. THIS DOCUMENT IS ENFORCEABLE AGAINST YOU
[F YOU SIGN re, EVEN IF YOU HAVE NOT BEEN PAH). IF YOU
HAVE NOT BEEN PAID, USE A CONDITIONAL RELEASE FORM.

Lee's Pipelines, Inc.* 435 s. Hamilton Court, Gilbert, AZ 85233 4 480-895-1938 * 480-895-5958 Fax

By:

8
I



Invoice Date: Invoice #'

4/30/2007 3630

Bill To:

Morrison Homes

4800 North Scottsdale Road #2300
Scottsdale AZ 85251

Project

EOR sewer water paving

Project. Terms

0519.01 Circle Cross Parcels12 .. Due on receipt

rate Description HourslQty Amount

4/9/2007

4/19/2007

4/20/2007

Review and collation of sewer lines uniform slope/camera
report. Report is incomplete. Incorrect parcelnumber shown
on reports. Contractor informed.
Circle Cross Ralf ch Par 18-Sewer: pick up & hand deliver
re-issued copy ofproject camera report to Jerry Mason.
Review of camera/unifo1mlslope report for parcel sewer lines.

5.4
5153
~».. .. 1. 3~ x.._.._ .i - . .

':"i]. ___
-. i -» --" ......--» --'*-'-"*I . - - - - - ' - - " "

w e 3 Q* 2937 3
J
;'

1

1.5

1

100.00

150.00

100.00

I
IDate: In i t ia ls : 41,*taut

I
SAP

b #
C o s t

C o d e Desc r ip t ion Amo u n t

16 Se' DEV. lo m +r R".
16 DEV.

16 DEV.

16 DEV.

16 DEV. Total $350.00

$0.00PaymentslCredits

Balance Due $350.00

Invoice¢ .if I Affiliated Development Solutions, Inc.
A Q.
~ ! -» 8590 B. Shea Boulevard

I -u Suite 120
Phoenix,AZ 85260

L-

I

` \09399

1'i,4159~1
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invoice Date: Invoice #~

9/30/2007 3861

Bill To:

Monism Homes
4800 fords Scottsdale Road #2300
Scottsdale AZ 8525 I

Project'

0519.01 Circle Cross Parcels 12& 18

Date Description HourslQty Amount

8r22/2007
9/3/2007
9/4/2007

9/10/200'7

9/27/2007

Review of manhole vacuum tests.
Review ofsewcr and as built plans and maMole vacuum tests.
Parcel 18: 'LR commas - bollards with cutolfwalls have not been
constructed at rip rap areas (4) per paving plan sheet i details. Lee's
Pipelines reinforced 3'X3'X6" concrete pads have not been
constructed at Ere hydrants as required by Note 5 of water plans.
Parcel 18 I..-:els Pipelines formwodg reinforcing mesh and concrete
for tire hydrant slabs
Earlhblcnd excavating and setting posts for curb openingsalety
posts and eat off wall. Note: Discussed detail with contractor.

10\,l3Q Q

lL{6'5. DE\l . 413

I
1
2

z

z

100.00
100.00
200.00

200.00

200.00

Total $800.00

PaymentslCredits s0.00

Balance Due s800.00

i
.4 I

* I 1 »

Invoice

\
"\

Affiliated Development Solutions, Inc.

8590~E. Shea Boulevard
Suite 120
Phoenix, AZ 85260

CO

I

L r

(9,/9u/ o==°'*"



CONDITIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT
-_J

Project' Circle Cross Ralph Parcels 12 & 18

Job No.2

On receipt by the undersigned of a check 80111 Morrison Homes, in the sum of
$800.00 payable to AfE1iated Development Solutions, Inc. and when the check has
been properly endorsed and has been paid by the bank on which it is drawn, this
document becomes effective to release any mechanic's lien, any state or federal
statutory bond right, any private bond right, any claim for payment and any rights
under any similar ordinance, rule or statute related to claim or payment rights for
persons in the undersigned's position that the undersigned has on the job of Circle
Cross Ranch Parcels 12 & 18, located at Piinal County, AZ to the following extent.
This release covers a progress payment for all labor, services, equipment or
materials furnished to the jobsite or to Morrison Homes, through 9/30/07 only and
does not cover any retention, pending modifications and changes or items furnished
after that date, Before any recipient of this document relies on it, that person
should verify evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or will use the
monies he receives from thisprogress payment to promptly pay in full allof his
laborers, subcontractors,material, menand suppliersfor all work, materials,
equipment: or services providedfor or to the above referenced project up to the date
of this waiver.

Dated' 10/9/07 Afiliaced Development Solutions, Inc.

By!
(Signature)

Invoice 3861
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*** Slip Sheet ***

Document Name :

Document ID :
Name :
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Lee's
1.3¢
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Invoice#2119
Fed II) #86-0856984
LPI Job No. 06-»06

April 20, 2006

Morrison Homes, Inc.
4800 n. Scottsdale Road, Suite 2300
Scottsdale, Arizona 85251
ATTN: Nick Maloich

RE: Circle Cross Ranch - Parcels 12 & 18
Pinal County, Arizona

SUBJECT: April 2s"' Billing

Lee's Pipelines, Inc. has incurred the following cost:

WATER ... PARCEL 12:
3940 If of 8:1 C-900 @ $20.50 if
8 ea. Fire hydrant @ $3000.00 ea.
1 ea. W' Single water service @ $350.00 ea.
53 ea. I" Double water service @ $600.00 ea-
10 ea. 8" Valve, box & cover @ $890.00 ca.
2 ea Remove cap & connect @ $1000.00 ca.
2 ea. 1" Landscape service @ $1000.00 ea

$ 80,770.00
24,000.00

350.00
31 ,800.00

8,900.00
2,000.00
2,000.00

Subtotal
Sales Tax @4.29%

$149,820.00
6,427.28

Subtotal
Less: 10% Retention

S156,247.28
15,624.73

Total Due $140,622.55

cmxn. 4 7 ' 0 - ° 9001.'8'_3_.° ,.
£>::e15.___5;9J.:9'2.~-

18' ff; LI -"33

I "5** _4_

Rx ma.,,.,,. '*%~?:'8i»  E G
:.*re'*, -*_§=.- '~=>'l>.i.

- 4 x . ,/"'"""`4? *. if, 4;,»"'<,.1 -3.5:

\.

RO. Box 11o4o Chandler, Arizona 85248-1040 (480)895-1938 Fax (480) 895-5058
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CONDITIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT
(Pursuantto A.R.S. 33-l008(D) (1))

Project: Circle Cross Ranch - Parcels 12 & 18

Job No.:06-06 Invoice No.: 2119

On receipt by the undersigned of a check from Morrison Homes. Inc.
in the sum of $ 140.622.55 payable to Lee's Pipelines Inc.
and when the check has been properly endorsed and has been paid by the bank on which
it is drawn, this document becomes et'fective to release any mechanic's lien, any state or
feral statutory bond right, any private bond right, any claim for payment and any rights
under similar ordinance, rule, or stature related to claim or payment rights for persons in
the undersigned's position that the undersigned has on the job of Circle Cross Ranch --
Parcels 12 & 18 located at Garv & Empire Roads, Pinar County. Arizona to the
following extent. This release covers a progress payment for all labor, services,
equipment or materials timnishedto the job-site or to the undersigned, through 04/25/06
only and does not cover any retention, pending modifications and changes or items
tirmished after that date. Before any recipient of this document relies o 1 it, that person
should verify evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he
receives from this progresspayment to promptly pay in full all of his laborers,
subcontractors; materialmen, and suppliers from all work, materials, equipment or
services provided for or to the above referenced project up to the date of this waiver.

Dated on this 20'" day of Apr i l  , 2006.

By:

.Lee's Pipelines. Inc.

f¢<8m¢)
(Signature)

Sccretaw/Treasurer
(Title)

Loc's Pipelines, Inc.* PO Box 11040 x Chandler. AZ 85248-1040 * 480-895-1938 * 480-895~5058(FAX)
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Lee's

aD

Invoice #2165
Fed ID #86~0856984
LP] Job No. 06-06

May 23,2006

Morrison Homes, Inc.
4800 n. Scottsdale Road, Suite 2300
Scottsdale, Arizona 8525 I
ATIN: Nick Maloich

RE: Circle Cross Ranch .- Parcels 12 & 18
Pima! County, Arizona

SUBJECT: May Zs"' Billing

Lee's Pipelines, Inc. has incurred the following cost:

WATER -. PARCEL 18:
2440 If of 8" C-900 @ $20.50 If
5 ea. Fire hydrant @ $3000.00 ea.
6 ea. %" Single water service @ $350.00 ea.
31 ea. I" Double water service @ $600.00 ea
6 ea. 8" Valve, box & cover @ $890.00 ea.
2 ea. Remove cap & connect @ $1000.00 ca.
2 ea. %" Landscape service @ $800.00 ca.
I ea. Water line DIP section @ $2500.00 ea.

s 50,020.00
I 5,000.00
2,100.00

18,600.00
5,340.00
2,000.00
1,600.00
2,500.00

Subtotal
Sales Tax @4.29%

$ 97,160.00
4,168.16

i-4 218841
Subtotal
Less: 10% Retention

$101,328./6
10,132.82

8 __ -...
czuxo. one-~ cop c30___
aAvs..£:.Q.L:9_ . . ._-w--

¥ /¢, !39. 8;-

TotalDue s 91 ,195.34
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CONDITIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT
(Pursuant to A.nLs. 33-l008(D) (I»

Project: Circle Cross Ranch- Parcels 1.2 & 18

Job No.:06-06 Invoice No.: 2165

On receipt by the undersigned of a check from Morrison Homes. Inc.
in the sum of $ 91.19534 payable to Lee's Pipelines. Inc.
and when the check has been properly endorsed and hasbeen paid by the bank on which
it is drawn, this document becomes effective to release any mechanic's lien, any state or
federal statutory bond right, any private bond right, any claim for payment and any rights
under similar ordinance, rule, or stature related to claim or payment rights for persons in
the undersigned's position that the undersigned has on the job of Circle Cross Ranch -
Parcels 12 & 18 located at Gary & Empire Roads, Pinal County. Arizona to the
following extent. This release covers a progress payment for dl labor, services,
equipment or materials furnished to the job-site or to the undersigned, through 05/25/06
only and does not cover any retention, pending modifications and changes or items
furnished after that date. Before any recipient of this document relies on it, that person
should verify evidence ofpaynnent to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he
receives Hom this progress payment to promptly pay `m full all of his laborers,
subcontractors, materialrnen, and suppliers from all work, materials, equipment or
services provided for or to the above referenced project up to the date of this waiver.

r Dated on this 23" .day of May s 2006.

Lee's Pjipelines. Inc.
company Name)

By:

.F
(Signature)

Secrctarv/Treasurer
(Title)

Lee's Pipelines, lm.* PO Box l 1o4o * Chandler, AZ 85248-]040 * 480-895~1938 * 480~895-5058(FAX)
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Invoice #0606-01
Fed ID #86-0859684
LPI Job No. 06-06

March 21, 2008

Morrison Homes, Inc.

6720 North Scottsdaule Road, Suite 390

Scottsdale, Arizona 85253
ATTN' Land Development - Accounts Payable

RE: Circle Cross Ranch - Parcel 12 & 18
Pinar County, Arizona

SUBJECT: March z5"' Billing
Request for Retention

Lee's Pipelines, Inc. requests the release of retention:

Invoice Number
< 2088
> 2118
w 2119
» J 2165
s 2797
5 2798

Invoice Date
06,21 .06
04.20.06
04.20.06
05.23.06
03.2 I .08
03.21 .08

Invoice Amount
$ 6,027.96

19,537.90
15,624.73
10, I 32.82

499.97
760.80

TotalDue $52,584.18

Jr
.1

9*
39918138

. ax 8

gL1=*» ?§*:' §6'!'

.3

~:>~ w
1 u :* I 4 ;

5%
182

' 6

'ii
.gap 33

434. Nil
I .~_=,.¢-

i g q g a* C? 0 9 0342'

¢~5.;2 : 9' -§j.*!_; 6 au.

0

435 South Hamilton Court Gilbert, Arizona 85233 (480) 895-1938 Fax (488) 895-5058<9
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Lee's Pipelines, Inc.* 435 S. Hamilton Court * Gilbert, AZ 85233 * 480-895-I 938 * 480-895-5058 Fat

Dated on this 21" day of Mar ch  , 2008.

The undersigned warrants that he either has already paid or will use the monies he
receives from this progress payment to promptly pay in full all of his laborers,
subcontractors, materialmen, and suppliers firm all work, materials, equipment or
services provided for or to the above referenced project up to the date of this waiver.

On receipt by the undersigned of check from Morrison Homes. Inc.
in the sum of $ 52-584.18 payable to I.ee's Pipelines, Inc.
and when the check has been properly endorsed and has been paid by thebank on which
it is drawn, this document becomes effective to release any mechanic's lien, any state or
federal statutory bond right, any private bond right, any claim for payment and any rights
under similar ordinance, rule, or stature related to clam or payment rights for persons in
the u:ndersigned's position that the undersigned has on the job of Circle Cross Ranch -
Parcels 12 & 18 locatedat  Garv & Empire Roads. Pima! County. Arizona to the
following extent. This release covers a progress payment for all labor, services,
equipment or materials furnished to the job-site or to the undersigned, through 03/25/08
only and does not cover any retention, pending modifications and changes or items
furnished after that date. Before any recipient of this document relies on it, that person
should verify evidence ofpayrnent to the undersigned.

Job No.:06-06

Project: Circle Cross Ranch - Parcels 12 & 18

CONDITIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT
(Pursuant to A.R.S. 33-l008(D) (l))

Invoice No.: 0606-01

4'

t"

s lx elites. Inc.
Company Name)

Seoretarv/Trzasurer
(Title)

(Signature)

I.

J

By:
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RECEIVED
APR 0 6 2007

BY:
Invoice Date: Invoice #'

3/31/2007 3580

Bill To:

Morrison Homes
4800 North Scottsdale Road #2300
Scottsdale AZ 85251

Project:

EOR sewer water paving

Plvjed. Terms

0519.01 Circle CrossParcels 12 .. Due on receipt

Date Description Hnurs/Q1y Amount

3/8/2007

3/13/2007

3/14/2007

3/20/2007

3/20/2007

3/21/2007

Lee's Pipelines water lines pressure leakage rest, Low
pressure air tests of sewer lines. Note: above tests teinuniiuaxed
due to low compaction tests.
Lee's Pipelines low pressure air test of syn lines. Sewer
lines from manhole 5 to stub out from parcel 17 must be
retested after De in. All other lines passed air test. Water
lines pressure and leakage tests - all passed. Note: tie ins of
waler lines to par 17 remain outstanding.
Lee's Pipelines deflection/mandrel test ofsegyer lines manhole
I to ex manhole par 17 remains untested. Low pressure air
test of sewer line manhole 5 to existing manhole par 17 - all
zincs have passed LP air test.
Lee's Pipelines repairing sag in sewer line between manholes
1 and 2.
Meeting willnl Rob Bosarge and Aaron Vander Veer re
management assumptions
Lee's Pipelines correcting sewer line sag between par 17 and
manhole l parcel 18. NoneT@ontraetor informed that sewer
lines and water lines in narceLl.2.m11stbe completely retested
after trench compaction. Tests have Fee? perfonnned and
passed.

AII ,Ir

3

4

3.5

2.5

l

2

300.00

400.00

350.00

250.00

100.00

200.00

lni!i8l$z. M v.Date; 1 / 111
SAP
Job #

Cost
Cod Description AmountI

15 9 DEv. 2 / L 0( 4? ./.nr». reD
16 DEV.
16 DEV.

16 DEV.
16 DEV.
16 DEV.

Total $1,600.00

PaymentsIcredits $0.00

Balance Due $1,600.00

A f f i l i a t e d  D e v e l o p m e n t  s * i l i s  I Invoice
8590 E. Shea Boulevard
Suite 120
Phoenix, AZ 85260
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4

CONDITIONAL WAIVERAND RELEASE ON PROGRESS PAYMENT

Project!Circle Cross Ranch Parcels 12 & 18

Job No.'

On receipt by the undersigned of a check from Morrison Homes, in the sum of
$10,000.00 payable to Afnliaced Development Solutions, Inc. and when the check
has been properly endorsed and has been paid by the bank on which it is drawn,
this document becomes effective to release any mechanic's lien, any state or federal
statutory bond right, any private bond right, any claim for payment and any rights
under any similar ordinance, rule or statute related to claim or payment rights for
persons in the undersigned's position that the uNdersigned has on the job of THE
Circle Cross Ranch Parcels 12 & 18, located at Penal County, AZ to the following
extent. This release covers a progress payment for all labor, services, equipment or
materials furnished to the jobsite or to Morrison Homes, through 8/31/07 only and
does not cover any retention, pending modifications and changes or items furnished
alter that date. Before any recipient of this document relies on it, that person
should verify evidence of payment; to the undersigned.

The undersignedwarrants that he either has already paid or will use the
monieshe receives from this progress payment to promptly pay in full all of his
laborers, subcontractors, material, men and suppliers for all work, materials,
equipment or servicesprovided for or to the above referencedprojectup to the date
of this waiver.

Dated! 8/28/07 AfE1iated Development Solutions, Inc.
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Invoice Date:

8/28/2007

Description Amount

3,865.00

Date: Initials: 41,:O
SAP
Jobs

Cost
Code Descripli0m Amount

16 r DEV. ID | '@, L 9 b16 DEV.
16 DEV.
16 DEV.
16 Dev.
16 DEV,

Total $3,865.00

$0.00PaymentsIcredits

Balance Due $3,865.00

1

w

. Affiliated Development Solutions, Inc.
'. 1 L 8590 E. Shea 8oulewa Invoice

Q Suite 120
.,,. _ Ph nix AZ 85260

~̀"~°° z oe .

Bill To:

Morrison Homes
4800 North Scottsdale Road #2300
Scottsdale AZ 85251

Invoice #: 3826
Due Date: 8/28/2007

P.O. Number'

Project' 0478.01 Glennw8de Parcel 2 & 8

Finalize ECC letter to COM. Project close out

(04399

l@l»9§<'491

UP

7
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CONDITIONAL WAIVER AND RELEASE ON FINAL PAYMENT

Project! Glennwilde Parcels 2 and 8

Job No.1

On receipt by the undersigned of a check from Morrison Homes, in the sum of
$3,865.00 payable to Affiliated Development Solutions, Inc., and when the check
has been properly endorsed and has been paid by the bank on which it is drawn,
this document becomes effectiveto release any mechanics lien, any state or federal
statutory bond right, any private bond right, any claim for payment and any rights
under any similar ordinance, mle or statute related to claim or payment rights for
persons 'm the undersigned's position, the undersigned has on the job of Glennwilde
Parcels 2 and 8 located at Maricopa, AZ. This release .covers the Enalpayment to
the undersigned for all labor, services, equipment or materials furnished to the
jobsite or to Morrison Homes, except for disputed claims in the amount of $0.00.
Before any recipient of this document relies on it, the person should verify evidence
of payment to the undersigned.

The undersigned warrants that he either has already paid or will use the
monieshe receives from this final payment to promptlypay in full all his laborers,
subcontractors, material,men and suppliers for all work, materials, equipment or
services provided for or to the above referencedproject up to the date of this waiver.

Datedi 8/28/07 Affiliated Development Solutions, Inc.
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HSP ARIZONA, INC. OFF-SITE DEVELO1>MENT CONTRACT

This Contract (the "Contract") is made as
of 7m day of January, 2006,between HSP
ARIZONA, INC., a Delaware corporation,
Arizona Contractor's License No.
ROCl38431-B and ROC144869-A
("Contractor"), and HOLL-'WENN
CONSTRUCTION, Arizona Conu'actor's
License No. ROC 197798
("Subcontractor").

SUBDIVISION: CIRCLE CROSS RANCH PHASE 2, PARCELS 16 & 21
LOCATION: Meridian Rd. & Chambray Drive, Penal County
OWNER OF SUBDIVISION: Standard Pacific of Arizona, Inc., a Delaware corporation ("owner")

NATURE OF WORK: Water and Sewer

Contractor and Subcontractor hereby agree as follows:

1. Scope of W ork' Enaaeement of Subcontractor. Subcontractor agrees to perform the work described in
more particular detail on Exhibit  "A" attached hereto and any approved additions or modifications thereto
(collectively, "Subcontractor's W ork"), at the subdivis ion/location described above (the "Site"), in
accordance with the terns and conditions of this Contract. Subject to the terms and conditions of this
Contract, Contactor hereby engages Subcontractor to perform Subcontractors W ork, and Subcouuactor
accepts such engagement Subcontractor aclmowledges that HSP Arizona, Inc. and Standard Pacific of
Arizona, Inc. have entered into a separate agreement ("Prinle Contract") pursuant to which Contractor has
agreed to perform construction work for Standard Pacif ic of Arizona, Inc., including without limitation
construction work for the Site. Subcontractor's W ork is within the scope of work set forth in the Prime
Contract.

2. Subcontract Documents. The term "Subcontractor Documents" as used herein refers to this Contract, the
Prime Contract, all plans and specifications for Subcontract:tor's Work, including without limitation those
plans and specification set forth i n Exhibit "B" attached hereto, and all the general and special conditions,
drawings, specifications, addenda, amendments, moditicatious. Subcontractor agrees to be bound to
Contractor by the terms and provisions thereof; so far as they apply to the work hereinafter described.

3. Materials and Labor. Subcontractor agrees to furnish and pay for all materials, supplies, equipment, tools,
machinery, labor and other goods and services necessary to perform Subcontractor's Work or otherwise
used 'm connection with the performance of this Contract.

4. Contract Amount. Subcontractor shall perform Subcontractor's W ork for the cost as itemized on
Eadiibit "C" attached hereto (the "Contract Amount"). The Contract Amount, except as otherwise
specifically provided herein, includes the cost of all pennies, fees, inspections, and other costs. In addition,
Subcontractor shall be solely liable and responsible to pay all taxes due or owing by reason of any federal,
state or local governmental lava/, ordinance rule or regulation, including all federal, state and local taxes
imposed on labor, materials equipment and services furnished as well as transaction, privilege, excise,
sales, use, personal property arid similar taxes, except as provided in Section 25 below.

5. Execution and Pro21'ess of Work: Delav.

(a) Due Diligence. Subcontractor shall perform Subcontractor's Work with due diligence and without
delay and in accordance with the Subcontractor Documents, and shall not 'm any manner, by delay
or otherwise, interfere with the work of Contractor or other subcontractors. Subcontractor shall
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take appropriate precautions to protect the wodc of other subcontractors and Contractor from
damage or delay caused by Subcontractor's Work. Subcontractor shall cooperate with Contractor
and other subcontractors performing work at the Site.

(b) Timing. Liquidated Daxnazes. Time is of the essence of this Contract. Subcontractor
acknowledges that Contractor will suffer financial loss if Subcontractor's Work has not been
completed by the completion date set forth in the timeline attached hereto as Exhibit "D" (the
"Completion Date"). For each calendar day of delay beyond the Completion Date until (and
including) the date Subcontractor's Work has been completed, Subcontractor shall be liable for
and shall pay to Contractor $0.00 per day as stipulated, fixed and agreed liquidated damages and
not as a penalty. The parties aclmowledge that Contractor's actual damages will be difficult to
determine and that the foregoing amount is a reasonable estimate of the financial loss Contractor
will incur for each calendar day of delay. Contractor may deduct 811 liquidated damages it
assesses pursuant to this Subsection 5(bl firm any unpaid amounts then or thereaRer due to
Subcontractor under this Contract.

6. Laws and Notices. Subcontractor ogees to comply with all applicable federal, state, local and other laws,
ordinances, rules, regulations, orders and requirements, as same may be amended from time to time,
including but not limited to all applicable covenants, conditions and restrictions affecting the Site, dl
design guidelines implemented by any homeowners' association governing the Site, immigration laws and
regulations, and all laws, ordinances, rules, regulations, orders and requirements of any governmental body
or public authority having jurisdiction for the safety of persons or property or to protect them from damage
or loss (collectively "Laws"). Subcontractor represents, warrants and certifies to Contractor that
Subcontractor has reviewed, or will promptly review, the general National Pollutant Discharge Elimination
System ("NPDES") permit applicable to the Site and the Storm Water Pollution Prevention Plan ("SWPP")
applicable to the Site; that Subcontractor ha read and understands, or will promptly read and ensure that it
understands, that permit and that plan; and that Subcontractor will comply with the terms, conditions and
limitations of that penni and that plan. Additionally, Subcontractor agrees to provide, and herewith does
provide, a signed NPDES Certification in the form attached asExhibit "E"hereto.

7. Termination.

(3) With Cause. Contractor shall have the right to terminate Subcontractor without notice if at any
time Subcontractor fails to maintain all of the insurance required by this Contract or is, in any
respect, `m violation of any state or federal OSHA or other occupational health or job safety
statute, rule or regulation, or of any otherapplicable Laws, or if Subcontractor in any other way
adversely jeopardizes the health, safety or were of persons or property, or if Subcontractor
abandons SubcontractorS Work or becomes disabled from complying with the provisions herein.
In all other cases, Contractor may, in addition to any other remedy available to Contractor at law
or in equity, terminate this Contract if Subcontractor fails to cure within two (2) business days
after delivery of written notice specifying the breach or failure. In the event of termination,
Contractor may cause SubcontractorS Work to be completed through alternate means and, in
connection therewith, may take possession of Subcontractors tools, equipment, machinery and
materials and may finish Subcontractor's Work in whatever manner Contractordeemsappropriate.
Subcontractor shall pay Contractor all costs and expenses (including attorneys fees) and all other
losses and expenses Contractor shall incur in connection with any action taken by Contractor
under this Subsection 7(a), upon demand, and Contractor may deduct same tram any sums
otherwise due to Subcontractor under this Contract or any other agreement between the parties, If
Contractor terminates this Subcontract and takes over Subcontractors Work pursuant to this
Subsection 7(a), it is ,specifically agreed that Subcontractor shall have no right to any further
payment from Contractor until all thework set forth in the Prime Contract for the Site hasbeen
completed and accepted, in which event Contractor shall deduct firm the Contract Amount all
costs incurred by Contractor to complete Subcontractor's Work, plus all of Contlactor's damages,
losses and expenses, plus reasonable profit and overhead, plus all sums previously paid to
Subcontractor; if any funds remain, these shall be paid to Subcontractor; any deficit shall be paid
by Subcontractor to Contractor upon demand. It is agreed that Subcontractor shall be considered
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as disabled from so complying with this Contract whenever a petition in bankruptcy or for the
appointment of a receiver is filed, by or against it, whether voluntary or involuntary.

0>) Without Cause. Notwithstanding any other provision of this Contract, Contractor may teuninate
this Contract for convenience at any time without cause. Upon any such termination, Contractor
shall pay Subcontractor for Subcontractor's: (i) actual cost of material 'mcorpomed into the Sits to
thedate oftermination; and (ii) actual costs for iixnu obligations Subcontractor reasonably incured
in good faith to the date of termination.

8. No Liens. Subcontractor shall (i) pay in a timely manner all amounts due to persons and entities that
Subcontractor causes to provide materials, supplies, equipment, tools, machinery, labor or other goods or
services in connection with this Contract or the Site, and (ii) not allow any liens, stop notices or other
encumbrances to be created or mairrtaiued aga'mst the Site or any improvements, mixtures or property
located thereon. Subcontractor shall Finnish within ten (10) days ANa demand, at Subcon1Iactor's sole cost,
all statutory and other bonds necessary to release and discharge the Site ham such liens and to result in the
release of times held in response to any stop notice or bonded stop notice. Contractor may elect at any time
to make payment direct to such subcontractor, supplier or materialmen prior to (as well as after) the time
such payment is dueto the subcontractor, supplier or materiainnen.

9. Representatives. Contractor aNd SubcontractOr each agrees to designate individuals to act as their
desigNated representatives, so that there always shall be at least one (1) individual with whom the other
party can confer with respect to matters arising under this Contract. All decisions made by the parties'
designated representatives shall be binding on the represented party. The initial representatives are
designated as follows:

10.

Contractor's Representative' Brace Schroeder

Subcontracto1"s Representative: Justin Wennberg

Either party may change its representative by giving written notice of such change to the other party,

Payments.

(a) Invoices Submitted to Contactor's Representative. All applications for progress payments (an
"Application"), including the final Application, and all other written communication from
Subcontractor regarding payment shall be personally delivered to the Contractor's representative
set forth in Section 9 above, who is designated as Contractors exclusive agent for purposes of
such written communication. The parties agree that an Application shall not be deemed received
by the Contractor until it has been actually received by the Contractor's representative set forth in
Section 9above.

<b) Application Deadline.1 Subcontractor shall submit each Application to Contractor 'm accordance
with the submittal dates set forth in Exhibit "F" attached hereto (the "Submittal Deadline").
Except as provided inSection ll, below, Contractor shall submit the Application to Owner for
paymentuponthe expiration ofthe SubmittalDeadline.

(C) Conditions of Payment of Application. Contractor's payment of each Application shall be subject
to the following conditions:

(i)

(ii)

Contractor hasreceivedan Application consistent with the terms of this Contract,

Contractor has received with each Application a conditional waiver and release on
progress payment from Subcontractor and Hom all of Subcontractor's suppliers,
subcontractors and otherlowertier providers of labor, materials, equipment, services and
other work (hereiuatier "Lien Claimants") for the current Application on the form
attached hereto asExhibit "G-1 ",

7/15/05
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(iii) Contractor hs'lvaeived with each Application an unconditional waiver and release Rom
Subcontractor and all Lien Claimanzts on the furn attached hereto as Exhibit "G-2" in the
full amount shown on all conditioned waivcxs and releases submitted by Subcontractor in
connection with prior Applications for which Contractor has made paymezni;

(iv) The waivers and releases accompanying the Application are acceptable `m foam and
substance to Contractor and Owner;

(v) Ba4:hA;1plil:ationis of'Uu:lmnlm¢lEq1uested_for
em:i:\I.im Clnianuumithmtuughthellstdayof tllopaiod forwhidiplynneniisrequesled
wig,,m¥p"5,,gi"m,,im,1,mim81 6,&3&0¢u,nnnhl45 in€£mm¢la1':q,ini°m99°
vnlidaltesnchazncunts;

(vo

(via

Subconzhactoufs Work has progressed to Contractor's reasonable satisfaction;

Subcnmmactor has complied wiiiz all other terms and provisions of the Subcontrwactor
Documents and is not in default under times Contract or any of the Subcontractor

Documents; god

(viii) Contractor has deducted any applicable wiiiziholding as rebuked under the Prime

Contract.

(d) Conditions for Final Pavrnent. Provided that the Subcom:¢tractor's Work has been completed,
Subcontractor may submit an Application for Ina! payment for the Subcontractor's Work,
including any xetenltiom wiliJheld, subject to the followingco4n¢diHccus:

(i) Subcontractors Work has been completed to Contraclol's reasonable satisfaction;

69 Contractor has received with the Application a conditional waiver and relic for fizual
palymgm 5° om the Subcontractor andall Lien Claimants on the furn attached hcmeto as
Exhibit 17G-3ll;

(iii)

(iv)

A11 waivers Amireleases are acceptable 'm form and substance to Contractor and Owner;

Subcontractor has complied with all other terms and provisions of the Six contractor
Documemis and is not 'm default zmder Mats Contract or any of tHe Subcontractor

Documents;

(v) n»App1i@awsm°mp»miea v imunmmimnaunandmsmmnmnmmquema
f°r"d,Lim¢]|dmu,n¢vn°g,s,l,M,m,|5lnginvd¢§,55|]ing,33494-|m»d°¢un,m¢,5m in
OumizaclnfsapiniomtovalidattesucEI1amounts;and

Subconhactnr has delivered to Contractor acceptable wananties for the Subcontractor's

Work and other closeout documentation.

(¢) Unconditional Lien Waivers After Final PavmenL Subcontractor shall provide Contactor at the
tinge Subcontractor receives anal payment an Imconditioiual waiver and release on final payment
on the form attached hereto as Exhibit "G-4", showing that all lien rights and other claims against
the Site are released through the date of final completion and that there are no disputed claims. In
addition, within Mum (15) days of Subcontractol's receipt of Final paynrient, Subcontractor shall
provide Contractor statutory unconditional waiver and release on final payment firm all Lien
Ciaiinuants on the form attached hereto as Exhibit "G-4", showing that all lien rights and other
claims by all Lien Claimants against the Site are released through the date of final completion and
that there are no disputed claims.
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(f ) Payment for Application. Unless the Application is not submitted to Owner pursuant to Section
_Q below, Contractor shall make progress pay:nne1nts to Subcontractor with respect to such
Application in an amount equal to one lmnudxed percent (l00%) of (i) the costs apportioned to the
applicable element of the Subcontractors Work constructed during the period covered by the
submitted Application; and (ii) Subcomnlaetor's fee for that Ilflwrlflli; less (iii) any applicable
retention and witithnlding deducted by Countractor as required under the Pristine Contract. Provided
that the Subcontractor submits its Application by the applicable Submittal Deadline set fesrtb 'm
Exhibit "F" and provided that Owner nuances payunemt to Contractor & connection with such
Application, the payment date in which Contractor shall mice the payment to Subcontractor with
respect to such Application shall be the pagymnent date listedonExhibit "F" that corresponds to the
applicable Submnuittal Deadliznb that the Application-1 was submitted.

(8) Remenlinm. Contrarzmr shall deduct ten percent (10%) on all pwgzress payments as required under
thePrimus Contract.

in) Joint Checks. Contractor shall ds have the right to nuke payments under this Contract in the
form of joint check: to Subconuactcr and one or more oiler persons or entities, including butnot
limited to Subcontractor's subs tractors, suppliers or matnialmen. .IH

(i) Payments Do Not Constitute Acceptance; Survival. No payment made under this Contact shall
be evidence of Subcontractor's satisfactory performance of its obligations under this Contract,

either wixoilly or. in part, and no payment, including final payinuetnt, shall! be construed to be an
acceptance of detective SubcontlacUoI's Work or improper materials. All indemnities, warranties,
representations and other obligations of Subccniractur shall survive completion of the
Su'occmtractor's Work and/or Iexmination of this Culntract.

11. Rindrtw W t&hold Aupliutim, Cnmtxactor shall have 8:1594 to wiMlold a:utyApplimtinn ham being
suhmnittedtoOwnerforpa9m~=ntbasedonaamumhwofgmmds,i:lcMwldi1ugwi&» nnMli1mi\atiunthefollowing
gourds: (9 unsaisfaatam-yjob progress; (ii) defective ccnskucinnwnzk urnnalhexialsnntxmuedicd; (jig

lulgdwggkqfmgtuiglg;(iv)Qilummgg4ggly1yiji lnn11qjglplQy3fgg5gf [hi5cgl1lh3gt, dudiug
wi&uurtl&ui&tian&ose\*equirwne1lHssdfumth1lndu'Sc¢tiun9above;(v)U\iI&-parlydainnsorluasomable
evidence thataclainulwillbeEed(i:ncl1|di1ngvvi&crutlindMinunpaualHcs ordnimassesscdagahust
CuunIl|lwMnm'0rSt\bw9nMaclum'fo\'&8lwure ufS\\Wunhiclummenuunplywi&|1nyLa1vs);(vi)Wilmeof&e
&\beon1uaemnoxnnakeinuelypwnnmnts® eanyI.iam9ai:uuIuu¢sRxlahoraudnntelials;and(vii)da1:nageto
Cuuulhmactcr,mmeasnunaialeevidmcethatMsCoimhractcnxlnotbecnmnpletedfcr thempalidbalaunneilnmzeof.

12. Work. Subconn-actor shall not directly or indirectly stop any Subcontractor's Work in the event of any
claim controversy or issue (including without limitation those relating to any disputed request for payment,
additional compensation, or additional time) or 'm the event Contractor withholds the submittal of any
Application to Owner as pennnitted under this Contract or applicable Laws. Subcontractor s&1a]l continue
performance, under protest, pending all such claims, controversies, issues or withholdings rimless
specifically directed otherwise in writing Hy Contractor. Subcontractor agrees that its thilure to continue
performance of the Subcontractor's Work pending any controversies, issues or withholdings shall be a
material breach of this Contract. If Subcontractor is entitled to stop Subcontractor's Work as pe!nnittecl
under any Laws, Contractor shall provide written notice to Contractor at least three (3) days prior to the
date in which Subcontractor intends to stop SubcontractOrS Work.

13. Indenm\5§cation.

(3) A11 operations, presence or activities by the Subcontractor or its pdnuipals, officers, agents,
employees, vendors, suppliers, consultants, subcontractors, or anyone employed directly or
indirectly by any of them at or for the construction project being carried out at the location where
Subcontract fs W ork is to be perfonncd ("Project") slaall be at the risk of Subcontractor
exclusively. Subcontractor shall, to the fullest extent permitted by law, defend (at Subcontraotots
sole cost and expense and with legal counsel approved by Contactor), indemnify and hold
harmless Contractor (including its A;t§liates), any owns of the Project ("Owner"), any lender of

l
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Owner or Contractor with an interest in a Project, or any other party in interest indemnified by
Cotutractor at law, in equity or by contract, and all of such parties' representatives, partners,
meimbere designees, officers, directors, shareholders, employees, consultants, agents, successors
and assigns who are not themselves an mua8iliated consultant or subcontractor of Compactor
retained as to the Project (collectively, "Indenunltees"), of and Enos any and all claims, demands,
obligations, actions, causes of action, suits, judgments, awards, times, penalties, damages of any
type (including, without limitation, bodily injury, emoiond injury, property damage, costs to
reqpaiur, dinninmtion in value and any other consequential or incidental damages), costs, expenses,
actual attocmcys' fees, consultants fees, expert fees, losses or liability (including those aitoIn
fees, disburselurtents, court cos, expert and consultant fees 'mcuunred by Indemnities in enforcing
this provision), in law or in equity, of every .land and naUxre whatsoever, whether or not well
founded ("Claims") dircctiy or indirectly aris ing out of  or in any way connected with
Subcontractor's Work or other operations on, about or otherwise relating to any Project, including,
without lilnunitatiom

cm Any violation of any Laws.

(in Negligent, willful, or accidcnial acts or ads of vandalism by Subcontraclor's employees,
agents, subcontratrtors, material suppliers, and any other pinson or entity enteuzing upon
the Project at Subconuadofs direction or invitation.

(iii)

( iv)

Infirisngement of any patent rights.

Claims and liens for labor perfcmnned or materials used or furnished tobe used on the job
(including, vw'tllout meal:am'c's liens or s top  not i c es  f led  by any
subcontractors or material suppliers).

\ (v) Failure of Subconoactor to coaatnlply with the Insurance provisions of this Contact.

(vi) Use of any equipment belonging to any person or entity other than Subcontmztor.

(vii) Brcacix of any warranty provided by Subcontractor in Iimis Cnmract.

(viii) Claims for union welfare, pension, vacation, =z=w=11ri¢=ship. owner-operator, health and
welfare, radical and Worker's Colunpensation and related types of payment obligations
connected with the Project (including Claims that may be presented by virtue of any
collective bargaining agreement or contract of employment).

(ix) Damages resulting firm a picket line being placed on a gate that is contaminated or
polluted as a result of actions of Subcontractor's employees, ageaanz, representatives,
suppliers or other subcontractors,

(x) Costs of investigation, removal or remediation, incurred 'by Conttractor or diminution in
property value arising out of or in any way commented with any deposit, spill, discharge,
or olirear release ofliaaaardotus Materials that occurs during the term of thjs Contract, Ag or
&om the Site, or which arises at any time 8-om Subcontractor's Subcont:actor's Work on
the Project, or &on Subcontnactots failure to provide all information, snake all
submissions, and take all st_ggsrv:quired by all authorities under the Laws and all other
environmental laws including, 'Bur notlinnited to the Clean Water Act and all SWPP
requirements specified therein.

Breach of this Contact, including, without linnndtation, failure to perform Subcontlactcr's
Work 'm a professional and workmanlike manner and tic: ii-om all defects, failure to
perform the Subcontractor's Work in strict accordance with this  Contract, or tki lure to
perform the SubconUactofs W ork 'm compliance with all applicable Laws.

7/15/05
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'The defense, indeiuulnitication and hold haxnnless provisions of this Section shall extend to Claims
occurring alller this Contract is terminated as wet] as while it is in force. Such pcmvidons apply
regardless of any active and/or passive negligent act or onrissiann or liability without fault of any
Indcmnitee. Notwitlxstandizng any provision of law that would otherwise limit Subconlractor's
liability, Subcontractor shall be liable under these defense, indemmii son and hold harmless
provisions for damage or injury resulting Mm any defects in any Subconlhactox"s Work pafnmmed
by Subcontractor regardless of fault or the merit of the claim. Subcontractor, however, shall not
be° b1igi» c¢d1n1a¢ruuscanum foinaumifyanmaenunifee totheexten¢theClaiz1usa:e
ultinuately detesuunined by final judgment to arise out of the sole negligence or willful misconduct
of that hudelumitee. To the cigteni any ilrizd parties have an obligation to defend, indenunilfy or hold
hanrnless Indemniiees from a Claim for which Subcontractor also has an obligation to defend,
indemnify or hold harmless Iudemnitees under this Section, Subcontractor will be jointly and
severally liable for such obligation to defend, indemnify or hold harnudcss.

Subg0ntgggf0r shall:

(D At Subcontractor's own cost, expertise, and risk, defend, with counsel reasonably
acceptable to Indemnities, all Clazinus as deaned in Subsection a that may be brought or
instituted by third persons, including, but not limited to, govermnemlal agencies or
employees of Subcontrwaetor, against Indemnities. The duty to defend under this Section
is wholly independent of ad separate tirom the duty to indemnify and such duty to
defend exists regardless of any ultimate liability of Subcontractor or Indemnities. The
duty to defend, indemnify and hold harmless sdiall arise immediately upon presentation of
a Claim by any party and written notice of such Claim being provided to Srxbcournractor.

(ii) Pay and satisfy any judgment or decree that may be rendcnd against Indcmmnitees arising
out of any such Claim

(iii) Sett le a Claim on Indenmitee's behalf;  upon Indenmitecs' writ ten request, or if

Indenmitees have settled a Claim, reinubuxsc Indemmitees for any such settlement.

( iv) Pay all legal or investigative azpenses in connection he1IB1vi1h (inducing the cost of
Ixndcaundteef exnrlbzcexnnaatof theddbnseandiu iuoWg1(Eumspm'n~ided this
Cuunmnct),orif Indenum° 1=e.shavepaidsul:hexpcnses,xei:nnburseI1ndenunluiueess1mh

Wnnenm

(¢) Subcontractor's liability for indemnification hcmmder is in addition to any liability Subcontractor

may have to the Indeumitees for a breach by Subcontractor of Anny of the provisions of this
Contract.

Cd) . The defense and indemnity obligations set forth in this Concoct shall not be limited by the
insmzcnce requirements set forth in this Contract.

(¢) In any and all Claisuns against the kxdemnitees by any employee of the Subcontractor, or its
principals, oilicezs, agents, ennployecs, vendors, suppliers, consultants, subcontractors, or anyone
employed directly or indirectly by any oftherrn or anyone for whose act any of them may 'be liable,
the indemnification obligation hereunder shall not be limited in any way by any linnritxtion on the
amount or type of damages, compensation, or berets payable under any workers compensation
acts, disability benefit acts, or other employee benefit acts.

(f) Subconnaetofs defense and indemnification obligations hereunder shall survive the cxpi1'at'ion or
earlier tuzminatfon of the Contract until such time as it is determined by Elma] judgment that
Clair us against the Indemnities for such mum defended and indemuuiiiedhereunder are fully and
f inally baned as to the Indemnities by the applicable statute of limitations. This survival of
defense and indemnity rights shall include, without limitation, those Claims against Indenntitees
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for which any states of lixuuitafions ah tolled or extended by estoppal, because of repairs made to

the Project or other fads, regardless of consent or participation therein by Subcontractor.

14. Protection of Work. Subcontractor specifically agrees that it is responsible for the protection of
Subcontractor's Work until final completion and acceptance thereof by Conturactor and Owner, and that it
wt!! make good or replace, at no expense to Contractor or Owner, any daauuage to Subcontractors Work that
occurs prior to said Final acceptance. The same sllall be true of materials mud on the Site but not yet
incorporated into SubconlIBctor's Work Suhcontlracter shall properly cover and protect S'nlbcontraotor's
Wad (including 'vvitlulut limitation materials stored on ha Ste but not yet incorporated into
Subcontractor's Work) Eom dalnuage or soiling. Subconltrurctor shall promptly can restnrc, replace or pay
for the replacement of any of Subcontractors Work (including without limitation materials stored on the
Site but not yet incorporated into Subcontractor's Work) that is damaged or soiled.

15. Fuurnished Material. In the event materials are delivered or ollzerwise Hmnishued to Subcontractor by any
Maud-party, including without limitation Contractor, Owner, or their suppliers or subcomtradors, then the
cost of handlilug, storing and installation of such malarial :shall be considered as included in the Contract
Amount Subconuactsor shall be and become responsible for all such materials upon delivery to it, and slnall
pay any storage charges after delivery. Furnished material lost or damaged after delivery shall be replaced
lay or at the expense of Subccntracrior. Subcontractor shall inspect the furrnisibcd material upon delivery,
and immediately relpovrt 'm writing to Contractor any shortages, damages or defects. Failure to inspect and
report as specified shall be treated as unqualified acceptance by Subcontractor of the material involved.

16. Uhsatisfactorv Conditions If Subcontractor encounters stnfaces or work which it considers, unsatisfactory
and which affect Subcontractor's Work, or if Subcontractor encounters any other condition whatsoever
upon which it may base its claiutn for extra compensation, extra time, or any other type of claim, it shall be
its duty to give written notice to Contractor prior to commencing any work involving said conditions in
Erda to allow Contractor to inspect said conditions and to make such arrangements as Contractor deems
necessary. he the absence of such notice to Contractor, Subcontractor shall be fully responsible and liable
for any and all acpense, loss, or damage resulting from said condition and Contractor or Owner shall be
relieved of liability in connection therewith.

17. Change Orders. Owner may at any time, by submitting a written "Change Order", make changes in,
additions to,andomissions 5'om the Subcontractor's Work. Subcontractor shall promptly proceed with the
ped'o1manx:cof the wan-k anso changed. Any increase or decrease in the Contract Ammmt resulting lion
such changesshall be equitably adjusted. Any dispute in such adjustnnenx shall be subjectto detcrmixxation
pursuant toSection 35- .

18. Additional Renrescntatitms and Warranties of Subcontractor. Subcontractor rcpresemspznd warrants that-
(a) the materials, supplies and other items iirmished Irlnndetr or used in connection with this Contract shall be
of good quality and new unless otherwise required or permitted by this Contract; (b) SubcontractorS Work
shall be free from defects not inherent 'm thequdity required or permitted; (c) SubcontractorS Work shall
be perfoomcd in a good and workmanlike manner and shall be of a quality at last equal to that generally
achieved in other similar projects in the community; (d) Subcontractor's Work shall be pérfoznned in strict
and absolute accordance with all applicable Laws, and the Subcontractor Documents; and (e) Subcontractor
and any other subconUnctors utilized by or as a result of any act of Subcontractor are, and at all times
during the term of this Contract will be, licensed contractors in good standing will the State of Arizona
Registrar of Contractors. Subcontraeto1"s Work that does not conform to these requirements, including
substitutions not properly approved and authorized, y at Contrar.'tor's election be deemed defective, in
which event, without limiting Conhiactofs other rights and remedies, Contractor shall have the rights and
retrwdies set forth inSection 36below.

nm

19. No Assiznunent. SubcoxMactor may not assign., 'm whole or part, its performance or obligations under this
Contract. Any attempt by SubcozMactor to make any such assignment shall constitute an irmncdiatc total
breach of this Contract by Subcontractor.
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20. Cleaning Ur. At all fines through the mal completion of Subcontractor's Work, Subcontractor shall keep
the Site and surrounding area free from the accunuuilation of waste materials, debris or rubbish caused by or
resulting lirom operations performed pursuant to the Subcontractor Documents and engage in effective dust-
conwrol procedures; and upon the final completion of Subcontractor's Work, Subcontractor shall remove all
waste materials, debris and rubbish Erin and about inc Sile, B well as ifs equipment, tools, machinery, and
surplus materials and supplies. Should Subcontractor fail to comply with any aspect of the foregoing
within one (1) business day after receiving notice from Contactor to do so, thorn Contractor may take such
steps as Contractor Dec appropriate to cure Subco:nt:acto1's Bailuure, if which event Subcontractor shall be
liable to Contractor for the expenses so incurred by Cnnuacnur, and Subcontractor shall reimburse
Conltractor for such eucpewnses wiilriiu tem (10) days by Contractor after Helmand therefore.

in:

21. Wanamv Obligations.

(2) Suhccmiractor hereby represents and warrants all Subcontractor's Work performed under this
Colnhnacrt shall be Erie from defects baud completed in a worlmnarulikenranner in strict conformance
with (i) this Contract; (ii) the standards in the industry; (iii) the Uniform Bru'ld°mg Code; (iv) the

.siamdards set forth 'm the Limited Warranty, as deiizued inSubsection 35(b);and (v) all Laws.
Such =wananty shall continue in effect so long as Contractor or Owner has an obligation to any
hcuneowher in the Project under warranty or tort and shall survive the expiration or earlier
termination of this Contract.

(b> Work pcxfomned by Subcontractor which does not conform to these requirements, including

substitutions not properly approved and authorized, may at Colndrtactots election be deemed
defective, in which event, without limiting Conhactofs other rights and remedies, Contractor shall
have the rights and remedies set forth inSection 23.

(G) Subcontractor represents and warrants that Subcontractor lund any other subcontractors utilized by
or as a result of any act of Subconinctom' an, and at all times during the tem; of this Contract will
be, licensed contractors 'm good standing m'th the State ofAliznna Registrar of Contractors.

22. Approvals lion Goveminz Bodies. Subcomtractor 5hdl be responsible for Obtalining written acceptance or
approval of SubcontradoI's Wm'k by all governmental bodies or public authoadties.

23. Corrections and Repairs. In the event that any work performed 'm connection with this Contract is deemed
to require correction or repairs or otherwise to be defective, Subconlnctor agrees to perform all corrections,
repairs or other remedial actions irmnediartely if designated as an emergency by Contxamor in a notice from
Subcumwhractor, or otherwise within ten (10) working days after notice Hom Contractor. Subcontractor
Elurlhclr agrees that if any requested corrections, repairs or other rennuedial action are not perfonned
immediately or within the ten (10) day working period, as applicable, Contractor may have the corrections,
repairs or other remedial actions completed by others, in which even! ShbcoinMractor shall be liable to
Contractor for the expenses so incurred by Contractor, and Subcontractor shall reimburse Contractor for
such expenses within ten (10) days after demand by Contractor therefore.

24. 14144492-

(a) Contractor Insurance.

(i) Subcontractor as Insured. Contractor agrees to add Subcontractor as an insured under a
commercial general liability wrap policy (the "Wrap Policy"), pursuant to the terms,
conditions, limitations, and exclusions of that policy as in elect from time to Tims, with
respect to the Subcontractor's Work performed pursuant to this Contract provided that
Contractor's agireezncnt to add Suhcomractor is con6nned on the execution page of this
Contact. Except M expressly provided in Snbsectioq 24(a)(ii3, the hzanuisiaing of such
insurance shall in no relieve or limit any respousibNity, liability or obligation of
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Subcontractor imqaosed by this Contract or by law, including without limitation any
defense or indcnmuiiication obligations which Suibcouatractor has to Contractor.

Notwithstanding any Aline: provisionoflllis Contract, subcontractors performing
the following types of workshall not be added to the Wrap Policy.

(A)

(B)

Hazardous waste removal and or transport subcontractors.

Vendors, suppliers, fhlnicators, material suppliers or olfbcr subcontractors which

supply, ha; do not install products and/or znmatezials at the Project. For the
purposes of the preceding sentence, "install" small not mean connecting a
finished pun duct, such as a washing machine, rdiigerator, oven or siaunilar
appliance inside a home or merely placing it in the proper place. The term
"install" shall mean the integration of a product or material in a home or the

Project.

(C) Subcontractors which merely pick-up, deliver, or carry personnel, parts,
equipment or other' itemsor persons toor from the Project site.

or

(D) Janitorial services, clear-up crews, mud temporary power suppliers.

( i i)

The detenninadon of whether a subcontractor is included as an insured under the Wrap
Policy will be made in Contractor's sole and absolute discretion and such detcxmination
m11 be confirmed on the execution page of this Contract. In the event Subcontractor is
not included as an insured wonder the Wrap Policy, Subcontractor shall procure insurance
as specified 'mSubsection24(cl,prior to eommenclmg any Subconl?ractor's Work.

Deductible/Self Insured Retention. W ith respect m any deductible or self-insured
retention payable by Contractor umdcr the Wrap Policy for a Claim (as defined 'mSection
Q) that Subcontractor is obligated to defend, indemnify, or hold Connector hamnnless,
Subcontractor agrees to pay to Contractor, within if teen (15) days of Connectors written
deunand, an amount equal to the deductible or selilinsured retention specif ied in
"Subcontractor's Non-Wrap Policy" for any one occurrence ("Subcontra4:tor's SIR
Contn'bution"). In no event, however, will Contractor, with respect to any single
occurrence as defined by the Wrap Policy, collect ham Subcontractor and all other
subcontractors insured under the Wrap Policy an aggregate amount of deductibles and
selflinsured retentions in excess of the total amount incurred by Contractor to defend and
resolve, whether by settlement or final adjudication, such occurrence. As used herein,
"Subcontractor's Non-W rap Policy" means commercial general liability insurance
maintained by Subcontractor as a named insured for work other than Subcontractor's
Work for Contractor, in effect at the time of Contactor's written demand for payment
and meeting the following (l) issued by an insurer having a Best's rating of A-
:VII or better, (2) having aggregate policy lirnuits for completed operations of at least
$500,000, and (3) providing commerc ial ly reasonable coverage in l i g h t  o f
Subcontractor's business operations. If Subcontractor does not have such an insurance
policy 'm effect at such time, then S1ul>contractor's payinnent obligation `m response to
Contractor's written demand pttrsuarnt to this Subsection shall be $25,000 per occurrence.
In response to a written demand for payrnnemt made by Contractor pursuant to this
Section, Suhcorntractor shall also provide Contractor with evidence cstablislriug the terms
of Subcor:1:actor's Non Wrap Policy to Comlttractor's reasonable satisfaction. Nothing
herein obligates Subcontractor to carry such other insurance. I f  or  to the extent
Subcontractor tails to timely pay the amounts due under this Section 'm response to
Conlractor's written demand, Contractor may back-charge Subcontractor, may withhold
from monies otherwise owing to Subcontractor, or may collect by any other lawiirl means
the amounts owed by Subcontractor as SubcontractorS SIR Conhribudon In the event of
a Claim, (i) Contractor shall pay Contractors deductible or seltlinsured retention under

7/1 sos
050700701-1

10



the Wrap Policy without the right to seek reimnnlimtrsemerzt of such deductible or self-
insured retention ham Subcontractor (other than payment by Subcontractor of
Subcontractor's SIR Contribution) and (ii) Subcontractor shall not be liable to Contractor
under the 'mdcnunity provisions of S ' n 13 of this Contract for such Claim for more
than Subcontractor's SIR Contribution; provided, however, that Contractor's obligation to
pay the deductible or self-insured retention under the Wrap Policy and the limitations on
Subcontractor's indemnity obligations pursuant to this Section do not apply to: (A) any
obligations of SubcofnUactor pursuant to this Contract to provide customer service or to
correct defective SubcontractorS Work and/or resulting damages arising duriiag the
one year period icon the sale of an individual property that is the subject of the Work;
fund (B) any Claim, or any portion of any Claim, not covered and paid for by the Wrap
Policy. Any disputes under this Subsection 24(alfiil, including any disputes as to the
pony(ies) to which sums payable under this Subsection 24(a){ii} should be allocated,
shall be resolved pursuant to the dispute resolution procedures specified in ectio 35 of
iris Curttiluct.

Mn Limitations on Coverage. Subject to the exclusions set forth 'm Subsection 24(aVi),
Contractor aglrces to add Subcontractor as an insured under the Wrap Policy, but makes
no representation or warranty to Subcontractor as to the adequacy of coverage for
Subcontractor under the Wrap Policy as to risks and exposures iced by Subcontlractor.
Subconihactor acknowledges that the insurance available is a fixed amount which will be
shared by multiple insureds and will cover nnrultiple Projects. Contractor assumes no
obligation to Subcontractor concerning any insurance other than that described herein.
Subcontractor acknowledges that a copy of the current policy font of the Wrap Policy
was made available to Subccmhactor prior to execution of this Contract, and that
Subcontractor has conducted such investigation and evaluation of such coverage as it
deems fit, with insurance and legal professionals of its own choosing, prior to execution
of this Contract, and has satisfied itself as to the coverage provided and the suitability of
such coverage to its individual needs. Subcontractor acknowledges that the terms of
coverage are set forth in the Wrap Policy form, and that descriptions of such coverage
terms herein or in other information or statements (written or oral) provided by
Contractor or its agents do not alter, amend or supersede any terms contained in the
policy itself Subcontractor acknowledges and agrees that the Wrap Policy does not
apply to any work perfcrmued by Subcontractor for any individual or entity other than
Contractor or to any work or activities of Subcontractor other than SubcontractorS Work
on the Project. Subcontractor irrther acknowledges and agrees: that Contractor is not the
insurer of the Subcontractor or the broker, agent, advisor, or fiduciary of Subcontractor
with respect to procurement of instance, that ncitlier Contractor, the Owner(s), ile
project lender(s), nor the insurance program administrators are agents, partners or
guarantors of any insurance company providing such coverage; and theft Contractor is not
responsible for any disputes between or among any such insurer and SUbcontractor or
other program participants. Subcontractor may and shall maintain any and all additional
insurance as it deems fit for its own unique insurance needs, so as to protect its own
interests, but shall do so at no cost to Contractor. Except as expressly provided in
Subsection 24(al(ii),existence of coverage for Subcontractor under the Wrap Policy shall
in no way relieve or limit any obligation or liability of Subcontractor as imposed by this
Contract, including without limitation indemnification obligations.

( iv) Defense of Suit Against Mme Than Qne Insured. In the event a claim, suit or other
proceeding is brought against more than one insured under the W rap Policy,
Subcontractor agrees, and shall require in writing that its sub-subcontractors agree, that
Contractor may, at its sole and ahsolutc discretion, select the same defense counsel and
experts to defend all such insureds. To the fullest extent permitted by law, Subcontractor
waives, and shall require 'm writing that each of its sub-subcontractors waive, all actual
and potential conflicts of interest so as to allow such unified defense and Subcontractor
and sub~subcontractors shall execute any additional documents (including, without
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limitation, retainer agreements alum additional post-claim con8;fct waivers) as necessary to
effectuate such a  n n i i e d  d e f e n s e .  N o t h i n g  i n  t h i s Subsec t ion 24(a) ( iv ) shal l  prec lude
Subcontractor or sub-subcontractors fromhiNny their own defense counsel and experts at
any t ime, at  their own expense.

(v) Ex c luded Pro jec t s . S u b c o n t r a c t o r  s h a l l  n o t  b e  a d d e d  t o  t h e  W r a p  P o l i c y  f o r
Subcont rac tors  Work  pez fonned at  a  Pro jec t  where Cont rac tor  is  insured by  a Pro jec t
s pec i f i c  i n s u r a i c c  po l i c y . I f  t h e  P r o j e c t  s p e c i f i c  P o l i c y  i s  a  " w r a p "  p o l i c y  a n d
Subcont rac tor agrees or has agreed to perform work  at  the Projec t ,  Subcont rac tor shal l
par t ic ipate in  and Qcnnply  w i th  the prov is ions  re la ted to  such pol icy .  I n  the event  t he
Projec t  qec i 'c  pol icy  is  not  a "wrap"  pol icy  and Subcont rac tor  agrees  or  has  agreed an
perform work at  the Project ,  Subcont ractor s lral l  procure (at  i ts  own expense) insurance
acceptable to Cornt raetor and equivalent  to coverages prov ided by the Wrap Policy,  with
Contractor named as an addit ional insured thereunder pursuant to endorsements in a form
ac c ep t ab le  t o  C on t ac t o :  ( i nc lud ing  us e  o f  I SO 2010  11 / 85  o r  equ i v a len t ) ,  and  s ha l l
prov ide ev idence of  such insurance to Cont rac tor  pr ior  to commenc ing Subcont rac torS
Work .  Subeont rac tc r 's  compensat ion w i l l  not  be reduced by  an Insurance Credi t  f or  a
Projec t  w i th a Projec t  spcc i ic  pol icy  unless  such pol icy  is  a "wrap"  which requires  that
Subcont ractor cont r ibute to the costof  such "wrap"  insurance through InsuraNce Credits
or otherwise.  I f  Subcontractor is  unsure as to whether a part icular:  Project  has a Project
specif ic policy,  it  should snake a writ ten request for such infonnualion Bom Contractor.

(vi) Changes in Coverage. Contractor reserves the xighl, in its sole ad absolute discretion, to
modify or discontinue the Wrap Policy or any aspect thereof (including Subcontractor's
participation therein), to lixmish other insurance coverage 'm place thereof (but without
any obligation to do so), or to disconltimxc offering any insurance coverage to
Sl1bcoT1tl3c\ol'.

(A) Mater ia l  Mod i f i ca t ion  o f  W rap Po l i c y.  In the event  Subcont rac tor is  enrol led in
the Wrap Pol icy  and Contractor nratcr ial ly  modif ies the Wrap Pol icy ,  Contractor
w i l l  p rov ide  p rom pt  N o t i c e  t o  Subc on t rac t o r  t ha t  t he  W rap  Po l i c y  has  been
m a t e r i a l l y  m o d i f i e d (a " M o d i f i c a t i o n  N o t i c e " ) . S ubc on t r ac t o r  s ha l l
automat ica l ly  be added to the modi f ied Wrap Pol icy  as  of  the commencement
date of  such pol icy  and Subcont ractor shal l  prov ide not ice of  the change to any
s ub-s ubc on t rac t o rs  p rev ious l y  added  t o  t he  W rap  Po l i c y  i n  s uc h  f o rm  as  i s
reasonably  required by Cont ractor.  I f  Subcont ractor chooses not  to be added to
the  modi f ied  Wrap Po l ic y ,  Subcont rac tor  sha l l ,  w i t h in  t h i r t y  (30)  days  o f  t he
Modi f ica t ion  Not ice :  (A)  procure  (a t  i t s  own expense)  rep lacement  insurance
acceptable to Contractor 81nd equivalent  to the coverages provided by the Wrap
Pol icy ,  w i th Cont rac tor  named as  an addi t ional  insured thereunder pursuant  to
endorsements  in  a  f orm  acceptab le  t o  Cont rac tor  ( inc lud ing use o f  ISO 2010
11/85 or  equ iva len t ) ;  (B)  p rov ide  sa t is f ac tory  ev idence o f  such insurance t o
Cont rac tor ;  and (C)  prov ide not ice to sub-subcont rac tors  prev ious ly  added as
i ns u r eds  unde r  t he  W r ap  Po l i c y  ( i n  s uc h  f on t  as  i s  r eas onab l y  r equ i r ed  by
Cont rac tor)  that  such sub-subcont rac tors  shal l  no longer be insured under the
Wrap Pol icy .  In the event  that  Subcont rac tor  chooses  not  to be enrol led in the

~Wrap Policy and does not obtain replacement insurance acceptable to Contractor
af ter Contractor prov ides the Modif icat ion Not ice,  Contractor may terminate this
C on t rac t

(B) Termination of Subcontmctork Coverage. Subcontraclor's coverage under the
Wrap Policy will be terminated if Contractor, for any reason, is unable m iimnuish
coverage to Subcontractor under the Wrap Policy, elects to discontinue the Wrap
Policy, or requests that Subcontractor withdraw from the Wrap Policy. I f
Contractor terminates SubconJ1actor's coverage under the Wrap Policy and does
not replace Subcontractors coverage with anolLber commercial genera] liability

7/1 sro5
0507007DH

12



wrap or non-wrap policy, Contractor will use connnercially reasonable efforts to
give Subcontractor not less than sixty (60) days prior notice of such termination
(a "Termination Notice"). Subcontractor shall, within thirty (30) days of the
Termination Notice: (A) procure (at its own expense) replacement insurance
acceptable to Contvaotocr and equivalent to the coverages provided by the Wrap
Policy, with Contractor named as an additional insured tlrercunder pursuant to
endorsements 'm a form acceptable to Coluln:ar.tor (including use of ISO 2010
11/85 or cqlrivalent); (B) provide satisfactory evidence of such insurance to
Colnbzactor; and (C) provide :notice to stab-subcnlntractors previously added as
irrsureds under the W rap Policy (in such form as reasonably required by
Contractor) that such sub-subcontractors shall no longer be insured under the
Wrap Policy. In the event that Subcontractor does not obtain replacement
insurance acccptableto Contractor after Comprador provides the Termination
Notice, Contractor may teznuilnate the this Contact

(C) Termination of Work. In the event of a termination of this Contract by
Contractor under Subsection 24(a){vi)(A} or 24(a}(vi\(B): (A) SubconlUlactor
shall, at the request of Contractor, contimzc to provide Work on such Project
until the coverage under the prior Wrap Policy expires; (B) Subeonh-actor sl1a11
be connpemsated as if Contactor terminated Subcontractor for convenience
pursuant to Quhsefction 7(lb}; and (C) Subcontractor shady provide notice to all
sub-subcontractors previously added as insureds under the Wrap Policy that the
Wrap Policy has expired.

(fig Contract%or's Payment of Premiums. Contractor shall pay all premiums for the Wrap
Policy, and shdl receive or pay (as the case may be) all adjustments to such costs,
whcilier by way of dividends, retro adjustments, Mun premiums, audits or otherwise.

Subcontractors' shall execute any instruments of assignment asmay be necessary topermit
Conuacmurto receive such ac§ustmenls.

(viii Insnnmcc Credits. Subcontractor's connrpcnsation for performance of the Subcontractors
Work shall be adjusted via "lnsuralnce Credits" to reflect all of Subcontractor's savings of
costs of insurance as z. result of the coverages provided by Contractor under the Wrap
Policy. The amount of such Insurance Credits shall be a Fixed percentage of each
payment made to Subcontractor calculated by Contractor based upon the amount saved
by Subcontractor in insurance costs, as reasonably determined in good faith by
Contractor. Insurance Credits will be deducted from any payment made by Contractor to
Subcontractor after this Contract is executed. Subcontractor acknowledges and agrees
that Insurance Credits may be adjusted during the SubcontractorS Work based upon
scope changes, additional work, inaccurate initial assumptions, subsequent-discovered
information, and the like.

( ix) Information Required to Calculate Insurance Credits. Subcontractor slrall submit with its
bid and within Eve (5) days of each request by Contractor, an Insurance Bid Credit Form
in the form requested by Contractor. Subcontractor shall otherwise hilly cooperate witil
Conttraetcr with respect to calculation and administration of Insurance Credits in
connection with the Suhco1ntn¥ ctor's Work. Subcontractor shall also provide Contractor
additional information to serif SubconU'actor's insurance savings upon request of
Contractor including, William limitation, accurate copies of insurance policies and rate
schedule pages. Subcontractor hereby represents and warrants that all such information
shall be accurate and complete. SulxzonrraMor Norther agrees that Contractor may audit
Subcontractor's records and insurance policies 'm connection with this program

(x) Waiver of Subrozatiog. Subcontractor hereby waives aH riglns of subrogation based
upon Subcontractor'spayment of Subcontlactor's SIR Contribution, inadequacy of linutits
of the Wrap Policy, or limitations or exclusions of the Wrap Policy, against Contractor,
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the Owner(s), the project lendn(s), the insurance program adnMisfxator, and their
respective officers, directors, agents, mud employees, ad any other contractor,
subcontractor, or other or entity performing work or rendering services on
behalf of Contractor 'm connection with the planning, development and construction; of
the Project that is the subject of the Subcontractor Documents. Subcnlnlnractot hereby
waives (A) all rights ofreooveuy based upon Subccniz'ac1or's payment of Subconh2ctor's
SIR Contribution, inadequacy of linutits of the Wrap Policy, or linniwions or exclusions of
the Wrap Policy, against Contractor, the Ov\nner(s), the project Ienda(s), the insurance
program administrator, and their respective o8iee:s, directors, agents, and einuployees;
and (B) dl rights to.recover Subcontractors payzrnelnt of SubcontractorS SIR Contribution
or damages covered and payable by the Wrap Policy against any contractor,
subcontractor, or other individual or entity performing work or rendering services on
behalf of Contractor in connection with the planning, dewelopunent and construction of
the Project that is the subject of the Subcontract n' Documents. Subcontractor shall also
require that all insurance policies obtained by Subconhactur relaltiwng to any Work
pursuant to the Suhcolutractor Documents shall include clauses providing that each
insurer waives any rights of recovery by subrogation, or otherwise, against Contractor
and the parties referenced above in this subsection. Subcontractor shall require similar
written express waivers and insurance clauses from each of iii; sub-subccmhactors
waiving such rights against Subcontractor, Contractor and the parties referenced above to
the imllest extent of the waiver of subrogation and other recovery rights specified above.
This provision shall =t=ct>1y to each subcontractor P¢ff0w1i1=g work or rendering services
on behalf of Contractor, whether or not participating in Contractor's insurance prograann,
Contractor hereby waives any and all rights of recovery against Subccnlractor (or any
one acting on behalf of Subcontzactor} for any loss insulted under and paid by
Contractor'5 applicable "builders risk"/"course of construction' insurance, so long as such
loss occurs after the date that this Contact is executed This waiver does not apply to
any party (including Subcontractor) to tire extent such party is not an insured under
Contractor's operative Wrap Policy at the time such Joss oecms. A waiver of subrogation
shall be effective as to any individual or entity even if such individual or entity:
(A) would otherwise have a duty of indenmuiicatiom, conhaetual or otherwise; (B) did not
pay the insurance premier directly or `mdirectly, and/or (C) whether or not such
individual or entity has an insurable interest in the properly damaged.

Sub-subcontractors. Contractor agrees to add Subcont'racmr's sub-subcontractors as
insureds under the Wrap Policy, pursuant to the terms, conditions, linnitations, and
exclusions of that policy as in effect horn time to time, with respect to the
Subconuactors Work performed pursuant to this Contract provided that Subcontractor is
added as an insured to the policy and: (A) such :n1b~subcoa1tractors do not fall witiaiun the
catcgones listed in Subsection 24(al(il(A1 through Subsection 24(al(i)(D); (B)
Subcontractor requires all of its sub-subcontractors to acknowledge, in writing, that all
the provisions vldtiuim this Section 24 are equally applitwnblo to sub-subcontractors
including without lirdtation, Subscctiori 24raviin n1wu8h Subsection 24(alfvl and
Subsection 24{b); and (C) Subcontractor requires its sub-subcontractors to submit an
accurate estimate of their costs savings as a result of being added to the Wrap Policy
dong with a completed Insurance Bid Credit Form and Subcontractor deducts such
savings from payrnCumts made to its sub-subcontractors.

(b) Subcontractor Insurance for Subcontxactozs Added to the Wrap Policv. Subcontractors added to
the Wrap Policy shall procure and malmtalm in cifect at their sole: cost and expense the following
insurance:

(i) Workers' Compensation. Coverage A ._ Statutory benefits and Coverage B - Eninployefs
Liability Insurance providing a minimum covemagc for bodily M by accident of
$1,000,000 each accident, bodily injury by disease MM a $1,000,000 policy limit, 'and

bodily injury by disease of $I,000,000 each employee. hi addition., coverage must
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include a waiver of subrogation endorsement in favor of Contractor, the Owners), the
project Ie1ader(s), the insurance program adnua:luist1rator, and their respective ot§cers,
directors, agents, and employees, and any other contractor, subcontractor, or other
individual or .entity performing work or rendering services on behalf of Contractor `m
connection with the planning, development and construction of the Project that is the
subj<:t of the Subcoxmactor Documents.

(in Autnwnuqbile Insurance. Comprehensive Automobile Liability Insurance covexing 0wtwd,
hired and non owned vehicles, width linuéts of not less than 51,000,000 each accident,

cumn8a'med Bodily Injury and Propezrty Damage. This insurance shall not have a
deductible or self-insured retention 'm excess of $1,000, absent Conrhcactofs written
authorization.

(iii) Other Requinrcnnmltv

(A) Prior to the commencement of SubcoaMractots Work, Subcomhactor shall
furnish Couutnador with ceNiicates ofinsnxance evidencingoonlpliance with the
foregoing requirements and providing that sixty (60) days' prior notice shall be
given Contractor in the even: of cancellation or modification 'm Subcontractors
coverages-

(B) Unless otherwise agreed in writing by Contractor, all of the insurance required
above small (except as to State Compensation Insurance Fund) be maiznNzilnnd by

companies  rated A:VIi or higher as publfsihcd 'm the most current edition of
"Best's Key Rating Guide."

(C) A l l  o f l h e insurance described above shall be maintainedin hE¢ct at al l  times for
the duration of al l  Subcontrac1m"s W ork perfrmned pursuant to this Contract.
Subcontractor Shall maintain additional insured coverage for Contractor as
required abovefor this entire period. .

(D)

¢

All coverages and coverage forms must be acceptable to Contractor. I f
requested by Contractor, Subcontxadcu: shall provide certified copies of all such
policies to Contractor mihin think (30) days of such request. Contractor
reserves the right, in its sole discretion, to require higher linuaits of liability
coverage ii; 'm Contractor's opinion, Subconhactofs operations create higher
than nominal hazards, and to require Subcontractor to name additional parties in
inlcrest to be additional insureds. Contractor further reserves the right, but shall
have no obligation, to procure on Subcontraclol's 'behalf the insurance, or any
portion thereof, for which Subcontractor is herein responsible and which is
described in this section. Contractor shall notify Subcoutractocr if Contractor
exercises its right, whereupon Sulbcontnctoi's responsibility to provide such
insurance shall cease fund all the premiums and other charges associated vln'th
such insurance shall be credited to Contxactorl

(E) The 1"quimnents eluder this Section shall not 'm only way affect Subcumlractor's
other obligations under this Contract, including the obligation to defend and/or

indemnify Contractor.

(c) Subcontractor Insurance for Subcontractors Not Added to the Wrap Policy. If Subconfxactor is not
added as an insured to: the Wrap Policy, Subcontractor will maintain the amcnmSs and types of
insurance descdbed below and shall cause its subcontractors to maintain such coverages.

(D Comprehensive General Liabilitv Insurance. Comprehensive General Liability Insurance
coverage including premises, operations, products, completed operations, and contractual
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liability coverages in an amount no less than $1,000,000 per occur-ence, $1,000,000
person] injury and advertising injury, $2,000,000 Products and Completed Operations
Aggregate and $2,000,000 Gcnenl Aggxugate. The preferred fem is CG0001.
Coverage shall 'include:

(A) Waiver of Subrogation m the Cointractor, Ovine=r(s), die project 1cnder(s), and

any related or affiliated entities, parents, subsidiaries, partnerships, join
ventures, and linurited liability curmlpanies Md their respective directors, oHicers,
parMems, agents, employees,volunteers, members, andshawholdems.

(B)
Policy to include coverage for liability arising wt of subcontractors.

(C) Deductible ono more tluaun $5,000 per occurrence.

(D) Deletion of any lhunitations relating to liability arising out of cacplosion, collapse
or undcrgmlmd hazards.

(E) Deletion of any limitation or exclude on coverage for bodily injury or property
dannagc arising out of subsidence or soil or earth movement or mold.

(F) A provision that the insurance company has a duty to defend all insureds under
the policy ad a prevision that defense costs are paid 'm addition to and do not
deplete any of the policy Iindrs.

(G)

(H)

Provision that insurance policy shall be primary and non-conhibutoxy.

Deletion of any exclusion or limilation of coverage based upon the type or use
of structure of building.

(I) Umbrella policy with liamdts of not less than $1,000,000 per occmence.

an Workers' Compensation Coverage A - Statutory benetxts find Coverage B - Bmployer's
Liability Insurance providing a mim'mum coverage for bodily injury by acddcnt of
$1,0000000 each accident, bodily injury by disease with a $1,000,000 policy limit, and
bodily injury by disease of $1,000,000 each employee. in addition, coverage must
include a waiver of subrogation endorsement in favor of Contractor, the Ovvner(s), the
project lender(s), the insurance program administrator, and their respective o8'icers,
directors, agents, and employees, and any other contractor, subcontractor, or other

or entity performing *work or rendering services on behalf of Contractor in
connection with the planning, development and construction of the Project that is the
subject of the Subcontractor Documents.

(iii) Automobile Insurance. Comprehensive Automobile Liability Insurance covering owned,
hired and non owned vehicles, wilih linnets of not less than $1,000,000 each accident,

combined Bodily Injury and Pnopcny Damage. This insurance shall not have a
deductible or self-insured retention in excess of $1,000, absent Cont1acto:'s written

authorization.

(iv) Emnlovers Liability Insurance. Employers Liability coverage in an amount not less iiban
$1,000,000 each accident; $1,000,000 disease policy limit; $1,000,000 disease each
employee.

(v) Professional Liability Insurance. If Subcontractor renders professional services,

professional liability coverage inan amount at no less than $1,000,000.
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(A) Deletion of any limitation or exclusion on covecmge for bodily injury or property
damage arising out of subsidence or soil or anil movement.

(B) Deletion of any exclusion or limitation of coverage based upon the type or use
outbuilding or structure.

(vi) Any other insurance coverages reasonably requdzed by Contzaclror.

(Vi i ) The following general requirements shall  apply to dl insurance pol icies described in this

Subsection 24 ac).

(A) All liability insurance policies, except professional liability and Workers'
Connpemsation Insuxamcc, shall be written on an occurrence basis.

(B) All insurance policies required hereunder except Workers' Compensation shall:
(i) name Contractor, Owner(s), project lender(s), and any related or a$Iiated
entities, parents, subsidiaries, partnerships, join! ventures, and limited liability
companies and therespected directors, oilers, partners, agents, eznqrloyees,
volunteers, members, and shareholders of each of them as "additional insured"
utiliz ing an ISO endorsement form CG20l0 (1 I/85) Additional insured ..
Owuazr, Lessees, or Contractors (Fem B); (ii) be issued by an insurer and shall
be 'm a fem approved by Contractor; and (iii) provide that such policies shall
not be canceled or nOn-renewed, nor shall any material change 'be made to the
policy without at least sixty (60) days prior written notice to Contractor,

(C) The liability insurance policies shall provide that such insurance shall be
primary on a non-contributory basis.

(D) Unless otiimrwisc agreed in writing by Contractor, all of the instance required
above shall (except as to State Conurpefnsation Insurance Fund)be maintained by
cocnngpanies rated A:VII Ur higher as published 'm the most current edition of
"Best'sKey Rating Guide.'"'

(E) Subccmtractor shall provide Contractor with certif icates evidencing the
insurance coverages required by this Subsection 24 (c), p r io r  t o  t h e
commencement of any activity or operation which could give rise to a loss to be
covered by such insurance. Replacement ccrtiiicatcs shall be sent to Contractor,
as policies are renewed, replaced, or modified.

(F) The foregoing insurance coverage must be maintained in force at  a l l  t imes

during the SuhoonfJ:actor's Work under this Contract and the Commercial
Ger enl Liability Ixulsvlrannce (for Products and Completed Operations) i s  to be
maintained for so long as Contractor is potentially liable to any homeowner or
homcovmers' association in a Project for  which Suhcontxactor  has provided

Subcontractors Work.

(Viii) AIL third parties engaged by Subconrhaator shall either satisfy the insurance requireanenfs
set forth herein L: Subcontractor shall remain prinnnznrily liable for the Subcontractor's
Work perfoxmcdby such third parlfes.

25. Taxes. Subcontractor agrees to pay all applicable federal, state, local and olllnler taxes upon or relating to its
obligations under this Contzact or to the nmatemilals, supplies, equipment, tools, machinery, labor or other
goods or services furnished by Subcontractor under the Contract. Notwithstanding the foregoing,
Contractor sJ:la]1 be the prime contractor with respect to Sub<contraeto1's Work, and Subcontractor shall be

iinnnished with Arizona Department of Revenue form 5005 with respect to the transaction privilege my on
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the business of prime contracting pursuant to A.R.S. 42-5075. Furthermore, Subcontractor shall be deemed
a "subcontractor" with respect to any contracting or speculative builder taxes imposed on Subcontractor-'s
Work by any municipality, and Contractor shall pay such municipal tax imposed.

26. Written Notice. Except as set forth in Subsection l0(a), any and all notices, approvals, consents or other
communications required or permitted by this Contract shall be given in writing and shall be sent via
facsimile, personal delivery, registered or certif ied mail, return receipt requested, postage prepaid, or
Federal Express, Airborne, U.P.S. or other similar nationally recognized overnight courier, addressed as
follows:

Contractor: HSP ARIZONA, INC.
Brace Schroeder, Vice President Land Development
6710 North Scottsdale Road
Scottsdale, Arizona 85253
Phone: (602)627-7540
Fax:...(602) 627-7640

HOLL-W ENN CONSTRUCTION
Justin Weinberg
20051 W. Highway 85
Buckeye, Arizona 85236
Phone: 623-386-0101
Fax: 623.386-0966

Any party may Nom time to time designate 'm writing and deliver 'm a like manner any changes in address
at least ten (10) days before the change becomes effective. Notices, approvals and other communications
provided for herein shall be deemed received upon the earlier of  (a) if  personally delivered, sent by
facsimile or via overnight courier, the date of delivery to the address of the person to receive the notice, or
(b) if mailed, three (3) days amer the date of deposit. Notwithstanding the foregoing, any notice received
after 5:00 p.m. (loud time where the notice is received) shall be deemed received on the immediately
following business day.

Subcontractor:

27. Confidential Information. In connect ion with the rendering of  Subcontractor's W ork, Conf idential
Information (as defined below) may be discovered by or disclosed to Subcontractor. Subcontractor shall
treat all Confidential Information with the highest duty of trust imposed upon a fiduciary, not to disclose or
flow access to any Confidential Information to any person (including employees, representatives or agents
of Subcontractor, except as necessary to perform Subcontractor's Work), to refrain from using Confidential
Information for purposes other than the performance of Subcontractor's Work or as otherwise directed by
Contractor to remain from reproducing any Conf idential information except as necessary to perform
Subcontractors  W ork, and to return to Contractor al l  documents and other mater ials  containing
Conlidentiad Information immediately upon Contractor's request and in any event upon the termination of
this Contract or completion of Subcontractors W ork.. Subcontractor acknowledges that Contractor will
have no adequate- remedy at law for any breach of the foregoing provisions, and that, accordingly,
Contractor may obtain injunctive relief or a decree of specific performance directing Subcontractor to cure
any such breach and to res°ain~;€rom further actions that would constitute such a breach. For purposes of
this Section 27, the term "Confidential Information" means any and all information (and any and all
documents or other media or materials containing information) that is (a) not publicly available and that
pertains to Contractor, Owner or the Site, whether or not such information is expressly labeled or descdbed
as confidential; (ii) expressly labeled or descn'bed as confidential, and/or (iii) all work product generated by
SubcOntractor pursuant to this Contract, including without limitation all reports, maps, surveys, drawings,
computations, etchings, sketches, tracings, drafts and all other original documents. Subcontractor
acknowledges and agrees that its obligations under this Section 27 are as a f iduciary to Contractor and
Owner and that any release of information by Subcontractor contrary to these confidentiality provisions
shall be subject to all remedies and damages available to Contractor or Owner in law and equity for breach
of fiduciary duty. 1
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28. Other Contracts.

being pcrfcmned for Contractor by other subcontractors 'm connection with the Primo Contact or in

manner that it will not inure, damage or delay any other *work performed by any other subcontractor or

may be caused to such other wsuk of subcontractors or suppliers, by & rumor or by in agents or

It is understood and agreed that Subcontractor's W ork constitutes only a part of the work

connection wit&1 the development of the Site. Subcontractor shall perform Subcom» t1actor's Work in such a

supplier, and fiuurther agrees to pay or reimburse Contractor for any additional costs, daaunage or delay that

employees.

29. Prior Azznenlcnts. This Contact constitutes the sole and only agxeemnent of the parties as to the maittcrs set
foarllmherein and conectly sets iiuurth f,he rights, duties and obl igations of each party as of the date hercoti
Any prior agreements,promises, understandings or negotiations not expressly set forth in this Contract ale
superseded and ono force and eHlecl.

30. Alulcndnunnt. T h i s Colntxact may only be modified by a written amendment executed by both parties. No
extra work Inruier this  Contract  shall  be recognized or paid fox by Contractor unless agreed to in  a wr i t ing
that describes the proposed extra work and any related price increase or adjustment a n d  i s  s i g u r d  b y
Subcontractor and a Development Superintendent,Developmnucuzt Malnagel' or oiiieer of Contractor.

31. Severabi l i ty. The provisions of this Contxalct are sevcxablc and if any provision i s  held by any court to be
void or unenforceable suchprovision squall not abject the validity of the other provisions.

32. Execution: Counterparts. This Conlhnact is not binding or enforceable upon Contractor until signed and
accepted by an authorized representative. This Contract may be executed in any number of counterparts,
each of which shall be deemed an original, but all of which together shall constitute one and the same
instrument.

33. I n t e res t  O f f s e t . In teres t ;  O&lset . A n y  p a y i z h e i u t  o r  o b l i g a t i o n  d u e  o r  o w i n g  t o  C o n t r a c t o r  l i o n
Subcontractor to Contractor,  and any other sums for which Subcontractor is  l iable to Contractor,  shall bear
interest  unt i l  paid 'm i ix l l  or otherwise sat is f ied at  the lesser of? ( i)  the rate of  one and one~ha1f  event  (1-
1/2%) per  month;  or  ( i i )  t he max imum rate permi t ted by  Jaw.  Cont rac tor  may ,  at  i t s  e lec t ion,  deduc t  or
ons et  t he  am ount  o f  any  pay m ent  o r  ob l iga t ion  due or  ow ing  t o  C ont rac t o r  l i on  Subc ont rac t o r ,  o r  t he
a m o u n t  o f  o t h e r  s u m s  f o r  w h i c h  S u b c o n t r a c t o r  i s  l i a b l e  t o  C o n t r a c t o r ,  f i r m  o r  a g a i n s t  a n y  a m o u n t
o t h e r w i s e  d u e  o r  o w i n g  t o  S u b c o n t r a c t o r  u n d e r  t h i s  C o n t a c t  o r  u n d e r  a n y  o t h e r  c o n t a c t  b e t w e e n
Subcontractor and Contractor.

34. Art:ornevs' Fees. In the event either party brings an action or a claim (whether pursuant to Section 35 or

otherwise) arising out of or associated with this Contract, the prevailing party slrall be entitled to recover
firm the other party all costs ates expenses, including attomcys' and experts' fees, actually incurred in
connection therewith, both at trial (whether by arbitration or othenvise) and on appeal.

35. Dispute Resolution.

'(a> General. These dispute resolution provisions apply to any and all actions or claims by. between or

among Contractor and Subcontractor, regardless of whether or not other parties are involved,
which arise out odor in any way relate to this Contract or the Subcontractor's Work, including ency

claim alleging Subcontractor's Work to be defective (the "Disputes"). Disputes include any claim
or cause faction whether arising in law, equity, tort, contract, statute, or otherwise.

(b) A r b i t r a t i o n  o f  D i s p u t e s  U n d e r  A  L i m i t e d  W a n a n t v . W i t h  r e s p e c t  t o  a l l  D e p u t e s  b e t w e e n
Contractor and Subcontractor in any way aris ing out  of  or relat ing to a third Party  c laim governed
by the dispute resolut ion procedures appl icable to a warranty  prov ided by Contractor or Owner in
connect ion w ith the sale or other t rans fer of  real  property  (a "Limited Warranty" ) ,  Subcont rac tor
agrees to and shal l  comply with and part ic ipate in the dispute resolut ion procedures appl icable to
t h e  L i m i t e d  W a I z a n t y  a s  g o v e r n e d  b y  t h e  F e d e r a l  A r b i t r a t i o n  A c t ( 9  U . S . C .  §§ 1 - 1 6 )
("Arbi t rat ion Aet " ) .  Subcont rac tor  consents  to i t s  jo inter  to such proceedings  and to par t ic ipate
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in any such proceeding as though it were a party to the Limited Warranty. Subcontractor
aclmowledges and agrees that the dispute resolution procedures applicable to the Limited
Warranty presently used by Contractor have been made available to Subcontractor for review, that
Subcontractor has made such review of such procedures as it deems necessary, and that
Subcontractor consents to participation :in such procedures for Disputes within the scope of this
Subsection (bl.Contractor agrees to provide Subcontractor a mnremlt font of the Limited Warranty
at any time upcln Subcontractor's request

(C)
of thediq:tllleI¢sollMiuu1pI0;=e¢luwsspediedinalinuitmdan mdjudicdedtnbeunenfoalt:ell>kin
Other Disputes. With respectto any Disputes not wiiininSubsection (b),mud/or tothe extent any

whole or in material part preventing fbeiJr use, and/or as to any Dispute at the election of

dispute resohltitm procedlncm setforth in this Subsection (cl.
Contrazztor in its some and absolute discretion, Contractor and Subcontractor shall comply with the

(i) Informal Resolution Efforts. In the event'e-ither party gives written to the other that it
wishes to attempt to informally resolve aDispute (the "Gain Notice"),Commtractor ad
Slzbcontactor shall meet to discussthe clainuu, witlli!1 areasonable period (notto exceed
60 days). The parties tothe Dispute shall negotiate in good faith in an attempt toresolve
the claim.

(in fall paxtics to the Dispute cannot resolve the claim puxsuan! to the procedure described
fn Subsection (it above, Contractor and Subcontractor shall, submit the Dispute for

resolution pursuant to one of the following selected at the sole and absohme discretion of
Contractor: (A) arbitration procedures as specified in the Limited Warranty; or (B)
arbitration in accordance with the Construction Industry Axbitation Rules of the

Amedcau Arbitration Association unless the parties agree otheIwism

<d) Rules and Procedure; The following mies and procedures apply to any arbitration pmoceedrhmg
(other ikualn an arbitration pursuant to procedures specified in a Limited Warranty) xmder

Subsection (cl.

(9 The parties to the Dispute shall cooperate 'm the selected dispute resolution proceeding.
The arbitrator shall have the authority to try and shall try all issues without a jury,
whether offhct or law, including without linnitaiion, the validity, scope and enforceability
of these dispute resohxtion provisions, and to report a statement of decision to the come.

(ii) 'lheazlbiuwaturnmstbcanex:lhalandinpmtialreEredjudg:, attorney, orothnrpmsunnvliHz
mhstanial wQezicnce in the relevzumt manus. Amy dispute xcgalmding the selector of due
amiaitlaMrshallbeiesulvdbythe en&typunvviding&n azbitratiamsavicesg or, ifno sucim

tyisMtvolved, by the court with appwpziatejuurisdicdom. .

(iii) No party shall be entitled to serve any form of written discovery requests (interrogatories,
requests for adinuissions, requests for authentication, requests for document production or
depositions) on any other party unless leave to do so is first granted by the arbitrator.
Any party shall, within fifteen (15) days of receipt of the dare that the arbitration hearing
is first set, have the right to demand in writing, served personally or by facsizlnnnile, that all
other partier to the dispute resolution proceeding provide a list of witnesses they intend to
call (designating which witnesses will be called as expert witnesses) and a list of
documents they intend to introduce. A copy of such dennarnd shall be served on the
arbitrator. Such lists shall be mutually exchanged and served personally or by facsimile
on the opposing party within fifteen (15) days thereafter. Copies thereof shall be served
on the arbitrator. Listed documents shall be made available for inspection and copying at
reasonable times prior to the axhitration hearing. The limitations set forth in this
subparagraph shall not apply in the context of Disputes alleging breach of warranty or
defective design or construction ("Detect Disputes").
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(iv) In the context of Defect Disputes, all parties shall be entitled to conduct aB discovery as
otherwise provided in the Arizona Code of Civil Procedure, and the arbitrator shall
oversee discovery and may eiuclbrce dl discovery orders in the same manner as any trial
court judge, with rights to regulate discovery ad to issue and/or enforce subpoenas,
protective orders or other limitations on discovery available under Arizona law. In the
context of Defect Disputes where the owner of the propmy at issue is a party to the
dispute resolution proceeding; all parties consent to and/or are entitled to reasonable site
inspections, visual inspections, destructive testing, and other discovery meclzamisms
commonly employed in such disputes. .

(v) The arbitration proceeding shall be conducted 'rn accordance with Arizona law (including
the rules of evidence), and 'm all regards the arbitrator shall follow Arizona law as
applicable at ax: time of the dispute resolution proceeding. The arbitrator may issue any
remedy or rcliei other than punitive damages, which the courts of the State of Arizona
could issue if presented the same circmnstances, and the arbitrator shall follow and
otherwise employ the standards for issuing such relief as dined by Arizona law. The
arbitrator may require one or more pre-hearing conferences. A stenographic record of the
arbitration hearing shall be made, provided that the record shall remain confidential
except as necessary for post-hearing motions and any aqntpeals. The arbitrators statement
of decision shall contain findings of fact and conclusions of law to the extent applicable
The arbitrator shall have the authority to rule on all post-hearing motions in the same
manner as a rial judge. The statement of decision of the arbitrator upon all of the issues
considered by the arbitrator is binding upon the parties, and upon Elinng the statement of
decision with the clerk of any court of the State of Arizona having jurisdiction thereof, or
with the judge if there is no cleric, judgment may be entered thereon.

If a Dispute involves parties oilier ilhan those lined above, this provision shall be
`mterpre'ted to bring those third-parties into the .dispute resolution procedure pm'escn'bed
herein to the firllest extent permitted by law. All parties shall eoopeiate 'm good faith to
ensure that all necessary and appropriate parties awe included in the dispute resolution
proceeding. If' a third party brings an action or proceeding, including any alterative
dispute resolution proceeding (the "Third Party Action") against Contractor and in is not
legally permissible to bring the third party into the dispute resolution procedure as
provided herein, Contractor may, in its sole and absolute discretion, elect any one of the
following options:

(A) Implement a standstill arrangemcnX during which all proceedings established
herein are stayed, all statutes of limitations are tolled, and all rights are

preserved between Contractor and Subcontractofr pending the outcome of the
Th d-PartyAction;

(B) Bring Subcontractor ̀ mto the Third- Party Action to the iisllest extent permitted
by law vvftihout regard to the procedural requirements established herein, and
therefore resolve all disputes with Subcontractor relating to the Third-Parry
Action; or

(C) Proceed independently of the Third Party Action 'm accordance vn'th the
procedures set forth herein.

(vii) The exclusive venue for all arbitration and genezad reference prmceedilngs conducted
under this provision shall be `m the county 'm which the Project is located, or in which
Contractor (or the division of Connector that built the Project) has its principal place of
business. Venue in Third Party Actions shall be any proper venue for the action initiated
by the third party.
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(=) AS TO ALL DISPUTES covmznn BY THIS SECTION 35 OF THIS CONTRACT, THE
PARTIES WAIVE ANY RIGHTS TO JURY TRIAL FOR SUCH DISPUTES, EVEN IF THE
ABOVE DESCRIBED ALTERNATIVE DISPUTE RESOLUTION PROVISIONS ARE
oT11ERw1sra FOUND UNBNPORCEABLB. man PARTIES MAKE THIS WAIVER
KNOWINGLY, IN'1IEE~I11ONALLY AND VOLUNTARN.Y, AND Ac1a~1owiL.*?.DGE THAT
NO ONE HAS MADE MY Rmz1zsEnrAnon OF FACT TO INDUCB Hmm TO MAKE
THISWAIVERORINANYMANNERORINANYWAYTOMODIFY OR NULLIFY ITS
EFFECT. THB PARTIES FURTHER ACKNOWLEDGE THAT THEY HAVE HAD pie
OPPORTUNITY TO BB ADVISED BY INDEPENDENT LEGAL COUNSEL IN
CONNECTION WITH mis AGREEMENT AND IN MAKING THIS WAWBR- THB
PARTIES FURTHER ACKNOWLBDGB, HAVING READ AND UNDERSTOOD HIS
MEANING AND RAMIFICAHONS OF THIS WAIVER, AND 1n':l'EnD THIS WAIVER BE
READ AS BROADLY AS POSSIBLE AND EXTBND TO ALL DISPUTES COVERED BY
SECTION35OF mis CONTRACT.

(f) Subcontractor covenants and agrees that it slsall cause any of its subconiracizors or other persons
Peffwmins work or supplying materials puzsuam! to this Contract to acknowledge and be bound by
Mac dispute resolution provisions.

(s) Contractor and Subcoutracwr agree that all dispute resolution proceduxcs in this Section 35 are

a waiver of Amy rights under the Arbitration Act, or any rights to have such dispute resolution
governed by the Arbitration Act. References to Axizoma law made herein shallnot be construed as

procedures 'mtcxpxutedad enfcned under the Arbitration Act.

GI) In the cveni of any colntpmuseedingcllallengingthecn£uurce:|uuenrtof the¢iis4ztute:eso1utiu~n
pwuedluesccmlainedwilhintltisSection3$ (despitetbspuurvisicmshcxeinmnldngiizatissueomcto
bcresulved byH1earbi\ntoror1di::'ee),thepmrlies agree t11atthse::clusivf.=j\nisdiclionandvenue
:ih4slllbetllei`ede|n|ldishid©umti11the eo¢mnlyinvui1ici1thcProjectis1oca»ted,orinwlliclh
CulnM:a»ctuur(orfl1edivisiumofCumlt:~actam'thatb\u1tthzProjec!)hasitspu:inx:ipalplaccofbusimess.

(9 T he parties to the Dispute shall share equally in the fees and costs of the dispute resolution
proceeding, unless the arbitrator or referee orders oldrervvise. The arbitrator or referee may award
litigation costs to the prevailing party.

(j) If any provision or any part of fhcse dispute resolution provisions is for any reason held to be
invalid, unenforceable or contrary to Amy public policy, law, statute and/or oxdinaance, then the
remaitndex of these provisions squall not be affected therebyand shall remade valid.

36. Rights and Remedies: Waiver, The lights and rexnedies provided by this Contract are intended to be
cunmlative and not exclusive, and are in addition to and not in lieu of such other rights and remedies as
may be available at law or in equity. Each party shall have the right in its sole discretion to exercise, or
re&a'm-fiom exercising, such zig hW or remedies or combinations thereof as that party deems appropriate.
Notwithstanding anything in this Contract to the coNtrary, Contractors' payment to Subcontractor or to any
other person or entity of any amounts due to Owing (or claimed to be due owing) under or in connection
with this Contract docs not constitute an approval of any work performed or of any goods or services
provided, and also does not constitute a waiver of any of Contlactor's rights or remedies under this Contact
or otherwise. No waiver by a party of any rights or remedies heretnndezr shall be considered a waiver of any
other or subsequent rights of remedies by that party; no delay or omission in the exercise or enforcement of
any rights or remedies by a party shall constitute a waiver or the same or any other or subsequent rights or
remedies by that panty; and no exercise or enforcement of any rights or rcxndics by a party shall constitute
an election ofrighzs or remedies by that party or a waiver of any other or subsequent n'ghts or relnnedics by
that wav.

37. 1-l9gdj1854 The headings contained in this Contract (including in the Exhibits hereto) axe for convenience of
reference only and shall not a&lcct or limit the construction or inlexprctadon of this Contract Ur any

provisions hereoti
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38. Comvlltation of Periods. AH time periods refereed to in this Couultract shall include all Saturdays, Smudays
and holidays, unless the period of time specifies business days. If the date 10 perform any act or give a
nodes with respect to this Contract shall &ll on a Saturday, Sunday or a holiday observed by the State of
Arizona, the ac! or notice may be tinzzelyperformed on the next success&ng day which is not a Saturday,
Sunday or a holiday observedby the State ofAxizona.

39. Exhibitls. The Exlaibits to Ms Contract are by this efexencc incorporated into alud made a part of this
Contract. In the event of any conflict or inconsistency between the nmmnbcred paragraphs of this Contract
and amy Exhibit, the terms of the mmubcrcd paxagzaph shall prevail.

40. T hehws of ibeSu ofA|izumagwemthuvalidity,i|n!e1p:etationaunden:£'aww|bi1itygf

41. Fu:lrli:lea°  Instrumentsand Acts. Each party shall execute, acknowledge and deliver such iillrther instruments,
and shall perform such iixNiaer acts, as may be necessary or aqnparopcriate to evidence or give etfeat to This
Contact or the purposes hemeotl

42. Independent Comrarnor. Contract:or's relationship to Subcontractor is 'm all respects that of an independent
contractor. &\bcont1-actor shall be solely responsible for the supervision, performance, coordination and
control of Subco1xtIactor's Work to be performed by Subcontractor. Subcontractor slmll not be deemed an
employee or member of Contractor for zany purpose. This Contract siiall, in no respect, be colustlucd to
create a palrtnerslzip, joint venture or agency between the parties. Neither party shall have the tight or
power to bind or obligate the other platy for any liabilities or obligations without the prior written consent
of the other party.

43. No Benef i darv. This Contract and any paymcnrts made by Contractor to any person or entity otizer Iihan
Subcontractor ( including to away of Subcout:actor's subconiractous, suppliers, or materialmen), are not
intended to, and shallnot, make any such person or entity a beneficiary of this Contract or otherwise gnalum

any such person or entity any contractual or other rights against Contractor.

Bonding At Conilactor's or Owner's request, Subcontractor shall furnish a perfcumancc and payment bond
(the "Bond") 'm an amount equal to the full Contract Amount at Sulbcont:actor's sole cost andexpense. The
Bond sir all be witha surety satisfactory to Contacts: and Owner.

[s1GnATu1zEs ON FOLLOWING PAGE]
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IN WITNESS WHEREOF, the parties have executed this Contract as of the date first set forth above.

HSP ARIZ ONA, INC., a Delaware corporation,
Arizona Contrac.'tor's License NO: Rocl3843l-B and
ROC144869-A

HOLL-WENN CONST RUCT ION,
Arizlona Contractor's License No. ROC 197798

l »

By:
J

Bv' ._,r_
I  8-""

I4/,M
ri\i:e Schroeder, Vice President

Land Development .
"Contractor"

Justin Weinberg
Its: l9W-6a' 1 o .4344-
"Subconuaetor"

INSURANCE COVERAGE ELECTION

CONTRACTOR AGREES TO ADD SUBCONTRACTOR TO THE WRAP POLICY.

E SUBCONTRACTOR WILL NOT BE ADDED TO_THE WRAP POLICY BECAUSE:

(3) SUBCONTRACTOR PERFORMS HAZARDOUS WASTE REMOVAL
TRANSPORTATION.

(b) SUBCONTRACTOR IS A VENDOR, SUPPLIER, FABRICATOR, OR MATERIAL SUPPLIER
WHICH SUPPLIES BUT DOES NOT INSTALL PRODUCTS AND/OR MATERIALS AT THE PROJECT.

(0) SUBCONTRACTOR MER:-:LY PICKS-UP, DELIVERS, OR CARRIES PERSONNEL,PARTS OR
EQUIPMENT OR OTHER rEms OR PERSONS TO OR FROM THE PROJECT SITE.

(d) sUBcon'rRAcToR PERFORMS JANITORIAL SERVICES, CLEAN-UP SERVICES, OR IS A
TEMPORARY POWER SUPPLIER.

(e) CONTRACTOR OT8ERW1SE DOES NOT AGREE TO ADD SUBCONTRACTOR TO THE
POLICY.

AND/OR

7/15/05
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LIST OF EXHIBITS

Exhibit "An
Exhibit NBII
Exhibit "C"
Exhibit yID»
Exhibit NEW
Exhibit IIFII and

Exhibit "G-I ll
Exhibit "G-2"
Exhibit nG*3n
Exhibit lIG_4ll

Detailed Scope of Work
General Specifications for Subcontractor's Work
Description of Contract Amount
Timeline for Subconnractots Work
NPDES Permit Certif ication
Application Submittal Deadlines
Corresponding Payment Dates
Progress Payment Conditional Lien Waiver
Progress Payment UnconditionalLien Waiver
Final Payment ConditionalL ien Waiver
Final Payment Unconditional Lien Waiver

e
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EXa1I8IT NAU

DESCRIPTIONOF suBcontRAcToR's WORK

WATER AND SEWER
PHASE 2. PARCELS16& 21

IMPROVEMENTS FOR CIRCLE CROSS RANCH
-PER APPROVED PLANS.

7/15105
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EXHIBIT NBII

GENERAL SPECIFICATIONS

Scope of work includes, but is not limited to the following:

Suboontractur isREQUIRED to visit site to assess soil conditions and site access prior to submitted bid.

2. The project will be awarded on a total Lump Sum and/or Field Measurement basis for all work described
below and shown on the accompanying set of plans. Subcontractor is to estimate and submit their own
quantities. Bids are to specify unit prices as well as lump sums. A preconshuction meeting shall be held,
to check on site condition (i.e. concrete breakage, trash, etc.). Subcontractor shall schedule this meeting
with Contractor.

3. Subcontractor is responsible for dust control as required by governing authorities and the Contractor.

4. Subcontractor shall be responsible for blue staking areas where excavation is to be done.

5. Subcontractor shall be responsible for traffic control, including but not limited to barricades, waring lights
and signs, which shall satisfy the requirements of all governing authorities and Owner. Subcontractor
agrees that all of Subcontractor's vehicles entering the site shall use designated entries, shall not cross curb
or sidewalk, and shall observe a speed limit of 15 m.p.h. Damage to walks or concrete sudhces in areas
other than des ignated entr ies  (by Owner) ,  by the Subcontrac tor 's  vehic les  shal l  be repaired at
Subcontractor's expense.

The Contractor shall pay engineering, soils, and inspection fees. The Subcontractor shall obtain permits
and the Contractor will reimburse the cost. However, Subcontractor is responsible for all costs inclined in
water usage, this includes fire hydrant meters and water usage permits, It is hereby understood that no
service charge will be passed on to Contractor for Subcontractor processing and acquiring permits.

Subcontractor is responsible for written acceptance of work by all governing authorities.

All work by Subcontractor slfall conform to policies, specif ication and directives 'm accordance with
Contractor supervision and dl governing authorities.

9. Subcontractor is to indicate in the bid the estimated number of business days to complete the construction
and number or business days needed for notice to start. For each day the construction runs over the agreed
upon completion date, the Subcontractor will be assessed liquidated damages as provided for under the
Contract.

10. Subcontractor is to keep the site clean and free of trash at all times.

11. Certificates of Insurance and Contractors and/or Operator's License will be required of successful bidders
prior to commencement of work.

12. Successful bidders  wil l  be required to supply a l is t  of  mater ial and equipment suppliers  or sub-
subcontractors to be used on this project prior to commencement of Subcontractor's Work. Subcontractor
is responsible for all actions and work performed by sub-subcontractor as they relate to these specifications,

13. Contractor will furnish surveying and any testing and inspection that is not supplied by the municipality or
governing authority. Any restaldng or retesting required will not be damaged, altered or removed. Should
control points or lot pins be damaged, altered or removed by Subcontractor, Subcontractor will be held
responsible for all cost involved to re-establish these points or pins.

7/15/05
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14. Subcontractor is to note that the adjoining areas may be in an area denoted natural open space areas.
Subcontractor will be held financially liable for any damage, by their operations, to the natural open space
areas.

15. Subcontmcior is to be aware that house construction will be ongoing during construction and will agree to
take reasonable steps to assure access throughout the project.

16. Subcontractor shall obtain approval &'om Contractor prior to setting up a storage yard.

17. A copy of the specifications is to be left on the job site with the crew.

18. Prior to commencement of additional work, Subcontxaotor shall
Contractor.

obtain written authorization from

19. Subcontractor is to schedule a walk through with Contractor of completed work.

7/15/05
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Exhibit HB"
HSP ARIZONA, INC.

SPECIAL SPECIFICATIONS FOR WATER, SEWER AND STORM DRAIN

1. Each Subcontractor is to estimate and submit his own quantities for the bid shown on
the accompanying set of plans. Bids are to -specify unit prices as well as lump sum
amounts. There will be no adjustments for the final contract other than those required
for a plan revision or otherwise stated within this contract.

2. Sewer house services to extend 4' beyond public utility easement, to be marked with
wood 2"x4" painted green marker extending from the service pipe to 3'above grade
minimum. Each of the services to be a minimum of 5' below grade or a depth necessary
to clear oversized sewer and water pipe. Service is to have no less than a 36" piece of
#4 rebar next to the 2"x4". Subeontraetor responsible to notify Contractor of cases
where 5' requirement is not met.

3. All services to be installed to allow water meters to be level and perpendicular. Curb
stops are to be marked with a 2"x4" blue painted marker. Water boxes to be provided
and set by water Subcontractor after concrete sidewalk is installed. Indicate in your
proposal the amount to be held for this installation. Subcontractor will be responsible
to adjust any curb stops to proper height from sidewalk at time boxes are installed.

4. The Subcontractor is to mark all water valves, sewer manholes, storm termination point
and stubs and each end of all storm drain pipe with blue or green painted wood 2"x4".
Contractor to notify surveyor to as-built invert elevation of stubs prior to backfilling.

s. After water settling the trenches, the subcontractor is responsible for grading all of the
streets and pads to the original condition, as acceptable to the Contractor.

6. The Subcontractor shall be responsible for locating all lines that are to be tied into. If
any of the lines to be tied into are in a location other than specified on the plans, the
Contractor is to be notified at once. Subcontraetor shall uncover and locate any lines
being tied into prior to beginning trenching to verify depth and alignment.

7. Subcontractor is responsible for any and all shoring required for existing soil
conditions land all shading and compaction of backfill as required by governing
authorities and the Contractor.

8. Extreme care shall be taken so that spoils from Subcontractor's operation are not left
on the building pad area lot in the area in the front yards. Upon completion,
Subcontractor to schedule a Walk through with Contractor to verify this. The site has
been graded so that there is a dip in the front yard. The specific purpose of this dip is
to have an area in which to lose the dirt that is generated by house construction.

s



9. Water meter boxes, water valve sleeves, and manhole adjustment rings are to be
included in contract. Every precaution should be taken for their preservation.
Adjustment in pavement and concrete are to be done by others.

10. Subcontractor is responsible for periodic clean up as needed on perimeter streets due
to being soiled from their operations on site with a minimum clean UP each Friday. The
project will not  be considered substantially complete until all debris from
Subcontractor" operation is removed. .

11. In addition to providing time frame in working days to complete project, Subcontractor
is to indicate time frame for all required testing and the method of backfilling.

12. Bid shall include all storm pipe and headwalls as well as price to tie into drywalls. This
tie-in may be done at a later time if dry well is not completed.

13. The ends. to all storm pipe are to be covered with plywood and
extending a minimum of 3'above subgrade.

marked with a 2"x4"

14. Subcontractor to submit price for 2", 1 %", and 1" water services forlandscape meters.

15. Bid shall include all storm drain structures except catch basins, scuppers and drywalls.
Subcontractor is to include tie-in to drywalls.

16. Water house services to terminate 2'back of sidewalk with a curb stop. All services to
be installed 1' above grade and to be lowered at the time the water meter boxes are set.
All services to be installed to allow water meters to be level, parallel with the curb per
the municipalities and governing authorities. Curb stops are to be marked with a blue
painted 2"x4", and have no less that 12" section of rebar attached to the euro stop to
aid in location at time of service connection. Water boxes to be provided and set at the
time concrete is finished.

17. Subcontractor agrees to have all sewer and water systems described within this
contract to pass testing by governing authorities within 10 working days of complete
installation. Approval by governing authorities is hereby agreed to mean County Health
Department approval of all sewer and water systems. Municipal approval of compaction
-and acceptance of sewer and water systems, and required approvals from governing
agencies as described in Sta'te, County or City laws andlor ordinances.

18. Subcontractor is to indicate in the bid the unit price for blasting or hard rock excavation
and the estimated quantity of these items.



EXHIBIT "CII

CONTRACT AMOUNT

SEE ATTACHED CONTRACT DESCRIPTION #534060

7/15/05
0507007DH



HE 3

a 8
au.'P' c|-- :r-.,.
as

. 3

1-1 i s
noL.
3IU
c:
91-

cm

4-\
an
4.)
nf-
|.._

4-UIQ8.»
luuuvac:l<

no l l no

o

oro c
8: *Q) f-L. 4-B. nm

5-zz
..
8

* s
§ 3c m

5
3.

N

I.
o.:4;
:\

\.¢

GI4-»
2
8.K..o
u4)

w
oz

951 u. .2
E UAgEt:

8
FT
35

t-u
|"-
o

\-|
r-

as
l
4-1
*Y*
| -

,_;

8
O,-,-

'soI-Q

8;

8
g

<
E
m

ES
13u2
*a
8

EE;Hg:§ .
888°°9R3""38¢"8°993"8"8
Cbr-lv-!l"l r- m on mum m cf: men

in
*t
no
Z?
m
as
\n

8IJ
nuQ

•
ucl-l

UI

u
Q..
p
u
n.
-oL.

§
v o

m

c
o.,..

8?L4-»wcou

AS
83
q_o

u
o
Eu
¢ .
4-1
=:
o

§
w

8
3.r-
'6

n
o
c
i n

o

9
lbm
o¢..
o
asr-
u¢..,..
u

o'I'°
4-1
Q.1-
n..
um
as
Q

?
go go 85,:xi 5 s§§ 2; 5 pa:

s§§§§l3§38§§s§E§§§§3§=
b%h45 bbI3hEb%45 aamsng
832§8888293§3§888889288

1 :
asvs
*I*
:>
4:
no
|""
IU
*é*
-

o8 co
N Q g\O ro Qm o Nv  vfv)1-4m

8 w A

a .8  .

um as
o 8u LE

~§§99~@$$3$89¥g99w33333
-4-cH.-a--¢» -c» -4-a» -¢» -¢» e» -4» -a» -c¢-4l-n» 4¢-4» 4-4» -¢f-¢re

38$833§3§3§§3§3338338§84-v 4-1u  u IJro ro uL.  :_ noas  . p 1 1
D 0 ¢ .

d 8
z §go
n 'D
u

so
m



EXHIBIT "DH

HSP ARIZONA, INC.
CIRCLE CROSS RANCH PHASE 2, PARCELS 16 &21

WATER AND SEWER

EMimated contract price, with final contract price and any progress payments to be based on
units or measurements.

TIMELINE

1. Subcontractor shall perform the following duties according to the time schedule set forth
in paragraph 3 below:

Material and labor in accordance with contract bid dated December 29, 2005.

Substantial Completion as used 'm thiscontract is defined as:

All of the above.

3. Time Schedule for Sulbcontractor's work:

a. Comrnencernent of work: February 6, 2006
'Q

b. Substantial Completion: April 28, 2006

c. Final completion of all obligations: May 12, 2006

PAYMENT

Total Contract Price: S 595,468.45

1. Payment to be made as follows: Invoices, along with lien waivers, for any amount
payable must be received firm Subcontractor by the date given on you payment schedule
(attached) and MII be paid on the third Wednesday of the following month. Pavments
are made twice a month. as it appears on the schedule. Exhibit "F". This date will be
adjusted for holidays that fall on the payment date.

2. No payment on account s}ial1 operate as an approval of Subcomlactor's work or any part
dmereoi

3. Progress payments, if any, to be made on the basis of work completed, as follows:
Contractor's field inspection.

Final contract price to be determined as follows: Field Measurement.

7/15/05
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EXHIBIT "E"

NPDES CERTIFICATION

I certify under penalty of law that I understand the terms and conditions of the general National Pollutant Discharge

Blinlination System (NPDES) permit that authorizes the stone water discharge associated with industrial activity

8'om the construction site identified as part of this certification.

HOLL-WENN CONSTRUCTION

. 2

Justin Weinberg

Its:.9% E4:¢4_'.1/79

*s
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EXHIBIT "FU

HSP ARIZONA, INC.

TRADE CONTRACTORS
PAYMENT PROCESSING DATES

FOR THE YEAR 2006

INVOICE REC'D DATE
12/12 OR EARLIER
12/27 OR EARLIER
01/09 OR EARLIER
01/23 OR EARLIER
02/06 OR EARLIER
02/21 OR EARLIER
03/13 OR EARLIER
03/27 OR EARLIER
04/10 OR EARLIER
04/24 OR EARLIER
05/08 OR EARLIER
05/30 OR EARLIER
06/12 OREARLIER
06/26 OREARLIER
07/10 OR EARLIER
07/24 OR EARLIER
08/14 OR EARLIER
08/28 OR EARLIER
09/11 OR EARLIER
09/25 OR EARLIER
10/09 OR EARLIER
10/23 OR EARLIER
11/13 OR EARLIER
11/27 OR EARLIER
12/11 OR EARLIER
12/26 OR EARLIER

PAYMENT DATE
01/04/2006
01/18/2006
02/01/2006
02/15/2006
03/01/2006
03/15/2006
04/05/2006
04/19/2006
05/03/2006
05/17/2006
06/07/2006
06/21/2006
07/05/2006
07/19/2006
08/02/2006
08/16/2006
09/06/2006
09/20/2006
10/04/2006
10/18/2006
11/01/2006
11/15/2006
12/06/2006
12/20/2006
01/03/2007
01/17/2007

NOTE: If you are sending information to accounting, please allow enough time for
it to arrive on or before the received date. If you have any questions, please call
your AlP Coordinator.

7/15/05
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EXHIBIT "G-1 ll

CONDITIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT

Project: Job No.

On receipt by the undersigned of a check 'firm in the sum of
(Maker of Check)

s
(Amount of Check) (Payee or Payees of Check)

and when the check has been properly endorsed and has been paid by the bank on which it is drawn, this document
becomeseffective to release any medlanic's lien, any state or federal statutory bond right, any private bond right,
any claim for payment and any rights under any similar ordinance, rule or statute related to claim or payment rights
for persons in the \undersigned's position that the undersigned has on the job of

located at

payable to

(Owner) (Job Description)
to the follow'mg extent. This release covers a progress payment for all labor, services, equipment or materials
furnished to the jobsite orto . through

(Person with whomundersignedcontracted)
only and does not cover anyretentions,pending modi'dcations andchangesor items

(Date)
furnished after that date. Before any recipient of this document relies on it, that personshould verify evidence of
payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he receives 5'om this progress
payment to promptly pay in full all of his laborers, subcontractors, xnaterialmen and suppliers for all work, materials,
equipment or services provided for or to the above referenced project up to the date of this waiver.

Dated:

By
(CompanyName)

(s ignature)

(Title)

STATE OF ARIZONA
ss.

COUNTY OF MARICOPA

)
)
)

day of 1
The foregoing `mst1ument was acknowledged before me this

.. , the

1a<n>

of
aby

, for and on behalf
thereof

Notary Public
My Commission Expires:

7/15/05
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EXHIBIT "G-2"

UNCONDITIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT

Project: Job No. _

The undersigned has been paid and has received a progress payment in the sum of S
services, equipment or material hxmished to the jobsite

for all labor,
or to

on the job of
(Personwith whom undersigned contracted)

located at
(Owner) (Job Description)

and does hereby release any rnechanic's=lien, any state or federal statutory bond right, any private bond right, any
claim for payment and any rights under any similar ordinance, rule or mate related to claim or payment rights for
persons 'm the undersigned's position that the undersigned has on the above referenced project to the following
extent. This release covers a progresspaymentfor all labor, services, equipment or materials tarnished to the jobsite
or to

(Person with whom undersigned contracted)
through _ only and does not cover any retentions, pending modifications and changes

(Date)
or items furnished after that date. The undersigned warrants that he either has already paid or will use the monies he
receives from this progress payment topromptiy pay in full all of his laborers, subcontractors, materialmen and
suppliers for all work, materials, equipment or services provided for or to the above referenced project up to the date
of this waiver.

Dated:

By
(Company Name)

(Signature)

(Title)
STATE OF ARIZONA

COUNTY OF MARICOPA

)
)as.
)

The foregoing instrument was acknowledged before me this
, the

1H(1\)

day of . _\ . by
of

for and on behalf
thereof

1

My Commission Expires:
Notary Public

NOTICE: THIS DOCUMENT WAIVES RIGHTS UNCONDITIONALLY AND STATES THAT YOU
HAVE BEEN PAID FOR GIVING UP THOSE RIGHTS. THIS DOCUMENT IS ENFORCEABLE
AGAINST YOU IF YOU SIGN re, EVEN IF YOU HAVE NOT BEEN PAID. IF YOU HAVE NOT BEEN
PAID, USE A CONDITIONAL RELEASE FORM.

7/15/05
0507007DH
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EXHIBIT llG_3!l

CONDITIONAL WAIVER AND RELEASE ON FINAL PAYMENT

Project: Job No.

On receipt by the undersigned of a check from in thesumof
(Makerof Check)

$
(Amount of Check) (Payee or Payees of Check)

and when the check has been properlyendorsedand has been paid by the bank on which it is drawn, divs document
becomes effective to release any mechanic's lien, any state or federal statutory bond right, any private bond right,
any claim for paymeNt and any rights under any similar ordinance, mle or statute related to claim or payment rights
for persons in the undersigned's position, the undersigned has on the job of

located at .
(Owner) (Job Description)

This release covers the final payment to the undersigned for all labor, services, equipment or materials filntlished to
the jobsite or to » , except for disputed claims in the amount
of $ . Before any recipient of this document relies on it, that person should verify evidence of
payment to the undersigned.

payable to

The undersigned warrants that he either has already paid or will use themonieshe receives Bam this find payment
to promptly pay in full all of his laborers, subcontractors, materiaknen and suppliers for all work, materials,
equipment or services provided for or to the above referenced project up to the date of this waiver.

Dated:

By
(Company Name)

(Signature)

(Title)
STATE OF ARIZONA

ss.
COUNTY OF MARICOPA

)
)
)

The foregoing instrument was acknowledged before me this
the

day of

12(8)

s . by
of

, for and on behalf
thereof

My CommissionExpires:
Notary Public

7/15/05
0507007/H
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EXHIBIT lIG_4ll

UNCONDITIONAL WAIVER AND RELEASE ON FINAL PAYMENT

Project: JobNo.

The undersigned has been paid in full for all labor, services, equipment or material furnished to the jobsite or to
on the job of

(Person with whom undersigned contracted) (Owner)
located at and does hereby waive and release any right to mechanic's

(Job Description) . .
lien, any state or federal statutory bond right, any private bond n'ght, any claim for payment and any rights under any
similar ordinance, rule or state related to claim or payment rights for persons 'm the undersigned's position, except
for disputed claims for extra work in the amount of $ .

The undersigned warrants that he either has already paid or will use the monies he receives from this final payment
to promptly pay in full all of his laborers, subcontractors, materialmen and suppliers for all work, materials,
equipment or services provided for or to the above referenced project.

Dated:

(CompanyName)

By:

STATE OF ARIZONA
)  s s .

COUNTY OF MARICOPA

(Signature)

(Title)
)

)

The forego 1g instrument was admowledged before me this
, the

day of

arm) 1

1 1by
_ of

for and on behalf
thereof

My Commission Expires:
NotaryPublic

NOTICE: THIS DOCUMENT WAIVES RIGHTS UNCONDITIONALLY AND STATES THAT YOU
HAVE BEEN PAID FOR G1v1nG UP THOSE RIGHTS. THIS DOCUMENT IS ENFORCEABLE
AGAINST YOU IF YOU SIGN IT, EYEN IF YOU HAVE NOT BEEN PAID. IF YOU HAVE NOT BEEN
PAID, USE A CONDITIONAL RELEASE FORM.

7/1 S/05
0507007DH

rt
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I# Dsscriptian

Quantity
Total Unlt

Unit
Price Total prim

Previous %
Complete

Previous!!
Cnmplvbd

%
cumplna

ahas
Forint!

Cumptatvd
syn: Period

Total 96
Complete

w D888

Toma:
c0nqa1azau to

Day:
1 s s 0% s
2 s s av. s
3 4Final Bill! for Pump natal per attached s s 0% ~.s
4 $ s 0% s
5 s s 0% »s
G 1s s 0% »s
7 lwoiw 1 so 2z76.0s s 2,z7s.os 109% s 2,276.05 100% s z,z1a.os

s s 0% s
's $ 0% .s

lb -= - s 41% s
11 s s 07¢ $
12 5 - s 1 um s
1:4 s s Lr um s
14 s s 0% s
15 s iv

5. 9% s
i s 4s s 0% s
11 s s 0% s
18 s s 0% s
is -.s s 0% .s
to s s 0% -_s
21 ».s $ 0% s
22 s $ 0% s
23 s s 0% s
24 ¢s s 9% -»s
Zs s 2,216.08 0% s 188% s 2,275.08 s 2,275.05

|

4

q

CII'¢la CMSS Ranch
s K south Forty Dnvalopmcnt
Gliberi, Arlzana
Anna Account Payab\e

RO. Box 6760
Gxandier, AZ85246-6760

R ec eived  T ime Mar» 24~

I

Direct Utility Contractors, LLC.

1:01pm

1 .

IINDICE #moo

Complehud to Dot! S 2,276.05
Ret»n8on $ 'v

Less Rsnzntlon S 'z,z7s.us
P8ld m nuns

SubtoM Due~cunuact Amount $ z,z16.08

(480)730-1537
Fax (480)897-1198

Mobile 1 (602)9194600
- Mobile (480)7054468

I
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i,

UNCONIHTIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT
(Pursuant to A.R.S. Section 33-1008)

Project.
Job No,:

Circle Cross Ranch
PIN01 .

The undersigned has been paid and has received a progress payment in the sum of
$103.223.64(A.1'nount of Check) for all labor, services, equipment or material furnished to the
jobsite or to M.M.J. Development, Inc. (Person with Whom Undersigned Contracted) on the
job of M.M.J. Development, Inc. (Development Administrator) located at Vineyard Road and
Empire Road (Penal County) (Job Description) and does hereby release any mechanic's lien,
any state or federal statutory bond right, any private bond right, any claim for payment and any
rights under any similar ordinance, Mie or statute related to claim or payment rights for persons
in the undersigned's position that the undersigned has on the above referenced project to the
following extent. This release covers a progress payment for all labor, services, equipment or
materials furnished to the jobsite or to M.M.J. Development, Inc. (Person with Whom
Undersigned Contracted) through 2/25/03 (Date) only and does not cover any retention, pending
modifications and changes or items furnished after that date.

The undersigned warrants that he either has already paid or will use the monies he
receives from this progress payment to promptly pay 'm fill] all of his laborers, subcontractors,
materialmen and suppliers for all work, rnaterids, equipment or services provided for or to the
above referenced project up to the date of this waiver.

DAT E : Direct Utility Contras rs. LLC
(Compo Iare)

By ;
(Signature

*W 1'V\\
(Print'Nam§)

Q z 4. .

(Tit le)

NOTICE: THIS DOCUMENT WAIVES RIGHTS UNCONDITIONALLY AND
STATES THAT YOU HAVE BEEN PAID FOR GIVING UP THOSE
RIGHTS. THIS DOCUMENT IS ENFORCEABLE AGAINST.YOU IF
YOU SIGN IT, EVEN IF YOU HAVE NOT BEEN PAD). IF YOU HAVE
NOT BEEN PAID, USE A CONDITIONAL RELEASE FORM.

49
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No-8438 P . 3/3

CONDITIQHAL WAIVERAND RELEASE ON PROGRESS PAYMENT
crursuam ro A.R.S. Section sums)

I
H

Project
Job No..

Circle Cross Ranch
p l n01 .2\
On receipt by the undersigned of a chcck{s) firm Standard Pacific Homes,

CoNtinental Homes, and/or M.M.J. Development, Inc. (maker of Chad) in the sum of
$124,299.76 (Amount Of Cheek) payable tO Direct Utility Contractors, LLC (Payee or Payees.
of Check) and when the check has been properly endorsed and has been paid by the bank on
which it is drawn, this document becooues effective to release any Mechanics lien, any Mate or
fedexai stanwory bond light, any private bond right, any claim for payment and any rights under
any similar ordinance, axle or sxaxutc related, to claim or payment rights for persons iN the
undersignecfs position that the undersigned has nm the job of M.M.J. Development, Inc.
(Development Adminzlvnumr) located at 'Vineyard Road and Empire Road (Penal County)
(Job Description) to the following wifely. This release covers a progress payment for all labor,
services, equipment or materials filxnished to the jobsite or tO M.M.J. Development, Inc.
(Person with Whom Undersigned Conlracteay through 3/25/03 (Date) only and does not cover
any retention, pending modifications and cbzmges or items iinnished after that dare. Before any
recipient of this. document relics on it, that person should verify evidence of payment to the
unrlersignai.

9'

The undersigned warrants that he either has already paid or will use the monies he
receives &om this final payment to promptly pay in MI all of bis laborers, subcontractors,
znatexialmen and suppliers for all work, materials, equipment or services provided for or to the
above referenced project u to the date of this waiver. . .

DATE: r'

Invoice No. 1430 - 4

L?) OF Diwébtilitv Contra as, C

(FrinllNai
vv )@@JZf1/

(141I4

a

1

I

Received Time Apr.  9. 5145PM
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Questions concerning this invoice?

Cali: (480)830-0893

SUBTOTAL
SALES TAX
SUBTOTAL
LESS 10% RETENTION
SUBTOTAL
LESS PREV\OLIS BILLINGS

TOTAL AMOUNT DUE

MAKE ALL CHECKS PAYABLE TO:

ROLAND, WEBB & RowgAnn

CONTRACTORS. INC.

$282,419.00
$12,115.78

$294,534.78
($29,453.48'
$265,081.30

($143,959.31'
$121 ,121 .99

THANK you FOR YOUR BUSINESS!

INVOICE
ROLAND, WEBB & ROWLAND

CONTRACTORS, mc.
Lie. # A12 - 059917-003

p. o. BOX 8120
MESA, ARlZONA 85214

TEL: (480) aa0-0893
FAX: (48o) 641-1284

MMJ DEVELOPMENT, INC.
CIO G&K SOUTH FORTY DEVELOPMENT, INC.
952 EAST BASELINE ROAD
SUITE #101
MESA ARIZONA 85204

INVOICE NUMBER!
INVOICE DATE:

TERMS:
JOB NUMBER'

PROGRESS BILUNG NUMBER:
ACCOUNT NUMBER:

02-072
MARCH 25. zone

CONTRACT
1848

FOUR
257

ATTN: MR. GREG HAHN

RE' CIRCLE CROSS RANCH PARCEL FOUR
PINAL COUNTY ARIZONA

SEWER CONTRACT AMOUNT al $130,595.00
COMPLETE TO DATE $130,595.00

WATER .. CONTRACT AMOUNT - $151,824.00
COMPLETE TO DATE $151,824.00

•
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SEWER PHASE FIVE CONTRACT AMOUNT $141,821.55

COMPLETE TO DATE

WATER PHASE FNE CONTRACT AMOUNT $153,789.53

COMPLETE TO DATE

$135,795.00

$112,552.00

Questions concerning this invoice?

Call: (480)924» 3342

SUBTOTAL

SALES TAX (D.0429)
SUBTOTAL

LESS 10% RETENTION

SUBTOTAL

LESS PREVlOUS BILLED

T O T A L A M O U N T D U E

$248,348.00

$10,654.13

$259,902.13
{$25,900.21`.

$233,101.92
(S127,459.48`.

$105,642.44MAKE ALL CHECKS PAYABLE TO:

CANO CONTRACTING, INC.

THANK YOU FOR YOUR BUSINESS!

4

CANO CONTRACTING, INC. INVOICE

I

P.O. BOX 2216

MESA, ARIZONA 85214

TEL.: (480)924-3342

FAX: (480)641-1284

MMJ DEVELOPMENT
c/o G&K SOUTH FORTY DEVELOPMENT, INC.

952 EAST BASELINE ROAD

SUITE #101

MESA ARIZONA 85204

INVO1CE NUMBER:

)NVQ)CE DATE:

TERMS:
JOB NUMBER:

PROGRESS BILLING NUMBER:

ACCOUNT NUMBER:

03050

MARCH 25. 2003

NET 30 DAYS

5125
TWO
1998

MR. GREG HAHNATTN:

RE: CIRCLE CROSS RANCH PHASE ONE - PARCEL FNE

fINAL COUNTY
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GQNDITTONAL WAIVER AND RELEASE ON rxaocamss PAYMENT

(Pursuant to A.R.S. Selection 33- 1008)

3th No

Cizule Cross Ralph

PINDAR

On receipt by the undersigned of a oheck(s) tim Standard Pacific Houses,
Continental Homes andior M.M.J. Development, Inc. (maker of Check) 'm the sum of'
S I054184% (Amount of Chselaj payableto Cano Cotxtractinz. Inc. . (Payee or
Payees of Cheek) and when the checkhasbeen properly endorsed and bas been paid by the bank
on which it is drawn, this document becomes elective to release any mechaziids lien, any state
or federal Statutory bond right, any private bond right, any clainu for payment and any rights
under any simile octdinalnne, rule or stazMtc rdatod to claim or payment rights for pencsoos in the
1mdersigned's position tlazart the undersigned has on the job of M.M.J. Develops t, Inc.
(Development Administrator) localed at Vineyard Road and Empire Road (Final County)
(fob Description) to the following extent. This release covers a pazogxess payment for all labor,
sa'vices, equipment or nnarnemiafls furnished to the jobsite or to M-MJ. Development, Inc.
6Person~udth Wham Undersigned Contracted) through 8 3 (Dale) only and docs not
cover any zefention, pewlditl8 modillicaiions .and changes or items iixznislmed alter that-.date
Before any recipient of this document relies on it, me person should verify cvizlcnce of payment
to the undersigned.

an I

The undersigned warrants that: he either has already paid or will use the monies he
receives lion this final payment to promptly pay in 13111 all of his laborers, subconhtastors,
maUen'almen and supplier for all work, materials, equipment or services 9Ecowided for or to the
aboverefercnced project up to the dale of this waiver.

DATE: 34575-03 C a n o  C o n t r a c t i n g ,  I D C  -
(CampazzyNmne) .

By=~gl¢L€.'4*/*'* X  - 8 4 4 0

(5'igna=i1¢re)

.Sue--Ann L. Eisehen
6P*WN#1"¢)

Acct. Rec .
r e

I

t.

|

"'\

4
9;



CANO CONTRACTING, INC. INVOICE

P.O. BOX 2216
MESA. ARIZONA 85214

TEL: (480)924-3342
FAX: (480) e41.1284

HMJ DEVELOPMENT
co G&K souTr4 1=oR1*1 DEVELQPMENT, inc.

952 a=»sT BASELINE ROAUID

SUITE #101
MESA AR|ZONA 85204

INVOICE NUMBER:
INVO!CE DATE:

TERMS:
TYPE OF BILLING:
AUTHORIZED BY:

ACCOUNT NUMBER:

03056
MARCH 28, 2003

NET 30 DAYS

T&M
GREG HAHN

1998

MR. GREG HAHN

RE: C1RCLE cRoss RANCH
pII~l.=\L COUNTY

84.2.8

-. _, _ .¢*;.;,.__. ».-_ ...I '".*.' :~ /»1 z\'¢~4?,»*~.~$a,,.v1 -nov-14-unc* - : *u ,a.4_1444_-98:4.4-.¢<;?<u~;l¢1¢:4.,--..;....,~ .¢.' *7¢..
r ' <- 4 ~1~<~<~»1 1 ',1:-'>~1v~¥=',:e'~>¢¢;', 0 's i i i ?§:<~95:~\*,8;~,=.<~»=:,'3~' ' = f ' * * * 3 " ' * f ; § ' 4 H" ' - f f » -r . . . . ~ ~ . , , . . . . ~TH'il$'N~.'-~»¢'r5v% . 4 .r\ . *"-  .44 \4 \ t4 n . . . - ~ - ' f t .  , . . . .  ' - '  , , ~ » . - 8

iSUPPLY CONSTRUCTION WATER FOR JOB SITE ,, AS PER AGR ENT
WITH JIM EISCHEN AND GREG HAHN l NO MARK-UP PER AGREEI ENT

1
1

EQUIPMENT RENTAL:
LS INVOICE- RAIN FOR RENT ¢ ONE MONTH RENTAL
LESS CANO 4" PIPE FOR JOB WATER

$97,213.84

<s1,092.538

Questions ooneaning this invoice?
Cake (480)924-3342

SUBTOTAL
SALES tAx (0.04z9)
SUBTOTAL
LESS 10% RETENT¥ON

SUBTOTAL
LESS PREVIOUS BILLED

$1 s,121 .41
sss1.s1

$18,813.02
$0.00

S1s,813.02

_ $0.09

$16,813.02
MMKE ALL CHECKS PAYABLE TO:

CAN() conrRAcTlnG, INC;

TOTAL MMOUNT DUE

THANK YOU FOR YOUR susnvsssz
_....» ...,.,....

.3

ATTN:

R ec e i ved  T i m e M ar - 2 8 . 41l5PM

I
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. 'geed of adrea rem DEVELOPMENT ADMINISTRATOR
(Maker of Checl9 'm the sum of $ //4 ... 3 -02 Mmount 5? Chedkj payable to Cano
Coniraditlg, Inc. (Payee or Payees of Check).and what the check has beenproperlyendorsed and has
been paid by the bank an Wim it is drawn, this doarmerrt becomes effective to release any medranids
lien, any state or federal siaiirlury bond right, any private bond right. any claim for payment and any rights
under any .similar ordinance, rule or statute related to dim or payment rights for persons In the
undersigned"s position that the undersigned has on the job of DEVELOPMENT ADMINISTRATOR
(Development Administrator) located a Vineyard and Empire Rd. 6/ob DescriptioN) to the fdlewing
extent. This release covers a progress peymerat for at! aw, services, equipment or materials furnished
to the je ` 'or to DEVELOPMENT Anlvnnrs'rRnToR (Person wlfdr Whom Undersaigwed Connected)
through - 4,;._,?5',¢qgp_; (Date) only and does not cover any retention, pending modifications and
dredgesor Stans furnished after that date. Before any recipient of this document relies on it, that person
should verify evidence of payment Io the undersigned.

The undersigned wandis that he either has already paid or will use the monies he
receives from this progress payment to promptly pay fn full allof his laborers, subamtractors, suppliers
and suppliers for al! work, materials, equipment or services provided for or Io the above referenced
project upto the date of this waiver.

Projedc
Job No.:

8124U219'.55AM

Received Time Mar-28- 4r\5PM

DATE:

On receipt by the Linda;

Circle Cross Ranch
plnoa

E.xl4lB¥T F-1

CONDITIONAL we:vER AND RELEASE ON PROGRESS PAYMENT
(Pursuantto A.R.S. §33~1008)

I

I

4 .

C@_l1g§onb'actinq. Jnc. .

. W,-Q/n/v» ,Z - 8.4ci4--.
{Slgnature)

Sue-A1nn L. Eischen
(primName)

Office Manager
r1'»1e>

(CompanyName)

suhaamraciar agreaesltvwi ® l'°

.1

Jsaudup, vs



1

1

SUPPLY CONSTRUCTION WATER FOR JOB SITE 1 AS PER AGREE

WITH JIM EISCHEN AND GREG HAHN - NO MARK-UP PER AGREE

EQUIPMENT RENTAL:
LS INVOICE - RAIN FOR RENT - ONE MONTH RENTAL

LESS CANO 4" PIPE FOR JOB WATER

WENT

WENT

s17,z.;;`>,94
($1,69253j

Questions concerning mis invoice?

Call' (480)924-3342

SUBTOTAL
SALES TAX (00429)

SUBTOTAL

LESS to% REIENTION

SUBTOTAL
LESS PREVIOUS BILLED

T O T A L  A M O U N T D U E

$18,121 .41

$691.61

$15,813.02

$0.00

$16,813.02

$0.00

$18,813.02"MAKE ALL CHECKS PAYABLE TO:

CANO CONTRACTING, INC.

THANK YOU FOR YOUR BUSINESS!

CANO CONTRACTING, INC. INVOICE

p.o. BOX 2216

MESA. ARiZONA 85214

TEL~ (480)924-3342
FAX: (480)641-1284

MMJ DEVELOPMENT

CIO G&K SOUTH FORTY DEVELOPMENT, INC.
952 EAST BASEUNE ROAD

SUITE #101

MESA ARIZONA 85204

INVOICE NUMBER:

!NV0ICE DATE:
TERMS:

TYPE OF BILLING:

AUTHORIZED BY:

ACCOUNT NUMBER:

03056

MARCH 28, 2003
NET 3G DAYS

T&M

GREG H4°lHN

1998

ATTN: MR. GREG HAHN

RE: CIRCLE CROSS RANCH

PINAL COUNTY

4

Q

;.<souTHo 4

34512 3 F 2692

J

Vit
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x

Through

The undersigned warrants that he either has already paid or whirl use the monies he
receives from this progress payment to promptly pay in full all of his laborers, subcontractors, suppliers
and suppliers for all work, materials, equipment or services provided for'or to the above referenced
project up to the date of this waiver.

8/2/02/956 AM

On receipt by the l DEVELOPMENT ADMINISTRATOR
(Maker of Check) in the sum of $ .~ .
Contracting, Inc. (Payee or Payees of Check)~and when the check has been properly endorsed and has
been paid by the bank on which it is drawn, this document becomes efllective to release any medianids
lien, any state or federal statutory bond right, any private bond right, any claim for payment and any rights
under any .similar ordinance, rule or statute remaded to claim or payment rights for persons in the
undersigned's position that the undersigned has on the job of DEVELOPMENT ADMINISTRATOR
(Development Administrator) located at.Vineyard and Empire Rd. (Job Description) to the following
extent. This release covers a progress payment for all labor, services, equipment or materials furnished
to the i°"=y<=§88', 8EVEL0PMENT ADM1NlSTRATOR (Person with

M - 1 .
changes.or items furnished after that date. Before any recipient of this document relies on it, 'that person
should verify evidence of payment Io the undersigned.

Project: .
Job No.:

DATE:

Circe Cross Ranch
pln0a

CONDUIT}ONAL WAIVER AND RELEASE ON PROGRESS PAYMENT
(Pursuant to A.R.s. §334008)

I

0

Q 9 8 /  Q M 3

Whom Undersigned Contracted)
(Date) onlyand does not cover any retention, pending rnodiiicatirans and

unde§9ned of ached from . .
/ / , 5  - 02  . r (Amount Ar Chee/4 payable to Cano

x

EXHIBIT F-1

Cano. Contracting.. Inc.
(Company Name)

B y 8 , , ¢ ¢  - O / m n  1
(Signature)

Sue-Ann L. Eischen
(Print Name)

Office Manager
(TTHQ)

subcmmtradoa' agreement Cano

840/1.2-_--.

Is ad up, vs



bi4rconDIT1onAL WAIVER AND RELEASE ON PROGRESS PAYMENT
(Pursuant to A.R.S. Section 33-1008)

Project
Job No. :

Circle Cross Ranch
PIN01 .

The undersigned has been paid and has received a progress payment in the sum of
$283,275.31(Amount of Check) for all labor, services, equipment or material furnished to the
jobsite or to Development, Inc. (Person with Whom Undersigned Contracted) on the
job of M.M.J.Development, Inc.(Development Administrator) located atVineyard Road and
Empire Road (Final County) (Job Description) and does hereby release any mechanic's lien,
any state or federal statutory bond right, any private bond right, any claim for payment and any
rights under any similar ordinance, rule or statute related to claim or payment rights for persons
in the undersigned's position that the undersigned has on the above referenced project to the
following extent. This release covers a progress payment for all labor, services, equipment or
materials filmished to the jobsite or to M.M.J. Development, Inc. (Person with Whom
Undersigned Contracted) through2/25/03(Date) only and does not cover any retention, pending
modifications and changes or items furnished after that date.

The undersigned warrants that he either has already paid or will use the monies he
receives from this progress payment to promptly pay in fill! all of his laborers, subcontractors,
materialmen and suppliers for all work, materials, eqldpment or services provided for or to the
above referenced project up to the date of this waiver. _

DATE: I7/-//93 Cano Contracting.. Inc
(CM

qBY laruré r -

(S K. M&83

4(Wale)

NOTICE: THIS DUCUMENT . WAIVES RIGHTS UNCONDITIONALLY AND
STATES THAT YOU HAVE BEEN PAD) FOR G1v1nG UP THOSE
RIGHTS. THIS DOCUMENT IS ENFORCEABLE AGAINST YOU IF
YOU SIGN IT, EVEN IF YOU HAVE NOT BEEN PAY). IF YOU HAVE
NOT BEEN PAID, USE A CONDITIONAL RELEASE FORM.
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NOTICE:

The undersigned has been paid and has received a progress payment in the sum of
$ IQ5"I."L'§ ( Amount of Check) for all labor, services, equipment or material furnished to the
jobsite or to Cano Contracting, Inc. (Person with Whom Undersigned Contracted) on the job of
M..M.J. Development, Inc. (Development Adniinisrrator) located at Vineyard Road and
Empire Road (Pinar County) (Job Description) and does hereby release any mesa:nic's lien,
any state or federal statutory bond right, aNy private bond right, any claim for payment and any
rights under any similar ordinzalnee, nzle or eta:ute related to qlaini or payment rights for persons
in the undersigned's position that the undersigned has on the above referenced project to the
following extent; This release covers a progress payment for all labor, services, equipment or
mawdW nished to the jobsite or to Cano Contracting, Inc.(Person with Whom Undersigned
Com-racted) through2/25/03 (Date) only and does not cover any retention, pending modifications
and changes or items imraished aftlear that date.

The undersigned warrants that he either has already paid or will use the monies he
receives from this progress payment to promptly pay in full all of his laborers, subconuwactcrrs,
materialmen and suppliers for all work, materials, equipment or services provided for or to the
above referenced project up to the date of dais waiver.

Project:
JobNo.:

Received Time A£*r.l0. IVUUAM

UNCONDITIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT
(Punsuannto A.R.S. Section 33-1908)

ems DOCUMENT WAIVES RIGHTS UNCONDITIONALLY AND
STATES THAT YOU HAVE BEEN PAID FOR G1v1nG UP THOSE
RIGHTS. THIS DOCUMENT IS ENFORCEABLE AGAINST YOU IF
YOU SIGN re, EVEN IF YOU HAVE NOT BEEN PAID. IF YOU HAVE
NOT BEEN 1>A:o>, USE A CONDITIONAL RELEASEFORM

DATE:

CircleCrossRanch
PINGS

*/-/-93 Rock Solid
(Conw~¢n1yNa1ne) _

. . I.84/4741:

. \/008 CO ./M#Ir
(Prinz name) /

4?»_» /° »-
(7Yt1e)

By:

(855
9

..{/#44
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' . ... 'invoice total 6,902.00

are
G&K South Forty Development, Inc.
Attn: Greg Hahn
952 E. Baseline Rd, Suite 101
Mesa, AZ 85204

Invoice number
Date

14851
3/1/03

Customer ID: 01 -00935Contract: 0'¥2002041A .
Circle Cross Ranch
Scope of Work: (5-?\\Proposal Bed April 29,

collector Roads/

For Services Throu§1%4anc:b-17{003

2002

Contract
Amount.

Percent
Complete

Billed
To Date

Previously
Billed

Current
Bred

100.00%

42.86%

100.00%

100.00%

100.80%

85.35%

8

Item Description

1 Control Sheet

2 Centerline Control

3 Sewer Main

4 Water Main

5 Storm Drain! Irrigation

S Electric

7 Street Lights

8 Curb

9 Decomposed Granite Trail

lo Subgrade

11 ABC

12 Survey Monuments

13 As-aunts

0.00%

0.00%

o.oo%

0.00%

0.00%

0.00%

1 .03%

26.63%

600.00

1 ,500.00

125.00

9,575.00

800.00

5,548,00

0.00

0.00

0.00

0.00

0.00

0.00

105.00

18,853.00

600.00

1,500.00

725.00

8,365.00

436.00

325.00

0.00

0.00

0.00

0.00

0.00

0_00

0.00

11 ,951 .00

0.00

0.00

0.00

1,210.00

364.00

5,223.00

0.00

0.00

0.00

0.00

0.00

0.00

105.00

5,902.00
;__

8

600.00

3,500.00

725.00

9,575.00

800_00

6,500.00

2,400.00

23,575.00

5,225.00

3,000.00

3,000.00

1,500.00

10,200.00

-.2=m1-... 70,800.00
'KC'JL,"}'-' .~»̀

"FO,<;;
go #m 9 'Fm

MAR I 7 2083

I
Contract

Outstanding invoices

Invoice
r

Number

14377

Amount

2,761.00

Date

2/1 /03

Total unpaid invoices 2,761.00

" i
Page 1 of

Payment is due upon presentation of invoice. A Hrsance charge of 1=1/2% per month may be charged on past due accounts.

Federal Tax ID# 85-0350714 Direct all billing inquiries to your
AMEC Infrastructure, Inc. Billing Manager

2

AMEC Infrastructure, Inc
C/O HSBC Bank Canada
O Box 12700

Seattle, WA98104 .amec.co

c



ame

Approved by

Jerry Swanky

BILLING MANAGER

I

Q

r

AMEC lnfrastruciure, inc
CIO HSBC Bank Canada
PO Box 12700
Seattle, WA 98104

Page 2  o f  2
Payment is due upon presentation of invoice. Atinance charge of 1-1/2% per month may be charged on past due accounts.

Federal Tax ID# 8G-0350714 Direct all billing inquiries to your
AMEC Infrastructure, Ins. Billing Manager

www.amec,curn



369.50Invoice total

ame

G&K South Forty Development, Inc.
Attn: Greg Hahn
952 E. Baseline Rd, Suite 101
Mesa, AZ 85204

Invoice number
Date

14852
3/1/03

Customer ID: 01~00935Contract 012002041A
Circle Cross Ranch
Scope of Work: Additional Survey Services

For ServicesThrough March 1, 2003

Labor

Employee Type I Activity Date Hours Rate Amount

Senior Surveyor
Professional Staff

CREA TE PTS FOR STAKING WA TER
PLANT e. WELLSITE

2/15/03 0.50 105.00 52.50

Senior Surveyor subtotal 0.50 52.50

Survey Crew
2-Man Survey Crew

StakedWater Plant & Well Ranch wFRA /
Site for G&K

2/15/03 2.00 125.00 252.00

Survey Crew subtotal! 2.00 252.00

Survey Manager
Professional Staff

Lin Station
2/15/03 0.50 130.00 65.00

0.50 65.00. ..., .._... Survey Manager subtotal

@ g_$OUTH For
Labor subtotal 3.00 3B9_50

MAR 1 7 Zulu

£ V E L o p w
4.

Io
.

Page 1  o f  2
Payment is due upon presentation of invoice. A finance charge of 1-1/2% per month may be charged on past due accounts.

Federal Tax ID# 86~0350714 Direct all billing inquiries lo your
AMEC Infrastructure, Inc. Billing Manager

r

AMEC Infrastructure, Inc
C/O HSBC Bank Canada

O Box 12700
battle, WA 98104 ameacom



gf;-

AMEC Infrastructure, Inc
CIO HSBC Bank Canada
PO Box t2700
Seattle, WA 98104

Approved by

Jerry Swanky

BILLING MANAGER

Contract

Outstanding invoices

Invoice

Page 2  o f  2
Payment is due upon presentation of invoice. A finance charge Rf 1-1/2% per month may be charged on past due accounts.

Federal Tax KD# BB-0350714 Direct at! billing inquiries to your
AMEC Infrastructure, inc. Billing Manager

I

Number

14377

z

www.amec.com

Date

2/1/03

Total unpaid invoices

Amount

2,761 . 00

are

2,761.00
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1,029.50Invoice total

amer

G&K South Forty Development, Inc.
Attn; Greg Hahn
952 E. Baseline Rd, Suite 101

Mesa, AZ 85204

invoice number

Date

14731
3/1/03

Contract: 012002041

Circle Cross Ranch '1 Parcel 1

Customer ID: 01-00935

For Services Throw 8-:rch 1, 2003

Contract
Amount

Percent
Complete

Billed
To Date

Previously
Billed

Current
Billed

.s
if w

Item Description

1 Control Sheet

2 Centerline Control

3 Sewer Main

4 W tar Main

5 Eledl ic

5 Street Lights

7 Curb

8 Subgrade

g ABC

10 Survey Monuments

11 Walls

12 Reset Property Pins

13 As-Builts

100.00% 700.00

100.00% 3,700.00

100.00% 4,450.00

74.35% 2,900,00

0.00% 0.00

0.00% 0.00

0.00% 0.00

0.00% 0.00

0.00% 0.00

0.00% 0.00

35.41% 555.00

0.00% 0.00

6.15% 300.00

700,00

3,700.00

4,450.00

1,870.50

0.00

0.00

0.00

0.00

0.00

0.00

655.00

0.00

300.00

11 ,s75.s0

0.00

0.00

0.00

1 ,029.50

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

1 ,029.soContact total

700.00

3,700.00

4,450.00

3,900.00

3,100.00

1,100.00

9,550.00

1,550.00

1,550.00

1,100.00

1,856.00

3,000.00

4,875.00

40,425.00 31.43% ._ _____12,705.D0

uscm 4 Aug?82
59

O* %,_

f°4'2£fe/3003

Contract
I

AmountOutstanding invoices

Invoice
Invoice

Number

14167
14378

4

Date

12/28/02
2/1/03

1,718.50
1,072.00

r

Total unpaid invoices 2,790.50

*wt

, Page 1 <3f 2
Payment is due upon presentation of invoice. A finance charge of 1-1/2% per month may be charged on past due accounts.

Federal Tax ID# 8641350714 Direct all billing inquiries to your
AMEC Infrastructure, Inc. BillingManager

AMEC lnfrastruciure, Inc
C/O HSBC Bank Canada
PO Box 12700
Seattle, WA98104 www.amec.com
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Approved by

Jerry Swaney

BILLING MANAGER

I

c

r

Page 2 of
Payment is due upon presentation of invoice. A Finance charge of t-112% per month may be charged on past due accounts.

AMEC infrastructure, Inc Federal Tax ID# 86~0350714 Direct all billing inquiries to your
CIO HSBC Bank Canada AMEC lnfrastrudure, inc. Billing Manager

O Box 12700
eatlle, WA 98104

2
. 3

www,amec.4:om
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14

2,195,50Invoice total
-`\

amen,

G8=K South Forty Development, Inc.
Attn: Greg Hahn
952 E. Baseline Rd, Suite 101
Mesa, AZ 85204

Invoice number
Date

14732
3/1/03

Contract 012002041

Circle Cross Ranch - parcel 2

For Services Througl1.1laa1%h 1, 2003

Customer ID: 01-00935

Contract
Amoun!

Percent
Complete

med
To Date

Previously
Billed

Cuneni
Billed

Item Description

1 Contru1 Sheet

2 Centerline Control

3 Sewer Main

4 Water Main

5 Electric

6 Street Lights

7 Curb

8 Subgrade

g ABC

10 Survey Monuments

11 Walls

12 Reset Property pins

13 As-Buiiis

0.00

0.00

0.00

2,195.50

0.00

0.00

0.00

0.00

0.00

0.00

Q00

0.00

0.00

Contract iota!

1 ,000.00

7,850.00

7,475.00

6,300.00

6,575.00

2,300.00

15,500.00

3,275.00

3,275.00

2,050.00

3,925.00

6, 1 o0.oo

10,325.00

75,950.00

100.00%

85.55%

100.00%

34.85%

0.00%

0.00%

0.00%

0.00%

0.00%

0.00%

assess

0.00%

4.48%

26.79%

1,000.00

e ,7 t s .m

7,475.00

2,195.50

o.oo

o.oo

0.00

0.00

0.00

0.00

2,500.00

0.00

452.50

20,349_00

1,000.00

6,716.00

7,475.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

2,500.00

0.00

462.50

18,153.50 2,195.50

& K S09

MAY:

Contract QQPM 8NW
Amount

Outstanding invoices

Invoice
Invoice

Number

14168
14469 z

Date

12128102
2/1 /03

7,793.50
272.50

8,066.00
I Total unpaid invoices

4)
Page 1  o f

Payment is due upon presentation of invoice. A finance charge of 1-1/2% per month may be charged on past due accounts.

Federal Tax ID# 86-0350714 Direct all bill ing to your
AM EC infrastructure, inc. Billing Manager

2

AMEC Infrastructure, Inc
C/O HSBC Bank Canada
PO Box 12700
Seattle,WA98104 www.amec.com



are

Approved by

JetTy Swanky

BILLING MANAGER

I

4

Page 2 of
Payment is due upon presentation of invoice. A finance charge of 1-1/2% per month may be charged on past due accounts.

Federal Tax ID# 86-0350714 Direct all billing Enquiries to your
AMEC lnfraslruciure, inc. Billing Manager

2

AMEC Infrastructure, Inc
CIO HSBC Bank Canada
PO Box 12700

battle, WA 98104 www_amec.com

c
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aInvoice total 2,906.50

G&K South Forty Development, Inc.
Attn: Greg Hahn
952 E, Baseline Rd, Suite 101

Mesa, AZ . 85204

invoice number
Date

14734

3/'1/03

Contract 012002041 E
Circle Cross Ranch - parcel 4

Customer ID: 01 -00935

For Services Through arch 1, 2003

Contract
Mmount

Percent
Complete

Billed
To Date

previwsxy
Billed

Current
Billed

800.00

4,825.00

5,725.00

5,100.00

4,100.00

1,750.00

Item Description

1 Control Sheet

2 Centerline Control

3 Sewer Main

4 Water Main

5 Electric

6 Street Lights

7 Curb

8 Subgrade

9 ABC

10 Survey Monuments

11 Walls

12 Reset Property Pins

13 As-Buizxs

Contract total

11,500.00

2,025.00

2,D25_CI0

1,550.00

2,400.00

3,800.00

G,350.00

51 _s50.00

100.00%

97.47%

100.00%

55.99%

0.00%

0.00%

0.00%

0.00%

0.00%

0.00%

58.23%

0.00%

15.94%

31 .85%

800.00

4,703.00

5,725.00

2,905.50

0.00

0.00

0.00

0.00

0.00

0.00

1 ,397.50

0.00

1 ,012.50

15,544.50

800.00

4,703.00

5,725.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

1,391.50

0.00

1 ,012.50

13,633.00

0.00

0.00

0.00

2,906.50

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

2,905.50

/3

inn.

Contract
" "° `."0 v:En' f

Amount
\

Outstanding invoices

Invoice
Invoice I

Number

14170
14380

1,830.00
2,139.50

Date

12/28/02
2/1/03

Total unpaid invoices 3,989.50

'c4
Page 1 of

1/2% per month may be charged on past due accounts.
2

Payment is due upon presentation of invoice. A finance charge of 1-

Federal Tax ID# 86-0350714 Direct all billing inquiries to your
AMEC Infrastructure, \no. Billing Manager

AMEC infrastructure, Inc
C/O HSBC Bank Canada
PO Box 12700
Seattle, WA 98104 www.amec.com



ame

Approved by

Jerry Swanky

BILLING MANAGER

\

1

l

\

I

f 'x
l

Page 2 of
Payment is due upon presentation of invoice. A Wnance charge of 1-1/2% per month may be charged on past doe accounts.

2

Federal Tax ID# 86-0350714 Direct all billing inquiries to your
AMEC Infrastructure, Inc. Billing Manager

AMEC Infrastructure, Inc
C/O HSBC Bank Canada

O BOX 12700
Seattle, WA 98104 zmecmm



I4.
3,547.50Invoice total 8 )I

are
G&K South Forty Development, Inc.
Attn: Greg Hahn
952 E. Baseline Rd, Suite 101
Mesa. AZ 85204

Invoice number
Date

14735
3/1/03

Contract 012002041
Circle Cross Ranch -\Pérc:e¥ 5

Customer ID: 01 -00935

For Services Through arc r 2003

Contract
Amount

Percent
Complete

Billed
To Date

Previously
Billed

Caurent
Billed

100.00%

45.63%

100.00%

0.00%

0.00%

0.00%

900.00

2.94100

5.900_00

o.o0

0.00

900.00

501. o f

3.794.50

o.oo

o.oo

Item Description

1 Control Sheet

2 Centerline Control

3 Sewer Main

4 Water Main

5 Electric

5 Street Lights

7 Curb

8 Subgrade

g ABC

10 Survey Monuments

11 Walls

12 Reset Property Pins

13 As-Builts

1 .s05.00

0.00

305.00

0.00

442.00

105.50

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

3547.50Contract tom:

900.00

6,450.00

5,900.00

5,300.00

5,400.00

1 ,900.00

12,200.00

2,700.00

2,700.00

1,500.00

3,225.00

5,000.00

8,500.00

61 ,675.00

0.00%

0.00%

40.47%

0.00%

7.94%

19.01%

675,00

11 723.00

675_00

8.175.50

e< sou?fv8

Contract

AmountOutstanding invoices

Invoice
Invoice f

Number

14171
t4470

Date

12/28/02
2/1/D3

1,322.67
4,100.50

Total unpaid invoices 5,423.17

(9
Page 1 of 2

Payment is due upon presentation of invoice. A finance charge of 1-1/2% per month may be charged on past due accounts.

Federal Tax ID#8640350714 Direct all billing inquiries to your
AMEC infrastructure, Inc. Billing Manager

AMEC Infrastructure, Inc
CIO HSBC Bank Canada
PO Box 12700
Seattle, WA 98104 www.amec.com

. '.*»'.§*
.~-§9Pn4Et~a"i'.,..



amer .

§'},proved by

Jen'y Swanky

BILLING MANAGER

\

•

F

¢

l

r

. Page 2 of 2
Payment is due upon presentation of invoice. A Finance charge of 1-1/2% per month maybe charged on past due accounts.

Federal Tax ID# 86-0350714 Direct all billing inquiries to your
AMEC Infrastructure, Inc. Billing Manager

AMEC Infrastructure, Inc
C/O HSBC Bank Canada
PO Box 12700
Seattle, WA 98104 amecmm

|



CONDITIDNAL WAIVER AND RELEASE ON PRDGRESS PAYMENT
(rwuam no A.R.S. ScG2iun 334008) .

1'r°j°¢¥¢
Job No

Circle Cross Rauuch
P11401

. . On receipt by the 1mdeJ:6igned of a eheck(s) from Staan1rl:slrd Pacific Homes,
Eontinental Homes, Ami/or M.m.:f . Development, Inc. (nnaieer of Check) in the sum. o f
328,058.50 Mmuunt of Cilarfy payable ho AMEc_I1nrhras{ructure. Inc. (Payee or Payees of

and when the check has been properly endorsed and has been paid by the bank on which
it is dracwnn, this document becomes effective tdrclease any mechanics lien, any ste or federal
3sta£utunry hound right, any private bond right; any claim Bar payrnnesui and.anw rights under any `

° 1'4iuww=¢, mis or statute related to claim or. payment xigbxe for persons in the
undersigned's position thwart the Imdemsigned has on thejob of M.lvI.J. Development, I nc .

.{Developmelzt Administrator) located at Vineyard Road and Empi re Roar! (Final County)
tub Desafipzian) to the following extent. This release hovers a progress payment br all labor,
services, equipment or materials inumished to the jobsite Ar rd M.M.J.' Development, I nc .
§(Pet'san with Whom Undersigned Cnnrraczeay Harough3/25/02 (Date) only and does not cover
Oneretraction,pondilug modifications and clnemges or i§ez:ns iunislhcd aiiwr that dale. Before any
recipiaat of This document relies on it, that person should verify evidence of payment to the
imdcrsigmed.

Q
The wldersigned wanaaxts that he ei'B:ue1rhas already paidor will use the monies he

receives from this 'dual payment tn promptly pay in Mn all of his laborer, suhconfnctoxvs,
ilmattexrialmen and suppliers fol: all wcurk, materials, equipment or services provided for or to the
'above réfwsnccd project up to the date of this waiver. .

I¥\Voir,¢. W 8 51

DATE: 4/41low AMEC Ixzfarastruetur Inc.

/ i r' 1

OC4é£c»»-
(l° >inrName)

/ I n  boy ) / J W V t '

(C'°»=12w=J'
B y :

(;sl¢gm~,,r7)

\

(We)

14 '85'L-
X 413
14732
1 4 7 9
19134
14735
\- 73Lv

I.

Received Time Apr.  9. Ir25PM W 4l:0].2,9()20L]1/ A- ET
1



Development Administration
Draw No. 11

l'll

Standard PacificiGHl Construction

_ I

Received Time Apr-  9.

Cf?

Administration Fee

PLEASE MAKE CHECK PAYABLE To~
MMJ DEVELOPMENT, INC.

.
0ivEL9'/*I

I

I

426 n. -44+h Street, SUite: too

(602) 955-2424 * Tel (602) 955-3543* Fax

x'=GF€TY

3159PM

MME Development, I.nc:.

INVOlCE

GRAND TOTAL

BILLING PROPERTY

$854,512.99

DATE'

Circle Cross
Ranch

25,835-39

$25,635.39

419103

TOTAL

To-

'IE

33834;-;;



Invoice # 220088275

Customer P.O.

Date 2/27/2004

Job No. 49300

NET 30

Description QW Rate Amount

Hours Sampling and Travel
Sewer Line Bacldill
Sewer Line Bacldill (Service)
Dry UtilityTrench Baclaill (Crossing)
Dry Utility TrenchBackfill (Crossing) (Retest)
Irrigation Sleeve
WaterLine M I
Water Line Backfill (Service)
Proctor, Standard
Hours Sampling and Travel
Dry Utility Trench Backfill (Crossing)
Dry UtilityTrenchBackfill (Crossing)(Retest)
Hours Sampling And Travel
Hours Sampling And Travel

2
30
35
12
1
2
14
35
1

10
6
4
12
2

40.00
20.00
20.00
20.00
20.00
20.00
20.00
20.00
125,00
40.00
20.00
20.00
40.00
40.00

80.00
600.00
700.00
240.00
20.00
40.00

280.00
700.00
125.00
400,00
120.00
80.00

480.00
80.00

FOR 'TESTING sERvIc18s OF STREET IMPROVEMENTS IN ACCORDANCE WITH
THE PR~tAL COUNTY REQUIREMENTS Total $3,945.00

Balance Due $3,945.00

lm rtfspznnstz & I soUTH F0»97}
. ."\

~.

.Lu V U.l.vv

§,ifzouA 85281-722?
446-9876

9055446-7580

MAR g 3 2864.

05vELopx~nE**

J Development
55/0 G and K South Forty Development, Inc.

952 East Baseline Road
Suite 10 1
Mesa. AZ 85204

\

RE: Circle Cross Ranch, Phase One Parcel z
SEC, Combs Road and Meridian Road
Pima! County, AZ

Please Pay From This Invoice. Client Shall Pay All Costs Of Collection, Including Reasonable Attorney's Fees.
FEDERAL I.D. #86-0182685

Please Include Project Number and Invoice Number With Remittance

I
t



Customer P.O.

Date 2/27/2004

Job No. 494459

NET30

Description ow Rate Amount

Hours Sampling and Travel
Server Line Backfill
Sewer Line Bacldill (Service)
Dry Utility Trench Bacldill (Crossing)
Initiation Sleeve
Water Line Backfill
Water Line Backfill (Service)
Proctor, Standard
Proctor, Standard
Hours Sampling And Travel

I

8
50
19
11
2
9
19
2
I

20

4o.oo
20.00
20.00
20.00
20.00
20.00
20.00
125.00
125.00
40.00

FOR TESTING SERVICES OF STREET IMPROVEMENTS IN ACCORDANCE WITH
THE PINAL COUNTY REQUIREMENTS

,*?itisvzcnun&I£snnscn.
§§}2bnA85281-7227
24649816

75B0

8 SOUTH FO.e>.
V Invoice # I ll£llUlu-.

MAR 0 3 2804

°5vELopm€*"

MMJ Development
C/O G and K South Forty Development, Inc.
952 East Baseline Road
Suite 101
Mesa, AZ 85204

RE: Circle Cross Ranch, Phase One Parcel 4
SEC, Combs Road and Meridian Road
Pima! County, AZ

320.00
1,000.00
380.00
220.00
40.00
180.00
380.00
250.09
125.00
800.00

Total $3,695.01

B a l a n c e  D u e s3,695.0»

Please Pay From This Invoice. Client Shall Pay All Costs Of Collection, Including Reasonable Attorney's Fees.
FEDERAL I.D. #86»0182685

Please Include Project Number and Invoice Number With Remittance



Invoice # 220088340

Customer P.O.

Date 2/27/2004

Job No. 49470

NET 30

Description Qty Rate Amount

Hours Sampling andTravel
Proctor, Standard
Sewer LineBackE11
Sewer Line Backfill (Ream)
SewerLine Backfill (Service)
Dry Utility Trench Backfill (Crosslmg)
Dry Utility TrenchBackfill!(Cussing) (Retest)
IrrigationSleeve
Water Line Backfill
WaterLine Backfill (Service)
Hours Sampling And Travel

2
2

24
2

34
14
4
2
12
34
12

40.00
125.00
20.00
20.00
20.00
20.00
20.00
20.00
20.00
20.00
40.00

80.00
250.00
480.00
40.00
680,00
280,00
80.00
40.00
240.00
680.00
480.00

FOR TESTING SERVICESOF S'IREET IMPROVEMENTS m ACCORDANCE WITH
THE P1NAL COUNTY REQUIREMENTS Total $3,330.00

Balance Due $3,330.00

r IIlVOiC€II1lsFH5lloH &irsuwa I: ~_-
-rrrw STREET

§9.'Iaml>nA ss2s1-1227

J {48ni446»758u

9 _ s__ 8_89L-T3

8*°"°i-'$. g 4*

I

I
>_.

='.._\
. I

J Development
Cf() G and K South Forty Development, Inc.
952 East Baseline Road
Suite 101
Mesa, AZ 85204

Q..

RE: Gilrcle Cross Ranch, Phase One Parcel 5
SEC, Combs Road and Meridian Road
Pima! County, AZ

r

J

_ ="~;

J

I
I

¢

I
J

r

2
4

91 Please Pay From This Invoice. Client Shall Pay All Costs Of Collection, Including Reasonable Attorney's Fees.
FEDERAL LD. #86.0182685

Please Include Project Number and Invoice Number With Remittance



*Q

On recei by the undersigned of a check(s) Eom
Continental Homes, alum/or M.M.J. Development, Inc. (maker of ChecI4 in the

`on & TestinQCo. (Payee or
Payee.: of Check) and when the checkhas been properly endcused and has been paid by thebank

or fedelral statutory bond right., any private bond right, any claim for payment and

undersigned's position that the undersigned has
Road and Empire Road (Pinar County)

The undersigned warrants that he either has already paid or will use the monieshe
receives firm this final payment to promptly pay in £111 dl of his laborers, subcontractors,
material men and suppliers for all work, materials, equipment or services provided for or to the
above referenced prob ev:t up to the date of this waiver.

Standard Pacific Homes,
sum of

$111495.00 (Amount ojlCheck) payable to Construction Inspects

on which it is drawn, this document becomes effective to release any mechanic'slien, any state
any rights

under any similar ordinance, n11e or statute related to claim or payment rights for persons 'm the
. on the job of M.M.J. Development, Inc..

fDeve[opment Administrator) located at Vineyard
This release covers a progress payment for all !.abqx,.

services, equipment or materials furnished to the jobsite or to M.M.J.

DATE:

any reteiniion, pending modifications and changes or items
recipient of this dccumenl relies on
undersigned.

Invoice #'s:
220088275
220088289
220088340
220088574

(Job Desk-rqation) to the following extent .
Development, Incl

(Person with Whom Undersigned Contracted) iinough 3/25104(Date) only and does not cover
Iiznnished after that date. Before any

it, that person should verii3r et?idence of payment to the

8013
is No

ND1TIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT
(Pursuant w ARS. Section 33-1obs)

/w/

Circle Cross Ranch

PIN01

|-_-- J-6 rvsn ""r'rne.

I

8

By: l
(Signal

Constrlbdoh Inspection_ & TestingCo.
(Comp Ne)

l»L /VWwW
013

to;

'=°.-. J*Jl\lf"!"l\I1F"t ll\\| lull:-nr:-"r

N0.2941
NO. 2022

Nnllh nnvs

P- 2/2
r. 2/2



Date Invoice #

2/29/2004 8203

Project

Collector Roads
Engineer ofR.ecord

P.O. No. Terms Project No.

T&M 02741.07

Date Description Qw Rate Amount

2/4/2004

2/5/2004

2/13/2004

2/23/2004

2/2.5/2004

2/28/2004

Preparing for and placing concrete for safety post cut back
wall in 3 locations
Excavation, fanning and placing concrete for safety post out
back wall on Brahman
Review water and sewer test data to dete1mi.t1e what items have
not been received, or are in need of corrections. Notified Greg
Hahn.
Drive to office to chock on faxes from GK South Forty,
wait'mg on revised chlorination data required for ADBQ
submittal.
Drive to o§iee to collect revised chlorination data faxed by
GK South Forty. Complete processing ofADEQ submittal.
Peruse revised water system chlorination test data; complete
ADEQ submittal for Matt's review.

2

1.5

0.5

0.5

2

1.5

90.00

90.00

90.00

90.00

90.00

90.00

180.00

135.00

45.00

45.00

180.00

135.00

Total $720.00

Balance Due $720.00

Invoice

F

3336 Malouf
CircleCross Ranch LLC
426 North 44thStreeft #100
Phoenix AZ 85008

K



Date invoice #

9/29/2004 8197

Project

Circle Cross Pascal 1
Engineer' ofkemord

P.O. No. Terms Project( No.

T&M 02741.01

Date Description QiY Rate Amount

Work on ADEQ submittal, after receiving additional test data.
Completion ofADEQ submittal for Matt's review.

0.5
0.5

90.00
90.00

45.00
45.00

Total $90.00

| '

I *s

'#IN

4*
l

BOb Malouf
circle CrassRanch LLC
426 North 44th Silttiti#100
Phoenix AZ 85008

I

r

r

I

2/3/2.04
2/5/2004

1

I
/

Lc'r- Balance Due $90.00

I

s

.3



Date Invoice #

2/29/2004 8198

Project

Circle Cross Ranch Parcels
Engineer of Record

Bob Malovf
MMI Development, Inc.
426 North 44th Stream #100
Phoenix AZ 850o8

P.O. No. Terms Project No.

T&M 02741.02

Date Description Qw Rate Amount

2/3/2.D04
2/3/2004

2/5/2004

Work on ADEQ submittal, after receiving additional test data
Bxcavating and foaming for cut back wall at safety post aprons
in Parcel 2 and south end
Pick up, and process test data received from Statewide
Disinfection, airer explaining what was missing lion
bacteria/chlorination test data.

0.5
1.5

1

90.00
90.00

90.00

45.00
135.00

90.00

Total $270.00

Balance Due $270.00

nvoxce
Hy, #12

551

Bill To

i

.\
r 4

I

\
cf ¢`h-.

~q,.
r

I



Date Invoice #

2/29/2004 8200

Project

Circle Cross Ranch Parcel 4
Engineer ofReeord

Bill To

Bob Malouf
MMI Development, Inc.
426 North 4481 Street #100
Phoenix AZ 85008

P.O.No. Terms Project No.

T&M 02741.04

Dale Description Qty Rate Amount

2/2/2004
2/3/2004

Obtain additional info, and work on ADEQ submittal.
Completion of ADEQ submittal for Flatt's review.

1

1
l

90.00
90.00

90.00
90.00

Total $180.00

$180.00Balance Due

Invoice
mafshauWay, #12

383¢ Az 85251

¢"

.47

.
ml
:

L ?44

uv-



Dale invoice #

2/29/2004 8201

Bill To

Bob Malouf
MMI Development, Inc.
426 North 44th Street #100
Phoenix AZ 85008

Project

Circle Cross Ranch Parcel 5
Engineer nfkccord

p.o. No. Terms Project No.

T&M 02741.05

Date Description Qty Rate Amount

2/2/2004 Obtain additional info, and complete ADEQ submittal for
Matt's review.

1 90.00

Tota I $90.00

I

ll1vDIL;r:
I Marshall Way, #122

518 As 85251
l

90.00

Balance Due
r

s90.00

I
I

I
I
r
I

I



p.c
Nm. 2229 p. 2/2

CONDITIONAL VVAIVER AND RELEASI-: ON PROGRESS PAYMENT
(Pmsuanl lo ARS. Scullion 33- 1008)

Project
Job No

Circle Cross Ranch
P I N 0 1

On rec e i p t  by  t he  unders i gned  o f  a  c hes < (s )  l i onn  S l ac ndard  P adHc  Hom es ,
C o n t i n e n t a l  H o m e s ,  a n d / o r  M . M . J .  D e v e l o p m e n t ,  I n c .  ( m a k e r  o f  C h e s - l g )  i n  t h e  s u m  o f
$1,536.80 Ptmonnt  Q'  Check) payable to JMI  34 Assoc ia tes .  I nc . (Payee or  Paws . :  o f  Check )
and when the check  has  been proper ly  endorsed and has  bean paid by  the bank  on which i t  i s
drawn,  th is  document  becomes  ef faz l i ve to  re lease any  mechanic 's  l i en,  any  s tate or  f edera l
s u t mmy  bond r i gh t ,  any  pr i v a t e  bond r i gh t ,  any  c la im  f o r  pay nna l t  and any  r i gh t s  under  any
s i m i l a r  o r d i n a n c e ,  m l e  o r  s r m t u t e  r e l a t e d  t o  c l a i m  o r  p a y m e n t  1 i gh 1 s  f o r  p e r s o n s  i n  t h e
u n d e r s i gn e d ' s  p o s i t i o n  t h a t  t h e  u n d e r s i gn e d  h a s  o n  t h e  j o b  o f  M . M . J .  De v e l o p m e n t ,  I n c .
(Dev e l opm ent  A dm i n i s t ra t o r )  l oc a t ed  a t  V i nc i  ~ rd  Road  and  E m p i re  Road  (P i nba l l  Coun t y )
Hob Descript ion) to the fol lowing ex tent .  This  release covers  a progress payment f or a l l labor,
s e f v i oes ,  equ i pm en t  o r  m a t e r i a l s  l i x rn i s hed  t o  t he  j obs i t e  o r  t o  M . M . J .  Dev e l opm en t ,  I nc .
Way an w i t h  Whom Unders i gned  Cont rac t ed)  t h rough 3/25/84 (Date) only  and does  not  cover
any retent ion,  pending modif icat ions and changes or i tems Rxmished af ter that  date.  Before any
rec ip ient  o f  t h is  dncumeml  re l ies  on i t ,  t hat  person should ver i f y  ev idence of  payment  t o  t he
undersigned.

i

The undatsigned warrants that he cilhcr has already paid or will use the monies he

receives  Hmm this  f inal  payment  to prompt ly pay in f u l l  al l  of  h is  laborers ,  subcontrac tors ,

material, men, and suppliers for all work, materials, oquipmsni or services provided for or to the
above refevcraced projesl up l o the dale of this waiver.

DATE: M
(gt '[]&*\8

Sgciaté. Sn In

c

¢»*

(Signgérrejl

Invoice #'s :
8203
8197
8198
8199
8200
8201
8202

~ /J-6-; 444
{PnnlNam_g) .

I .445' .
(Title)

1

I

r

*F



TO: g¢?nda pa t¢fa91a88% 4@82

§ 53$u~ .I

MMJ

INVOICE

Deve!opmer\T, Inc.

BILLING PROPERTY

DATE:'I

Circle Cross
Ranch

-418844

-TOTAL

Development Administration
Draw No. 23 $262,484.58

£3 Administration Fee 3% $7,874.54

|»
I

I

PLEASE MAKE CHECK PAYABLE TO l
MMJ DEVELOPMENT, INC.

GRAND TOTAL $ 7,874.54

98

426 N. 44'l'h Street, Suite too
(602) 955-2424 * Tel (602) 955-3543 * Fax

i



27 5829553543
From: 480539 7705

EL DORADO HULDINGS
Page: 142 Date: 41812004 10'10:55 AM

gnu : 64/ UP

1 . I-/ |.
I I V 1 B UI iv!!

CONDITIONAL WAIVER AND RELEASE ON PROGRESS rAYIVN;NI
(PuIs1-\an1 in AR.S. Section 33-1008)

pn~,5¢¢L-
Job No.:

Cirol€ Cross Ranch
prn01

On receipt by the undersigned of a check(s) from Continental Homes (in raker of
Checf9 in the sum of $7.8'74.54 (Amount of Check) payable to MJVIJ Development, Inc. (Payee
or Payees of Choc-I9 and when the cheek has been properly endorsed and bas been paid by the
bank on which it is drawn, this document becomes effective to release any mechanics lien; any
star: or federal statutory bond right, any private bond right, any claim for payment and any rights
under any similar ordinance, rule or statute related to claim or payment rights for persons in the
undersigned's position that the undersigned has on the job of Contincnllll Homes Qevelopmenf
Adminisrratorj loOaied at Vineyard Road and Empire Road (Pinnl County) (Job Description)
to the following event This release covers a progress payment for all labor, services, equipment
or materials iixmisbcd to the jobsite or to Continental Homes (Person with Whom Undersigned
Contracted) through 3/25/04 (Date)  only and does not  cover any retent ion,  pending
modifications and changes or items iiimished oilier that date. Before any recipient of this
document relies on it, that person should voriiy evidence ofpaymeut to the undersigned.

The undersigned warrarits that he either has already paid or will use the monies he
receives Eom this Tina! payment to promptly pay in 11111 all of his laborers, subcontractors,
material men and suppliers for all wed; materials, equipment or sewer provided for or to the
above referenced project up to the date of this waiver.

DATE: °{~8- Q M
(G

Dev1»l0pment. Inc
)

Invoice #1 Drew #23 1; M

s

By:
(Signature)

"Pub M0»1 o\>4
{PI'f!1!Name)

\l§c.€, `P¢e.5i df€xTl"
(Ti ¢) .

I

This fax was received by GFI FAXmaker fax sewer. For more information. visit: http:l/wvwv.gfi.com

I



Document Name :

Document ID :
Name :

*** Slip Sheet ***
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$3,600.00

$0.no

Questions concerning mis invoice?

Call: (480) 830-0893

SUBTOTAL
SALES TAX
SUBTOTAL ..
LESS 10% RETENTION
SUBTOTAL
LESS PREVIOUS BILLINGS

MAKE ALL CHECKS PAYABLE TO:

ROLAND, WEBB & ROWLAND

CONTRACTORS, INC. TOTAL AMOUNT DUE

$3,e00.00
$154.44

$3,754.44
($375_44\

$3,379.00
$0.00

$3,379.00

THANK YOU FbR YOUR BUSINESS!

INVQICE
ROLAND, WEBB & ROWLAND

CONTRACTORS, mc.
Lic. # A12 - 069917-003

TEL: (480) 830-0893
FAX: (480) 541-1284

BEVELOPMENT, mc
max souTH Font DEVELOPMENT, mc.

582 EAst BASELINE Row
SUxTE #101
MESAARIZONA 85204

. INVOICE NUMBERS
INVOICE DATE:

TERMS:
JOB NUMBER:

PROGRESS BILLING NUMBER;
ACCOUNT NUMBER:

02-037
DEC. 24, 2002

CONTRACT
1348
ONE

zs
ATTN. MR. GREG HAHN

RE: CIRCLE CROSS RANCH PARCEL FOUR
PINAL COUNTY ARIZONA

SEWER n CONTRACT AMOUNT _ 5130,595.00
COMPLETE TO DATE

WATER - CONTRACT AMDUNT 1 $151,824.00
COMPLETE TO DATE

L A
» . \

4 VtW .of
vs*

I K SOUTHF0;
6

082 852002

VELQPMENT_ *n
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SEWER _ CONTRACT AMOUNT - $57_153.00
COMPLETE TO DATE

Q00 . 1021>

WATER _ CONTRACT AMOUNT h $267,058.00
COMPLETE TO DATE

ms
STORM DRAIN - CONTRACT AMOUNT - $10,720.00

COMPLETE TO DATE .

°1oc» . 2,a5o

$11,750.00

$279,788.00

sons

I I

Questions concerning this invoice?
Call: (480) 830-0893

SUBTOTAL
SALES TAX
SUBTOTAL -
LESS 10% RETENTION
SUBTOTAL
LESS PREVIOUS BILLINGS

T O T A L  A M O U N T  D U E

MAKE ALL CHECKS PAYABLETO:
ROLAND, WEBB & ROWLAND

CONTRACTORS, INC.

291,538.
$t2,5os.9s

$304,044.98
($30,404.50`_
$273,640.48
($233,122.58'
$40,517.92

THANK YOU FOR YOUR BUSINESS!

INVOICE
ROLAND, WEBB & ROWLAND

CONTRACTORS, INC.
Lic. # A12 089917-003

385214

TEL: (480) 830-0893
FAX: (480) S41-1284

DEVELOPMENT, inc
CIO G&K SOUTH FORTY DEVELOPMENT, INC
952 EAST BASELINE ROAD
s urE  #101
MESA ARIZONA 85204

. INVOICE NUMBER:
INVOICE DATE:

TERMS:
JOB NUMBER-_

PROGRESS BILLING NUMBER:
ACCOUNT NUMBERS.

.  02-036
DEC. 24, 2002

CONTRACT
1348
T\NO

257

ATTN: MR. GREG HAHN

CIRCLE CROSS RANCH pH»sE ONE OFFSITES
PINAL COUNTY ARIZONA

K sOUTH *°O»s>>1, ~.
&

etc 292802

RE:

LQPMENT _.
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' the sumc nflnnentfl H°l11¢8, and/or lievelupmsxent, Inc. (nnakw of Cneclé "1 o

o 13=l~Y2b1e Bo Roland. Webb &.R»;\asnwLd (Payee Ar P f

i f  is down, this d<><=ument becomes effective tn release any mrshatlui¢'s lien, we sans or

On rccaipi W  The undufgigneg, UE a t:h~ecM(s) f rom Standard Pact;Fi¢ Ho n est

$ §g§,3_ (Anwwwnr OJ the)

(sawn am when the check has M11 propmy endorsed ma has been pad by the Wk of which

;n¢h:mcryb011<11l3S1!t» HilYpucivaieboumdriglxr, 1 ' farpagm¢1un'ta4um1 any:igh1lsu:nderany

dnzi lar  ° *¢=" " '° " " i  .Mk or  s inuate renamed or  paynumant  r iggs  f or  pers ons  in  I ke
posltxon *IM* *"1° vndeursigned has on we job of Iv/,m.r. Development: me.

(Job Desajipzzbn) to the followlrisnug men. This release covers a p1QgI8B8 98yn38m for all labor,

I fillrnished to. I M J.
.
(Person -.vzzh Whom Undmignga Conmacred) £83 w z s f o z (D=t§8*L°D1y and does not cova-

r*=<ip=""* of this fivvument julius Vu it, that person should verify evidence of p=f>'1l=°811* no the

undgngignenfs
W¢v¢¥W""" Adminisrmzwg locsxed a 'Vineyard Road and Empire Rand (final cwnzy)

servi°°8» equip==u~=mr Or mamisls or  to D¢ve1opm»wF¢ Inc.

any ¢mml&w P'*° '*i-W S II1t>tiii¢a1iuos and changes or items fumnigbed after: that date. Before any

und§1I5iE11¢d-

v from 11:68 an Payment Eu pmmpuy PAY 'm am an of his 1=b0

2a:<w= rsremewd prO3¢¢t'»1p to ha dam ofihis wnivecr.

The wnldmcsrignedwanamts 'dlat he either has already paid or will usstls¢monies he

S,,},¢¢mua
m@aw=iahr1HL4u and suqgpliums for Asa work, materials, equipment or services pmaed fcvr °I nm the

R ec eived  l ime J an .10

Circle Cross gm
PING I

I

DARE:

ONAZL WAIVER AND RELEASE ON pmapcimss PAYMENT
(Purina to A.R.S. seczinn 53-1008)

I -za46

.,x,

8:45AM

n
*o |

";-4

4885411284

5

--3
.

}
1

Roland.  Webb 8 :  R o w l a n d
"T'o» :2¢» qJ8Y.N4J15¢)

J

Jan. 18 sum.:
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WAWER AND RELEASE ON PROGRESS PAYMENT
(Pursuant to A.R.S. Section 33~I008)

8}2;1e Cross Ranch

PINOT

1

I

The undersigned has been paid and has received a progress payment in the sum of
§"i33.12z.s6 (Amount of Check) for all labor, services, equipment or material Monished to the
jobsite or tO M.M.J. Development, Inc. (Person with Whorn.Undersigned Contracted) on the
job ofM.M.J. Development,Inc. (Development Administrator) located atVineyard Road and
Empire Road(Pinar County) (Job Description) and does hereby release any mechanic's lien,
any state or federal statutory bond right, any private bond right, any claim for payment and any
rights under any similar ordinance, rule or statute related to claim or payment rights for persons
in the undersigned's position that the undersigned has on the above referenced project to the
following extent. This release covers a progress payment for all labor, services, equipment or
materials furnished to the jobsite or to M.M.J. Development, Inc. (Person with Whom
Undersigned Contracted) through 11/25/02 (Date) only and does not cover any retention,
pendingmodifications and changes or items furnished after that date.

The undersigned warrants that he either has already paid or will use the monies he
receives from this progress payment to prompdy pay in full all of his laborers, subcontractors,
materialrnen and suppliers for all work, materials, equipment or services provided for or to the
above referenced project up to the date of this waiver.

5
1 N

443 '

DATE: /£327.- 2003

833. 8 M/888
(pn'nr am )

424447

Roland, Webb & Rolla
) f

(18:18)

NOTICE: THIS DOCUMENT WAIVES RIGHTS UNCONDITIONALLY AND
STATES THAT YOU HAVE BEEN PAID FOR GIVING UP THOSE RIGHTS. THIS
DOCUMENT IS ENFORCEABLE AGAINST YOU IF YOU SIGN re, EVEN IF YOU
HAVE NOT BEEN PAID. IF YOU HAVE NOT BEEN PAID, USE A CONDITIONAL
RELEASE FORM.

I

r

J

- Q,

9r
I
J

I



o
q
o

o
n_
ID
In
sq
on
¢
m
1-

o
et
IDm
'Q
Ra
3

o
qQ

\
To.J
o
I-'

alU.»o
z
mocm'zm
>

'=3

r
Qqq

I

I

Or~m
Quo-z_q0 - - v

m
e t
Nm

iI
I

l

3
o

4
a

I

I

\ ¢.: Mn'
c  a nN  1 -
\

=

iil\`6dl<6\du5d ' \ n l d o d o d d d- 0 3 6 o now ` nv o w e 'QQ
38231 v-N

.El
I

¢ coou>uaood>Don o  o  o o o o o n
woo ooov-omo> o o Q ° ° °

n oam _ _ om Q_ ` @ moo .
8¢'3»'¢-1v \ 'v> |v- 1 &

"FS"Ia° 'u
,_mA.

3~' é'
. _ 'B8 :
as m
wu .

148
9 0D o

c
_o
I

d o d . d

N

nm
N
<1

1 ¢

|

o o o

.

oQV!
°310vizNwiT

li v zi

iI

i
l i I

E1

l

8
8

U
s *Q;--

c
Sw

Q ci-i - g
"sir X

v so*oo \ ` \
. |

|_

i

_,l.K :
Ia : S mgo10"": AmE I. o as¢:-- ,*¢
~ 0 : O \ .Una* 5-_-. o03&Q:W§

six
1g t : . i

1° ' . . § .
. 8 = g I

I .

I a,,,..
4: 58:

. 8I = 9 f g

QI EIRE
. I , .13..

§}%
•

o o o o o s o o o o o o o o 8 8 8 8Q,.¢\l¢qQI[5@Qr g o o f
* , . . ° ° ° 9 8 8 ° = - ~ w . ~ ~ ` & § l » m v

I! \1
..;

1 u

. 1 8 i

'81
c I ¢.>=E, . ; 1: | I

1 . i i w e . I
'  I aw - . , } = . °

_ 217 E t -'3,iT-;'= 21
- - , " o . . . i . . . . . = ° < D c .  5  | wt4  i  ; - ~ . 3 - 5 . E = i " : ~ * e \ 8 l > é' , §2 ° "

¢ »~»~ H' Dm 9 ¢ 835 ~e99a8%§§4~~9§4= .99~488I .  \  z  1 O n l . a u . x l m »3 * w ! D w o m = . . z < 3 , M ¢~ V > .l

(D
sq
mN
" 1mSn
° .

4
°zwN
n_oCrN

<r
q
mm
" 1
w
vo1 -

cm
q
9
"?.m
W
T '

lI

¢
_

o
Qo

ca
qQ

:man
Q S Q -
3 Q88

r
g

I/

.Q
o
"a

N

e a

Z'
as
E
E
3
U)
-4-1
U)
o
U
.Q
o
'1

N
9
>»
CO

g m
E G  o of

M : 3D o 8
15 2 oon
'U
m

.C
o
c
ax
M
m
an
o
x..

(J
2
o
.: '8U cm
'5 #:
w
Q W
Xo

o.

N
9o

.D
o

N
T :
o
L .

m
D..

E
o

" ;
Q .
*E
D
U)
m
D
=¢
.Q
o
-1

N
9o
4>
QKDN
8
. c
9-
¥

3

mo

ax
' el \
as
no
Q

F  8 9 3 B o - ' o d o o o o o o
81- -E Qs- 8 >1

.assigns es .38 9
| I- | g .

83'°34.3$'¥33333833383383333388 ° § s z 8 . ¢ l 9 ¢ 9 0 1 ! }

'  see "Q 3 . : .. _ : ,- . : !

E  8 § s ' 9 3 s e 8 I 3 a s s 8 s 3 3 8 8 3 s s s a s s a

'F n in 3

E 8ass2ss§sssassssaaasssasasa
s * 2 4 a . - 5

I c o ' o3é 882€933333939333393QQQ3
' 4 6  .  '  ' c

-8° :,° "§ V u B o n
U 8 3

: Lc : : i u5c : i¢\ i c : 5c 5 ! I nd< : 5%'c 5c 5c ic : 8c : Sc : i c 5c 5< : >d t : 5c i . c : oc >n
so m sca o no -¢_

:Ra

"Q'J¢D

"m -Il

0¢ QQq 00900006¢ ¢ 0
. 1

I i |x

IC
cy:
¢ \

lI

I
i

I

1 - ° N

:

I

I

I

l

s
' rll

s

I
I

i
»

I
I

l

F

i

m
- 9
éwr

LE

I

I

'oav>ox.Q.D-<

"
8

4

6
E
cW
EQ.
2ca>m

v *Cou.
.5,§  3

"oz
m !
G d

w e

#p
4.
o
v'

a
Ia
D-

E
D..
no
98
1-
"-~.

8*..
92
vs

.SE
E
14

.g
D.

L*~
Eu

E

g
t o

'ea
o
o

3
*la
02

TO
m
3
E
D
.cuC
m
M
vsgr
oI.

as
u
.=
o



3
c
o
..:
c

:.=
'é
e
3o

'uanz 'W
D.

v

/Qvs
3
2

4,C
tof'\

- _

n

Y\

\

~>=
82
m
2Q

4 'u
g o5 :L
u..
o
as OO

,1 l!

o © 0

a 'u

38
8
IZ

8
n'
W
( \

x;
(6
p
r\)

QQ
_

m;
'C

In

iI\
DQ

Q ' s

\ S

L/'\
2 J

35° G>

53
8
.2 'O ~C

I

w
Ni

S\
x

(P
6°
+ 3

q-

3
Vs
I ".L)

$ 22D
EoO

O
S

Q
I

*Q

|_-,_~¢ . .,¢q3" Q

33
go

o
q\Dr~
Qlòf
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80.7270 p. Z./3

CONDITIDNAL WAIVER AND RELEASE QN PROGRESS PAYMENT
(Pursuant to A.R.S. Section 334003)

bred
Job No

Circle Cross Ranch
PINOI ,

On receipt by the. undersigned of a Gh¢6k(5) 50111 Standard- PaciEc Hvnxes
Continental Homes. and/or M.M.J. Development, Inn (mala of Cheel9 in the sum of
$138,108.81 (Amowzf of CAeck).payab1e to Direct uuutv Contractors, LLC (Payee or Payee:
of Check) and when the check has been properly endorsed and has been paid by the bank on
which it is drawn, this document becomes effective to release any x:nlechanic's lien, any station
federal statutory bond right, any private bond right, any clanilun for pagrmemt and any rights under
any similar ordinance, Me on statute related to clan or paynnmut rights for persons in. the
undersigned's position that the undersigned has in the job of M.M.J. Development, Inc.

_ Road and .Empire-Road (Final County).
(fob Dxcriprion) to the following eQ:9ene'This release covers a progress payment for all labor,
services, equipment or materials iixmished no the jobsite ox--to--M.M.J.- Development, Inc_
(Pawn with Whom. Undersigned Conrraf.-red) through 12/zs/oz (Daze) only and docs not cover
any retention, pexudliug modifications and changes or ireauts iii-nished alter that date. Before any
recipient of this doczunent relies on it, that person should verify evidence of payment to the
l1I1d¢1'sigI'lcd.

(Devdopmeazt.Anb4ohzish'atar) lo§aLted at .Vineyard

The undersignedwarrants fhaihe either hasahneady paid,or_wiiI.use the monies he
receives from this

matezialmen and suppliers for all wozzk, martedals eqllipmnnt onscrwnices.pruvided for or to the
above referenced projectup to the daze of this wolver.

final payment to promptly pay in full all of his laborers, subcontractors,

4

DATE:

By

Direct.utili£\L Cvatraptons, LLC
1)

J ./L _.
\̀

(PHHI-Name)

x

- (819

I

l

r

.

Received Time Jan- 9.

I

4:56PM

(Si



ITIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT
(Pursuant to A.R.S. Section 33-1008)

Circle Cross Ranch

The undersigned has been paid and has received a progress payment in the sum of
$ 11.03933 (Amount of Check) for all labor, services, equipment or material furnished to the
jobsite or toM.M.J. Development, Inc. (Personwith Whorn.Undersigned Contracted) on the
job of M.M.J.Development,Inc. (Development Administrator) located atVineyard Road and
Empire Road (PenalCounty) (Job Description) and does hereby release any mechanic's lien,
any state or federal statutory bond right, any private bond right, any claim for payment and any
rights under any similar ordinance, ntle or statute related to claim or payment rights for persons
in the undersigned's position that the undersigned has on the above referenced project to the
following extent. This release covers a progress payment for all labor, services, equipment or
materials furnished to the jobsite or to M.M.J. Development, Inc. (Person with Whom
Undersigned Contracted) through 11/25/82 (Date) only and does not cover any retention,
pending modifications and changes or items furnished after that date.

The undersigned warrants that he either has already paid or will use the monies he
receives from this progress payment to promptly pay in full all of his laborers, subcontractors,
rnaterialmen and suppliers for all work, materials, equipment or services provided for or to the
above referenced prob ct up to the date of this waiver.

lf-w
DATE:1

r
Direct Utility Contras ors
(Campo Name) M89%. _
(S'igna?L§°e)

QQQoQ

Mae)

NOTICE: THIS DOCUMENT WAIVES RIGHTS UNCONDITIONALLY AND
STATES THAT YOU HAVE BEEN PAID FOR GIVING UP THOSE RIGHTS. THIS
DOCUMENT IS ENFORCEABLE AGAINST YOU IF YOU SIGN IT, EVEN IF YOU
HAVE NOT BEEN PAID. IF YOU HAVE NOT BEEN PAID, USE A CONDITIONAL
RELEASE FORM.

f
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I

r

I

Unconditional Waiver and Release on Progress Payment
{PURSUANT TO A.R.$. 33-1008)

§'88'roject N a m e C O U N G I L C R O S S  RQ A D S  P A R C E L  1  &  2

The unders igned  has  been  pa id  and  has  rece ived  a  p rogress  payment  i n  the  sum o f . $ 9
f o r  a l l  l a b o r ,  s e r v i c e s ,  e q u i p m e n t  o r  m a t e r i a l  f u r n i s h e d  t o  t h e  j o b s i t e  o r  t o  D l R E C T  U T l L I T Y
C O N T R A C T O R S  L L C  o n  t h e  j o b  o f C H I  C O N S T R U C T I O N loca ted  a t I R O N W O O D  &  E M P i R E
R O A D and~does hereby  re lease any  mechan ics  l ien ,  any  s ta te  or  federa l  s ta tu tory  bond r igh t ,  any
p r i v a t e  b o n d  r i g h t ,  a n y  c l a i m  f o r  p a y m e n t  a n d  a n y  r i g h t s  u n d e r  a n y  s i m i l a r  o r d i n a n c e ,  r u l e  o r
s t a t u t e  r e l a t e d  t o  c l a i m  o r  p a y m e n t  r i g h t s  f o r  p e r s o n s  i n  t h e  u n d e r s i g n e d ' s  p o s i t i o n  ' t h a t '  t h e
u n d e r s i g n e d  h a s  o n  t h e  a b o v e r e f e r e n c e d  p r o j e c t  t o  t h e  f o l l o w i n g  e x t e n t .  T h i s  r e l e a s e  c o v e r s  a
p r o g r e s s  p a y m e n t  F o r  a i l  l a b o r ,  s e r v i c e s ,  e q u i p m e n t  o r  m a t e r i a l s  f u r n i s h e d  t o  t h e  j o b s i t e  o r  t o
D I R E C T U T I L I T Y  C O N T R A C T O R S  L L C th rough 1 1 / 3 0 / 2 0 0 2 o n l y  a n d  d o e s  n o t  c o v e r a n y
retent ions,  pend ing modi f ica t ions and changes or  i tems furn ished a f ter  that  date .

The  unders igned  war ran ts  tha t  he  e i ther  has  a l ready  pa id  o r  w i l l  use  the  mon ies  he  rece ives  f rom
. th is  p rogress  payment  to  p rompl ty  pay  in  fu l l  a l l  o f  h i s  labore rs ,  subcon t rac to rs ,  mate r ia lmen and

.  ' p l i e r s  f o r  a l l  w o r k ,  m a t e r i a l s ,  e q u i p m e n t  o r  s e r v i c e s  p r o v i d e d  f o r  o r  t o  t h e  a b o v e - r e f e r e n c e d
pro ject  up to  the date of  th is  waiver .

Dated : l&~ &7f0;>\...

Be

I

Red Mountain Machinery Company
:~ (Company are)

u (Signature)

a
(Ti e)

N O T I C E :  T H I S  D O C U M E N T  W A I V E S  R I G H T S  U N C O N D I T I O N A L L Y  A N D  S T A T E S
T H A T  Y O U  H A V E  B E E N  P A I D  F O R  G I V I n G  U P  T H O S E  R I G H T S . T H I S
D O C U M E N T  I S  E N F O R C E A B L E  A G A I N S T  Y O U  I F  Y O U  S I G N  I T ,  E V E N  I F  Y O U
H A V E  N O T  B E E N  P A I D .  I F  Y O U  H A V E  N O T  B E E N  P A I D ,  U S E  A  C O N D ]  I ' I O N A L
R E L E A S E  F O R M

I

Received Time Dec~2Y- HISBAM
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project

UNCONDITIONAL WZXIVER AnD.RE1.1=:AsE
. ON PROGR£SS PAYMENT

(Pursuant to A.R.S. 33-1008)

're<LLe, Class 4
C os t  J ob i# (In House Ref#:, .JS<?'-{8"-?4-

I

on the job

. The undersigned has been paid and has received a progressive
Payment in=;t1iesum of  $  23;  4131.  58 for  a l l  labor , services,
equibmentr or..~Mate1:ial furnished to the jobsite or to .

'b.uQ€<£¥ Lvr\»._cr\l Co:JT1'2Ac9*<>v¢g,
who the undersigned contracted)

C9955 NlQAI~>c,l~'t .
(owner) .

arson with
I vecu8

(job

,2

state or .
claim for,payrgent and any rights under any similar ordinance, rule

undersigned"'§~posit:ion that"the u'iid'ersigrieEì  135s

furnished
t o .

jobsite or
x

I ' l a
date .

located at.. 'Et 1310-4 Ro '=i- Ur f~)€\f zFb'2»(] 4 4 ;
. _.._ description/location) r'
and doesfhereby waive and release any right; to Mechanic"s Lien, any

. federal statutory bond right, any private bond right, any
. . or

statute related to claim or payment rights for persons jin the
on he, above

referenced' PrOject to the following extent. This release covers a
progress payment' for all labor, services, equipment or materials

:o3 the
.  q f ée c i f '  l i - I  L i l CQ>>J*t`|QA ci-wi$
- (person with we undersigned contracted)

through ' l l  311 3 - only and does not coverlany retention
pending, .Modifications and changes or i tems furnished after that

The underSigned warrants that he either has already paid or will
use the moniesihe receives from this progress payment to promptly pay
i n  f u l l  a l l  h i s '  l a b o r e r s , s ub c on t r a c t o r s ,

. ::_ OI
above referenced project up to the through date of this waiver.
for all w6:ck; materials, equipment materialmen and suppliers

services provided for oz: to the

Dated 1 :

'1 t, h J
r ¢
'_

» '

O:L_

I NOTICE :

Hughes.Supp1y Inc. /
T u r f f y g a t m o n

By: i 4 _ < Q l
. .Tltlez C348/2.4 I444>'?

-rals.*.pocum1-:wr WAIVES RIGHTS UNCONDITIONALLY STATES THAT
- YQMHAYE BEEN PAID For GIVING UP 'raosz RIGHTS; =T1=I1s

zY0u_3'§H.AVE NOT B1-ww PAID IF Y-UU HAVE NUT USE
1 2 8? Foam Q-

De;; 18IT.=Is ENFORCEABLE AGAINST YOU IN' you..sI:;n re, 'EVEN IF
BBEn.=.pAID'," AReceived.]§4§>il.}g(;-_Ql__ Q.I8PM._E
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Development Administration
Draw No. 8

Received Time Jan 9

Adrninisiration Fee

c!CHl Construction

PLEASE MAKE CHECK PAYABLE TO:
MlVIJ DEVELOPMENT, INC.

a

426 N. 44th Street, Suite 100
(602) 955-2424 * Tel (doz) 955-3543 * Fax

fa
L

AAMJ Development, Inc.

:08PM

INVOICE

GRAND TOTAL $

BILune PROPERTY

$502,442.84

DATE:

Circle Cross
Ranch

15,073.29

$15,073.29

1/9/0s

orAL

4: .
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éittl0w of G&eck) payab1¢ to Roland , Webb s. Rowland Conti l;pay33 or

it is down, H1133 d.onr.un.cnt becomes w5%~c1ive to release any mechanics lien, any size

linder anY similar 0!¢3i122!1/28 rule or statuterelated to clailuaor pagmzent rights for persons in the
unuemgned has the job of M.M.J. liewreiopment, Inc.

6 » . . . Empire Road (Pidal Cmuinttyj
(Io "D¢» 1'w'£pfzon) to the following extent. This release covers a progress payment for a£1 labor,

_ _ 1vLm.J. Development, Inc.
(Person With Wlicwz Undersigned Conn-acte¢9 thmugb 9 / , . ,-261 2M§§(Da£e) only and does not

Before My _ _ . Md d.1~aru3~és Gr items fl1mi:l&1.ed altar that date.
Ree 4 . I I

no the M1*38r8ignP1§N of tins document relies on 14 'Thai person should vexrxfy efvadenceofpagnnem

On receipt by the undesigned of a check(s) Bwvm standard Pnci&c Homes,
ihrnl ones, aulurd/orM.M-I.DeviInpment,Ine.(nnnkw'# w 5 w ° f

v4..1
0fG'|edH mdwhenmtl1e&¢ck1znshe1=unpmln4:dyendorsdandbasbeaxpn.idbyWb19u1k

any"*"t"t° I7b9md*i¥hllV*uYFu0lw\t=bumddght,anyc1sdnu forpavmenmandanqr tight

twd""i@¢d's poddon that the i n
WW' MmtAMMMh1aMaW lowered ac w¢v==r¢ Road and

°44t=»1p4»
5° '"° * ¢qldpmmurt nr m ids f sh1=d to &jobsite or to

cava "IV retention, pending moti ons
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DATE'
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4 - 8 5 " 3 0 0 3

W AIVER A19D'm..1:As3 GN PRGGRESS PAYMEMT
Quunsannnrtio A.R.S. Section 33-1088)

n .

Roland, Webb & Rowland Contr ac t o r s ,  I nc .
rco»»pa»wn=w=4 .

8'/4349 ~4» AS .Z
(Signature)

Sue-Ama L.  Eischen
£Pr&¢!Na.tr1e)

Office Manager
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Questions concerning this invoice?
Gail; (480) 830-0893

SUBTOTAL
SALES TAX
SUBTOTAL
LESS t0% RETENTION
SUBTOTAL
LESS PREWOUS BlLL¥NGS

T O T A L  A M O U N T  D U E

MAKE ALL CHECKS PAYABLE TO:

ROLAND, WEBB & ROWLAND

CONTRACTORS, INC.

$153,375.00
$6,579.79

$159,954.79
(515,995.48]
$143,959.31
fss2,s4s,01:

$51,414.24

THANK YOUFOR YOUR BUSINESS!

I N V O I C E
R O L A N D ,  W E B B  &  R O W L A N D

CONTRACTORS. INC
Lie. # A12 n 059917-003

TEl_: (480) 830-0893
FAX: (480) 541-1284

.

I
.

!

i¢bRTy DEVELOPMENT, INC
§éLmz RoAn

WE

INVOICE NUMBER
INVOICE DATE

TERMS
JOB NUMBER

PROGRESS BILLING NUMBER
ACCOUNT NUMBER

02-051
FEB. 25. 2003

CONTRMCT
1348

THREE
257

MR. GREG HAHN

CIRCLE cR0ssRAncH PARCEL FOUR
PINAL COUNTY ARIZONA

SEWER _ CONTRACT AMDUNT - $138,595.00
COMPLETE TO DATE $130,595.00

WATER 11 CONTRACT AMOUNT - $151 ,824.00
COMPLETE TO DATE

r
$22,780.00

4
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cot.~rn;4rnorwA1 'WAIVER AND RELEASE on PRUGRESS PAYMENT
www b A.R.S. Sedon33- 1008)

Project:
Job No.:

sum of
(PPM or

. On receipt W the uudezsigued of a cI:1e:>k(s) com Svtalntiard ?aci§c Homes,
continental Homes, and/or M.M.J. Develapnneni, inc. (maker of Check) in the
$127459"/3(fimawli of the pwab1¢ to(22/wa I}>n¢m<4/g, I/»¢.
Payee's ojlC?zeci9* and when the check has been propndy endorsed and has beam paid by the b2-mk
on which it is drawn, this dccauxzcnt becomes esffiactive to release any mechanic's lieN; any stale
or federal statutory bolus right, any pxivavte bond right, any claim fur payment Ann any sights
undo any similar ordimazzce, rule or state related to claim or payment rights for pasuna in the
undersigned's p<)dtion that the undersigned has on the job
(Development Adm1?nzs1rator) located at Vineyard Road and Empire Road (Pilial County)
U96 De.scrz'_vz'£on) to the fo11o~w'mg extent. This release covers a progress payment for all labor,
services, equipment or materials Elmishad to inc jobsite or 'Lo M.M.. I . lkvelopmeni- Inc.
@'arson with Wi&cw1 Undersigned Conrraetezil through »2-9'/ '~ QS (Date) Gnly and does not
cover any retenmtiozz, peauding xn»odificatiaJn.s and <mhang¢s or items iimnished airer Bihar dam.
Before any recipient of tbjs document relies on it, thant pexsolu should verify evidence of payment
to the undersigned.

of M.M.J. Development, Inc.

so.
'.

Theund~enignedwanants1hathe eitharhasahneadypaidarwillusothemoniesho
receives iomthis Ena1pa;vma1ttop41onnptlyps3rinfu11a11ofhis1aboxers,subcu@n|twums,
mainrialnuuwn andsuppiiensfurallwoudsc,rJu|a¢=zials,equipunuluutorserviccs'provid.adfor01-tothe
nboverefenencedpmjectllpinthedaineoffhiswaivur.

J DATE: 44445 64/x4 C2/4 !faé.14n8,_/,,¢ __

»~f8=¢-H»~»» L 8 4am»>
(s¢=»~=1~-mf .

< ?/4/Y? I.
l'.F5'¢1l!Nanuug,l

4*%@ M m  f f

(Carman) Name)

a

K

I

cnmxe Cross lzamh
pntoz .
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SEWER PHASE FIVE CONTRACT AMOUNT $141,821.65

COMPLETE TO DATE

WATER PHASE FIVE CONTRACT AMOUNT $1533789.53

CGMPLETE TO DATE

$135,798.00

so.oo

I

1

| '

E

CANO CONTRACTING, INC. INVOICE

p.o. BOX 221 s
MESA, ARIZONA 85214

TEL.: (480) 9244342

FAX: (488)541_1284

MMJ DEVELOPMENT
CIO GaK SOUTH FORTY DEVELOPMENT, INC.

ssh EAST BASELINE ROAD

SUITE #101

MESA AR!ZONA 85204

. INVOICE NUMBER:

INVOlCE DATE:

TERMS:
JOB NUMBER:

PROGRESS BILLING NUMBER!

ACCOUNT NUMBER'

03026
FEB. 24, 2008

NET 30 DAYS
5125

ONE

1998

ATTN: MR. GREG HAHN

RE: CIRCLE CROSS RANCH PHASE ONE _ PARCEL FIVE

PINAL COUNTY

Questions concerning this invoice?

Call: (480)924» 3342

4

SUBTOTAL

SALES TAX (0-0429)

SUBTOTAL

LESS 10% RETENTION

SUBTOTAL

LESS PREVIOUS BILLED

MAKE ALL CHECKS PAYABLE TO:

CANO CONTRACTING, INC.

TOTAL AMOUNT DUE

$135,798.00
$5,825.65

$141,521.55
($14,162.16

$127l459.48

$0.90

$127,459.48

1 .

r
THANK YOU FOR YOUR BUSINESS!

1

f

r

J 11 '\

1
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Standard padraic Homes. Continental Homes, s. M.M.J. Development, Inc. located at:

invoices through

P r o j e c t

Jo b N o . :

The undersigned has been paid and has received a progress payment in the amount of

Roland ,  Webb  &  Rowland C o n t r a c t o r s , Inc.

Empire Rd.  8= Vineyard Rd. ,  Queen Creek Ar izona a n d  d o e s  h e r e b y  r e l e a s e  a n y

M e c h a n i c ' s Lien, any r ights,  any state or federal  statutory bond right,  any private band right,

any  c l a im  f o r  pay m en t and  under any  s im i la r  o rd inanc e ,  ru le  o r  s t a t u t e  re la t ed  t o  c la im  o r

payment rights for persons in the undersigned'sposition that the undersigned has on the above

referencedproject to the followingextent. This release coversa progresspaymentfor all

labor,services,equipment or materials furnished to:

Roland, Webb & Rovrdand Contractors, inc.

only and does not cover any retention pending, modifications

and changes or items furnished after that date. The undersigned warrants that he either has

already paid or  wi l l  use the monies he received from this progress payment to promptly pay i n

f u l l  a l l  o f  h is  laborers ,  subcont rac tors , mater ialmen and suppl iers for a l l  w o rk ,  m a t e r i a l ,

equipment or services provided for or  to the above referenced project up to the date of this w a i v e r .

$3,201.66

UNCCNDITIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT
(PURSUANT TO A.R.S. S 33-1008)

I

for all labor, services,equipmentor material furnished to the job site or to:

Circe cross Ranch Ofi isi tes &  Par .  Four

1 3 4 8 l P \ N 0 1

4

J a r L  3 1 , 2 0 0 3

I

i f a i ves  r i g h ts  u n co n d i t i o n a l l y  an d  s ta r es  th a t  yo u  h ave  b een  p a i d
T h i s  d o c u m e n t  i s  e n f o m e a b i e  a g a i n yo u  i f  yo u  s i g n  i t ,
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3 conmT1onAL WAIVERAND RELEASE ON PROGRESS pAy1vl;En'r
(Pgrsuauat to A.R.S. Section 33-1008)

Project:
Job No.:

Circle Cross Ranch
PINOT

The undersigned has been paid and has received a progress payment in the sum of
(Amount of Check) for all labor, sem'ces, equipment or material furnished to

the jobsite or to Roland, Webb & Rowland (Person with Whom Undersigned Contracted) on
the job of M.M.J. Development, Inc. (Development Administrator) located at Vineyard Road
and Empire Road (Pinal County) (Job Description) and doeShereby release any mechanic's
lien, any state or federal statutory bond right, any private bond right, any claim for payment and
any rights under any similar ordinance, mle or statute .related to claim or payment rights for
persons in the undersigned's position that the undersigned has on the above referenced project to
the following event. This release covers a progress payment for all labor, services, equipment or
materials tiimished to the jobsite or to M.M.J. Development, Inc. (Pearson vldth Whom
Undersigned Contracted) through1/25/03 (Date) only and does not cover any retention, pending
modifications and changes or items furnished after that date.

s 743% QS

The undersigned warrants that he either has already paid or will use the monies he
receives ham this progress payment to promptly pay in full all of his laborers, subcontractors,
rnaterialnnen and suppliers for all work, materials, equipment or services provided for or to the
above referenced project up to the date of this waiver.

*ilinu

'Msgr

DATE: RMI Ready Mix
(Company_N/zme)

] 8»4n}te;

(Title) .

I775 / f1"

NOTICE: THIS DOCUMENT WAIVES RIGHTS UNCONIJITIONALLY AND
STATES THAT YOU HAVE BEEN PAID FOR GIVING UP THOSE
RIGHTS. THIS DOCUMENT IS ENFORCEABLE AGAINST YOU IF
YOU SIGN re, EVEN IF Y00 HAVE NOT BEEN PAID. IF YOU HAVE
NOT BEEN PAD), USE A CONDITIONAL RELEASE FORM.

I
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s
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NOTICE:

The undersigned warrants that he either has already paid or will use the monies he
receives from this progress payment to promptly pay in fill all of his laborers, subcontractors,
matexialmen and suppliers for all work, materials, equipment or services provided for or to the
above referenced project up to the date of this waiver.

The undersigned has been paid and has received a progress payment in the sum of
$3405- S28 (Amount of Check) for all labor, services, equipment or material furnished to
the jobsite or to Roland, Webb & Rowland (Person with Whom Undersigned Contracted) on
the job of M.M.J. Development, Inc. (Development Administrator) located at Vineyard Road
and Empire Road (Penal County) (Job Description) and does hereby release any mechanic's
lien, any state or federal statutory bond right, any private bond right, any claim for payment and
any rights under any similar ordinance, rule or statute related to claim or payment rights for
persons in the undersigned's position that the undersigned has on the above referenced project to
the following extent. This release covers a progress payment for all labor, services, equipment or
materials punished to the jobsite or to Roland, Webb & Rowland (Person with Whom
Undersigned Contracted) through1/25/03 (Date) only and does not cover any retention, pending
modifications and changes or items futnisiied alter that date.

Project:
Job No.:

UNCONDITIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT
(Pursuant to A.R.S. Section 334008)

'rHls DOCHMENT WAWES RIGHTS UNCONDITIONALLY AND
STATES THAT YOU HAVE BEEN PAID FOR GIV1NG UP THOSE
RIGHTS. THIS DUCUMENT IS ENFORCEABLE AGAINST YOU IF
YOU SIGN IT, EVEN IF YOU HAVE NOT BEEN PAID. IF YOU HAVE
NOT BEEN PAID, _USE A CUNDITIONAL RELEASE FORM.

'¥.- 4

DATE:

Circle Cross Ranch
P1N01

4

3/t/3
(Company Ng

By: .LL_
(Signature)

I oQ\c~\ ©b.JQ\ -

Wrint Name)

13 n
(1Ytle)

Hertz Equipment Rental

» .'



UNCONDITIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT
(Pursuant to A.R.S. Section 33-1008)

Project:
Job No.:

Circle Cross Ranch
PIN()1

. The undersigned has been paid and has received a progress payment in the sum of
$131,781.78(Amount of Check) for all labor, services, equipment or material iiirnished to the
jobsite or to M.M.J. Development,Inc.(Person with Whom Undersigned Contracted) on the ob
of M.M.J. Development, Inc. (Development Administrator) located at Vineyard Road and
Empire Road (Penal County) (Job Description) and does hereby release any mechanic's lien,
any state or federal statutory bond right, any private bond right, any claim for payment and any
rights under any similar ordinance, mle or statute related to claim or payment rights for persons
in the undersigned's position .that the undersigned has on the above referenced project to the
following extent. This release covers a progress payment for all labor, services, equipment or
materials furnished to the jobsite or to M.M.J. Development, Inc. (Person with Whom
Undersigned Contracted) through1/25/03(Date) only and does not cover any retention, pending
modifications and changes or items furnished after that date.

.

The undersigNed warrants that he either has already paid or will use the monies he
receives from this progress payment to promptly pay 'm full all of his laborers, subcontractors,
materiahnen and suppliers for all work, materials, equipment or services provided for or to the
above referenced project up to the date of this waiver.

DATE; 9419-08 Roland. Webb & Roll
(Camp M

d

/Lw 4 14 We
(Print Ne)

5

(77:18)

NOTICE : THIS DOCUMENT WAIVES RIGHTS UNCONMTIONALLY AND
STATES THAT YOU HAVE BEEN PAID FOR GIVING UP THOSE
RIGHTS. THIS DOCUMENT IS ENFORCEABLE AGAINST YOU IF
YOU SIGN IT, EVEN IF YOU HAVE NOT BEEN PAID. IF YOU HAVE
NOT BEEN PAID, USE A CONDITIONAL RELEASE FORM.

I

I



UNCONDITIONAL WAIVER AND RELEASEON PROGRESS PAYMENT
(Pursuant to A.R.S. Section 33-1008)

Project:
Job No

CircleCross Ranch

The undersigned has been paid and has received a progress payment in the sum of
(Amount of Check) for all labor, services, equipment or material furnished to

the jobsite or to DirectUtility Contractors LLC (Person with Whom Undersigned Contracted)
on the job of M.M.J. Development, Inc. (Development Administrator) located at Vineyard
Road and Empire Road (Pinal County) (Job Description) and does hereby release any
mechanic's lien, any state or federal statutory bond right, any private bond right, any claim for
payment and any rightsunder any similar ordinance, rule or statute related to claim or payment
rights for persons in the undersignecfs position that the undersigned has on the above referenced
project to the following extent. This release covers a progress payment for all labor, services
equipment or materials furnished to the jobsite or toDirect Utility Contractors LLC (Person
with Whom Undersigned Contracted) through 1/25/03 (Date) only and does not cover any
retention, pending rnodiiicadons and changes or items tarnished after that date

The undersigned warrants thatheeither has already paid or will use the monies he
receives i°om this progress payment to promptly pay 'm frill all of his laborers, subcontractors
materialnuen and suppliers for all work, materials, equipment or services provided for or to the
above referenced project up to the date of this waiver

8»9%~o3 Red Mount ) Machinerv 6 6
bIrEME

Mg t
inure)

(Print Na e;

dl F
(Title) I

NOTICE : THIS DOCUMENT WAIVES RIGHTS UNCONDITIONALLY AND
STATES THAT YOU HAVE BEEN PAID FOR GIVING UP THOSE
RIGHTS. THIS DOCUIWENT IS ENFORCEABLE AGAINST YOU IF
YOU SIGN IT. EVEN IF YOU HAVE NOT BEEN PAID. IF YOU HAVE
NOT BEEN PAID. USE A CONDITIONAL RELEASE FORM



UNCONDITIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT
(Punrsuant to _/R.s. Section 33-1008)

1

Project:
Job.No.:

Circle Cross Ralf ch
P1N01 ,

The undersigned has been paid and has received a progress payment in the sum of
$ (Amount of Check) for all labor, services, equips t or material iiinnished to
the jobsite or to DirectUtility ContractorsLLC (Person with Whom Undersigned Contracted)
on the job of M.M.J. Development, Inc. (Development Administrator) located at Vineyard
Road and Empire Road (Penal County) (Job Description) and does hereby release any
mechanic's lien, any state or federal statutory bond right, any private bond tight, any claim for
payment and any rights under any similar ordinance, rule or statute related to claim or payment
rights for persons in the undersignecfs position that the undersigned has on the above referenced
project to the following extent. This release covers a progress payment for all labor, services,
equipment or materials furnished to the jobsite or toDirectUtility Contractors LLC (Person
with Whom Undersigned Contracted) through 1/25/03 (Date) only and does not cover any
retention, pending modifications and changes or items furnished after that date.

i n

., ..

The undersigned warrants that he either has already paid or will use the monies he
receives from this progress payment to promptly pay 'm full all of his laborers, subcontractors,
materialmen and suppliers for all work, materials, equipment or services provided for or to the
above referenced project up to the date of this waiver.

DATE: .Q/.w/>3 Mountai Country Supply
(Company am

By: I .-._
(Sign are)

4,714/1424 6, 42»»@4_<.m
(Print Name)

(Title)

443

NOTICE: THIS DQCUMENT WAIVES RIGHTS UNCONDITIONALLY AND
STATES THAT YOU HAVE BEEN PAID FOR GIVING UP THOSE
RIGHTS. THIS DOCUMENT IS ENFORCEABLE AGA1NST YOU IF
YOU SIGN IT, EVEN IF YOU HAVE NOT BEEN PAID. IF YOU HAVE
NOT BEEN PAID, USE A CONDITIONAL RELEASE FORM.

f
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NOTICE:

The undersigned has been paid and has received a progress payment 'm the sum of
$182,422.32 (Amount of Check) for all labor, services, equipment or material tinmnished to the
jobsite or to M.M.J. Development, Inc. (Person with Whom Undersigned Contracted) on the ob
of M.M.J. Development; Inc. (Development Administrator) located at Vineyard Road and
Empire Road (Penal County) (Job Description) and does hereby release any mechanic's lien,
any state or federal stnamtory bond right, any private bond right, any claim for payment and any
tights under any similar ordinance, rule or statute related to claim or paynnnent rights for persons
in the undersigned's position that the undersigned has on the above referenced project to the
following extent. This release covers a progress payment for dl labor, services, equipment or
materials tarnished to the jobsite or to M.M.J. Development, Inc. (Person with Whom
Undersigned Contracted) through1/25/03 (Date) only and does not cover any retention, pending
modifications and changes or items finished alter that date.

The undersigned warrants that he either has already paid or will use the monies he
receives 'from this progress payment to promptly pay in full all of his laborers, subcontractors,
materialmen and suppliers for all work, materials, equipment or services provided for or to the
above referenced project to the date of this waiver.

8 be o

Project:
Job No.:

UNCONDITIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT
(Pjlrsuant to A.R.S. Section 33-1008)

THIS DOCUMENT WAIVES RIGHTS UNCONDITIONALLY AND
STATES THAT YOU HAVE BEEN PAID FOR GIVING UP THOSE
RIGHTS. THIS DOCUl\tIENT IS ENFORCEABLE AGAINST YOU IF
YOU SIGN IT, EVEN IF YOU HAVE NOT BEEN PAID. IF YOU HAVE
NOT BEEN PAID,'USE A CONDITIONAL RELEASE FORM.

DATE:

Circle Cross Ranch
PIN01 .

l

Direct Utility Contractors
(Cam Mme)

By \
(Signatzcr

(Hole)

LC
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conn1TIonA1..wA.t.vER AND RELEASE0l*l PROGRESS BAYMENT .
(Pursuant in A.R.S. Section 11-Mos)

| Project
JobNo.:

Circle Cross Ranch

PIN()1r

On receipt Hy the undersigned .bf a.chsck(s) liom-8isJn\dard. Pacific Homes
ContiNental Homes, and/or MMI. Development, Inc. (maker of Check) in the sum of .
$17,994.80 (Amount of Checlpayahle .to Direct Utility Contractors LLC(Payee or Ra;nzzs; of
Check) and when the check has been properly endorsed and has been paid by the bank on whisk
it is drawn, this document becomes enactive to release. a1uy.mecJaanic's. 1ie.n,.any state. Ar: Eudora! .
statutory bond right, any pzivpte bond right, any claim Fm' payment and any rights under any
similar ordinance, rule or statute. tuladed m.daim .or..pa)nment..;ights for. p ons in the
undersignecfs position that the_ undersigned has on the job of M.M.J. Development, Inc.
(Dewelqpmeru Adaziitinralor) Loszatvd at Vineyard Road and.Empire.Road (Final County)
(Job Description) to the following extent. This rbleasc covers a`progrcss payment for all labor,
services, equipment or materials Mnniistzled.to the jobsite or to M.M,J-.Development, Inc.
(Person with Wham Undersigned Contracted) through 2/25/03 (Date) only and docs not cover
any mention, pending modificatioamsmnd changcsor that date. Befonmauny
recipient of this document relics on it, that person should Verify evidence of payment to the
undersigood.

The undersigned warrants that he either has already paid or will use the monieshe
receives from this final payment no promptly pay in full all of his laborers, subcontzuacmrs,
nnatexialmen and suppliers foc.alLwork, maxemids, equipment or services provided for or to the
above referenced project up an the date of this waiver.

DATE: 3'1 015 Dix1et:t.Utilit'y Contractors LLC
(Www lVumQ

Invoice No. 1286 By
(Signalut

(Print Name)
UU<<>®>'f/1/

Mag) -

I

I.

'~'»°

v

Received Time Mar.  7. 5:33PM
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1 Re Trench and Ra menu Savant Pipe due to Flood 4s -$ 0% s
2 Num wanernns installation on Gantzs%l Rd.s ;ram s ¢s 0% 4s
a s s 0% »s
4 4" Trash Frump wlfnrunk 24 hr as s 1,559.00 100% s 1,560.00 too% $ 1,580.88
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EXHIBIT F-1

CONDITIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT
(Pursuant to A.R.S. § 334008)

I

project:
Job No.:

Cifde Cross Ranch
PINOT

On receipt by the
(Maker of Check) in the sum of S

DEVELOPMENT ADMINISTRATOR
(Amount of Cheek) payable to Direct

uncrs i ed of  a from

Ullllty (Payee or Payees of Check) and when e check has been property endorsed and has been pad
by the bank on which it is drawn, this document becomes effective to release any mechanics lien, any
state or federal statutory bond right, any private bond fight, any calm for payment and any rights under
any similar ordinance, rule or statute related to claim or payment rights for persons in the undersigned's
posrtlun that the undersigned has on the job of DEVELOPMENT ADMINISTRATOR (Development
Adminisvaforgl located at Vineyard and Empire Rd. (Job Description) to the following extent. This
release covers a progress payment for all labor, services, equlpmeni or materials furnished to the jobsite
o r  I o  D

1 ,  7 , 4  0 3 __ (Date) only and does not cover any retention, pending modifications and changes or
ire fur ed alter that date. Before any recipient of this document relies on it, that person should
verify evidence of payment to the undersigned.

/ Y
OPMENT ADMINISTRATOR (Person with Whom Undersigned conzracred) through

1 -
v . a

• "
project up to the date of this we'

The undersigned warrants that he either has already paid or will use the monies he
receives from this progress payment to promptly pay in full all of his laborers, 'subconbar;tors, suppliers
and suppliers for all work, materials, equipment or services provided for or to the above referenced

r. .

DATE: 22. UP Direct uxuuv

By:

(Qpmpany Nam

ignqure) . J  L i

Name) I W 1A)r9@

I4/L}m~l£2@f

i
i

s

4

I
I
J ¢

II

|.
9
|
8

I

r

g
I
I

I
1
:
l
A

7l11l52/1liz19 AM subcunuadm' agruemani ailed uiiliiv

I

'P aemv@&w1m Feb.23. 1:5894
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I# Description

Quauilqr
Twill :nm

Ur!!
Price Tamil Price

PIBVIBIJS 54
Compla in

Previously
Completed

. 'ea

cow-u=4~1»
this

P wi u d
Culllpleisd
this Pérlcd

ram Sc
Completer

t o  D m

Talia
Cnmpiatad in

o mt s s 0% s2 s s 0% s3 .Ralooataand Made Wader Services and Flea H r a n t »s s w. s4 per now Plans -- Job was already dame and ..| fur s s 0% ss nspentlon when lnspactur - Gary Larsen cho u| s s ass _ss his mind and wanted us Bo ratio D o w n  S s l v i m s $ 8% -s1 and the location of the hydrants s s ass s8 s s 0% .s`\¢  ̀.
, .
-59

s s 0% ss a c k h u e w f n m z e a l 14 hr 75 s s.ssu.au was; s 5,550.09 10o% c.00s
$ s 0% s12 Lahor(5men) 178 hr 35 s 5,95D.(llI 100% s 5.ssnJnu 100% $ 5,950.001: s s 0 8% s14 llaWnliiis' ' s - s 9% 1s15 18 '  So l i d  s l aw co b i s , s s 0% s15 eonnnne, 1" copper, couplers. 1 Is ssszas 56z.35s 100% s 8,562.35 100% I Q2.35s'IT s s 9% sla s s 0% s

19 s s 0% -$to Gs-sg, this¥sas low as lcauld gat-thaworkwasdom .
s s 0% s

21 and shaded for Gas- I  dk!  not  cho ib r r s w ons s s 0% _s
22 f o r G l s h u n c h - - t h a t w a s 5 d a y s w e l o s t ¢s s 9% s
23 s s 0% s
24 _s s 0% s
25 s 29,082.35 0% s 100% s zn,os2.:4s s 20,082.38

. 1 4 u u ) 9 ~ ¢ *  * -Ur

RO. Box 6760
Chandler, AZ 85246-6760

Direct Utility Contractors, LLC.

1 »

(480)730.1537
Fax (480) B97-1198

Mobile 1 (602)919-2600
Mobile (480)703-4468

Circle Crass Rgmch
G K South Forty Dcwlopmeot
Gllllert, Mlizuna
Aar: Auaunns pwayarne

IMIONCEMSTD DMU: 2:zslns

1

Curmplsted tnn m(  s 20,952.35
n eu n t l u n  s -

Lass anumuun s 20,862.35
Para m rate

1

94
: u ,KJ

. ,M Jl »~'="'

suumul Due-conhact Amount 5 20,862.55

2004. 2 Y

f 3: hW ,1.
/M

Receiver Time Feb.23 l 156PM
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Direct Utility Contractors, LLC.
RO. Box 6760
Chandler, AZ 85246-6769

(480)730-1537
Fax (480)897.n98

Mobile 1 (602)919-2600
Mobile (480)703-4468

amanamunanun
sxsaue»l=unyn»»n¢¢¢.»l.¢
afnunnuuun
MIII:lw0\llll=FlIullII¢

l wuncufass um: sauna
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I
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Pfojwt:

.Mb No.:

The undersigned has beam paid and has razeived a progress payment in the amount of

Vineyard l3_g;_& Empire Rd., pittal County Arizona and does hereby release any

Mechanlds Lien,any rights, any stale or federal statutory bond right,any private bondright,

any claim for payment andunderany similar ordinance, rule or statuterootedno claim or

patyngentrights forpersons in the undersigned's position that the undersigned has on the above

referenced pmiecll to the folln\nm'ng erxtenn This release covers a progresspaymentfor all

1abor,-senices_ equipment or materials furnished to:

Cano C°n\1*a<4h;r19,.ln9._

CanoContracting, Inc.

mm.:Development ln<:

invoices through

and changes or items furnished after thatdate. Theundersigned warrants mal he either has

already paid or will use the monieshe received from this progress payment to promptly pay in

full all of his laboréns, subeontradnls, matelialmen and suppliersfor all work, material.

equipment orservices provided for Ar to the above lerfelenoed pr<=3e<=l upto the date of this waiver.

Notice:

$580.50

al~aconomonAL WJNVER AND RELEASE ON PROGRESS PAYMENT
{puasuAnT 10 A.R.s. s aa-4088)

Date:

5125

CircleCross ParcelThree

for all labor, services, equipment or magna! furnished to the job site or to:

This document waives agua uuoonditionaliy and states that you have been paid
for giving up those rights. This document is enforceable against you if you sign ii,
even if you have not been paid. If you haw not been paid, use a conditional
release form.

Jan. 31, 2003

Feb. 27, zoos . CompanyName: Rock solid

l 1l°I

only and does not cover anyretention pending, modifications

1

By; 4

Tltlez

_located at

ala

. 9

'¢ 4n'L¢ 1&

.14

0" the job of:



r

|

UNCONDITIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT
(Pursuant to A.R.S. Section 33-1008)

9

Project:
Job No.:

Circle Cross Ranch
PINO1

The undersigned has been paid and has received a progress payment 'm the sum of
$39,853.38 (Amount of Check) for all labor, services, equipment or material furnished to the
jobsite or toM.M.J. Development, Inc. (Person with Whom Undersigned Contracted) on the ob
of M.M.J. Development, Inc. (Development Administrator) located at Vineyard Road and
Empire Road (Penal County) (Job Description) and does hereby release any mechanic's lien,
any state or federal statutory bond right, any private bond right, any claim for payment and any
rights under any similar ordinance, rule or state related to claim or payment rights for persons
in the undersigned's position that the undersigned has on the above referenced project to the
following extent. This release covers a progress payment for all labor, sem'ces, equipment or

materials iUnnished to the jobsite or to M.M.J. Development, Inc. (Person with Whom
Undersigned Contracted) through1/25/03 (Date) only and does not cover any retention, pending
rnodiNcations and changes or items furnished after that date.

The undersigned warrants that he either has already paid or will use the monies he
receives from this progress payment to promptly pay in full all of his laborers, subcontractors,
materialmen and suppliers for all work, materials, equipment or services provided for or to the
above referenced project up to the date of this waiver.

DATE* 2 8,09 Cano Contra
Com

Inc.

I

8g'=aW?==)'

t,~ét~0f/,. W t w g
H'riM' Name)

8  A i r '  =  I § 4 6 » 7 1
awe)

NOTICE:

a

T1-11s DOCUMENT WAIVES RIGHTS UNCONMTIONALLY. AND
STATES THAT YOU HAVE BEEN PAY) FOR Grv1nG UP THOSE
RIGHTS. THIS DQCIJMENI IS ENFORCEABLE AGAINST YOU IF
YOU SIGN IT, EVEN IF YOU HAVE NOT BEEN PAD). IF YOU HAVE
NOT BEEN PAID, USE A CONDITIONAL RELEASE FORM.

a L.

J

1



|

ltlvvfce No. 14377, 14378, 14379, 14380, 14469,
1447o, 14471, 14472

Theundersigned.warranrs Thathc cidlcrhas aC£rcadYP'15¢1 Qrvvillusethemnnies he
receives Emma this &psI pacynnent to promptly pay 'm 8:11 all of his laborers, subconhactors,
znaierialmen and suppliers for all work, materials, equipment or services provided for or to the
above refeutanced pxujectup to 1he dare: of this waiver.

Of recdpt by the undersigned of a check(s) &om Standard Pacl5c Homes,
Continental Homes, andlor M.M.J. Development, Inc. (nuakw of Chase) in the sun of
518.74550 (4mawzt of 678469) payable to AMIBLC Infrashrnuzture. lim; (Payee or Payee: of
CIzecI4 and when the check has beenproperly endorsed and has hem paid by the bank onw h i g
Ir is drwrwan, this document becomes elective to release any meohaurn5c's lim, any someor fodenl
staeutoay bond right, any private bond right, any olaixmnr for payment ad sunny rights under my
similar oniinmance, rule or statute related of claim or payment rights for persons 'm the
undersigned's position that the undusignM has on the job of M.M.J. Development, I nc .
(Develqpmazz 4d5ninr1s'h'a¢oJ) located ax Vineyard. Road and Empire Road (Hlnxai Collniy)
Uob D8scr§ptivn) to the :Rallowing extent. This release cover a progtese payment for all labor,
services, equipnnaxt or materials furnished no the jobsite or to M.M.J. Development, I nc .
(Paean with Wt&om Underzvjgned Contracted) tilwlgll 2/25/03 (Date) only and does not cover
aunqlr retention, penldiJnlg modifications and Ghwnsw or items fmmlished a1&€=r that dame. Before any
recipient of this document relies on it, tbnat person should venifjr evidence of paqnuulont to the
uuuMursi@M . .

Prvjectr
Job No.:

Received fime Mar.I0- 7:52AM

co1~mmQnAL w.4Ivmo AND RELEASE on PROGRESS PAYMENT
Quraonm1°  A.R-S. S4IHcm 33-1098)

DATE:

Circle Cross Ranch
PINU1

l

|

3 \ 1 c > l Q ;

4

(PnnrName}

,4¢¢_;,OJto{¢4,*
refen

ATWEC Tnfrastruciure.. Inc,

-r4uv'u.1u-asus 1-sua r.uuu/uus 1--1 re

Pnjg¢J"*o1Zoo21>W A~6
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Invoice total »  a 4,100.50

are
Development Inc

Hahn
83'§3§enne Rd, Suite 101

Asa AZ 85204

Invoice number
Date

14470
2/1/03

Contract 012002041 F
Circle Cross Ranch - Parcel 5
Scope of Work: Per Proposal Dated April 29, 2002

Parcel 5

Customer ID: 01-00935

For Services Through February 1, 2003

Contract
Amount

Percent
Complete

Billed
To Date

Previously
Billed

Current
Billed

f

Item Description

1 Control Sheel

2 Centerline Control

3 Sewer Main

4 Water Main

5 Electric

6 Street Ughts

7 Curb

B Subgrade

9 ABC .

10 Survey Monuments

11 Walls

12 Reset Property Pins

13 As-Builts

900.00

1,501 .00

3,794.50

0.00

0.00

0.00

0.00

0.00

0.00

0.00

1 ,305.00

0.00'

675.00

900.00

1,195.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

1,305.00

0.00

675,00

0.00

305.00

3,794.50

0.00

.o.0o

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

Contract total

900.00

6,450.00

5,900.00

5,300.00

5,400.00

1,900.00

12,200.00

2,700.00

2,700.00

1,500.00

a,z25.00

5,000.00

8,500.00

51 ,675.00

100.00%

23.27%

6431 %

0.00%

0.00%

0.00%

0.00%

0.00%

0.00%

0.00%

40.47%

0.00%

7.94%

13.26% 8,175.50 4,075.00 4,100.50

hw la:
qvf

&KS9

F£??ra%.» » »

"*$L¢::p» .a'es~z"'i / '
Contract

Outstanding invoices

Invoice e

Number

14171

Amount

1,322.67

Date

12/28/02

Total unpaid invoices 1,322.67

Page 1  o f  2
Payment is due upon presentation of invoice. A finance charge of 1-1/2% per month may be charged on past due accounts.

AMEC Infrastructure, Inc Federal Tax ID# 86-0350714 Direct as billing inquiries to your
C/O HSBC Bank Canada AMEC infrastructure, Inc. Billing Manager
PO Box 12700
Seattle, WA98104 "\ 4 www.amec.com

c



f».<>Invoice total 272.50

amer

G&K South Forty Development, Inc
Attn: Greg Hahn
952 E. Baseline Rd, Suite 101
Mesa, AZ 85204

Invoice number
Dale

14469
2/1/03

Contract 012002041c
Circle Cross Ranch - Parcel 2
Scope of Work: Per Proposal Dated April 29, 2002

Parcel 2

Customer ID: 01-00935

For Services Through February 1 , 2003
Contract
Amount

Percent
Complete

Billed
To Date

Previously
Billed

Current
Billed

* _.,¢'

Item Description

1 Control Sheet

2 Ceniariine Control

3 Sewer Main

4 Water Main

5 Electric

6 Street Lights

7 Curb

8 Subgrade

g ABC

10 Survey Monuments

11 Walls

12 Reset Property Pins

13 As-Builts

1 ,000.00

7,850.00

7,475.00

5,300.00

5,575.00

2,300.00

15,500.00

3,275.00

3,275.00

2,050.00

3,925.00

6,100.00

10,325.00

75,950.00

100.00%

85.55%

100.00%

0.00%

0.00%

0.00%

0.00%

0.00%

0.00%

0.00%

63.59%

0.00%

4.48%

23.90%

1,000.00

6,716.00

7,475.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

2,500.00

0.00"

452.50

18,153.50

1 _000.00

5,715.00

7,415.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

2,227.50

0.00

462.50

17,881 .00

0.00

0.00

0.00

0.00

.o.oo

0.00

0.00

0.00

0.00

o.oo

272.50

o.o0

0.00

272.50
Contract Rota!

ll,e9/"/M7, 8 & K S 0 U T _H,L-Q

*7=l$18t,.....

"-*IOPMEMY _/
z

Contract

Outstanding invoices

invoice

Number

14168

Amount

7,793.50

Date

12/28/02

Total unpaid invoices 7,793.50

.4V
Page 1  o f  2

-1/2% per month may be charged on past due accounts.Payment is due upon presentation of invoice. A finance charge of 1

Federal Tax ID# 86-0350714 Direct all billing inquiries to your
AMEC infrastructure, Inc. Billing Manager

AMEC lnfrastruciure, Inc
C/O HSBC Bank Canada
PO Box 12700
Seattle, WA98104 www.amec.com

Se ._.3



Invoice total 2,139.50

amer

Contract

Outstanding invoices

Invoice

Number

14170

Amount

1,830.00

Date

12/28/02

Total unpaid invoices 1,830.00

Approved by

Jerry Swaney

BILLING MANAGER

r

:-
44"

Page 2 of
Payment is due upon presentation of invoice. A finance charge of 1-1/2% per month may be charged on past due accounts.

2

Federal Tax ID#_ 86-0350714 Direct all billing inquiries to your
AMEC Infrastructure. Inc. Billing Manager

'\

AMEC Infrastructure. Inc
/O HSBC Bank Canada
o Box 127o0

Seattle_ WA 98104 www. amec.com



amer

nth Forty Development, Inc.
Greg Hahn

2832 E. Baseline Rd, Suite 101
Mesa. AZ 85204

Invoice number
Date

14380
2/1/03

Contract: 012002041 E
Circle Cross Ranch .. Parcel 4
Scope of Work Per Proposal Dated April 29, 2002

Parcel 4

Customer ID: 01 -00935

For Sewioes Through February 1, 2003

item Description

1 Control Sheet

2 Centerline Control

3 Sewer Main

4 Water Main

s Eiedxit

5 Street Lights

7 Curb

8 Subgrade

9 ABC

10 Survey Monuments

11 Walls

12 Reset Property Pins

to As-Bums

Contract
Amount

Percent
Complete

Billed
To Date

Previously
Billed

Current
Billed

Contract total

800.00

4,8zs.00

5,725.00

5,100.00

4,100.00

1 ,750.00

11 ,soo.o0

2,025.00

2,025.00

1 ,550.00

2,400-00

3,800.00

5,350.00

51 ,850.00

100.00%

97.47%

100.00%

0.oo%

0.00%

0.00%

0.00%

0.00%

0.00%

0.00%

58.23%

0.00%

15.94%

26.25%

B00.00

4,703.00

5,725.00

0.00

0.00

0.00

0.0n

9.00

0.0o

0.00

1 ,397.50

0.00

1 ,D12.50

13,538.00

800.00

4,703.00

3,974.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

1,397.50

0.00

530.00

11 ,504.s0

0.00

0.00

1,751.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0,00

0.00

382.50

2,t33.50

Reimbursable

Activity I Vendor
W

4/20

Date Amount

Delivery .. In house
1/3/03 6.00

G&K South 40

Delivery - in house subtotal

£5 & m948
5.00

88 6.00Reimbursable subtotal 2003r

0PMQWT.

1  of
-1/2% per month may be charged on past due accounts.

Page 2
Payment is due upon presentation of invoice. Finance charge of 1

Federal Tax ID# 86-0350714 Direct all billing inquiries to your
AMEC Infrastructure, Inc. Billing Manager

AMEC Infrastructure, Inc
C/O HSBC Bank Canada
PO Box 12700
Seattle, WA 98104

1.
.an www.amec.com
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Invoice total 1,072.00

amer
:grn..

G&K South Forty Development, Inc.
Attn: Greg Hahn
952 E. Baseline Rd, Suite 101
Mesa, AZ 85204

Invoice number
Date

14378
2/1/03

Contract: 012002041 B
Circle Cross Ranch - Parcel 1
Scope of Work: Per Proposal Dated April 29, 2002

Parcel 1

Customer ID: 01-00935

For Services Through February 1, 2003
Contract
Amount

Percent
Complete

Billed
To Date

Previously
Billed

Current
Biped

700.00

3,700.00

4,450.00

3,900.00

¢ ;

Item Description

1 Control Sheet

2 Centerline Control

3 Sewer Main

4 Water Main

5 Electric

6 Street Lights

7 Curb

8 Subgrade

9 ABC

10 Survey Monuments

11 Waits

12 Reset Properly Pins

13 As-Builts

3,100.00

1 ,1 oo.0o

9,s50.00

1 ,550.00

1,550.00

100.00%

100.00%

100.00%

47.95%

0.09%

0.00%

0.00%

0.00%

0.00%

0.00%

35.41%

0.00%

6.15%

28.88%

700.00

3,700.00

4,450.00

1,870.50

0.00

0.00

0.00

0.00

0.00

0.00

555,00

0.00

300.00

11,675.50

700,00

3,700.00

4,450.00

853.50

0.00

0.00

0.00

0.00

0.00

0.00

590.00

0.00

300.00

10,503.50

0.00

0.00

0.00

1 _00'/.00

0.00

0.00

0.00

0.00

0.00

0.00

55.00

0.00

0.00

1 ,07200
Contract total

1 ,1oo,oo

1 ,850.0D

3,000.00

4,875.00

40,425.00

a*". W*
M

Contract

Outstanding invoices_

invoice

Number

14167

Amount

1.718.50

Date

. 12/28/02

Total unpaid invoices 1,718.50

,
. Page 1  o f  2

Payment is due upon presentation of invoice. A finance charge of 1-1/2% per month may be charged on past due accounts.

AMEC Infrastructure, Inc Federal Tax ID# 86-0350714 Direct all billing inquiries to your
C/O HSBC Bank Canada AMEC Infrastructure, Inc. Billing Manager
PO Box 12700
Seattle, WA98104 www.amec.com



Invoice total 2,761.00

amer

G&K South Forty Development, Inc.
Attn: Greg Hahn
952 E Baseline Rd, Suite 101
Mesa, As 85204

Invoice number
Date

14377
2/1/03

C0ntfagtg 012002041A
Circle Cross Ranch
Scope of Work: Per Proposal Dated April 29, 2002

Collector Roads

Customer ID: 01 -00935

For Services Through February 1, 2003

Contract
Amount

Percent
Complete

Biped
To Date

Previously
Billed

Current
BilledItem Description

1 ControISheet

2 Centerline Control

3 Sewer Main

4 Water Main

5 Storm Drain I Irrigation

s Electric

7 Street Lights

.8 curb

9 Decomposed Granite Trail

10 Subgrade

11 ABC

12 Survey Monuments

13 AS-BuiM

600.00

1,500.00

725.00

8,365.00

436.00

325.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

600.00

1 ,500.00

725.00

8,365.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.09

0.00

2,000.00

435.00

325.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

3

Contract total

600.00

3,500.00

725.00

9,575.00

800.00

6,500.00

2,400.00

23,675.00

5,225.00

3,000.00

3,000.00

1500.00

100200.00

70,800.00

100.00%

42.85%

100.00%

87.35%

54.50%

5.00%

0.00%

0.00%

0.00%

0.00%

0.00%

0.00%

0.00%

16.88% 11,951100 9,190.00 2,761.00

o*l<
48

cy"

Contract

Outstanding invoices

Invoice f

Number

14166

Amount

1.225 .00

Date

12/28/02

Total unpaid invoices 1,225.00

'- ,.;>°
Page 1 of 2

Payment isdue uponpresentation of invoice.Aiinance chargeof 1-1/2% per monthmay be charged on past due accounts.

AMEC Infrastructure, Inc Federal Tax iD# 86-0350714 Direct all billing inquiries to your
C/OHSBC Bank Canada AMEC infrastructure,Inc.Billing Manager
PO Box 12700
Seattle, WA 98104

.9 ameacom
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NOTICE:

The undersigned has been paid and has received a process payment in the sum of
$18.701.61 (Amount of Check) for all labor, services, equipaneiut or material furnished to the
jobsite or to M.M.J. Development, Inc. (Person with Whom Undersigned Contracted) on theob
of M.M.J. Development, Inc. (Development Administrator) located at Vineyard Road and
Empire Road (P'mal County) (Job Description) and does hereby release any mecllaxlic's lien,
any state or federal statutory bond right, any private bond right, any claim for payment and any
rights under any similar ordinance, rule or statute related to claim or payment rights for persons
in the undersigned's position that the undersigned has on the above referenced project to the
following extent. This release covers a progress payment for all labor, services, equipment or
materials tarnished to the jobsite or to M.M.J. Development, Inc. (Person with Whom
Undersigned Contracted) through1/25/03 (Date) only and does not cover any retention, pending
modifications and changes or items furnished alter that date.

The undersigned warrants that he either has already paid or will use the monies he
receives from this progress payment to promptly pay in iilll all of his laborers, subcontractors,
materialmen and suppliers for all work, materials, equipment or services provided for or to the
above referenced project up to the date of this waiver.

Project
Job No.:

BNCONDITIONAL WAWER AND RELEASE ON PROGRESS PAYMENT
(Pursuant to A.R.S. Section 33-1008)

-x

THIS DOCUMENT WAIVES RIGHTS UNCONDITIONALLY AND
STATES THAT YOU HAVE BEEN PAID FOR GIVING UP THOSE
RIGHTS. 'ems DQCUMENT IS ENFORCEABLE AGAINST YOU E
YOU SIGN re, EVEN IF YOU HAVE NOT BEEN PAID. IF YOU HAVE
NOT BEEN PAJD, USE A CONDITIONAL RELEASE FORM.

DATE:

I

Circle Cross Ranch
PINOT .

Z/Z'1[08

By:

G&K S_outl\ Forty Development Inc.
COmpany Name)

Wma 43..
Signan4re) 6

w e
(PrintNam -4

1/L4 4 W .
(Twig/[L (

m81 »4Wz.
6



'I ® >

1

On receipt by the undersigned of a check(s) from Standard Pacific Homes,
Continental Homes, and/or M.M.J. Development, Inc. (maker of Check) in the sum of
$18*987.94 Qimount of Check) payable to G&K South Forty Development Inc (Payee or
Payees of Checlo and when the check has been properly endorsed and has been paid by thebank
on which it is drawn, this document becomes effective to release any mechanic's.lien, any state
or federal statutory bond right, any private bond right, any claim for payment and any rights
imper any sinnnilar ordinance, mle or statute related to claim or payment rights for persons in the
undersigned's position that the undersigned has on the job of M.M.J. Development, Inc.
(Development AdministratOr) located at Vineyard Road and Empire Road (Penal County)
(Job Description) to the following extent. This release covers a progress payment for all labor,
services, equipment or materials ibmished to the jobsite or to M.M.J. Development, Inc.
(Person with Whom Undersigned Contracted) through 2/25/03 (Date) only and does not cover
any retention, pending modifications and chao s or items furnished after that date. Before any
recipient of this document relies on it, that person should verify evidence of payment to the
undersigned.

p1-Qject
Job No

The undersigned warrants that he either has already paid or will use the monies he
receives from this Final payment to promptly pay 'm fill] all of his laborers, subcontractors,
rnaterialmen and suppliers for all work, materials, equipment or services provided for or to the
above referenced project up to the date Of this waiver.

IONAL WAIVER AND RELEASE ON PROGRESS PAYMENT
(Pursuant to A.R.S. Section 334008) .

Circle Cross Ranch
PINO1

DATE:

1

61402>

-l

By:

G&K South Forty Development. Inc.
ompanyName)

MUM ._ F
( nature)

M1J9¢1//u /4 4
(Print Name), -r

r/1, ,§4fMJ'
I t ie) I0 / U

/Y

H1141

- ......»



DATE INVOICE #

3/5/2003 519

CONTRACT # TERMS PROJECT

PIN01 Net 30 Days Circle Cross Ranch

AMOUNT

197.56
1.85

41.17
96.00

418.84
75.54

$830.96

Scum Forty - copy S¢rvi
G&I< South Forty - Postage
Scott Blue Reprogzaphics
Flash Delivery
Fastsigns of Chandler
10 % markup

_

I

G & K South Forty Development, Inc.
952 E. Baseline Road, Suite 101 • Mesa, AZ 85204

Office 480.539.7710/ Fax 480.539.7705

auth Forty Development, I-nc.

DESCRIPTION

REIMBURSEMENT INVOICE

4

¥

\\.
' 's"- I!O 9-,,-

.P
r

4

Total

l¢'-

*- _

nf-»
d 1

\.s's

' .
. . .

_"~.

l

I



DATE 3/512003

INVOICE # 499

CONTRACT # PIN01

TERMS Net 30 Days

PROJECT Circle Cross Ranch

DESCRIPTION Contract Prior % Curr % Total % Previous Billed Current

3,000.00
9,360.00

37,440.00
8,800.00

35,200.00
18,600.00
74,400.00
12,000.00
48,000.00
11,600.00
46,400.00
15,300.00
61,200.00
8,800.00

35,200.00

100.00%
100.00%
41.93%

100.00%
41.93%

100.00%
42.40%

100.00%
42.39%

100.00%
42.63%

100.00%
42.67%

100.00%
34.42%

0.00%
0.00%
5.26%
0.00%
5.26%
0.00%
5.38%
0.00%
5.38%

. 0.00%
5.44%
0.00%
s;4s%
0.00%
5.40%

100.00%
100.00%
47.20%

100.00%
47.19%

100.00%
47.77%

100.00%
47.76%

100.00%
48.07%

100.00%
48.12%

100.00%
39.81%

3,000.00
9,360,00

15,699.80
8,800.00

14,760.00
18,600.00
31,543.00
12,000.00
20,345.00
11,600,00
19,781.00
15,300.00
26,116.00
8,800.00

12,114.00

. 0.00
0.00

1,970.00
0.00

1,852.00
0.00

4,000.00
0.00

2,580.00
0.00

2,522.00
0.00

3,333.00
0.00

1,900.00

$18,157.00

..P

_,r

0-"1

* J
_,r

__/°

\_

"x.
4

4-.\

both Form Development, Inc.

INVOICE

o Holdings
Bricker-Goles

44th Street. Suite 100
Unix.Arizona 85008

S
r .I relinninary Budget

te° 0Ilstruction Serv.- OEsites
shield Services - Offsites
P1'¢¢0nstn1cticn Serv. - Parcel 1
Fxeid Services Parcel 1
Pre° onstruction Serv. - Parcel 2
Fteki Services - Parcel 2
PT@¢onstrucdon Serf. - Parcel 3
Fleld Services - Parcel 3

PrEconstruction Serf. - Parcel 4
Fleld Services Parcel 4
Pteeonstruction Serv Parcel 5
Fleld Services - Parcel 5
PI construction Serv - Parcel6
Field Services - Parcel 6

Total
G .

I

I

' \

G & K South Forty Development, Inc.
952 E. Baseline Road, Suite ml °  Mesa, Az 85204

Office 480.539.7710 I Fax 480.539.7705



ow I nu.; a g-1 Ba-rl 1

MMI Development, Inc.

B!LLiNG PROPERTY

Circle Cross
Ranch

*\
1 In

INVOICE

TO: Standard PacificlCHl Construction DATE: snpma

TOTAL

I
g A

\49

Development Administration
Draw No. 10

Administration Fee

$574,638.84

3% $17,230.11

I

PLEASE MAKE CHECK PAYABLE TO:
MMJ DEVELOPMENT, INC.

GRAND TOTAL $ 17,239.11

426 .N. 44th 5Tl"€€t, Suite 100
(602) 955-2424 * Tel (602) 955-3543* Fax

9
I

I

Received Time Mar.10. 3:59PM
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Desai
I v Description

Quanlitf
Total Uni(

Unit
Price Total Mice

Previous %
Complete

Previously
Completed

as
Complete

this
Period

Completed
this Period

To lai 'x

Complete
KO Dale

Total
Completed Io

Date

1 s s 0% s
2 -$ s 0% s _

3 »s Qs 9% s _

4 Repair broken water service it lat 117 s s 0% »s
5 $ s .096 s
s s s ll'/» s
7 s s 0% s
8 $. D s 0% s

22..

I

s s 0% s
s - s 0% s
s s 0% Us

12 Jaime M s hr 32.25.s 193.59 100% 193.59s 100% s 193.59
13. Jose R s hr 32.25 .s 128.00 10o% 129.00s 100% 125.00s
14 4s s 0% $
15 s s 0% s
15. materials: 1s s 8% s
11 copper, cdublers 1 Is 203.25 203.25s 100% 203,25s 180% s 203.26
la s s 0 % ¢s
1 9 1s s 0% s
to pfu l "L"I "** ll I s s 0'/o s
21 s s 0%

$ .
-

22 s s 0% s
23 s $ 0% s
24 $ s 0% s
Zs $25.75s 0% s 100% s 525.75 $25.15s

I

CiI\c!e Cross Ranch Parcels
G K South Forty Devefoprnent
Gilbsm Arizona
Attn: Alzcouhté panama.

RO. Box 6760
Chandler AZ 8524.6» 6760

*

r

Dij:eetUti1ity Contractors, LLC.

4SOUTH FOQTp
CO

I

0'8VsL09-M'*

wvotce#3194

APR 1 A 21104

\

Completed to Date S
Retention S

Less Retention S
Paid to Date 5

Sub£otafDue-contract Amount $

(480)730-1537
Fax (430)897-1198

Mobile (602)919-2600
Mobile (602)919-0437

ROC Lic#135248
135250

Date:

5zs.15

525.15

525.75

4n4104



.L
480 us? Lian

No.3H2

l~v~

P. 2/2

IONALWAIVER AND RELEASE ON PROGRESS PAYMENT
(Pursuant to ARS. Section33- 1008)

Circle Cross Ranch
PINO I

On receipt by the undersigned of a d1eck(s) piton Standard Pécilic Homes,
Continental Homes, and/or M.M.J. Development, Inc. (maker of Checlq 'm 1helsum of
$525.75{Amounf of Check) payable to Uirect Utility Contractors LLC (Payee or Payees of
Chee/9 and when the check has beeN properly endorsed and has been paid by the bank on which
it is drawn, this document becomes effective to release any mechanics lien, any state or federal
statutory Bond 1, any private bond right, any claim for payment and any rights under any
similar on Brule or statute related to claim or payment rights for pe;-g0ng in the
undersigned'( position that the undersigned has. on the job of M.M.J. Development, Inc.
PDevelopmenTAdministrator) located at Vineyard Road and Empire Road (Penal County)
(Job Description) to the following extent. This release covers a progress payment for all labor,
services, equipment or materials tiimished to the jobsite or to M.M.?l. Development, Inc.
liPerson with Whom Undersigned Confracfeaf) through 4/25/04(Date) only and does not cover
any retention, 'pending modifications and changes or items furnished atlee that date. Before any
recipient of this document relies on it, that person should verify evidence of payment to the
undersigned .

if*¢'*°
Q . .

The undersigned warrants that he eithét bas already paid or will use the monies he

receives  f rom this  f inal  payment  to prompt ly pay in 5111 al l  of  h is  laborers ,  subcontrac tors ,

material, men, and suppliers for all work, materials, equipment or services provided for or to the
above referencer projeclu to the dale of this waiver. . .

DATE:4 am!
:9

Invoice #'s: 3194

Direct UtilityCont dots LLC'
(Comp Name) \

. \
Wignaturé)

T om Wood
0'rinl 1Vame)

}'\. ~/ ; x \

(Title)

r

f

£4
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TOTAL LABOR

$541.00
$307 . 03

$2, 319. 51
$308 . 95

1

1

E Q U I P M E N T :
2 4  H O U R S  -  J O H N  D E E R E  5 1 0  R U B B E R  T I R E  B A C K H O E

1 D AY R EN T AL  -  W AT ER  T R U C K -  H ER T Z  I N V .  4720872 -001 ,  C OPY EN C .
T O T A L -  E Q U I P M E N T

M A T E R I A L S ; A T  c o s T
N AT I ON AL  W AT ER  W OR KS I N VOI C E  9455438 ,  C OPY EN C LOSED
H U GH ES SU PPLY,  I N C .  I N VOI C E 334370 ,  C OPY EN C LC OSED

T O T A L  -  M A T E R I A L

D & PR OF 1T
T O T A L
P L U S  1 5 % O V E R H

$1, 505 . 45

$1 , 200 . 00
$307 . 03

$1 , 507 . 03

$z319.51
$308.95-

$2 , 628 . 46

$5 , 740 . 94
$861 . 14

I S U B T O T A L
Questions concemlng this invoice?

Call: (480)830-0893 SA L ES T A X (0 . 0429 )

$6,502.08

$283.23

$6,885.31MAKE ALL CHECKS PAYABLE TO:

ROLAND, WEBB & ROWLAND

CONTRACTORS, INC.

THANK you FOR YOUR BUSINESS!

GRAND TOTAL AMOUNT DUE

( 4,0217

n\7
/ . '*'§.§8»§ U " f § ' 3  F i g ?  " < .
» °_> 1/r  < "~..

INVOICE
ROLAND, WEBB & ROWLAND

C O N T R A C T O R S ,  I N C .
Le_ # A12 . .  069917-003

P .  o .  B o x  a 1 2 o
I v l E s A  A R I Z O N A  8 5 2 1 4

T E l ; ( 480 ) 8 3 4 0 8 9 3
F A > c  ( 4 8 0 )  G 4 1 - 1 2 8 4

M M J D EVEL OPM EN T ,  I N C .
C I IO G &  K  SOU T H  F OR T Y D EVEL OPMEN T ,  IN C .
B52 EAST BASEKUBE RSAD . .  STE 101
M ESA ,  A R I Z ON A 8 5 2 0 4

I N VOI C E N U M B ER !
INVOICE DATE:

T E R M S :
TYPE OF BILLING:

C U ST OM ER  W . O.  N U M B ER :
A C C OU N T  N U M B ER :

02~117
JU N E 25 .  2003
N ET  30  D A YS

T8:M
G R E G  H A H N

2 5 8

A T T N : M R .  G R E G  H A H N

RE' C I R C L E C R OSS R A N C H  -  I N F R A ST R U C T U R E &  PA R C EL  4
PINAL COUNTY ARXZONA

E X T E N D  é x l s n n G  W A T E R  L I N E S  T O  C L E A R  A S P H A L T  A N D  R E L O C A  E
B L OW  OF F  A SSEM B L I ES  A S D I R EC T ED  B Y GR EG H A H N

r r

L A B OR :  PER F OR MED  JU N E 11,  12 ,  13 ,  16 ,  &  11,  2003
30  H OU R S . . .  GA R Y SA YR E
3 0  H O U R S  -  H E C T O R  M A T A
3 0  H O U R S  -  A .  R E Y E S

$20 . 00
$9 . 50
$9 . 00

1  L U M P S U M
SUB-TOTAL

PLUS LABOR BURDEN 3 9 . 0 0 %

$600 . 00
$285 . 00
$270 . 00

$1 , 155 . 00
s 4 5 0 . 4 5

.v

V L F
g
i
a_
'=

44
x

_J

"Q .. .Ar " i _.»»"'*».+»_ 418;-;"'x ..°§"I * \**~,9" , . * ;~1 _ , , t

""'-<4 -  i f -Hz: La- \ * t' » '

835. 1 3



ROLAND WEBB & ROWLAND CONTRAC
5821 E BASEUNE RD
PO BOX 8120 ~f~.
MESA. As 85214.8120 1) .44

,3flga
.Lf

4

/1

pa NUMBER!
JOB NUMBER:
ORDERED BY:
.SlG.NEDBY:
DELNEBED BY:
'RENTALSTART DATE:
CLOSED BY:
SALES REP'

/m
v =",f

20842
1 - c1acL£ CROSSRAN

SUE ANN. CANO
CUSTOMER NOT AVA!!.ABLE

HERTZ
.6116103 5:00
DIANE PAREDES

DAVID RETHORET

SHIPFMIG ADDRESS:

CIRCLE CROSS RANCH

IRONWOOD s. OF COQMBS

QUEEN CREEKI AZ 85242

HERTZ LOCATION: 631

755 E. BASELINE ROAD

GILBERT, AZ 85233

4-80-507-1880

RENTAL DAYS: .
mvolce FROM DATE:

INVOICE THRU DATa,,_

1
5/16/03 6:01

s/1s/os.. 11:53

ADJ TOTALORIGINAL

2oo.oo

3.50

so.oo

283.50~

23.53

301.03

RENTAL CHARGES

SALES ITEMS

DELIVERYIPICK UP

TAXABLE CHARGES

SALES TAX

TOTAL CHARGES

2oo.oo

3.50

80.00

283.50

23.53

307.03

99 .l"=»%° j
73539 7

307.D3.NET DUE

307.03PLEASE PAY THIS AMOUNT:

I

r

INVOICE

ORIGINAL INVQgCE
r ;~,mW'38
r

an6/03

You Fem REMING FROM HERTzs\;;c.E\\4 ax
NUMBER: 1072816 RESIQUDTE NUMBER: DOCUMENT NUMBER' 4720872-001

ll

PAYTlIEI'9'I` TERMS AR18 NET 10 DAYS
Customer is responsible for FUEL; FLATS. DAMAGE and

CLEANUP FEES.

LATE CHARGES MAY APPLY
FOR CUSTOMER SERVICE AND BILLING

1nQ0nufEs CALL 1-800-456-6492
r .. M

s

DIRECT 1>Aym:\:1~rr TO:

HERTZ EQUIPMENT RENTAL
P.O. BOX 25380
OKLAHOMA CITY, OK 73126-0390

Qty Equipment 8 Min Day Week 4. Week A m o u n t

1 2 0 0 .  o f

MIL CHG:

TRUCK/WATER/1500 GALLON/DSL 255.00 255.00 875.00 2435.00
664150030 Make- FQRD Model : F650 Ser #z 3FDnF65A411vLA47163

Mi l e s  F ree :
MI OUT: 7690.00 MI IN :  7697 .00 TOTAL' 7.00
ENVIRONMENTAL RECOVERY FEES 6686000001

6/16/03 001 HERTZ CHARGE 1
3.5G~

307.93
I

L

5531
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_et
5I91" =P**
. , _s 8
8 ; :

'~~...a-"

ROLAND WEBB & ROWLAND CON

5521 E SASELINE RD

PO Box 8120

MESA, AZ 85214-8120

Detach and send bottom portion with payment.

6/1 s/03 Customer Number: 1072816
Document Number: 4720872-001
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¢;nmw:1no1~zA1. WAIVER AND REIMSE ON PROGRESS rA.sem:ern'r
(Punuswnannn A8.S. Sectiuu133-1008?

p r a j c e t :

.Tab  No

Circ le Cross  Rxamach

P I N G S

m.m.J.
of check;

O | ° ° ° i p t b y° wud5w5i¢¢° f5¢9c9¢(8]iTBm0l llldl|'ip8G§¢HdmB!¢,
C H°m¢=» mellor Devullnpmwnrt, Inc. (nnnnkw f in the sum of
s. : . 8 3 w w w  o f p=1b1¢ tn *i° ¢*4» >9 ;u>1,a'~1p
(.Pg» eeorPa9sés.4'G|ec8andvuixmthndaedhasbeeanpu:upe1 y'=n1&uu:sed . has paid
byilxcbmnkonwlndchitisdrawlnul,&3s&cmnnuntbecgmw tivetore1easemy1mu=cha:1lic'S
lim,mysmeur&denalstalh::tuurybm|ddgmanypdwueben.djgn4m5r¢!gi1n fpaym¢w¢a,5
mwri@nsuudg° anydnni1an4¢d&gnnl¢erg1¢grgm;|;n¢-1glggggn¢l;|im paym§n¢5gh,¢5&t
persons h-tM unudaumgn» d's pnd&onthatthc1mdmsipedbas on`dnujub ofM.M..L
D¢7*duplm8i,Ill¢-@8v8fwHm&1¢.-i&I!151iiW"d¢Dr}]0GMd£ViB!I!wdR1mlindEInnpkeRnld
w=w~1¢uu=» w> (I`obDear1° ipt£or4}toH1o&1lowi1mgexMI.'I11isnEimsqcowmsapuuu@m
paymM\t a1l° 1abnr,si:rvica,eq|1ipanmmtnrnn|atudalsiWnIm'sM=d1n&1e jobdtaorMM.M._J.
nnuqpmm, Inc. (pawn wan no, Uiwluzigned cam=» w» ¢»  mrwgn ¢,~2§,b

- .@n¢:)onlyanddnwwtwverwl::w:ntion,pendMg:nuudiEmlEolnsandchmngaorimww
iamished sMarMtdame Befcme anyndpientdthisdoctmmmu¢reliesunit,d:atpersms&::un|1d
veri1&revidcnco ofpaymenttodaeundwdgnued. . - .

eaudnursed and has  been p a i d

Thevlndctwsiglcdwarrantst!p;h¢dth~arhasa11lea~dypa:idorvvillusethemnminshs
receivesicnmmthisH:n|a1pay:uunnrttopu1uunptlypayiniitllall ofhiq labozrcm subuomrasilnms,
nnsLtm:iaI1nae1n.ands|q:plizItsi&>ra]1wndc,nuamexi8ls,eqn:ipnnenrt lrsarvicapwvidediarorWthe
abover:&:unlcedp1ujeatup intixedaMsnf thlisvwaivclr.
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SEWER Q CONTRACT AMOUNT - $130,595.00
COMPLETE TO DATE $130,595.09

WATER Q CONTRACT AMOUNT - $151324.00
COMPLETE TO DATE $151 ,824.00

Questions concerning this invoice?

Call: (4a0)830~0893

SUBTOTAL
SALES TAX
SUBTOTAL
LESS 10% RETENTION
SUBTOTAL
LESS PREVIOUS BILLINGS

T O T A L  A M O U N T  D U E

MAKE ALL CHECKS PAYABILE TO:

ROLAND, WEBB & ROWLAND

CONTRACTORS, INC,

$282,419.00
512,115.78

$294,534.78
($14,72s.74'_
$279,808.04

($2e5,08*|.:so;
$14,726.74

THANK you FOR YOUR BUSINESS!

. :nvolcE .
ROLAND, WEBB & ROWLAND

CONTRACTORS, INC.
Lie. # A12 - 089917-003

p. O. BOX 8120
MESA, ARIZONA 85214

TEL: (480) 830-0893
F.A>c (480) 641-1284

MMJ DEVELOPMENT, INC.
CIO G&K SOUTH FQRTY DEVELOPMENT, mc.
952 EASY: BASELINE ROAD
SUITE #101 .
MESA AR|ZONA 85204

INVOICE NUMBER'
INVOICE DATE:

TERMS:
JOB NUMBER:

PROGRESS BILLING NUMBER'
ACCOUNT NUMBER:

02-134
JULY 28, zoos

CONTRACT
1348

50% RETENTION
257

ATTN: MR. GREG Hl\HN

RE-- CIRCLE CROSS RANCH PARCEL FOUR
PINAL COUNTY ARIZONA

°

5970 Wluim
fgwsor C0629 .76)
swdru @1541-#107
6945 /74 (14 06.74 >

nor  r 14. w e  * 7 4
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SEWER W CONTRACT AMOUNT Q $57,153.00
COMPLETE TO DATE

WATER Q CONTRACT muwounT - $287,058.00
colvlpLErE TO DATE

STORM DRAIN 0 CONTRMCT .MMOUNT - $10,720.00
COMPLETE TO DATE

-I 59,043.50CHANGE ORDER #2 I conTtulcT AMOUNT
COMPLETE TO DATE

4u><\9"'

INVOICE
ROLAND, WEBB & ROWLAND

CONTRACTORS, INC.
Lie. # A12 - 069917-003

p. O. BOX 8120
MESA. ARIZONA 85214

TEL; (480) 830-0893
FAX: (480) 041-1284

MMJ DEVELOPMENT, inc.
CIO G&K SOUTH FORTY DEVELOPMENT, INC.
952 EAST BASELINE ROAD .
SUITE #101
MESA ARIZONA 85204

INVOICE NUMBER:
INVOICE DATE:

TERMS:
JOB NUMBER'

PROGRESS BILLING NUMBER:
ACCOUNT NUMBER:

02-133
JULY 28, 2003

00NTRACT
1348

50% RETENTION
258

ATTN:

REE' .

MR. GREG HAHN

CIRCLE CROSS RANCH PHASE ONE OFFSITES
PINAL COUNTY ARIZONA .

$57,153.00

»

.s' ' $279,788.0"

$24

Questions concerning this invoice?

Call: (480)830-0893

SUBTOTAL
SALES TAX
SUBTOTAL
LESS 10% RETENTION
SUBTOTAL
LESS PREVIOUS BILL1r~'

MAKE ALL CHECKS PAYABLE TO:

ROLAND, WEBB a. ROWLAND

CONTRACTORS, INC. TOTAL AMOUNT
L

THANK YOU FOR YOUR BUSINESS'

2,364.64

4 v

L.
2o
s+1
c:
o
0

50% &=fwhw
ouou -

99h>m bv.urL '
2.0.4 'L

W s  i n
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4%48
1060 .Jo

462.1%

787 IN
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39; s me
"0.00'
0.00

-34~-7*T984-

J' v
Salé s Tax:

lnoice Total:

Réigntion: 4
Amo tp@4¢;_ »». 3

""' -=vsLa8ai8-
A m o u n t  D u e " " ' '

" P E c l A I _ T y  C O N T R A C T O R S  O F  A Z
N. 16TH STREET

PHOENIX AZ 85024
eaarsez-zass

Contract Invoice
lnvc>ice# : 12599

Date:  07/01/2003

Bil led To: Pr oject: CI RCLE  CROS S  RA NCH P HI  P CL1-5G&K SOUTH FORTY DEVE. !NC.
952 E. BASELINE
SUITE 101
MESA

VINEYARD s .  EMPIRE

AZ 85204

Due Date: D7/31/2003 Terms: 30DY Order#

Contract#

Descr i p t i on Unit Quantity Price Amount

ADJUST CLEAN OUTS
ADJUST WATER VALVES
ADJUST GAS VALVES
o;>gn MEGA LUG VALVE
L oR ITEMS

b/;*ALL HYDRANT REFLECTORS
UPPLY GAS VALVE TOP

SUPPLY GAS VALVE BO'lTOM
SUPPLY-"C" VALVE BOX TOPS
SUPPLY-"C" VALVE BOX BotTom

EA
EA
EA
EA
EA
EA
EA
EA
EA
EA

9.0000
70.0000
12.0000
1 . 0000

91 . 0000
25.0000
6.0000
5.0000

16.0000
28.0000

190.0DODDO
190.000000
190. 000000
190000000
40.000000
15.000000
50.000000
50.000000
40.000000
40.000000

1,710.00
13,300.00
2,2a0.00

190.00
3,640.00

375.00
300.00
250.00
640.00

1,120.00

1

w
m"

ow

@>uJ» h>lvJ; pa; 306.072

/' Q,.\:428>G
FOr:>"'* ..?.*"/>1)41.1. z8

e
To v°~ for your prompt payment!

Cr

24180 .ZN



vu-

0.00

Sales=8*̀ax:
Invoice T g t a i : .4 "

. i" :-~- .m'q~¢\¢-
Retention:*""~=:;?*i'- VE LG'

Amount Paid:

A m o u n t D u e

0 . 0 0

8 _ g 2 n . 9 4 -

?Ec1AL1y CONTRACTORS OF AZ
zoom N. 16TH STREET
PHOENIX AZ 85924
623582.2385

Contract Invoice
Invoice#: 12399

Date: D6/25/2003

Billed To: Project: ciRcLE CROSS RANCH PH1 PCL1-5

VINEYARD& EMPIRE

G&K SOUTH FORTY DEVE; Inc.
952 E. BASELINE
SUITE 101
MESA AZ 85204

Due Date: 07/25/2003 Terms: 30DY O r d e r #

C o n t r a c t #

D e s c r i p t i o n Unit Qua entity Price Amount

A D J U S T M A N H Q L E
A D J U S T  C L E A N  O U T S
A D j u s T  W A T E R  V A L V E S
L b W E R  I T E M S
ll' , L L  S U R V E Y  M O N U M E N T S  ( B )
I N St"A L L  ST R EET  S I GN  B A SES
N ST A L L  B A R R I C A D ES T YPE-"A "

EA
EA
EA
EA
EA
EA
LF

8 . 0 0 0 0
4 . 0 0 0 0
4 . 0 0 0 0

14 . 0000
3 1 , 0 0 0 0

5 . 0000
4 6 . 0 0 0 0

205.  000000
1 9 0 . 0 D 0 0 0 0
190.  000000

40.  000000
9 5 . 0 0 0 0 0 0
9 5 . 0 0 0 0 0 0
4 0 . 0 0 0 0 0 0

1 , 2 3 0 . 0 0
7 6 0 . 0 0
7 6 0 . 0 0
5 6 0 . 0 0

2 , 9 4 5 . 0 0
4 7 5 . 0 0

1 , 8 4 0 . 0 0

I

bbl/

Mb www
§¢<JJb1v~@' 8570518

s

/1

/ . <5,**JTi'9 F'U¢'~??}/

t i t s
1 'Q 24388Any

`\.
we: ,La

%%7.v
Th /au for your prompt payment!

~xuu.l.J¥I:J.nuJ AJ. lv \u:aa'°""* : ~=ua=nu so-au-Hu



HAM N .4157 p_ L
PW8010l '9 -sum am119 paAga0a3 2/.

¢41~11L»11'x<>1~m:. w.¢»1*ifnn_,auyp Rn.nsA§non rnoamzss PAYMENT
(runsumlmo A_n.s.seam 33-1908)

Project;
Job No

Cinda Cross Ranch
P1N01

on receipt by :he uuldcmsigned of a ¢=b.eck(s) Swan Smamnnra Padilla Human,
Coutinelntsd Hmnules, andlur M.M.J. Development, Inc. (maher of C'12¢¢i9 'm the sum. of
$33,763.88 (Mmomzf of Check) payable to up__eein!tv Cnnhactnrs of  AZ (Payee or Payers of
Chzsk) and whfmtho ¢h:=ckhaa bccnpznpcrly endorsed ansihasbeaapaidbytheizamnlsonwvhdch
it is drawn, this document becomes elf1lec» tive to xnlaase any mecca=aunic'sHen, am' me or federal
staininory bondright, any prirvate bond righr., any claim ibrpayment andamgyrights nunldarany
similar omdi1n~ennce,m1e orstatuterelazedto claimorpamnuenuzdghtsforpexsoausinthe
1m» da:signed's position that the undersigned has on the jobof M.1VLJ.

(Emma Coilniy)
(pb Descrgptiorgi to th: following cxxtcni. This release covers a progress paqyzmmf for all labor,
services, equulpnnwd: or mlslbemcials furnished to the jobsite or to M.MJ. Delvwelnpment, Inc.
(Person with Whom Undersigned Conaucnemb through2£25 D81¢} onu&5r and does :wt cover
any retention, zlmiilns modifications and changes or items lilllnnished a1B:=r that data, Before any
recipient of this document relies on it, mm person shod vacinfy evidence of paqnnuenr to the
undezSignci .

Development, Inc.
(D¢v'eIopm672! .4dtn1»¢mm:0r) located at Vinsyarnl Road and Empire Road

"1`hctmdc:rsi;zncd wanantsthnthe eithcrhas akcadypaidorwill use the monizshe
receives Hum this Ezntal payment to puronmptb' new in 5:11 all of his lahorezrs, subconiaraztvls,
Jnumdrmiadjuncn aloud-snqgplielrs four all work, equiplnaent or services provided for or to the
above refemumced pmjed: up to the .date of this waiver. -

DATE: 9 / 4 / J . : - » ~3
/ /

1==v° i== nu. 12599, 12399

Speddty Contractors of AZ
(Compavnv Nalwz) I

Wgvmuurc) .

6448/ 4/14' 4/ -4
fPriruNm»4

f7Y1'1¢)

|

Received as-us»na BB:22am Frunr- T0-SPECIALTY cunrRAcTofz Pois 82

[09-:I tn/su'a suv-1 van i8ss28+ sxpiavsiuoo mvla3as~w==4 megg;5g so-su-an



gyuauwv

AAMJ DevelopmenT, Inc.
-in

BILLING ¥'BOPERllY

CircleCross
Ranch

I'
'n

kg' _W
4

lllll

INVOICE
I'll

Standard Pal:I!IcICl-ll Consimction DATE: 818103

TUTAL

Development Administration
Draw No. 15 $399,248.94

Administration Fee $11 ,9T7.47

I

PLEASE M1l\KE CHECK PAYABLE TO:
MMJDEVELOPMENT, INC.

GRAND TOTAL s 11,977.47

426 N. 44th Street, Suite 100
<w2> 955-2424 c Ni (we) 955-3543 " Fox

TO:

Lr" 1

Received Time Au8- l l -  H:05AM



DATE 7/24/2003

INVOICE # 729

CONTRACT # P1N01

TERMS Net 30 Days

PROJECT Circle Cross Ranch

El Dorado Holdings
Debrah Bricker-Goles
426 N. 44th Street, Suite 100
Phoenix, Arizona 85008

DESCRIPTION Contract Prior % Curr % Total % Previous Billed Current

37,440.00
35,200.00
74,400.00
48,000.00
46,400.00
61,200.00
35,200.00

68.24%
68.24%
69.28%
69.26%
69. 81 %
69.90%
61 .40%

5.26%
5.26%
5 .38%
5 .38%
5.44%
5 .45%
5.40%

73.50%
73.50%
74.66%
74.64%
75.24%
75.35%
66.80%

25,549.80
24,020.00
51,543.00
33,245.00
32,391.00
42,781.00
21,614.00

1,970.00
1,852.00
4,000.00
2,580.00
2,522.00
3,333.00
1,900.00

$18,157.00

South Forty Development, Inc.

5

INVOICE

Field Services Offsites
. Pield Services - Parcel 1

held Services Parcel 2
Field Services - Parcel 3
Field Services - Parcel 4
Field Services - Parcel 5
Field Services - Parcel 6

I

Total

G & K South' Forty Development, Inc.
952 E. Baseline Road, Suite 101 Mesa, AZ 85204

Office 480.539.7710 I Fax 480.539.7705



iionDrrIonAL WAIVER AND RELEASE ON PROGRESS PAYMENT
(Pursuant to A.R.S. Section 33~1008)

Project
Job No

Circle Cross Ranch
P1N01 .

On receipt by the undersigned of a check(s) ti-om Standard Pacific Homes,
Continental Homes, and/or M.M.J. Development, Inc. (maker of Check) in the sum of
$18157.00 (Amount of Check) payable to G&K South Fortv Dev., Inc. (Payee or Payees of
Check) and when the check has been properly endorsed and has been paid by the bank on which
it is drawn, this document becomes effective to release any mechanics lien, any state or federal
statutory bond right, any private bond right, any claim for payment and any rights under any
similar ordinance, rule or statute related to claim or payment rights for persons in the
undersigned's position that the undersigned has on the job of M.M.J. Development, Inc.
(Development Administrator) located at Vineyard Road and Empire Road (Penal County)

. '(bob Description) to the following extent. This release COvers a progress payment for adj labor,
services, equipment or materials furnished to the jobsite or to M.M.J. Development, Inc.
(Person with Whom Undersigned Contracted) through 7/25/03 Date) only and does not cover
any retention, pending modifications and changes or items furnished ANa that date. Before any
recipient of this document relies on it, that person should verify evidence of payment to the
undersigned.

The undersigned warrants that he either has already paid or will use the monies he
receives Nom this final payment to promptly pay in full all of his laborers, subcontractors,
materiadmen and suppliers for all work, materials, equipment or services provided for or to the
above referenced project up to the date of this waiver.

DATE: 412211046 G & K  S o u t h  F o r t v  D e v . ,  I n c .
(Comp Name)

Invoice No. 729 ,lim

I,

4 I .
M649'L

(P . flan )*!LlLfL

(Title)

\

w
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Total Invoice 14,012.08$

Total Invoice Amount
Sales Tax $
Net Pay _$

Total Invoice Amount $ '13,4-35.69
Sales Tax 576.39$
Net Pay $ 14,012.08

Total Invoice Amount
Sales Tax $
Net Pay -$

Total Invoice Amount
Sales Tax $
Net Pay $

.t
1

G8K South Forty Development, Inc.

Invoice RecaplApprovaI Sheet

Project: Circle Cross Ranch

Contractor: Cano Contracting, Inc.

Draw #: 27

Work Thru: 7/25/2004

Invoice No. 4115

Job #:
Cost Code*
New Line Item
Description*
Approved by:
Date:
Backcharge to:
Amount:
DeScription

2.480
Yes Y No

fhgnaf §-m9+ - 8rv\5¢*~ @Law ¢Qf

aw
aM(t~I

Job #:
Cost Code:
New Line Item
Description:
Approved by:
Date'
Backcharge to:
Amount:
Description

Yes No

Job #:
Cost Code:
New Line Item
Description:
Approved by:
Date:
Backcharge to:
Amount:
Description

Yes No

Job #z
Cost Code:
New Line Item Yes_
Description:
Approved by:
Date:
Backcharge to:
Amount:
Description

No
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ELQpmEM,'lnc.
SUITE 102.

-4

I .

1n _ 4
* .

w I  *
- **

.
4 \an .,

¢

»

cor¢rRAo1'1nG..INC;-

1

ANG

'.

64 SQQT ?989
JUL ma x

,, .

<68~K. SQLHH §66F€~1y~DEi'
952-E-=-BAsELlnE~Rt>AD,
MESH. =e~w2Q~4\9520.4

w . _ .

.04$I15'
"U?l03/04
- f a l l . .
VERa» » L' ;-.̀ .

' 5560
. . :_' $5695

'. INVOICE ms:
miv01se DATE: .
TYP.E Ql;B\Li.\nG
.cusTom» jgER` w.d.-# .
-outwoRK oRDER.1é L
._.g° 0sTQmER Acc'l1.#L -4

A'ITN: 4

»  RE:j

'GREG G. HAHN 's .

CIRGLE ¢RDSs B4MNCH:. _ : .
REPAIR'& RELOCATE 8' WATER GLow,pEF,

. v

nEs6R1\§=»TlpN" .- .

.DAMAGED.BY. OTHERS,

. jLl'nT PRICE TOTAL-.QUANTITY
1

*.
.

. »

A.

, '_ ..*

_..lABoR: _ . . .
.4'HouRs -.EMPLOY.EE #1 -'04/28 .

: . .14 HOURS .| EMPLOYEE #2 nm 04128..06107 .
. -:' '24 HQURS - EMPLQYEE #3 -. 04/28..05}07_
. 22:5 HopRs`- EMPLQYEE#4 .: 04/28..0sIoz

.i9.:~iQuRs _ EMPLOYEE #5 - 04/28..0e/07
31.5 .HouRs - EMPLOYEE #e -.oe/0'1..0enpl7

$55_0Q
$55:00
$55.00
.$55.00
$55.00
$55.00

$220.09
_. $770.00
$1,sz0,d0
-$1 .237.§D 2
$1,945.90 .
$4,732.50.

's

l

$15:00
.$310,_20
.'_ $51.21.

. ..$49.41

$1,018.3Q
$2a7;15.

$1ap.p0.
$31020
. $51-21

$4_9.4_1
$1,018.30

.$237.15

EQUIPMENT! 'v
. 52 HouRs --FLATRACK-TRUCK 'v
_"-173 SUNSTATE |NVQ|CE 2842608-001
1/3 $UNSTATE.lNV.O|CE 2874874-001
1/3 EMPIRE-INVOICE 97793 . .

1 LS 4 UNITED RENTALS:- 05127 &08/18
,- 1/2 TRAFFICADE SERVICE INVOICES '..

9

. MATER;AL & §UBCONTRAC.TOR;
1 Ls RocK.souD lnvolcE40ss9 .

53 SY - wEs'rERn pAVlNG- INVOICE 3980441
1 LS DNATIQNAL WATER WORKS

$504.00
$35.00.

$1,129.68

$504.00
$2,205.00
$1 .129.68

QUESTIONS CONCERING THIS INVOICE .

CAIQLz 480-924-3342

. . SUBTOTAL .
15% OH MATERAIJRENTALS- .

- -sALEs TAX (.-s>4sss)989

$12,609.95 1 *'.~
$825.74 .
$440 49 6 1 6 9

TOTAL INVOICE

M- MAKE CHECK PAYABLE TO:
CANO CONTRACTING INC. THANK YOU FOR youR BUSINESS

P.O. Bax 2216 Mesa AZ 85214-2216 l MESA 480-924-3342 mAx 480-755-3365 - TEMP: oms 480-755-3371

a

9

I

AZ License #108780 Genera! Engineering-A

s

r

r

I



PLEASE REMIT PAYMENT TO:
UNITED RENTALS NORTHWEST, INC.

'PO Box 79333
CITY OF INDUSTRY, CA 91716-9333

57.6B
29.893 LEG

230.72
119.56

8.24
4.27

8.24
4.27

197.76
51.242

1
SALES
Qty

1
price
5.000

Stock class
MCI

unit
EA

Amount
5.00

ROAD PLATE 6x10
LIFTING BRIDLE -
ITEMS:
Item number
FUEL SURCHARGE
FUEL SUR-CHARGE

42.00PICKUP CHARGE

GO S OP THE RR TRACKS S OF HASH KNIFE
AT CIRCLE CROSS RANCH PARCEL #4
MAP pG 187,SQ 31

291.00
5.00
20.57
316.57

Sub-tota1-
FU€l:
Tax:

Total:
4 04:10 PM.

IJWQ3
»

RENTAL

("'

FINAL BILL: S/27/04 11:59 AM THR
PROTECTION DECLINED

/'

4§v©°W

W 1§/l>'~/

k

$4
(I)
E
o
JJ
in
ZN

U

CUSTOMER SIGNATURE

a........... _

T'ench Safety
United Rentais°

:earn ndcnnmw

E;W3h\S

1 3 0 1  W E S T W A T X I N S
M C A T E E  E Q U I P M E N T  . .
P H O E N I X , A Z 8 5 0 0 7
6 0 2 - 2 5 4 - 1 9 8 4

~MBS

P H O E N I X

EVEHS

195'..- _

RENTAL RETURN INVOICE
:=n'?""I¢ li9"~»q'» 141

34*1 J14
g»  Q v I
243:5

.¥rM=.ak=t
v i

P a g e  :

x

D515 die

A LARGER FONT COPY OF THE TERMS AND CONDITIONS 15 AVAILABLE UPON REQUEST.

IhE.

FU

G

33

esp

RM'

ON

vs
me

6131

pp

Hz?

Rh

yes

e

1



Sh"PLEASE REMIT TO:
UNITED RENTALS NO ST, Nic.

u PO BOX 79333
CITY OF INDUSTRY, CA 91716-9333

|»

H

8
o
-U
m
IN
U

lx

2
1

SALES
Qty

1

ROAD PLATE 6Xl0
LIFTING BRIDLE
ITEMS :
Item number
FOEL SURCHARGE
FUEL SUR-CHARGE

DELIVERY CHARGE

* UnitedRem'als°
Trench Safety

LEG

S

Le I9/"'7

1301 WEST WATKINS
MCATEE EQUIPMENT
,pHoE1~rrx, AZ
602-254-1984

GO s OF THE RR TRACKS
AT CIRCLE CROSS RANCH
MAP PG 187,sQ 31

BILLED
RENTAL

CM4

FOR FOUR WEEKS 4/29/04
PROTECTION ECLINED l

8 24
4 27

Stock
MCI

8500;

/§L[O0

class

PHOENIX

7"

&/7/9

6!0%

S OF HASI-I
PARCEL #4

8.24
4 27

wt/

Unit
E A

4 WEEK 81Lunc lnli7b\ 3

KNIFE

[mf 5

57.68
29.89

5/27/04

art ..*1='94484 8

11:59 AM

Price
5 . 000

230.72
119. 56

Sub-total :
Fuel :

Tax :
Total :

1 a I
889598 4?

Amount
s . of

451.44
119 .56

649.25
5.00

47.48
701.73

68.25

3

A LARGER FONT COPY OF THE TERMS AND commons 15 AVAILABLE UPON REQUEST.

S

o

o •



Customer PO Job/Conirod No. Payment Terms Work Completed

Net Due 6» 7104

WESTERN PAVING, LLC
21617 n. 3rd Ave. Suite B

Phoenix, AZ 85027

INVOICE

Phone: 623-580-7109
Fax: 623-580-6795

Invoice Number: 398044
Invoice.Dclte: 6/21/04
Job Number: 39804

Customer: Cano Contracting Inc.
PO Box 2216
Mesa. AZ 85214

Locoiion: Circle Cross Ranch
x

Prep 81 Asphalt Patching at Various Locations.

Total 124 S.Y. @ $35.00... .$4,340.00

59 i7
II 67

fv
,Tb W1/9 499

!;§ !
Subtotal $4,340.00

Sales Tax 0.00

TOTAL $4,340.00

Thank ye for your Business
Please remit by Invoice



REMIT TO:

TRAFFICADE SERWCE, inc.
2533 w. Holly St.
Phoenix, AZ 85009
Phone: (802) 431-0911
Fax: (602) 272-2827

InvoiceDate Invoice NO.

06115104 t34911

Customer ID TSI Jan No. P. O Number sum Date Period Covered Invoice Date Invoice NO.

CANO 531504 0922404 06108104 TO 0BI15lD4 US/15/04 134911

QtyDate Tran. Description On Rent Per Unit Per Day FromITo Days Total

06/09104

05115104

05/09/04

06/15/D4

183343

183343

183343

183343

15

5

TYPE I W/FLASHER

TYPE I W/FLASHER

STD. IN. SIGN <10 SQ. FT.

STD. IN. SIGN <10SQ. FT.

Taxable Subtotal

Sales Tax: (8.100%)

Non Taxable Subtotal 6
Invoice Total

JOB IS NOT COMPLETE

15

15

5

s

0.80

0.45

,99£
I

9.00

2.25

/

06/08-06/15

05/09--06/15

7

7

53.00

15.15

78.75

6.38

85.13

*I §;9,=,=,» ..*.
:u' .., L. *, 4

.13 343 ~::' -*e
£j1.[ 9' I

- J 4

¢l'>¢*.» 1

INVOICE

TRAFFIUADE
l

Worklo/re Services

Page : 1

CANO CONTRACTING, INC.

P.O. BOX2218

MESA AZ 85214

-Job Information:

HECTDR

POWER 1/4 SIO WARNER

COUNTY/MESA
SAME

Traffic Control Services - Steel Plates - Pavement Milling - Asphalt & Conclie Sawing - Conc;ete€u1~i Concrete Barrier Wall - Signs & Installations

298
'x

v=,

Invoice does NOT reflect deposits received.

Erl nr claims MUST be made within 30 days for credit to be given.

WE ACCEPT CREDIT CARDS.
TERMS: Net 30 Days

Customer Original

THANK YOU!



REMIT TO:

TRAFFICADE SERWCE,inc.
2533 w. Holly Sr.
Phoianix, AZ 85009
Phone: (602)431-0911
Fax: (602)272-2827

Invoice Date Invoice NO.

05/15/U4 132686

Customer ID TSI Job No. p. o Number Start Date Period Covered Invoice Date invoice NO.

CANO 531504 03/23!04 05/09/04 TO 05/15/04 05/15/04 132665

Date Tran. Qty Description . o n R8¥'lt;» .§9
.

Pier Unit Pe£Da.y
1

a .__, Frpmfl'Q : Bays.4 Total= _

05/'09/04

05/15/D4

05/09/04

os/15/04

183343

1aaa4a

183343

183843

15

5

TYPE I W/FLASHER

TYPE I W/FLMSHER

STD.  IN . SIGN <10 SQ. Fr.

STD. !NT. SIGN <10 SQ. FT.

5

Taxable Subtotal

Sales Tax' (8.100%)

Non Taxable subtotal

Invoice Total

JOB IS NOT COMPLETE

15

15

5

5

4/oo~

0.80

0.45

y

9.00

2.25

05/09-05/15

05/09-05/15

7

7

83.00

15.75

78.75

6.38

85.ta

. 1 ~.

CADE
SERWCE

Q

INVOICE

1

More than ba/'ticac/e.st F ' 9 :'°°so... FT £ v '8 8 ; = ;
5 I :  a t S 289%

CANO CONTRACTING, INC.

P.0. sox 2216

MESA AZ 8s214

Job Info
HECTOH .
philco 4/A en W ."RNER
-€8unTv7mE§k
SAME

Traffic Control Services - Steel Plates - Pavement Milling - Asphalt & Concrete Sawing Concrete Curing - Concrete Barrier Walt - Signs & Installations

aL, r

II/blll 054
-!

'm

432/9'?f

Invoice does NOT reflect deposits received. W E  AC C E P T  C R E D I T C A R D S .

Error claimsMUSTbe made within30 days for credit tobe given. TERMS: Net 30 Days

THANK YOU!

1 GU

89



REMIT TO:

TRAF;1CA'DESERVICE, inc.
2533 w. Holly St.
Phoenix, AZ 85009
Phone: (602)431 -0911
Fax: (602)272-2827

Invoice Date Invoice ND.

05108f04 132110

Customer ID TSI Job No. p. O Number Start Date Period Covered Invoice Daze Invoice no.

C A N O 531504 0 3 / 2 3 / 0 4 05/01/04 TO 05/08/04 05/08/04 1 8 2 1 1 0

Date T r a n . Qty D e s c r i p t i o n on R€l"lt .= . .E Er i i tn i t I
,='°8.; per Pewr

: F r Q n W o :aye
n..

T o ia i»

D5/O1 /04

05/08/04

05/01/04

05/08/04

1 8 3 3 4 8

1 8 8 8 4 3

1 8 8 3 4 3

1 8 3 3 4 3

' iS

5

T Y P E  I  W / F L A S H E R

T Y P E  I  W / F L A S H E R

STD. IN. SIGN <10 SQ. FT.

STD. IN. SIGN <10 SQ. FT.

Taxable Subtotal

Sal es T ax:  (8 . 100%)

Non Taxable Subtotal

Invoice Total

J O B  I S  N O T  C O M P L E T E

1 5

1 5

5

5

: )§

0 . 8 0

. 4 ; 0 ( /0.45

9.00

2.25

c 5 f o w s / o 8

as/m -D5/OB

a

8

7 2 . 0 0

1 8 . 0 0

9 0 . 0 0

7 . 2 9

9 7 . 2 9

1.
*

n

s a

. .CADE
SERWCE

INVOICE49

Page  :

-no. -  - I

1

"E
_f

I z

1 =8&§% 5
* -!' ;{ ' ,

a'*.a.='.r *

/More Than bar'rv?:ades.

46;
CANO CONTRACTI NG, !NC.

P. O.  BOX2215

MESA AZ 85214

Joy:  In form rl8_

H E C T O R
P_QM[E5,.1.£4.SfeT1I:R1<1ER

couna=e4»4esA

S A M E

Traffic Control Services  -  S teel P lates  - Pavement Mil l ing - Asphalt & Concrete Sawing - Concrete Coring - Concrete Barrier Wall  - Signs & installations

M I 3
MK ADM Cfvé?

4 la»vI0=/

Invoice does NOT reflect deposits received.
Error claims MUST be made within 3D days for credit to be given.

I

WE ACCEPT CREDIT CARDS_
T E R M S :  N e t  3 0  D a y s

THANK YOU!



~.»

REMIT TO:

TRAFFICADE SERVICE, inc.
2533 w. Holly sf. ..El
Phoenix, AZ 85u09
Phone: (602)431 -0911
Fax: (602) 272-2827

InvoiceDate Invoice NO.

05/23/04 133101

Cusiorna ID TSI JOb No. p. o Number star Date Period Covered Invoice Date Invoice no.

CANO 531504 0G/28/04 05/16/04 TO 05/23104 05/23L04 133101

Date Tran. my Description On Rent Pei' Unit Pa' Day FromITo DSYS Total

05/15/04

05/Z3/04

05/1 B/04

05/23/04

183343

183343

183343

183343

15

5

TYPE IN/FLASHER

TYPE IN/FLASHER

STD.IN. SIGN <10 so. Fr.

STD. IN. SIGN <10 so. Fr.

Taxable Subtotal

Sales Tax: (8.100%)

Non Taxable Subtotal

Invoice Total

JOB IS NOT COMPLETE

15

15

5

5

O.BO

0.45

9.00

2.25

05/18-05/23

05/1 cs-05123

8

8

72.00

18.00

90.00

7.29

97.29

*  1
\

x .

I
Work Zone Services

W $
!5 ""'

\
*g* 8 J ,\.»

INVOICE

Page : 1

4
CANO CONTRACTING, INC.

P.0. BOX2216

MESA AZ 85214

Job Information

HECTDR

POWER 1/4 S/O

COUNTYIMESA
SAME .

Traffic Comm! Services - Steel Plates - Pavement Milling - Asphalt & Concrete Sawing - Concrete Coring - Concrete Barrier Wall - Signs & Installations

MOM/40 8/4/4 6/84

of

96/06

Invoice does NOT reflect deposits received.

Error claims MUST be made v/iihin SD days for credit to be given.

WE ACCEPT CREDIT CARDS.
_ TERMS: Net 30 Days

Pnel'n-1nr rininnf

THANK YOU!



REMIT TO:

. .a. . . . l\

TRAFFICADE SERVICE, inc.
2533 w. Holly St.
Phoenix, AZ 85009
Phone' (682)431 -0911
Fax: (602)272-2827

Invoice Date Invalce no.

05/31/04 133904

Customer ID TSIJobNo. p. O Number StanDate Period Covered Invoice Date lnyoice NO.

CAno 531504 03/23/04 05/24/04 TO 05/31/04 05/31/04 133904

Date Tran. ow Description On Rent Per Unit Per Day Fromfro Days Total

183343

183343

183343

183348

15

5

T YPE 1W/FLASHER

TYPE I WIFLASHER

STD. IN. SIGN <10 so.

STD. IN. SIGN <10 SQ. Fr.

Taxable Subtotal

Sales Tax' (8.100%)

Non Taxable Subtotal

Invoice Total

JOB IS NOT COMPLETE

15

15

100'

5

5

0.60

0.45

w/

9.06

2.25

D5/24-05/31

05/24-05/31

B

8

72.00

18.00

90.00

7.29

97.29

1
Wurlrlnne Services

INVOICE

Page : 1

499
e; ';43§l_§.
4 4.63194

CANO CONTRACTING, INC.

p.o. BOX2216

MESA AZ 85214

Job Information

HECTOR I
POWER 1/4 S/O WAHNER

COUNTY/MESA

SAME .

05/24404

05/31104

05/24/04

05/31I04

Traffic Control Services steel Plates - Pavement Milling - Asphalt & Concrete Sawing - Concrete Curing - Concrete Barrier Wall - Signs & Installations

MM/ //C,

IIMM

Invoice does NOT reflect deposits received.

Error claims MUST be made within 30 days tor credit to be given.

WE ACCEPT CREDIT CARDS.
TERMS: Net to Days

Fvnrinrnnr Drininal

THANKYOU!



REMIT TO:

88 -4 -

THAFFICADE SER vice, In c.
2533 W. Holly St.
Phoianix, AZ 85009
Phone: (602) 431-0911
Fax: (602) 272-2827

Invoice Date Invoice no.

05/08/04 134400

Customer ID TSI Jab No. p. 0 Number start Da1B Period Covered
1.T¢14@i° 2.U2 Invoice ND.

CANO 531504 03/23/04 0s/01/04T 0 96/08/04 06/08/04 134400

Date Tran. Qty Description on Rem; Per Unit. PerDay From/T9 .Days Total

183343

183343

183343

183343

15

5

TYPE I WIFLASHER

TYPE I WIFLASHER

STD. IN. SIGN<10 SQ. Fr.

STD. IN. SIGN <10 SQ. Fr.

Taxable Subtotal

Sales Tax: (8.100%)

Non Taxable Subtotal

InvoiceTotal

JOB IS NOT oompLErE

15

15

5

5

94;

0.50

0.45

0

9.00

2.25

»/

OS/01-06/08

06101 -08/08

8

8

72.00

18.00

. ......-

90.00
7.29

97.29

. m/u=flcAn4
I

INVOICE

Page : 1

2' 1 g
l r¥V"'=fJ¢

.1 ,p

U  » 44:9993

Work Zane Services

CAno CONTRACTING, inc.
P.O. BOX 2215
MESA Az 85214

Job Information:
HECTOR
POWER 1/4 SIO WARNE
COUNTY/MESA
SAME

'JL

06/01/04

06/08/04

86/01/04

05/08/04

.Traffic Control Services - Steel Plates - Pavement Milling --Asphalt & Concrete Sawing - Concrete Coring - Concrete Barrier Wall - Signs & Installations

W .

é /ZA
w

1

4

r-

WE ACCEPT CREDIT CARDS.
TERMS: Net 30 Days

THANK YOU!
Invoice does NOT reflect deposits received.

Error claims MUST be made within to days for credit to be given

1

, \ _ * . n..:..:_..\



TERRITORY: 187 PROCESSED BY: GREGORDEHQDBY: HECTOFUHS/CPU

ORD. RECS?l§)=BY;

JOB ADDRESS: IR€)NWOOO S OF COMBS1 MLW SDE, QUEENCO

DEL !NSTRUQI[lONS2

r;.,:'.:-sax: ruzzvlu u . : .

p.o. BOX 52581
PHOENIX, AZ 85672-2581.

.sunstateewip.com

SRANCH LOCATiON
MESA

502,275-0601
AFTER Hnawlsoel aso»a47a

pamntta *v*

RENTAL RETURN s

2872874-001

5400 1

RE; *L

"1
4

CIRCLE CROSS RANCH.

HECTGF1/HSfCPU

RECEIVED JUN D 3 21184

CONTRACT TYPE*
INVOICE #2
PO #:

. JOB #:
ORDERED BY:

298 onoE|=ien- DATE:
--.= nA1ErriuE DUT:

QA.TEI'FIME IN:

CUSTOMER #2

PHQNE it

B/02/04

6/04/04

2:48 PM I

1:36 PM

3487

480-924-3342

44

n-- "lll:11I II Jull.¢ I : ...". .II..I

CANO CONTRACTING. INC.
p.o- BOX 22TH
MESA, AZ 85214

l'

I

b

AIll ( /of a

I.r . PAGE: t OF 1

ITEM
QTY

T
DAY

68 . of

H 9 3 3 3
wr8EK

2 5 2 .  o f
4 WEEKS
683 .  Qo

EXTENDED
PRICE
1 36 I OO

1

. . Hgggfgi F
Euun9tt4E1~rr DESCRIPTION

-E9UlP# '
UPRIGWT I - 'AM PER M ED. .

n e s s BSSOO H I  A L T .
2 G A L ,  C A N . n/c

Unit
EA

Price
s_soo 6 . 5 0

A L E S  I T E M S :
Item number*

1 ENV
ENVIRONMENTAL FEE

MIX .
FUEL MIX

EA 3 v 950 N/C

*.;

'3400 @o<~/ t
s

T H I S  I S  Y G U B  ; n v Q 1 c E ,  P L E A S E  P A Y  B Y  I N V o i C E .
SUB TUTAL:

DAMAGE WAIVER:
TAX:

TUTAL AMOUNT we :
IN

Ar*
1 4 2 . 5 0
N / A * *

1 1 . 1 2
1 5 3 . 6 2

A A SERVICEJCLEANING CHARGE MAY RESULT DUE TO EQUIPMENT BEING DAMAG ED OR IN .NEEd OF ExcEssxVE CLEANING.
I CUSTOMER AGFIEES THAT CMMJAGE AND THEFT wArrEn IS vols IF EGUIPMENT ts NOT KEPT IN A LQCKED ENCLOSURE OH PROTECTED
r '~SECURITY GUARD WHEI4 NDT IN us.E_

• !S: NET10th PROX. (Due 10th of following month). A service charge at the rata of 18% per annum will be charged on all past dueaccounts.
I WARNING: unLAwfuL FAILURE TO RETURN RENTED PROPERTY MAY BE A FELONY. F!NE$, CR1MMIAL PROSECUTION, AND/OR

,gel:{l$onmEnT COULD RESULT.
Y SIGNING BELOW AGREE TO TERMS ON FRONT AND BACK OF THIS cONTRACT_ I ALSO ACKNOWLEDGE RECEN!NG iusmucwons TO

:A AND PROPER USE OF EQUIPMENT.

we.



4/27/04

5/03/04

CONTRACT TYPE: RENTAL RETURN

INVOICE #: 2842508~001

PO #: 5400

JOB #: CIRCLE CROSS RANCH.

ORDERED BY: HECTOR/BR/0700CHUCK

ORDERED DATE:

DATEITIME OUT:

DATEITIME IN:

CUSTOMER 3:

PHONE #:

6:30 AM

5:00 PM

3487

480-9243M 2

TERRITORY: 187 PROCESSED BY: GREGORDERED BY: HECTORIBR/070OCHUCK

orb. RECV'D BY:

JOB ADDRESS: IRONWOOD S OF COMBS~1 Ml,W SDE, QUEEN CR

DEL INSTRUCTIONS: HECTOR #602-751-5152 S OF RR WEST SIDE OF ROAD

A

. §985
p,o. BOX 52581

PHUENIX, A285072-2581
www.sunsfateequip.com

BRANCH LOCATION
MESA .

G02-275-0601
AFrEH HR#:(502)390-3473

CANO CONTRACTING INC.
P.O. Box 2216
MESA, Az 85214 (\D'l

PAGE: 1 OF 1

ITEM
QTY

1

LQENML MTES ARE 9-=©R EAICIHJ ETEM
RATES
WEEK 4 WEEKS

768.00 2160.00
OUT: IN: 153 .40

DAY
182.of

147. '70 HR

E)CrENDED
PRICE
768 I o f

1

1

EQUIPMENT DESCRIPTION
EQUIP#

BACKHOE 14' ( L I D  s o )
58182 a 1oG UD CONTROLHR

BACKHOE BUCKET 24"
. 18444 24"  BUCKET
dOwN DEERE CONTROLS

n / c

n / c

ITEMS :
_ , I  t e m  n u m b e r

1 ENV
ENVI RONMENTAL F E E

U n i t
E A

P r i c e
6 . 5 0 0 6 ¢ 50

DELI VERY
DELI VERY

CHARGE
BY: CHUCK gbloo- DOY

4 5 . 0 0

PI CKUP
P I C K U P

CHARGE
BY: ROBERT

4 5 . 0 0

L, 1/5 //9</

° n'» =3us HE /® n__}L9 8MWQUCE a=>LL*==AsE }:>A\,yBY ;IN%i@3@48_
SUB TOTAL:

DAMAGE WAIVER:
TAX :

TOTAL AMOUNT DUE :

* *
864.50
N/A * *

e s . 1 o
9 3 0 . 6 0

3 A SERVICE/CLEANING CHARGE MAY RESULT DUE TO EQUIPMENT BEING DAMAGED OR IN NEED OF EXCESSNE CLEANING.
9 cusTomEr AGREES THAT DAMAGE AND THEFTW ANER Is VOID IF EQUIPMENT IS NOT KEPT IN A LOCKED ENCLOSURE OR PROTECTED

BV Rx SECURITY GUARD WHEN NOT IN USE, .
• . S: NET1oth PROX. (Due 10th of following month). A service charge at the rate of 18% per annum wt!! be charged on all past due accounts.
I \,__ .NING' UNLAWFUL FAILURE TO RETURN RENTED PROPERTY MAY BE A FELONY. FINES, CRIMINAL PROSECUTION, AND/OR

MRRISONMENT COULD RESULT.
*Y SIGNING BELOW I AGREE TO TERMS ON FRONT AND BACK OF THIS CONTRACT. I ALSO ACKNOWLEDGE RECEIVING INSTRUCTIONS TO
AFE AND PROPER USE OF EQUIPMENT. .

~vv~~~..-" »-~/~.~ . » ~ - *



\

73994
I .._~. ` Y* 4

=.»' .='.3*i"3i=?
4~z.¢JI§'NncU

Sllllll INVOICE

\
INVOICE ll
DATE
PAGE:
JOB ID:
PO 4%/LOT :

40725
06/04/04
1
CIRCLE CROSS
5400

RANCH

Cano Contract ing,
p. o. Box 22'16
Mesa AZ 85214-2216

Inc .

PRODUCT DESCRIPTION TICKET # PRICE AMOUNTQTY

10.50 A1100 1 Sack ABC Slurry
EMPIRE & GANTZEL
COUNTY
276057

361906 48. 00 CY 504.00

w

91® 0-09 /

Total CUBIC YARD 10.50

Sub-Total 504 n 00

Sales Tax-PNL
Invoice Total

. 00
504 - 00

1025 s. Kyrene Road \ Chandler, Arizona 85226 c (480) 496-9633 c Fax (520) 796-7625
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Invoice Date'

Cost.. Contact

I

P8,-No.

GHsJ6J.=I§iQ¢.
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Net 30

wav2o04

6/3/2004

97793

. y
%V01CE

5400

pIG1<t!p. _
Tue Jun:81. ;.¢ :
wG¢ 02W@4@=w
562? E axggpmgBU
Mew, AZ

u g w g n
'Eoe{;[1;;'¢ •
9499859
JGHNSM
QUEEN

Load No/'

73fP¢

Iorck/
Trailer Gaarnmodirgn Transporters!

He .
Q ty  Loads 3

1 * :
881-

800
R a t e

:3aa*€>e~
UUM
Ural '

Amount

$136.00131804

5 Axle
eiauo

9901
C*-O

JD 410 BACKHOE
DriVer: JIM LUTTRELL

Fuel Surdwalge t.o0 St2,24 $12.24

Please pay thisamount: $14824

1
Thank you for choosing Empire Transport

4

CustuneI agrees to pay a late drama at 1 far. par mantra plus reasonable anomy lees and colleen cusxsiur anypas t  Aus  amours
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Branch

164

Account

059680

Salesperson

DICK BRAZZEL

Invoice Date

6 I03/04

Invoice Number

1352812

Total Alnnount Due

1,129.68

Date Ordered

5 / 28 / 04

Date Shipped

6 / of / 04

Customer PO No. Job Name

CENTRAL PARK

Job No.

CENTRAL

Bill of Lading Shipped Via

WILL CALL

Order number

1352812

Product Code Description 3333 Back-
Ordered Price Per Amount

2

1

1

1

2

s
an:I- 3 I

.
/

4-'za

891:
L/"Y,

2

1

1

1

2

3 84

_ft,»

` 1

H15526 2:1 90 BEND 110 CTSXCTS

6 MJ Acc SET L/GLAND

6X2 MJ TAPT CAP T/C CP DI C153

H15403 2" CPLG 110 CTSXCTS

2 BRASS COUPLING

.§7i"Z8=,~-
9 8 5 9

I Jo u
Cllfo '€

C 9 4 3 3 U Y ,

I2 ah8 /
/ 1 _ / ; ( _ / 8

Terms

NET 30

Subtotal

1 I 049 . 49
Flight Delivery .Handling Restock Misc Tax

80119

Invoice Total

1 , 129 . so

...;' 85-=1""'€"*'!* "3'.'P"8 1 'wav
£'u...L;:-';.'.f28..=.i5 . 4 9 8 8 9  ' a

QMQHM .
Waterworks

Remit to:
kw .- Gilbert AZ

Branch - 164
1410 W Harvard St
.Gilbert AZ 85233 INVOICE

National Waterworks ,
FILE #53149
LOS ANGELES, CA

Inc.

90074 3149
480/926-7003

Shipped to: .

cus'romE:R. PICK-UP
czmo COUNTERACTING, INC.
PO BOX 2216
MESA BZ 85214 2215

13/112
01912 8

C U S T O M E R J o B - C E N T R A L C E N T R A L  P A R K

Return Top Portion With Payment For Faster Credit
T h a n k Y o u  F o r  U t e  O p p o r t u n i t y  T o  S e r v e  Y o u .

W e  a p p r e c i a t e  y o u r  p r o g n p t p a y m e n g . .

|»

3920H15526

21A1~uv1JA06LG

2106C20T

0H15403

3o2os

6 1 .  6 8 0 0 0

8 . 3 3 0 0 0

3 8 . 9 5 0 0 0

2 9 . 5 4 0 0 0

1 1 . 3 B 0 0 0

EA

EA

EA

EA

EA

123.35

8.33

38.96

2 9 . 5 4

2 2 . 7 6

la

'l'»L»yj/I W

THANK YOU FOR YOUR ORDER
VISIT www |NATI ONALWATERWORKS. COM

FOR INVOICING BY EMAIL AND OTHER SERVICES OFFERED BY
NATIONAL WATERWORKS, INC-

P l e a s e  p a y  t h i s  a m o u n t

n o w - Gilbert AZ
Branch - 164
1410 W Harvard Sr;
Gilbert AZ 85233

Page: 2

Invoice: 1352812ouaao
"Local Service,3\faficnwide"

vvww.natkvnalwaterwerks.com



Total Amount Due

1,129.68

reOrdered

I 2 8 / 0 4 .

Date Shipped

6 / 0 2 / 0 4

Customer PO No. Job Name

CENTRAL PARK

Job No.

CENTRAL

Bill ofLadiJr1g Shipped Via

W I L L  C A L L

Order Number

135281 2

:duct Code Descript ion 8:s::;9
U

; Q
I I 9 I

Back-
Ordered Price Per Amount

9.32

144.56

15.80

15.36

2o.3a

527.40

26.33

8.99

15.99

19-98

21.43

1

2

1

2

1

1

60

1

1

1

1

1

2

1

2

1

1

60

1

1

1

1

9.32000

72.28000

15.80000

8.18000

20.38000

25.33000

8-79000

8.99000

15.99000

19.98000

21.43000

Terms Subtotal

Freight Delivery Handl ing Restock M i s c Tax Invoice Total

con:r1nuI-rn

. a c h  -  1 6 4
_ . L U  w  H a r v a r d  S t

.4.- ' c t  A Z

ZON060

>on030

y

85233

S b /  5 2 6 - 7 8 0 3

xxl111IInJllln11llll1ll!l1llII1l"1III!1n1» 11h!1ln31111
AND conTRAc'r1;nG, INC-
o BOX 2215
ESA AZ 85214 2216

:turn Top Portion With Payment For Faster Credit

zoo

1 0 8 2 5 0 2 8

m c z s n o s

308060K

T L 5 1 4 D I

l ` B 5 1 4 1 6 S T T I

7B51424S'I '§BI

x nu-a062006PV

1fer°wé 1'ks

I

4.

THANK YOU FOR YOUR ORDER
V I S I T  w w w | NAT1ONALWM'ERWCJRKS. COM

FOR INVOICING BY EMAIL AND OTHER SERVICES
NATIONAL WATERWORKS, I N C .

now - Gilbert AZ
Branch - 1st
1410 W Harvard St:
Gilbert AZ 85233

-< El

B 2 5 0 2 8  2  B A L L CORP MIPXCTSC
AWWA IP X CTS COMP

M A G  3 9 0 B  B o w - o F F

2 BRAS S CAP

2X 6  B RA S S  NI P P LE

2 x 3  B R A S S  N I P P L E

#2 CONC METER BOX BODY PHOENII

#2 CONC MTR BOX SCOTT LID

2 X 5 0 ' (K )  S OF T  COP P E R T UB I NG

5 6 2 - A  W A T E R  D R O P  L I D  O N L Y  I M P

1 6  5 6 2 - A  T O P  O N L Y  I M P

2 4  5 6 2 - A  B O T T O M  O N L Y  I M P

6 ' - '  MEGALUG C900& I PS  RED 2006P`

go;2

I

"Locos $eMce, Nationwide"
www.naiionalwatelworks.com

1b4

13/112
01912

1

INVOICE

I  ugy o l ju IDLLSR uxazmasu

Shipped to:

cus'ronmE:R PICK-UP

CUSTOMER JC>B- CENTRAL CENTRAL PARK

OFFERED BY

14

Thank You For The Opportunity To Serve You.

We appreciateyourpromptpayment-

Remit to:

national Waterworks, Inc.
FILE #53149
L O S  2 i N G E L B S , C A

I

Please pay this amount

o/u . : /L14 I

P a g e ' 1

I n v o i c e -  1 3 5 2 8 1 2

EA

EA

EA

EA

EA

EA

FT

EA

EA

EA

EA

99074 3149

J..':>4u.¢.4 l

8
Eg
E

¢
8

i



Total Invoice 7,758.74$

Total Invoice Amount
Sales Tax _$
Net Pay $

Total invoice Amount $ 7,439.58
Sales Tax 319.16$
Net Pay $ -7,758.74

Total Invoice Amount
Sales Tax $
Net Pay -»$

Total Invoice Amount
Sales Tax $
Net Pay $

G&K South Forty Development, Inc.

Invoice Recap/Approval Sheet

Project:

Contractor'

Circle Cross Ranch

Cano Contracting, Inc.

Draw #z 27

Work Thru: 7/25/2004
I

Invoice No. 4116

Job #:
Cost Code:
New Line Item
Description:
Approved by:
Date:
Backcharge to:
Amount:
Description

40 4
off  0

Y es  xo N o

w §M¢- helé » ~
M
9/4/w

Job #z
Cost Code:
New Line Item
Description:
Approved by
Date:
Backcharge to:
Amount:
Description

Yes No

Job #:
Cost Code:
New Line Item
Description:
Approved by:
Date:
Backcharge to:
Amount- `
Description

Yes No

Job #:
Cost Code'
New Line Item
Description'
Approved by:
Date:
Backcharge to:
Amount:
Description

Yes No



*** Slip Sheet ***
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SERVICE CHARGE o f  1  1 / 2 %  p e r  m o n t h (APR 1 8 % )  o n a l l  i n v o i c e s o v e r 30 d a y s  o l d

CLEANED 4130' OF 8" & lo" PIPE/8 HRS @ $160 HR

SOUTH FORTY nEvEz.os=menm
952 E HASELINE SUITE 101
MESA AZ 85204

rare
wees

Service at ' CIRCLE CROSS RANC

I

49 ~/&§V¥=r€*.'§=€'~Q~ ? '  .

I N v o I c E

am 2 Si zuaa

A Division of Hoffman Southwest Corporofion

State Contractor#ROC175953

al

TOTAL

SUBTOTAL

Invoice #'
Inv. Date :

36128
1 0 / 2 4 / 0 3

1280.09

1 2 8 0 .0 0

1 2 8 0 .0 0

' ( P l e a s e  d e t a c h  a n d  r e t u r n  w i t h  y o u r  p a y m e n t )

SOUTH FORTY DEVELQPMENT
9. LE BASELINE SUITE 101
M*.AA AZ 85204

Invoice #1 36128
Inv. Date: 10/24/03

CIRCLE CROSS RANC
£2222 LUastGrant Street. Phoenix, Hrizono85009

BALANCE DUE: 1280.00
(602) 861-3944 Fox (602) 8614423



;
4

SOUTH FORTY nmvELopws:n'r
o E
£LA AZ

-A

(Please detach and return with your payment)

SERVICE CHARGE of 1 1/2% per month (APR 18%) on all invoices over 30 days old

CLEANED 1600' OF 8" NEW  SEW ER/ MAc.  8 LOADS OF W ATER
g HOURS @ $160 HR

CIRCLE CROSS RANC
2222 West Groot Street, Phoenix. Hrizono 85009

BASELINE SUITE 101
85204

SOUTH FORTY DEVELQPMENT
952 E BASELINE SUITE 101
mesa AZ 85204

:.l-"- we

Service at: CIRCLE CROSS RANC

I N V o I e  E

53»_'_sLn?=ll9

HC! 81863

TOTAL

BALANCE DUE :

(602) 861 -3944

Invoice #: 36520
Inv. Date: 10./23/03

Dmsion.of Hoffman Southwest Corporation

State Contractor #ROC 175953

Invoice #z 36520
Inv. Date: 18/23/03

1440.00
1440 .of

1440.00

Fox (602) 861-1423

I

I

I

I

I
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The undersigned wammants that he either has already paid or will use the monies he
Emf payment to Ptvnlvtly pay_ in full all of his laborers; subcontnauctors,

material, men and suppliers br all work, matedlals, equipment or se=1vic¢s provided fur or to the
above rsfexwensed project up to the dautc of this waiver. .

receives 'from this

on receipt by the .undersigned of a check(s) 'Dem Sfmndard Pacific Homes,
Continental Homes, mid/nr M.M.J. Development,.Ine. (maker of Cm-dk' 'm the sum of
$24720L00 (dmavzan o_fG5eck) payable toPro ripe IWnfuainndPipe $ervi¢¢s (Payee orP¢g4ee» s
cf C'}hec.I) and when the checkhasheenprupadyanmdorsed andhas been paid by the bank cm
which it is drawn, this document becomes eiiiscstive to release Amy mechanic's lien, any saxe or
Mlerd statutory bond right, any private bond light, any claim for payment and any rights under
any sinnilar ordinance, rule or statute related to claim or paqapnem rights for persons Le the
underwsiglned's position that the wndwi has on the id: of  M.M.-I. Dcveiupmunf, Inc.
(Development Aabninisfrmiav) Iecuted at Vineyard Road and Empire Road (Pimlzll County)
(,-'be Dewnqozion) to the follow'mg eictelnt; This release Hof/ers a progress payment for a11 labor,
services, equipmrnenr or nrmreiials iimmished to the jobsite o; to M..M.J. Development, Inc.
a°ef.son.w4r/1 Wham Undmfgned Connrarclne»aD through10/25/0s (Daze) £-my and does not new
any retention, pending modi8cartions Md changes or items tiunisihecl after that date. Before only
recipient of this document relies on it, that pemsun should verify evidence of payzuneant to the
undersigned. .

project:
Job No.

Received Time 0c'l~30. 4147PM

. Circle Cross Raluch
1 PIN01.

CONDTHONAL WAIVER AND RELEASE ON PRQGRESS 1°-Aym|z:1~rr
(Puulmlanrt MA.R.S. Sectima 33-10089 .

Invoice #".1: 36520, 36128

DA'l78:

I

Pro Pipe Prnfes iondPipeServines
¢U0"'P*°'WW9=w)

. Be: . z}w&n12rl Q/

r *  m ii nN_» M€1a@6

A<!5'mn\\S ?r.af\¢tbh*>
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$2,240.00

/

Contractor Invoice List.

Project: Circle Cross Ranch

Contractor: ProPipe Professional Pipe Services

| Draw : 21

Invoice Numbers Amount

37279

37378

$1 ,360.00

$880.00

Total

f

¢ 8

I



Total Invoice Amount $ 1,350.00

Net Pay $ 1,360.00

G&K South Forty Development, Inc.

Invoice RecaplApproval Sheet

Project:

Contractor:

circle Cross Ranch

ProPipe Professional Pipe Services

Draw #z 21

Work Thru: 1/25/2004

Invoice No. 37279

Job #:
Cost Code:
New Line Item
Description:
Approved by:
Date:

90§
2 9 3 9

Yes No >0

H/LW? I/ML
(4/44) ,

I/30/W

Backcharge to:
Amount:
Description

|

4



» ssounr. pure
senvuces

A Division of Hoffman Southwest Corporation

Stoke Contractor #ROC 175953

%*\SOUTH FORT

G*

mu 1 2 sum. I  N  v  o I c  E

_I
r I n v o i c e # : 37279

Inv. Date' 01/07/04
0EVEL0p\,,\9\1

SOUTH FORTY DEVELOPMENT
952 E BASELINE SUITE 101
MESA AZ 85204

Service at: CIRCLE CROSS RANC

(`;.£IEANED 4600' OF 8" NEW PIPE
8.5 HOURS @ $160 HOUR 1360.00

SUBTOTAL 1360.09

TOTAL 1360.00

SERVICE CHARGE of 1 1/2% per month (APR 18%) on al l  invoices over 30 days old

(Please detach and return with your payment)

SOUTH Fbamzr DEVELOPMENT
9§ 9 E BASELINE SUITE 101
We .. As 85204

In vo ice  # z

Inv. Date :
37279
01/07/04

CIRCLE CROSS RANC BALANCE DUE : 1380.110

2222 West Grunt Street, Phoenix. Rrizona 85009

:PE

(602) 861 -3944 FG! (602) 861-1423
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Data!
x * Description

Quantity
Total Unit

Unlt
Price Total Price

Previous %
Compton

Previously
Completed

%
Complete

this
Period

complexed
this Period

Total %
complete
to Date

Toni
Completed to

Dita
1 s s 0% 1s
z s s 8% s
3 Repair Eroken water service at lot 160 s Qs 0% 1s
4 s $ u'A $
s 1s $ 0% W$
s Backlwe wlup 5 hr 85 51 o.oo$ 100% s 510.00 190% 510.09$
7 s s 0% $
8 Labor: s s 8% .-s
s Juan F foreman wfirtlck s hr 42.5 255.00s 100% 255.00s 108% $ zss.oo

r.
s hr 36.25 217.50s 100% $ 217.50 100% 217.50s

s »s 0% s
s 4$ 0% s

i s Materials: copper, couplers 1 is 185.25 155.25s mol , 165.25$ 100% 155,25s
4 s s 0% s

n

s
.4s s 0% »s

s s 0% s
17 Service was broken all the way back at the main-- we s 0% 1s
18 1¢1- rhad to dig u up an replace al! of the c s s 0% Q¢.$
19 s s 0% $
20 s s c% $
21 s 3s 0% »¢s
22 s s 0% $
23 $ s 0% $
24 In$ $ 0% s
25 s 1,147-75 0% s 100% s 1 441.75 1,147.75s

I

\
\

We,,'1'[° """""' in...

£"¢'

circle Cross Ranch Parcel 5
~G K South Forty Development
Gilbert, llmrlzona
Attn: Accounts Paxmble

f

ax6760
AZ 85246-6760

Dnnnfunf f T i n y  : 10

Ag »

Direct Utility Contractors, LLC.

A - znnu

INVOICE #3024

Completed to Dale $
Retention S

Less Retention $
Paid to Date

Subtohsi Due-Contract Amount S

(480)730-1537
Fax  (480)897 . n98

Mofbi le (602)919-2600
Mobi l e  (602)919. 04a7

Date:

1,147.75

1 147,75

1 147.75

1117/04

nu

I

l

I

\

ll

I



me)

~..

85:

Invoice #'5: 3024

material, men, and suppliers for all work, materials, equipment or services provided for or £0 the

The undersigned wdrxants rhathe either Iras already paid or will use the monies he
receives from this Final payment to promptly pay in fix!! all of his laborers, subcontractors,

above referenced project up to the date of this waiver.

Eu Hamas, and/ox' M.M.J. Development, Inc. (maker of Cfzecig in the sum of

. and when the check has been properly endorsed and has been paid by the bank on which

s5;1f€WY bond right, any private bond right, any claim for payment and any rights. under Amy

undersigned's pusitinn that the undersigned has on the job of M.M..1'. Development, Inc.

(fob Description) to the fol lowing extent This release covers a progress payment for all labor
services, equipment or maten'al,s iixmished to the jobsite or to
(Person with Whom Undersigned Contracted) through 1/25/04 (Dare) 0n1y and docs not cover
any retention, pending modifications ad changes or items finished alfker that date. Before any
recipient of this document relies on it, that person shod verify evidence of payment to the
undersigned. .

511 receipt by the undersigned of a chcck(s) from Standard Pacific Homes,

(4n¢aunf ofCheck) payable to Direct 0tx'litv Contractors LLC (Payee or Payee' of

drawn, this document becomes effective to release Amy mechanics lien, any stare of federal

similar ordinance, rule or stance related to claim or payment rights for persons in the

(Develqvmazr Administrator, located at Vineyard Road and Empire_Road (Penal County)

M.M.J. Development, Inc.

n

8.14

J 'r'..- I..- 41

DATE:

0

we G

223-ass Rilllifh

ANTI' RELEASE ON BIG GRESS PAYMENT
(pursuant to AR S. Section 334008)

n I N1 r)1[

(Hflz)

TomWoods _
(P'!'iniN 4 I

ByC§>< '
(Signature)

Direct Utilifv Contractoxls LLC
('ComPaq?{!\

i

I

PI9-894!

I

P- 3/4



WAIVER AND RELEASE ON FINAL PAYMENT
(P1,\rsuant to A.R.S. Section 33-1008)

Circle Cross Rauch
PIN01

r On receipt by the undersigned of a check(s) from Standard Pacific Homes,
mental Homes, and/or M.M.JQ Development, Inc. (maker of Check) in the sum of

(Amount of Check) payable to Construction Inspection ba Testing.Co. (Payee or
of Check) and when thecheck has been properly endorsed and has been paid by the

on which it is drawn. this document becomes effective to release any mechanic's lien, any
state or federal statutory bond right, any private bond right, any claim forpayinent and any
rights under any similar ordinance, mle or statute related to claim or_ payment rights for persons
'm the undersigned s position that the undersigned has on the job ofM.M.J. Development, Inc.
(Development Administrator) located at Vineyard Road and EmpireRoad (PinalCounty)
(Job Description). .

This release covers a final payment to undersigned for all labor, services,
equipment or materials furnished to the jobsite or to M.M.J.Development, Inc. (Person with
Whom Undersigned Contracted) except for disputed claims in the amount of .
$0.00 . Before any recipient of this document relies on it, the person should verify evidence of
payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies
he receives from this final payment to promptly pay in WH all of his laborers, subcontractors,
materialmen and suppliers for all work, materials, equipment or services provided for or to the
above referenced project up to the date of this waiver.

Date: 1/28/2004 Construction Inspection 8; Testing, Co.

Invoice number: 220086940

I CURTISMAR u, c.F.O.

I.

\|



Invoice # 220086940

Customer P.O.

Date 1/27/2004

Job No. 49261

NET30

Invoice

Description Qty Rate Amount

28
1
28
10
2
14
15
2
11
27
1
7
1
2
1
10
3
4
2
2
2

38
18
19
20
15
7

40.00
95.00
20.00
20.00
20.00
20.00
20.00
20.00
20.00
20.00
125.00
85.00
185.00
100.00
175.00
40.00
20.00
20.00

20.00
175.00
I 00.00
20.00
40.00
20.00
20.00
20.00
175.00

1,120.00
95.00

560.00
200.00
40.00
280.00
300.00
40.00

220.00
540,00
125.00
595.00
185.00
200.00
175.00
400.00
60.00
80.00
40.00
350.00
200.00
760.00
720.00
380.00
400.00
300,00

1,225.00

Total $9,590.00

Balance Due $9,590.00

FOR TESTING SERVICES OF STREET IMPROVEMENTS INACCORDANCE WITH
THB PINAL COUNTY REQU1n 1v118nTs

I

Man & Tfsnula Nm.

55281 7227

EW

2 SOUTH FO,9}
6

mi 8 a Quai.

0pI'I18llt
and K South Forty Development, Inc

§{8;iseJine Road

01
AZ 85204

1DEvELops]g€*\

Circle Cross Ranch, Phase One Parcel 1
SEC, Combs Road and Meridian Road
Penal County, AZ

i

Hours Sampling and Travel
Coring
SewerLine Backfill
Dry Utility Trench Backfill (Crossing)

.Dry Utility Trench Backfill (Crossing) (Retest)
:Street Subgrade .
ABC

4

ABC (Retest)
Water Line Backfill
Water Line Backfill(Service)
Proctor, Standard
ABC, Sieve ba Pl f
% Oil, Sieve and Mar/Rice
% Oil & Sieve
Concrete Sets
Hours Sampling and Travel
Curb Subgrade
Sidewalk Subgrade
Sidewalk Subglade (Retest)
Concrete Sets
% Of! & Sieve
AC (C-3/4)
Hours Sampling and Travel
Curb Subgrade
Curb & Sidewalk Subgrade
Apron Subgmde
Concrete Sets \

.44.

Please Pay From This Invoice. Client Shall Pay All Costs Of Collection, Including Reasonable Attorney's Fees.
FEDERAL LD. #86-D182685

J

In

Please Include Project Number and Invoice Number with Remittance



DATE INVOICE no.

12/31/2003 8020

BlLLTO

Bob Malouf
Circle Grog Ranch LLC
426 North 44tb Street #100
Phoenix AZ 85008

PROJECT

Collector Roads
Engineer of Record

P.O, no. TERMS PROJECT no.

T&M 02741.07

DATE DESCRIPTION QTY RATE AMOUNT
12/8/2003

12/9/2003

3

Receivedcall Hom Greg Hahn requesting water & sewer test dzima for Ina! with Pink Co.
Drove home to pickup tile, thenwent to III in order to fax tests to GK South Forty.
Transposed datareceived fromJohnson Utilities.
Final walk through

I

2

2

90.00

90:00

180.00

180.00

Total $360.00

v.

mc.

Way #12
85251

Invoice

z



Date Invoice #

1/31/2084 8097

Bill To

Bob Malouf
Circle Cross Ranch LLC
426 North 44th Street #100
Phoenix AZ 85008

Project

Circle CrossParcel 1
Engineer of Record

p.o. No. Project No. T€l'm5_

T&M
Date Description QW Rate Amount

»...- -

RevieW water & sewer test da1z4 received from GK South
Forty.
Compiled,and provided GKSouth Forty list of items..
lacing ii-om conte. Also, transposed water ba sewer test
data.
fWorkonADBQ»submitta1.- .
-Peruseed water& sewer asbuilts.
Working on ADEQ submittal.

`4

.D.5

H.. ...1
\

_,.:~z .£
r°¢¢»¢u .Lm a Q --1

0.25
1

90.00

..~ . 90.00
ii_
(P

,...l~ we .90:00
90.00
90.00

1'

.45.b0

v~ -90.00 .

\

90.00
22.50
90.00

s

4

1*
4 \`

T01§3| $337.50

Balance Due $33750

érshadl Way, #12
oz 85251

Invoice

1/15/2004

1/16/2004

J/21/2004
X22/2004

J23/2004

. |.\.-.-....

1
' ,¢,\-

.m



Date Invoice #

U31/2004 8098

Bill To

Bob Malouf
MMI Development, Inc.
426 North 44th S'lr2et#]00
PhoenixAZ s5008

Project

Circle Cross Ranch Parcels
Engineer of Record

P.O. No. Project No. Terms

T8t.M

Date Description Qty Rate AMount

1/15/2004

1/16/2004

1/21/2004
I '22/2004
;;z2»/z004

)

Review water 8: sewer testdata,received from GK South
Forty.
Compiled, and provided GK South Forty, listof items
Iadcing fromoontr. Also, transposedwater & sewer test
data.
Work on ADEQsubnuittal.
Perused water & sewer asbuihs,
Worldngon ADEQ submittal.

0.5

1

1
0.25

1

90.00

90.00

90.00
90.00
90.00

45.00

90.00

90.00
22.50
90.00

T o t a l $337.50

Balance Due $337.50

Invoice
Way, #12

E8251

.~ JS

w
\

I

1

1



Date Invoice #

1/31/2004 8100

Bill To

Bob Malguf
MMI Development, Inc.
426 North 44thStreet #100
Phoenix AZ 85008

Project

Circle Cross Ranch Parcel 4
Engineer of Record

P.O. No. Project No. Terms'

T&:M

Date Description Qty Rate Amount
Review and transpose water & sewer test data received
firm GK South Pony.
Perused water & sewer asbuilts.

1

0.25

90.00

90.00

90.00

22.50

$112.50Total

Balance Due $112.50

VS

wcnau Way, #12
iAz 85251

Invoice

1/15/2004

1/22/2004

I

.8'

r



Date Invoice #

1/31/2004 8101

Project

Circle Cross Ranch Parcel 5
Engineer ofRecord

P.O. No. Project No. Terms

T&M

Date Description Qty Rate Amount

12/30/2003
1/15/2004

1/15/2004
1/20/2004
1/22/2004
1/23/2004

Placing asphalt at manhole and valve box
Review water acsewerTm data, received from GK South
Forty.
Initialpunchlist
Transpose sewer ts: data.
Perused water 8: sewer asbuiits.
Woxlkixug on ADEQsubmittal.

1.5
0.5

4
1

0.25
2

90.00
90.00

90.00
90.00
90.00
90.00

135.00
45.00

360.00
90.00
22.50

180.00

$832.50Total

Balance Due $832.50

Invoice

bob Malouf
1\/IM/ Development, Inc.
425 North 44th Street #100
PhDCiD.iX AZ 85008

MY

Way #12



No. 1634 P. 2

CONIJITIUNAL WAIVER AND RELEASE ON PROGRESS PAYMENT
(Pursuant to A.R.S. Section33-1008)

Project
Job No

Circle Cross Ranch
P1N01

On receipt by the undersigned of a check(s) from Standard Pacific Homes,
Continental Homes, .and/or MMJ Development, Inc. (maker of Checlr) in the sun of
$5,850.00 (4moun1 of Check) payable to JMI & Associates, Inc. (Payee or Payees of Check)
and when the check has been properly endorsed and has been paid by the bank on which it is
drawn, this document becomes effective to release any mechanic's lien, any state or federal
statutory bond right, any private bond right, any claim for payment and any rights under any
similar.ordin8nce, rule or statute related to claim or payment rights for persons in.d1e
undersigned's position the the undersigned has on the job of M.M.J. Development, Inc.
(Development Administrator) located at Vineyard Road and Empire Road (Penal County)
6101: Description) to the following extent. This release covers a progress payment for all labor,
services, equipment or materials furnished to the jobsite or to M.M.J. Development, Inc.
(Person with Whom Undersigned Conrraclec0 through 2/25/04 (Date) only and does not cover
any retention, pending modifications and changes or items fttritished after that date. Before any
recipient of this document relies on Ir, that person should verify evidence of payment to the
undersigned.

I
The undersigned warrants that he either has already paid or will use the monies he

receives from this Tina! payment to promptly pay in full all of his laborers, subcontra2 ctors,
material, men, and suppliers for all wcfrk, matcxfals, equipment or services provided for or to the
above referenced project up to the date of this waiver.

DATE: .9 .IMI 8: Associated Inc
(Cvmpa'ry @ore)

Invoice #'s:

B'

(Sfs"9\91f¢-

s 44<946/

1

18
(Print Name)

8 % I 7 e»»¢.<'7"
(Title)

8017
8018.
8019
8020
8097
8098
8099
8100
8101
8102
81o3 r

a n



- .» -p h"azeHr: :ruét°ds1--.smndarrI» ac : m s . . .1» • 1 U n |,» O I I I , 4, 0 \ g |

5825335343

. -.,..
81 .~'2'.'

MMJ Development, Inc.

INVOICE

:;1_ uurv-\uu lIU!-.V.LI1u.)

BILUNG PROPERTY

DATEZ

Circle Cross
Ranch

318194

Development Administration
Draw No. 22 $247,338.56

Administration Fee 3 $7,420.16

or

PLEASE MAKE CHECK PAYABLE TO:
MMJ DEVELOPMENT, INC.

GRAND TOTAL $ 7420.16

426 N. 44th Street, 5ui're~1OO
(coz) 955-2424 * Tel (602) 955-3543 * Fox

\ .

TO:

I
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om:
uh Description

Quantity
Total Unit

Ural
Price Total Prim

Puelvluns 'BL
cqmplau

Previously
Cnmplatad

96
Gompleie

this
Period

Colnpl¢i¢d
this Porlod

Tam -x
Cumplote

to Data

T o o l
Cnmpletixi tn

Daze

1 s »s 0% ¢s
2 camera Parcel 1 for Johnson IJIIIIIIQS »s 0% s
3 s u s 0% ¢s

|- . f IQ \ f' »s mc s
5 44C8M8i*2 Truck al 9 hr 185 s 1,sss.oo 100% s 1.sss.on 100% s 1,565.00

e s 075 s
1 s s 8% $
s s s 0% s

-f ,é..t .. I
11

s s 0% s
s s mi' s

Q ¢s. iv. s
12 s 0% $
13 s 0% 1$
14 S s 0% $
15 s 0% s
i s s 0% Q.s
17 s s 0% s
18 s s Q 0%
19 |- s 0% _$
20 Sales Tax 1 so $81 $8.20s 10o% . s 58.20 900% S 1 6
21 s s 0% $
Hz s s 0% »$
28 s s 0% s .
24 4s s 0% s
Zs $ 1,733.20 0% 100% s 1,733,20 s 1,733.25

l l J, l - 44 u

Direct Utility Contractors, LLC.
RO. Box 6760
Chandler; AZ 85246-6760

(480)730-1537
Fax (480)897-1198

Mobile 1 (602)919-2608
Mobile (480)703-4468

I

Circle cuss Ranch Parcel 1
G K South Fury Devdopmnnt
Gilbari, Al'iz°lli
Attn: Ancounzs Pavahle

INVOICE nszs slzsma

i
g

I

o\\

tromplsisd to nm -s 1,1s310
Retention 3 -

' Lass Retention S 1.1'aa.20
Paid to nm

Subtotal Duo-Contnact Amount s -4:9=ss:2u"

f

R ec ei ved  T ime Ma¥- 26 - 8 I49AM

r

.

Date:
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Data#
l # Description

Quinlily
TMI] Unit

Unit
Price Total Price

Plevious 'A
Complain

Pnavlonsly
Complatod

%.
Uompleie

this
Porlod

completed
this Period

mal as
Complete
LUn m

r 0 n l
Completed m

o m
1 •s s 0% s
2 /S s 0% »s
3 Yactor Sewer lines In Parcel 2 for Camera and Mandel $ s 0% $
4 Pu!! -- Lintnes were mm: with mud and debris when -s s 0% s
5 water from Johnson Lltllltles wrier line hzoka $ s 0% ss s s 0% s
.1 s s 0% s
8 s  ̀s 0% »s

a s s 0% s
i,8' s s 0% s

1 vector Truck flop 24 hr 185 s 4,440.00 100% s a,44o.on 1o0% s 4,440.00
12 s b 0'/u 's In

13 s $ 0% s
14 s s 0% s
15 Camera Parcel 2 12 hr 185 s 2_22[l_£l{l 100% s 2  z o .o0 180% 2,220.80s
i s 11s s 0% I.s17 ~s W s 0% s
18 $ s U Sm s
19 $ $ 0% s
20 Salas Tax 1 ea 272.75 272.75s 100% 5' z'rz.1s 100% : a s ss
ZN s »s 0% .s
22 s s 0% s
pa s 0% s
24 _s s 0% s
25 $ 6,937.75 0% s 100% s 51932.75 8,932.75s

d i r e c t u t 1 1 1 t s L 1 0 u l o u ¢ a..u.~.»~.»

Direct Uriliiy' Contractors, LLC.
RO. Box 6760
Chandler; AZ 85246-6760

(480)730-1537
Fax (489)897-1198

Mobile 1 (602)919-2600
Mobile (480)703-4468

Circle Cross Ranch Parcnl 2
G K south Forty Development
Gllbsrt, Arizona
Man: Account Payable

INVDICE #1624 Date: 5126103

1

I

9 _
U**,,/

Gompletad m Data s
Rninntion- S

Lass Retention $
Paid m Data

subgoal nuuzonrract Amount s ,emf
(,q'{5/1l

6,932.15

6,932.75

o84

Received Time May.2B

G

a •

8:49AM

' D



:Ump
2083 4:08PM No.2082 P. 2./S

CONDITIDNAL WAIVER AND RELEASE ON PROGRESS PAYMENT
(Pmsnamin AJLS. Section 33-1008)

Project:
JobN o : e

Circle Cross Ranch
PIN01

is

On receipt by the undersigned of a checlc(s) from Standard Pacific. Hom»es,
Continental Homes, andlor MMJ. Development, Inc. (maker of check) 'm the sum of .
$3Z.549.81(Amount of Check) payable toDirect Utility Contractors, LLC (Payee or Payee; Q(
Check) and when the check has be properly endorsed and has been paid by the bani; on which .
it is drawn, this dueuilxent becomes effective to xeleaseany mcchaJuic'$ lien, any state or fedestall.
statutory bond right, any private bond right, any claim for payment and any origins under any
sxxnilar ordinance-mls or -stature-related to claim or~pay~mexxt»-~rights. for- persons-»in» the
\undersigned's position that the undersigned has on the job of M.M.J. Development, Inc.
(Development AdministratOr) located at Vineyard Road.and'Emplx'e Rodd (Final County}\

.(Job Devcriprion) to the following extent. This release covers a progress payment for all labor,
services, equipment or materials furnished to the jobsite or to M.M.J. Development, Inc.
(PersOn with Whom Undersigned Con:racze4) thmouglt.5/2Sl03.Daxe) only.and does not con.zer;.
any retention, penciling modiilcaiions and changes or items furnished airer that date. Before any
recipient of this document. rc1ics.on.it,. that.person.should.v¢§i't8f..evidcnce of payment no 4 .
undersigned. -

14

'from this find payment tn promptly pay in full all of his laborers, subcontractors,

»Hz

The undersigned warrnntsxhai he either has.alrea»dy,paidQr.wiiI use the mnnieslxe.
rcceivcss.
xnatexialmen and suppliers for all work, materials,cquipxncntor; slzrviccs provided for or to the
above referenced project up to the date of this waiver. .

9:9DATE: Direct Utility.Contr
(ComplyyName)

ors, LLC
'.

_ »
»

JIM I4,25-/02-; -/ - /we y
Wignalure)

(Prxht are)
mv® ® ¢£5

(ri/18)

I

¢

eu
I
4

Received Time Jun 3 4:21PM



I

I

2
UNCONDITIONAL WAIVER AND RELEASE ON PRGGRESS PAYMENT

(Pursuant to A.R.S. Section 33-1008)

Project
Job No

Circle Cross Ranch
P1N01

The undersigned has been paid and has received a progress payment in the sum of
$12.488.19 (Amount of Check) for all labor, services, equipment or material furnished to the
jobsite or to M.M.J. Development, Inc. (Person with Whom Undersigned Contracted) on the
job of M.M.J. Development, Inc. (Development Administrator) located at VineyardRoad and
Empire Road (Penal County) (Job Description) and does hereby release any mechalnic's lien,
any state or federal statutory bond right, any private 'bond right, any claim for payment and any
rights under any similar ordinance, mle or statute related to claim or payment rights for persons
in the undersigned's position that the undersigned has on the above referenced project to the
following extent. This release covers aprogress payment for all labor, services, equipment or
materials fUrnished to the jobsite or to M.M.J. Development, Inc. (Person with Whom
Undersigned Contracted) through 4/25/03 G)ate) only and does not cover any retention, pending
rnodiiicadons and changes or items furnished after that date.

The undersigned warrants that he either has already paid or will use the monies he
receives from this progress payment to promptly pay in full all of his laborers, subcontractors,
materialmen and suppliers for all work, materials, equipment or services provided for or to the
above referenced project u to the Te of this waiver.

DATE: §29 QS Direct Utilitv Contracts s
(Com. y Name

.~ \ / _

Q \ ©(Pr t e)

'~~,=-p

NOTICE : THIS DOCUMENT WAIVES RIGHTS UNCONDITIONALLY AND
STATES THAT YOU HAVE BEEN PAID FOR GIVING UP THOSE
RIGHTS. THIS DOCUMENT IS ENFORCEABLE AGAINST YOU IF
YOU SIGN re, EVEN IF YOU HAVE NOT BEEN PAID. IF YOU HAVE
NOT-8EEN PAID, USE A CONDITIONAL RELEASE FORM.

a

.

41

Qnatzi



Q5.47 FAX 4805485870

3:49PM
AMEC INFRASTRUCTURE 4 0 2

N0.2079 p. 2/3 0

CONDITIONAL WAIVER AND RELEASE ON PROGRESS VAYMENr. ,
' (P'm:snnsut to A.R.S. Ssc§an33-1008) .

Project
[go N u

Circle Cross Ranch

1=° n~;f01

9

1
A

on receipt by The undersigned of a check(s) Enema Standard Pacific Homes,
Cnntiliental Homes, andlor M.M.J. Developinnmlut, Inc. (maker Ry" Ches-IQ in the sum of
531,233.00 Mmoanzt of czzedg payable W AIVIEC Ilueiiraastructure Inc. (Payee or Payees of
L'h68I9 and when the ohecik has been pw°P¢f1Y endorsed and has been paid by the bank cs which
it is drawn, this docilment becomes effective to release any Ir>.echianic's lean, may state or federal
sizMltory bond right, any privome bond right, any claim for payment and 8119 Iialllis under any
siunnilar ordiooJuce,. mile or statute :eluded .to claim or pawzunent rightg- for persons -iii Hre
in» daxsigned's position that ha 1mdeursigned has. on the job of M.M.J. DevelopMent, Inc.
(Development Ad51:in§.st1-axial) lomtéd at Vineyard Rluatl and Empire Road (final Connie)
(Job Description) to the following ¢IE¢1€mt. T11i5 release covers a progress paqlnaent far all labor,
services, eqnipwnnent or materials iilrmiished to the jobsite or to M.M:.J. Development, Inc.
(Person with Whom lfndamigned Contmcteny 'dlrough 5/25/03 Date) only and does not cover
my retention, peazdingmoditioations and changes cu' items furnished after that date. Before any
recipient of this docuu.nemzt relies on it, Wuart person shod verify evidence of payment to the
undersigned.

The undersigned warrants 111st he either has already 'paid or will use the monies he
receives am this 51121 payment to promptly pay in full all of his laborers, subconnaetors,
matmialmen and sulgpliees for all work, ouaterialé, equipment or services provided for or to the
above retmzenced project up 'Bo 'the date of this waiver. .

DATE: Lpl31Q'>
_UnI_4.* > Qdw-'~

(_;;o8H)£i4§-4

\Cf u * j__

B91
(Sigma

x

14149
maw/
16591
16501
16805V'
wash/
16906
16500 r

1 s.

a

» x
J

v.

Qm 6PD\'2,Do'20"\l A-e
Received Time Jun.  3. 4:15PM



Invoice total 3,474.00

|

| '

amer
I

I

Invoice number
Date

15300 /
5/3/03

r'
2

G&KSouth Forty Development, Inc.
Attn Greg Hahn
952 E. Baseline Rd. Suite 101
Mesa AZ 85204

Contract 012002041 B

Circle Cross Ranch - parcel

Scope of Work: P postal Dated April 29, 2002
Pafcei 1

Customer iD: 01 -00935

For Services Through May 3, 2003

Contract
Amount

Percent
Complete

Billed
To Date

Previously
Billed

Current
Billed

'x
-:=»

4

Item Description

1 Control Sheet

2 Centerline Control

3 Sewer Main

4 Water Main

5 Electric

8 Street Lights

7 Curb

8 Subgrade

9 ABC

19 Survey Monuments

11 Walls

12 Reset Property Pins

13 As-Builis

700.00

3,709.00

4,460.00

3,900.00

a,1oo.oo

1,100.00

9,550.00

1,550.00

1,550.00

1 _100.00

1,850.00

3,000.00

4,875.00

100.001%

100.00%

100.00%

100.00%

52. 13%

0.00%

0.00%

(10055

0.00%

0.00%

78.38%

0.00%

8.21 %

700.00

3;700.00

4,450.00

3,900.00

1 ,1510.00

0.00

0.00

0.00

0.00

0.00

1,413.00

0.00

400.00

0.00

0.00

0.00

1,000.00

1,818.00

o.oo

0.00

0.00

o.oo

0,00

75B.D0

0.00

100.00

Contract total 40,425.00 40.02% 16,179,01

700.00

3,700.00

4,450.00

2,900.00

0.00

D.D0

o.oo

0.00

0.00

0.00

655.00

0.00

300.00

12,765.00 3,474.00

J

r
I

Approved by

Jerry Swanky

BILUNG MANAGER

LF

§

,-*` *Q ~f*€'~4**a'  .n 'x

"f*,2'~* \
x E

Payment is due upon presentation of invoice. A finance charge of 1-1/2% per month may b;lé1=\é'dq,§~5>n pastdue acc;£1;e').f"

Federal Tax ID# 8640350714 Dzf§R894 8 o your

g

.\

z
g

*.
E 4

,Q

§3§g§8" 3 , |

AMEC Infrastructure, Inc
C/O HSBC Bank Canada
PO Box12700
Seattle, WA 98104

*fu* Q

AMEC Infrastructure, Inc. Billing Manager

www.amec. com



835.00Invoice total

i

|

are
G&K South Forty Development, Inc.
Attn Greg Hahn
952 E. Baseline Rd, Suite 101
Mesa. AZ 85204

Invoice number
Date

15303 /
5/3/03

Contract: 012002041 E
Circle Cross Ranch - arce!4
Scope of Work: P Pro 'Sal Dated April 29, 2002

Pan:ET'4

Customer ID: 01-00935

For Services Through May 3, 2003

Contract
Amount

Percent
Complete

Billed
To Date

Previously
Billed

Current
Br e d

Qs

Item Description

1 Control Sheet

2 Centerline Control

3 Sewer Main

4 Water Main

5 Electric

6 Street Lights

i Curb

8 Subgrade

g ABC

10 Survey Monuments

11 Walls

12 Reset Property Pins

13 As-Builts

800.00

41825.00

5,725.00

5,100.00

4,100.00

11750.00

11 ,s00.00

2,025.00

2.025.b0

1,550.00

2,400.00

3,800.00

6,350.00

100.00%

98.20%

100.00%

100.00%

0.00%

0.00%

0.00%

too% .

0.00%

o,oo%

58.23%

0.00%

15,94%

800.00

4,738.00

5,725.00

5,100.00

0.00

0.00

0.00

0.00

0.00

0.00

1,397.50

0.00

1,01 z50

B00.00

4,703.00

5,725.00

4,300.00

0.00

0.00

o.oo

0.00

0.00

0.00

1 ,397.50

0.00

1 ,012.50

5

0.00

35.00

0.00

800.00

D.00

0.00

0.00

0.00

0,00

0.00

0.00

0,00

0.00

Contract iota! 51,950,00 3B,14% 18,773,00 17,938.00 835,00

Contract

AmountOutstanding invoices

invoice
r

Number

15032

Date

3/29/03

Total unpaid invoices _1

J1:

I

*s l

8'I
\

-2*

I ,§n--1 ass9 if. :4

"?;;,*\
*

IPigs 1  o f  2
.45 aeuuungs.

s

onset all£w .~@¢f'
AMEC Infrastructure, Inc. Billing Manager

x
51. 5

Payment is due upon presentation of invoice. A Finance charge of 1-112% per month may be charg;8 °  '

AMEC Infrastructure, Inc Federal Tax ID# B6-0350714
C/O HSBC Bank Canada
PO Box 12700
Seattle, WA 98104 wvvw.amec.com

c



invoice total 1,079.00

amer

G&K South Forty Development, Inc.
Attn: Greg Hahn
952 E. Baseline Rd, Suite 101
Mesa, AZ 85204

Invoice number
Date

15304 /
5/3/03

I

J

J

Customer ID: 01 -00935Contract 012002041E
Circle Cross Ranch -
Scope of World bsal Dated April 29, 2002

J

tercel 5
P e i  V .
Parcel 5

For Services Through May 3, 2003

Contract
Amount

Percent
Complete

Billed
To Date

Preeviously
awed

Current
Billed

Q II

M

Item Description

1 Curlird Sheet

2 Centerline Control

3 Sewer Main .

4 Water Main

5 Electric

6 Street Lights

'I Curb

8 Subgrade

g ABC

ID Survey Monuments

11 Wails

12 Reset Property Pins

13 As-sums

100.00%

48. 17%

100.00%

100.00es

0.00%

o.oo%

0.00%

0.80% .

0.00%

0.00%

40.47%

0.00%

7.94%

27.66%

900.00

2,978.00

s,900.00

5,300.00

o.oo

0.00

o.oo

0.00

0.00

0.00

1,305.00

0.00

575.00

0.00

35.00

o.oo

1,044.00

0.00

0.00

0.00

o.ot>

0.00

0.00

0.00

0.00

0.00

Contract total

900.00

6,450.00

5,900.00

s,aoo,0o

5,400.00

1 ,aoo.o0

12,208.90

2,700.00

2,700.'oo

1 ,50D.00

3,225.00

5,000.00

8,500.00

61,S75,00 17,058.00

900.00

2,943,011

5,900.00

4,256.00

0.00

0.00

0.00

0.00

0,00

0.00

1,305.00

0.00

575.00

1s,979.`00 1,079.00

I
:
:
l
:

i

.'\

Contract

Outstanding invoices

Invoice

Number

15033

Date

3/29/03

Total unpaid invoices

A@gnL

85§8198

A
V

Payment is due uponpresentation of invoice. A finance charge of 1-1i2% per month may be charge3"63;ia§f'i3iJ§'%?counts

AMEC lnfrastruciure. Inc Federal Tax ID# 86-0350714
CIO HSBC Bank Canada
PO Box 12700
Seattle. WA 98104

Direct all billing inquiries to your
AMEC Infrastructure, Inc. Billing Manage

www,amet:.com

Ar 1 4 28.98

vs



MMJ Development, Inc.
, »

IT ~
Circle Cross

RanchBILLING PROPERTY/ ° 'i 1/°
b

f:».8

INVOICE" \
Mi :I

:Z

.
_.,;s

616103DATE'
.6-. Standard PacificlCHl Construction

TOTAL

$614,790.60e v e i o p m e n t  A d m i n i s t r a t i o n
D r a w  N o .  1 3

3 % $ 1 8 , 4 4 3 . 7 2
A d m i n i s t r a t i o n  F e e

P L E J I M S E  M A K E  C H E C K  P A Y A B L E  T o -

M M J  D E V E L O P M E N T ,  i n c .
18,443.72GRAND TOTAL $

4 2 6  n .  4 »4 * r h  S t r e e t ,  S u i t e  t o o

(602 )  955~z4z4  *  Te l (602 )  955 -3543  *  Fax
\1

EL Dom nu HULl)lNUb rrlA nu. UUCUUOOUHJ |, 1 vL..l vu.-

Received Time Jun- 5- 2:42PM



DATE INVOICE NO,

4/30/2003 7381>

BILL TO

Debra Gales
MW Dev¢(nlm\cnL inc.
426 North 44th Street #I00
Phocnivc AZsaws

Circle Cl'o¢'.l= Ranch Faroe! l

Enginccf of Record

PROJECT

P.O. NO. TERMS PRoJEc:'r no.

'l`8cM 02741.01

DATE \:>Escp.lpT1on QW RATE AMQUNT

4r2r20n3
4/9/2003
4/14i20nJ
4-23/2003
I/23/7ll0'!
4/28/2003
4/29/2003

4/30/2003

Water-settling waWrlinf: trenches.
Pmw\1m um on water lines. TWo seczinns pusscd, Mme ihilcd-.
Pressure zest. on section that llxifcd pmvinusly.
video sewer lines:prepping For deflection test.
Circle Cross Rfindx conslr. mtg,
l'ro-testing for dclleclion tcsW. .
Back!̀ ill`mg 8: wtr.-settling war. line trench; had to xcschedulo deflect.nm, as Johnson
Ulil's, didn'L show.
Mandrel sewer lines, tic-ins r\0I ready - wm complete tomorrow.

I
3
3
I
1
t
1

2.5

90.00
90.00
90.00
90.00
90.00
90.00
90.00

90.00

90.00
270,00
270,00

90.00
90.00
90.00
90.90

21s_oo

$I,?.(5,00TataI

4/ 03:40 PM EL DORADO HOLDINGS Fax NO. 8029553543 P. 03/15

uCIATES, INC,
11 Marshall Way #12

AZ 85251

Invoice

r

J

gr

r

R ec ei ved  T i me MaY. 23 . 3 r53PM

1



DATE INVOICE NO.

4/30/2003 7389

BILL TO

Dcblu (5x7ls.1
MMI Dcvulf2pmonL Inc.
426 N°L1ll 4401 SIMM :non
Connive AZ 85008

P.O. no. TERMS PHUJI=GT NO.

'!`&M 02741.04

DATE
c

DESCRIPTION QTY RATE AMOUNT

F1l4:un: kcalwL\̀ . lines. 2.5 90.00 225.00

`Tota I $225.08

r

8: 03:41 PM Fl. nnntwo HOIMNGS FAX NU. till?-'i-m!>.1r>4a » . _..

r

Invoice§'oc1A'nss, INC.

.. it Mamshan Way #Hz
§1¢, AZ 85251

r

J

PROJECT

Circle Cross Ranch Parcel 4
Fmpjnccr of Record

\

• us

\

o

4/24/2003

r

r

I

/r

I

i
r

»
I1 - |. . .

a

I Received Time Ma¥.23. 3:53PM »

r

I

I

r



$57,153.00
SEWER ii CONTRACT AMOUNT - $57,153.00

COMPLETE TO DATE

.WATER - CONTRACT AMOUNT - $267,058.00
COMPLErE.TO DATE $279,788.00

STORM DRAIN no CONTRACT AMOUNT _ $10,720.80
COMPLETE TO DATE $21,000.00

CHANGE ORDER #2 - CONTRACT AMOUNT $9,043.50
COMPLETE TO DATE $9,043.50

I
4 |

| u u

Questions conoeming this invoice?

Call: (480) 830-0893

SUBTOTAL
SALES TAX
SUBTOTAL
LESS 10% RETENTION
SUBTOTAL
LESS PREVIOUS BILLINGS

T O T A L A M O U N T  D U E

$15,743.84
$382,728.14
($38,272.B1\
$344,455.32

$335,967.00
$8,488.32

MAKE ALL CHECKS PAYABLE TO:

ROLAND, WEBB & ROWLAND

CONTRACTORS, INC.

ANK YOU FOR YOURBUSINESS!

.f
. f

.,r

\

INVOICE
ROLAND, WEBB & ROWLAND

CONTRACTORS, INC.
Lie. # A12 - 069917-003

o. BOX 812o
MESA, ARIZONA 85214

TEL' (480) 830-D893
FAX: (480) 641-1284

MMJ DEVELOPMENT, INC.
CIO G8»K SOUTH FORTY DEVELOPMENT, INC.
952 EAST BASELINE ROAD
SUITE #101
MESA ARIZONA 85204

INVOICE NUMBER'
INVOICE DATE:

TERMS:
JOB NUMBER:

PROGRESS BILLING NUMBER:
ACCOUNT nUMBER:

0z-os0
APRIL 25, 2003

CONTRACT
1348
FIVE

258

ATTN: MR. GREG HAHN

RE: CIRCLE CROSS RANCH PHASE ONE OFFSITES
PINAL COUNTY ARIZONA

.  4

u

..a.

r



2. HILHM

CONIJIIIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT
(Puxauanno A.R.S.Session 334008)

I

Project:
Job No

Circ le Cross Macs;

P11401

On receipt by the inndetsigned of a check(s) tom Stsumlldard Paaciiic Homes,
Continental Homes, and/'or M.M.J. Development, n innaiiler Checlg) ' ` of

M83.39 . 45224 z¢.b/mf 4Z,,5'"f03";'l
(Payee or Payee.: of Gzeclc) and when the check has been properly ezzdumfsed and has been paid
by the bank on which it is drawn, this docunuacnt becgmnes eiiictive to release any 1x1echen1ic's
lien, any state or federal gfanmly bond right, any private bond Ii8414 any claim for payment and

any rights under any similar oxrdianalnce, rule or statute related to ¢iaim 61' payment rights for
persons fn- the \lndlersigned's position that the undersigned has on the job of M.M.J.
Development, Inc. (Dlsvelopmait Adrnizdstrato0) located Ar Vineyard Road and Empire Road
(Penni County) (fob .Descriptions to the following extent. This release; cwweus a prngxess
paymcnr far all labor, services, equipment or naafemiams iinrnisheito the jobsfie o tn M,MJ'.
Deevelupmant, Inc, (Person wife: Wfwm Ukalenrigned C/mrracred) tbwotugh J - w 3 .
(Date) only and does not saver what mention, penciling modifications and changes or items
furnished after that dame. Before any recaiaient of this document relic on that person should
versify evidence afpaymenr to the undersigned. -

M mown of Check) payable to

The undersigned warrants that he: eit¥1er has already paid or will use the nannies he
rzceéves frcrm this final payment o promptly pay in 8111 all of his laborers, subcocutzacrors,
maZezrjalnzen and suppliers for all work, matezwials equipment or services provided for or to the
above xcferenced prob act up to the date of this waiver.

DATE' »!»QS» DO /an I41£5% Name) J G

g,,§ _. 8¢.
rsts==~=»-»-1 - . .

$ 1 4 - a m  / ~  8 3 4 / f e / 9

WWW
noN

. (12114)

I

I

s

¢

1



UNCONDITIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT
(Pursuant to A.R.S. Section 33-1008)

Project
Job No :

Circle Cross Ranch
PIN01 .

The undersigned has been paid and has received a progress payment in the sum of
$523.01 (Amount of Check) for all labor, services, equipment or material furnished to the jobsite
or to M.M.J. Development, Inc. (Person with Whom Undersigned Contracted) on the job of
M.M.J. Development, Inc. (Development Administrator) located at Vineyard Road and
Empire Road (Penal County) (Job Description) and does hereby release any mechanic's lien,
any state or federal statutory bond right, any private bond right, any claim for payment and any
rights under any similar ordinance, rule or statute related to claim or payment rights for persons
in the undersignecfs position that the undersigned has on the above referenced project to the
following extent. This release covers a progress payment for all labor, services, equipment or
materials furnished to the jobsite or to M.M.J. Development, Inc. (Person with Whom
Undersigned Contracted) through 4/25/03 (Date) only and does not cover any retention, pending
modifications and changes or items furnished after that date.

I

!

/

The undersigned warrants that he either has already paid or will use the monies he
receives from this progress payment to promptly pay 'm full all of his laborers, subcontractors,
mateealmen and suppliers for all work, materials, equipment or services provided for or to the
above referenced project up to the date of this waiver.

DATE: Ir§/45 Roland. Webb & Rowland
(Camp MNam

By: 4/
(Signature

646w j/3 , lb
(Print N4/n4)

M 0 4
(Title) l

NOTICE: THIS DocInvmnT WAIVES RIGHTS UNCONDITIONALLY AND
STATES THAT YOU HAVE BEEN PAD) FOR GIVING UP THOSE
RIGHTS. THIS DOCUMENT IS ENFORCEABLE AGAINST YOU IF
YOU SIGN IT, EVEN no YOU HAVE NOT BEEN PA111 IF YOU HAVE
NOT BEEN PAID, USE A CONDITIONAL RELEASE FORM.

f,



U'NCONDITIONAL WAIVER Arm RELEASE on amtxr. PAYISEENT
qgwnmummrnm A.R.S. Section33-1008)

Project
Ion No.:

C i r c l e  C r o s s  R a n c h

P11401

Theundmsiguzdhasbeunpaid`mfi:l1fora111aiJor,smv5cw qnipnmentor
msnudal inmished W the jWsite or to Roland, Wells & Rnwiaamd Qerson with Whom
Urgdensigled Canwuc::e=@ on Kim job Of MBU. IN~e=vdnpment, Inc. Qevedapmem
Adnliawtstrunawrj anddoeslnuxebywuivnandreleasean5rxi9tttom.eci1auui¢r.='slien,aaystame
orfedaalrhxtorybondnigl i ,anypdva» beboM.r ighl t ,anydai imforpaymuutmdany
righuumdmr anysiznnilarnmdimancq,ruleors» 1=at=ntereiawncd1odda:morpayment:i9[afor
pmspmlmtheundmsigned'sposi'Hon,@x¢:ept&u'8isplutedcJainnsfore'zira*wrnuLkz'm&e
amount° tsnQnE_ u

1'!1e1|n» de:lsigne=dnlansnts 1i1sthe diWrhas a]1ne1igiypddorwi1Juso&e
monies h¢r=cdvos&omthis &nalpa:ymenttopm6mpt13rpay'mfuI1a11»ofhis 1§boms,
subcqnulactam swpliers and suppiiars fora111v*ork,matmda1s oquipluusunt ora¢x'vices
psnuvidsd&ror tothsaboxnernlfunennedpzvjectupto£zedateoi'Mswdvu'...

DAM $1/(L/95

' fof "`*

H v d r o ' C o n d u : f . t  C o r p  .
{Culnglm1}vNam:)/_

{/L4/ww
.so-w=) .

D28aRA14 r~/2/1w5
*WNW:" f \

(7r¢.» » -T 6»l l \<»»</ .%J¢~
G'#l¢ )

NGTICE: THIS noctnvmnzr WAIVES RIGHTS UNCGNDlTIOT'IALLY ,Ania
STATES TEAT YOU HAVE BEEN YAID FOR G1V1NG UP tHosE 1u@irs.
ans z>ocunmre~'r IS ENFGRCEABLE AGAIl'4'ST YOU IF YOU SIGN re, EVEN
HE YOU HAVE NOT BEEN 1>A§:o.- IF YOU HAVE NOT BEEN PAID, USE A
CDNTQITIGNAL RELEASEFGRM.

I

A

i i

- !  i n

iv

..
'1l

By:



*** Slip Sheet ***

Document Name : V:\01-20-09\GINA BALL-RB\CCR PHS 1 PARCEL 5
InvoIcEs 2 of 2.pdf
008 .
CCR PHS 1 PARCEL 5 INVOICES

Document ID :
name : 2 of 2.pdf
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SEWER PHASE FIVE CONTRACT AMOUNT $141,821.65
COMPLETE TO DATE

WATER PHASE FIVE CONTRACT AMOUNT $163,789.53

COMPLETE TO DATE

$135,796.00

$157,052.00

r

r

I

I

r

' I \.
a s

P.O. Box 221 e

MESA, ARlZONA 85214

MMJ DEVELOPMENT

c/o G&K SOUTH FORTY DEVELOPMENT, INC.

952 EAST BASELINE ROAD

SUITE #101

MESA ARIZONA 85204

Questions concerning this invoice?

Cali: (480)924-3342

ATTN:

RE'

MAKE ALL CHECKS PAYABLE TO:

CANO CONTRACTING, (NC.

MR. GREG HAHN

CIRCLE CROSS RANCH PHASE ONE - PARCEL FIVE

PINAL COUNTY

CANO CONTRACTING, INC.

¢

THANK YOU FOR YOUR BUSINESS!

TOTAL AMOUNT DUE

SUBTOTAL

SALES TAX (0.0429)
SUBTOTAL

LESS 10% RETENTION

SUBTOTAL

LESS PREVIOUS BILLED

INVOICE NUMBER:

INVOICE DATE:

TERMS:
JOB NUMBER:

PROGRESS BILLING NUMBER:

ACCOUNT NUMBER:

INVOICE

TEL: (480)924.3342
FAX: (480) 641-1284

03072

APR!L 25, 2003

NET so DAYS

5125
THREE

1998

$292,848.00

$12,563.18

$305,41t.18

(s30,541.12
$274,870.06

($233,101.92

$41 ,768. 14



CONI)I'I'IONAL WAIVER AND RELEASE on PRDGRESS PMMENT
(Pursuant to A.R.S. Section 33-1008)

Project
Job No

Circle Cross 1m<=h

pn~1o1

On receipt by the mxdersigncd of a checks) Igor Standard Pacific Hoaxes,
Cu tinental H mes, andior M.M.J. Inc.
$47.748./67 Inc..
Payees of Check) and when the chock has been properly endorsed and bas been paid by the bank
on which it is drawn, this document becomes effective to release any maohadfis Lien. any state
or federal statutory bond right, any private bond right, any claim for payment and any rights

under any similar ordinance, male or statute related to clainu or payment rights for persons in the
undersigned's position that the undersigned has' on the job of M.M.J. Development, Inc.
(Development Administrator) located at Vineyard Road. and Empire Road (PinaI. Count59
(fob Doscrzjptian) 10 the following extemlt. This release covers a progress payment for dl labor,
services, equipment or maneriais fumislied to the jobsig or_V0_}¥I~§/IJ. development, Inc.
(Persowwith Whom Undesigned Contracted) through I )al:e) only and does not
cover any retention, pending modifications .and chaogOs or items fixroished after that.date.
Before any recipient of this document relies on it, that poison should vcdfy evidence of payment
to the undersigned.

Development, (maker of Check) in the sum of
(Amount of ClzecI§ payable to Cano Contract ions . (Payee or

I s

3

The undersigned warrants that he either hw already paid or will use the monies he
receives i'om this final payment to promptly pay in full all of his laborers, subcontrastoxs,
materiadmsn and euppliqrs for all work, maxemials, equipment or sefvxoes provided for or to the
aboverefeireamccd project up to the date of this waiver.

DATE: 3 ' Cano Contracting, Inc.
(&w I 4

8w/1 '"
(Signature)

Sue-Ann L . Eischen
¢prin¢Name)

Acct . Rec .
m e )

l

\

I
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lsandup.v4

Exrmsrr F-1

CONDITIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT
(Pursuant Io A.R.S. §33-1008)

Prolectz
Job No.:

I
Circle Cross Ranch
p1N(]3

check from DEVELOPMENT ADMINISTRATOR
(Amount of Check) payable to Direct

On receipt by the up reign d of
(Maker of Check) in the sum of $ 2_>'e1l Z / .
Utility (Payee or Payees of Check) and when e check has been properly endorsed and has been paid
by the bank on which it is drawn, this documeNt becomes effective to release any mechanics lien, any
state or federal statutory bond right, any private bond right, any claim for payment and any rights under
any similar ordinance. rule or statute related to claim or payment rights for persons 'm the underslgNeds
position that the undersigned has on the job of DEVELOPMENT ADMlNlSTRATOR (Development
Administrator) located at Vineyard and Empire Rd. (Job Description) to the following extent. This
rel ea cove a progress payment for all labor, services. equipment or materials fumlsned to the jobsite
or D

H z , (Date) only and does not cover any retention, pending rnodlflcations and changes or
itemslfumished/after that date. Before any recipient of this document relies on ll, that person should
verify evidence of payment to the undersigned.

OPMENT ADMINISTRATOR (Person with Whom Undersigrled Contfacled) through

1

a L
i4. l~4'

The undersigned warrants that he either has already paid or wt!! use the monies he
receives from this progress payment to promptly pay in full all of his laborers, subcontractors, suppliers
and suppliers for ail work, material , equipment or services provided for or lo the above referenced
prroleci up to the date of this airer.

Z) Q 3DATE: g

By:
I

Direct Utility_ _
npanyName)

. L/ \
ls1s~al0i@}

"-n.. _;\u vv\ M c'9@44/
me)

1

(W ye)

|

a .

4 '

~a»

7I11l02l 11:19Am
submntrackofr agreement direct utility

Received Time Al>r.25. ?I88PM



new
I# Description

cauamny
Toto Unit

Unit

Prloo Total Price
Provirus %
Complete

Pluviously
Cwnplnied

%
Comphtn

mm
Period

Complamd
this Period

Total 'as
Complain

t o  o m

Total
Completed m

r a t e

1 _s
-  .s 0% s

z Vantor Selarw Lines in Parcel 1 for Camera and Mandrel us »s 0% _s

3 pun-- Llneswere filled with mud and debris when $ $ 0% $

4 Water tram Johnson Ranch bldce-- - $ 0% s

s
»s by, 4s

8 ¢ s 9% 1s

T Vsckor Truck flop 12 In 185 2 20.00 100% . s z.zzo.oo 108% s 2,220.00

|-s s 0% cu

a n s ans s
lo s 9 s use. s

11 s $ 17'/4 s
12 s $ 0% s

13 »s s 0% s

14 -vs s 0% $

15 s s 0% s

16 s s av. 4s

11 ow s 0% s

18 s s 0% s

19 S $ 0% s

. to $ s 0% us

21 s 0% s
Z2 $ 0'/= 4s
23 s s 0% -s

24 -s $ cm s
25 s 2,220.00 8% s 100% s 2,210_00 $ z,zzo.no

1¢ a

4

r 39

Clrcla Cross Ranch
G K South Forty Dovolopment
Gilbert, Arlana
Atm: Accounts Pavabla

R O .  B o x  6 7 6 0
C]. 'l31'ld1€I}  AZ 852466760

.6
I
s

x . QEVEu

R e c e i v e d  T i m e  A p r . 2 0 .

*'u..

s

'L 5 1

Direct Utility Contractors, LLC.

E

_I
.4"

' »

8 f I 9 P M

|.

ruwolce #lass

Conipnlnted to Dot# S

RBt8\!tl0l1 s
Lass Retention $

pala to Dame
Subtotal Duo-Contxacl Amount 5

(480)730-1537
Fax (480)8974198

mobile 1 (602)919-2600
Mobile (480)7034468

Date:

2.22DJJl3

5,220.09

2,220.00

mama



Data!
I # Dascriptiun

Quanftlv
Tuhll Unit

Unit
Price Total Price

Previous %
Campier

pravlously
Gnmplstod

"A-
Complete

this
Pen°od

Completed
this P8rlod

Total %
Gpmplatv

to Date

Total
Completed Io

Data

4 s 0% _s

m
s 0% s

1

2 8 hr 75 son xv KW% s 800:00 KW% 600.09$
0% Q.s4 4I1-44 vatc h s3 s0%DS I4 s 100% s 261.28

Ii 100° A s 281.20s s '\ar 32.85 261.20 100% 205.20sali Foreman 100% 205.20B s hr 2s.s5 zos.zo wav. s 228.40
...via vhF 100% s 228.401 8 hr 28.55 zza.4.o's 9% soIe F. -sa.

l :J

s iv. s C

s
$.

-

108% s 2,895.00
\ l ' ra Is: if 33 2,805.98 100% s 2,805.00

¢s.85 av.9 - v
8" G s11 u

0% ss12
s. I . - .I alignment of Water to Fn 18" RGRCP ¢s 8%la

100% 375.00sof Water-r 100% s a1s.0o11 5 hr 75 s a1s.on a% s
Ikg wlbn ¢15 l s 163.25100°/oab 100% s. 1631518

hr 22.55 163.25$ s 128.255 100%F Fnrauaa 180% 128.2517 hr 2s.ss 1zs.2.s 142-75ss 100%lwt v F 100% s 142.75ts
5 hr 28.55 s 14z.1s 8% s

1 : IQ F. s19
s8%`$20

0% ns*¢ lays: s21
109% 785.55s.. 45 Bemis-8" ump 1no° A s 785.s5z z

1 Is 785.55 785.55 100% 205.45sre 100% s 285.45Hz
1 Is 205.45 s 205.45 s 5,900.05\g¢klng fee for HDPE s 5,900.05 .24

25
5,998.05 0% s 1gl)%

Direct Utility Contractors, LLC.
no. Box 6760
Chandler, Az 852446760

(480)730-1537
Fax (480)897-1198

Mobile 1 (602)919-2600
Mobile (480) '703-4468

4115103
éircis Gross Ranch parce!2
G K South Forty Devolopmuwtt
GNbsrt, Arizona
Ame: Accounts Favable

uuvowze #1452
Dale'

¢

Replace is" HDPE urith 18" RGRCP par request tram
Final Coxmtv'lnsnectlon- Plas was already instal\adl!l!

8 .

I

@§»

Cozimletnd to Date $
Ratantion S

Less Ratentlon S
Paid to Date

subtotal Duo-Contract Amount s

I

5,900.05

s.sc0.os

5,908.95

59
';:"-

1-»

( J
.8

"I
*

r

go
:

;-3
_-_.Ag

Received Time A1>r-l5- 8135PM



Dalai
I * Description

Quantity
Total Unit

Unit
Price wan Pltlé

PPEIYIKIIIS 54
C o m p l e t e

P r e v i o u s l y

C o m p l e i s d

%
C o m p l e t e

t h i s

P a r l o d
C o m p l e t e d
T h i s  P e r i o d

Total as
complete
to DaW

Tnul
Cumpietid 18

Date
1 s s 0% $
2 ofr=u» Pump Rental and Repatr- vandals ran Into -.s -s - 0% 1s
3 Pump and broke-yolk and-housing :Er attachedinvalca $ s 8% s
4 .s s 0% s
s s s 0% s
s s s D% s
7 Invoice 1 no sos 358.00s 108% s 388.00 150% 388.00s
8 »s .s 0% $

$ -.s 0% »s
s $ 0% $
s s 0% -s

12 s - s 0% Sto s s 0% $
14 s s 0% .s
16 s 1s. 4% 4s
is s s 0% s
11 s s 0% s
18 qs s 0% s
19 s s o% $
20 s _4. 5% s
21 .s s 9% s
22 s s av. s
23 $ s 0% s
24 s s 9% $
:es s̀ 388.00 s 100% 388.00s 388.00s

Direct Utility Contractors, LLC.
RO. Box 6780
Chandler, AZ 85246-6760

(480)739-1537
Pox (480)897-1198

Mobile 1(602) 919-2600
Mobile (480)703-4468

Clmle Crass Ranch
G K South Forty Development
Gllberi, Arizona
Attn: Accounts Payable

I N V O I C E  # 1 4 9 1 4123403

1

: . ;¥
• <44

%
UJ'l'l<0"$»fNl»,

Corqfakted M Date S
Retention S

Lass Retention $
pans co Date s

Subtotal Due~Conuact Amount $

s
s

sazumn

$81.00

388.00

I

.. - -. éouTs-§̀ ;="-.-
. c 0977*  ' \ . .

° EvELc:» puré"*

APR z 4 20513

Received Time ADt.23. 8:03PM

1
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4.



Q

¢. 4

E :
we;
354'
We

pp
m
- v

m
F!

:8I-U
.1-"

--|
1-4
4"
s

8

r

s
pp

9-
w
z

.z.u.

5:

S
s
S
r~
r*:
q
r~
4'
m

4-
.Q
u.

S.
:-2_
go.
Ia

u
z
CCSr
m

D
w
4
E
::
m
Ill
4-
<
D

F)
'S

In
m
f"J
9

n:mm
2
8
8on:
o
1w
E
or-m:>o

9
9

r
I

I

'-:

- 5.3 -

I Vu. 0*

1"

4.5
2
D

><O

I"-4* _..-
91 `.

m
m
V'

`- 9 998998 s 29sssap§s3a5[
' s u n g - l

u
Em
1

899 18' 936339 .
9
M93
H1-I*:

23

u_ :
L I
m |

L
re

z

1-"
3 g

><
q
+-

*'*""4*i"4*0.ILD-r-4IVJ~l»-¢l1-l-v-¢-4-»-l-»-l
Q

83
8

vo

* _
4%

4 .
5

u 1
u

18 .* 4

a

. ... -=-.

5384
c 1

|-'L
3

°.

8?
-4* L 8- l I  'T

$4 84

\8
*gt

Q-qt
re

v; a-  .

_u8*

u

was ""84" .

.
'sh `I.*r

--2.4¢'* `*"'°'4'». 4 ' f ' * i . , 4 *  ' ¥ . 9  * . 9 ' , 4 § ;
8; v""F°'*°°""l° . ab-; - -- .._ r* g -gg

,é  1¥¢ by
rv- .L t

5__:x:
»-O
8 £

up
,ii
, a # 9

. Y" , " '  1 .\ | \  l . »

m
E
>-
Cr
:L

» . *Q5-
1

~.°_é.
3* -4'

.§.»

_4
- 1
_IIQ.Iiw -

n _:'§_€_,=§",*
».»:

.- as "'

N
an
-4
l

F "5 F.

LL =
':'

i*-
ah.Si'

' 'Q 8 4? *;

1'!°:'f

'a..__

4 %l}=.

2
, . \

.4* -=>*.§=
i tk g . ; p '

. =*é..=T=. `

='£':.9=.58

vr ;= 'a
> -

.» f

9 •
D
al 7

oMD
T I

aU
48?
Q8

c
I l l
ca
Hz:
9

.
4
.̀

e
.

'W 1 _ ,'.':8»'E.'. |

. ` -f37 .r
`5.4"- » -» "7 *  .
' . »8 Q w w .
$ 4 3

..§1-2: 3aw;
14

,go

"'q
1

as
I
:n

:e =.=
E a

=°-==':s~*.=§4
1;_"§*t

x
_  4  w -

_*A . 9

"wt '31 .vs
§ 9

9 '
-  -  £ 4  - § " * ~»

; 4 . ¢
* 3. ..'r.n ' ,»~*'

I.r _.e-

* * ' 1 " " *

. * ~ - §  . 1 1* . |  .
~;; ,

; * . 41

! " J 4 . '
3

E '
e s t

'Qs 1 7
e a :
m m

oz:
LL!

£ 8:-1*
- -¢ 4 .J-"»-?= ...*= ='*-.=~-t *

& =  . . 8  .  " * » " - . 5  I i ¥ "
Lu L»»*3m==1»3 -.'§#~§ - -

E
* u

3
Luu - 'l

44
:->

* E .
QG.J:>

"`4.v§§__:;-.¢:: :Hit : .
.  Q . H

D
9
z
H

49 1.
-r..

£9
E
QD*
94...

ea#
xa £0

m
J

m
Q
3
J
U
z
H32 4

8 6
w

J o

z
Q
5EowmD

LI]

LU
m
a
m
.J
D.

88MM" 88 g
H

3 '1 ILE

w m m 5
m

3 Q x »so".428 m
u m 8

4 m I
J w z

" .E
. u I P
jQ$..jQ

08.l" -; 13'1_ M H g ...mawmaa a m
m ~ ¢HCH

~;=;=m
2 3 3 3m5 z

m m
m

Q
w
m
U

¢ 2 D

J U -1 M Q
o m , 9 .

a a m . m H .
> < 9

~ m z m : " ~
z £ p m 2 E F

éma9 3na2334mw@wz 344
H Q _. .

G E I Q
s a u m c Q
w  4 5 - =
M U J W
I 4 >
m y m 4 ~

m m ~ m @ ~ZMZ' " _
l 4 ~ m H m
i m a m m
8 Z G M ;
r u ~ _

m o m , I

o m m m m m m m m m m m
V _;w M

aim>= \wqspn'so
: > r

zzrm
. .

_ 3 = m x x \ 4  m Q9 3 8
m 4 4 m

8 WW- 1-HE m. w J J G & 4 D J r. m & J D H H z ¢ w
- ' g r ee n M 3 8 3

v _ & 3 U € J .J E P E Z & MDLlJLu¢u1@'i 1-4`GY"""&.WQMB.*!E

I 1 R

d

:u

UJ
o
o
>
z

I

Z.
<
H z

1-
z
LUoz

QS
Ou.

ID
m
(U

Sm"
vrxm

u- cum
2-
Z S
U J ! - n G
: r e m e n

+4 d '

' 2 m
l L X . J

u m m

mw_JQzCr
£1

H

m\.
¢
9
r~
9s
s-

N
~r
r~
4'
m

to
m
pp
S

ED
LT
Ru
cu
sf
S

w r - |-o

>-

H \ G
_j
H W
t-

g
l y - m
LI
UP I
m o
*'1 I

Q Q .

m
nr:
D
I..
u
Cr
¢z
| -
z
QL i

: _ 1
___|
. J

m

83 $8
M n m»Rx m
U Z LJ

Lu
my
m r -
D l -
M H

EF!noED
zAnaxi

I gr;
'4.1
is:
z
a

LJ

9
LT
r-
lD
I
lB
q-
grID
an

N
G

z
m
m
:s
U

N
Cr

m
4'
m
tn
m

¢ 1 r e u v in! 'u' 4 .5 -9 - Q-l

S89SQSQSSSQ
U I

. . . . . z

é

_ a .41. ' z 48 8 8 8' 4.9"9 8 9 9; .»:=..-*: 1
4 ~ 1 . 9 " ; - v  -. 51. - -.12 soa 4 -. 1» h

¢ 4 '_ ' . - ' .  » :o l g- =a= '-=4  9 ;  . \
qw '|_ L B . . . _ ._  . .

'Div 'I\ d
.1 -4 »
. | . _ _  * . |» » \ . -  " \ .  » - °| _  -0 * J, m 1_1.._ i n  '
J ? " •  a " !- ° 1  ' ._

n \ 4-S-1 ;'\ v t
\;.. -..
. 1 . .v*• ;  "1  Ag  :
9 • . `

GM¢r~
.wsswww a mMNMNNN ¢

5. .. _ :

Ur  Hz
Ag; ;¢
. 4 ';\

-g

9 8 8 9
849745

I b I D
t - / ~ » 4

L.949

D.Dax:D.
trD

<5
ea
¥'°J

3 » -
1 3 3
aL»>f r o

m y
c m

8 2
- J I
0 . t -

grHM¢_Jil'Jl.UmmIDatUJ.JUNHOl.LJ

O
| -

L I
E
m
n :

Cr:
u

144'IDmI4~r~Ssm

c ;

L f :
_,--
-....-

L I I
. .
.-. » .

I

I
J
I

t
I

m

4 8an8 ..
Received T»e~Avr §

.caour

D.

m

Q

•
I

m a n . M n .. - S r  |
V1!DQI$"fYl;4' \0S~E¢'S
2 $ 8 8 3 . I I 1 h N 8 U J U ¥ r - l Q - 4 ~ 4

CU m m m0 3  M z ~ r ~ t ~ r ~ r ~ > r ~ | ~ m m - . n ¥l & ' - 9

6z
. JODI|..zn



Decal
I # Description

Quantity
Trial unit

Unit
Prime .Total Polos

Previous %
Cnmpleiau

Previously
Compietnd

%
Gampieta

this
parred

Oompleflad
this Period

'ems as
Gomplats

w Date

Tolt l
Completed m

Dale

1 s s 0% $
z s s 0% -s
3 Sewer Installation: s s 9% s
4 D s 0% s -
s Video Sewer Line for Johnson Utllltlas Approval s 0% s
6 1 r attached Invoice s s 0% s
1 -s s 0% s

invoices + 5% 1 IS 1220.52 s 1 o.sz too'/. 1,220.52 100% s 1,220.52

s s 9% $
19 s 0% s
11 s s 0% $
12 ~»s s 0% ~»s
13 s ¢s 0% -s

s 9% s14. Q

as an n% s
15 - -s ll ax s
17 s 0% s
18 s av. s
19 s s 0% s
20 s s av. $
21 s _ is 9% s
Hz s $ 8% s
Zs s s 0% s
24 $ $ 0% »$
Zs Is 1 .62 0% »s 100% s 1,229.52 1,220.82 Is

.Direct Utility Contractors, LLC.
RO. Box 6760
Chandler,AZ 8524-6-6760

(480)730-1537
Fax (4-80)897.1198

Mobile 1 (602)919.2600
Mobile (480)703-4468

Circle Cross Ranch Parcel 1
G K South Forty Development
snbert. Arizona
Attn: Accounts Payable

luvoucs #1514 Date ' uzsroa

u

X

I

Czmipletad to Date $
Ruisntlon $

Less Retautinn 3
Paid m Date

Sublnial Duo-Coniract Amount S

1,229.62

1,220.62

1,220.62

r

W
9\L

W
M

I

i

Received Time Apr.26. 6 r43AM
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SERVICE cannsm of 1 1/2% per month (APR 18%) on all invoices over 30 days o l d

CCTV 5S09' OF 8" NEW SEWER/7.75 BRS @ $_15O HR

DIRECT UTILITIES
P o BOX 6760
CHANDLER AZ 85246~6760

PiPE
rnatesslounn we

SEFWW6

I

9 3

Service at :

r

*M In l Hr.. 1... *

4

I N v o I c E

CIRCLE CRDS8 BNCH PCL 1

A Division of Hoffman Southwest Corporation

State Contractor #ROC 175955

TOTAL

SUBTUTAL

Invoice #: 34362
INV: Date: 04/23/03

1162.50

1162.50

1162.50

(Please detach and return with your paywnnant)

DIRECT UTILITIES
P o BOX 6760
CHANDLER As 85246-6760

Invoice 8. 34362
Inv. Date: 04/23/03

CIRCLE CROSS RNCH PCL 1 BALANCE DUE: 1162.50
(602) 561-3944 FC!! (602) 8612222 l""°* F-"ml" Qyeet. Phoenix, Fzrlzono 85009

8:43AM
Rece:v.ed T»me'Aot.26.
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I BAM H0-l358 P- 2/3
I

I

CONDITIGNAI x wA1iutR AND RELEASE ON PROGRESS PAYMENT
(plum to AJLS. Section33-1008)

Project
Job No.:

Circle Cross Ranch
PIN01 .

On receipt by the undcxsigncd of a check(s) Hom Standard Pacific Homes,
Continental Homes, and/or IVLMJ. Development, Inc. (maker of Check) in the sum of
512,488.19 (Amozmt of Check) payable inDirectUt ilit v Contractors,LLC (Payee or Payees of
Cheelg) and when the check has been ptflperly endorsed and has been paid by the bank on which
it is drawn, this document becomes effective to release any mechaanids lien, any stale or federal
statutory bond right, any primate bond right, any claim for payment and any rights under any~
similar ordinance, mle or statute rela'led to claim or payment rights for persxurns in the
undersignecfs position that the undersigned has on the job of M.M.J. Development, Inc.
(Development Adnafrgtlvtrator) located at Yixxeyard Road and Empire Road (Final County;
Uob Description) to the following extent. This release covers a progress payment for all labor,
services, equipment or ma*¢en'a1s lilumishcd to -the jobsiic. or ro M.M.J. Dsvdopinenr, 1119:.
(Person with Whom Undersigned Contracted) through 4/25/8a Date) only and doeslxlo: cover
any rdcntion, pending modi5catioms~and changes or items flmuishcdhfkér that date. ~Be{ore ériy
recipient of this document relics on it, iianx person should venLt'y evidence of payment .to (he
undersigned. `

'\

The undersigned warrants that he either has aukeady pad or will use the monies he
receives from this maj payxnem to promptly pay 'm fun all of his laborers, subcontractors,
xnaterialmen and suppliers for all work, materials, equipment or services provided for or lo the
above rsfcrenced project 'p to the date of this waiver.

DATE: ,
I

441 <03 Dirac
(Compo

Ty Cnutrzntnrs
' a d

c

Invoice n° . 1491, 1514, 4, 1469, 1462
854
(Sisww

_
wAv0< 9

WrfnrName)

Mile) .

I

|

t

J

Received Time May. 9. 4:00PM
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UNCONDITIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT
(Pursuant to A.R.S. Section 33-1008)

Project.
Job No.:

Circle Cross Ralf ch
PING1

The undersigned has been paid and has received a progress payment in the sum of
$124.299.76 (Amount of Check) for all labor, services, equipment or material furnished to the
jobsite or to M.M.J. Development, Inc. (Person with Whom Undersigned Contracted) on the
job of M.M.J. Development, Inc. (Development Administrator) located at VineyardRoad and
Empire Road (Final County) (Job Description) and does hereby release any mechanic's lien,
any state or federal statutory bond tight, any -private bond right, any claim for payment and any
rights under any similar ordinance, mle or statute related to claim or payment rights for persons
in the unde1° signed's position that the undersigned has on the above referenced project to the
following extent. This release covers a progress payment for all labor, services, equipment or
materials furnished to the jobsite or to M.M.J. Development, Inc. (Person with Whom
Undersigned Contracted) through3/25/03 (Date) only and does not cover any retention, pending
modifications and changes or items furnished after that date.

The undersigned warrants that he either has already paid or will use the monies he
receives from this progress payment to promptly pay in full all of his laborers, subcontractors,
materialmen and suppliers for all work, materials, equipment or services provided for or to the
above referenced project up t the date of this waiver.

i*

DATE: I1%2,47 03 / C Direct.Utility Contra ors. LLC
(Cong ay Name)

3 FE
By
(Signat§7'e)

I UP v v u M
(PTIHI J

W in

NOTICE: THIS DOCUMENT WAIVES RIGHTS UNCONDITIONALLY AND
STATES THAT YOU HAVE BEEN PAID FOR GIVING UP THOSE
RIGHTS. THIS DGCUIVIENT IS ENFORCEABLE AGAINST YOU IF
YOU SIGN IT, EVEN IF YOU HAVE NOT BEEN PAID. IF YOU HAVE
NOT BEEN PAID, USE A CONDITIONAL RELEASE FORM.

¢

L
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f
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I
Project:
Job No.:

UNCONDITIONAL WAIVER AND) RELEASE ON PROGRESS PAYMENT
(Pursuant to A.R.S. Section 33-1008)

Circle Cross Ranch
P1N01

f

The undersigned has been paid and has received a progress payment in the sum of
$ (Amount of Check) for all labor, services, equipment or material furnished to the
jobsite or to Direct Uti l i ty Contractors, LLC (Person with Whom Undersigned Contracted) on
the job of M.M.J. Development, Inc. (Development Administrator) located at Vineyard Road
and Empire Road (Penal County) (Job Description) and does hereby release any mechanic's
lien, any state or federal statutory bond right, any private bond right, any claim for payment and
any rights under any similar ordinance, rule or statute related to claim or payment rights for
persons fn the undersigned's position that the undersigned bas on the above referencedproject to
the following extent. This release covers a progress payment for all labor, services, equipment or
materials furnished to the jobsite or to Direct Uti l i ty Contractors, LLC (Person with Whom
Undersigned Contracted) through3/25/03 (Date) only and does not cover any retention, pending
modifications and changes or items punished after that date.

The undersigned warrants that he either has already paid or will use the monies he
receives from this progress payment to promptly pay in full all of his laborers, subcontractors,
materialmen and suppliers for all work, materials, equipment or services provided for or to the
above referenced project up to the date of this waiver.

DATE: Mountain Country Supplv DBA
Turf Irrigation and Water Works
(Company a

p"-4~Byx f ( 1 .
($ignature)

d/»4 6 _,'64,4» eAs~3;l)

4. I

Wring Name)

4440-/1° I}"»<./L
(We)

I

NOTICE: THIS DOCUMENT WAIVES RIGHTS UNCONDITIGNALLY AND
STATES THAT YOU HAVE BEEN PAH) FOR GIVING UP THOSE
RIGHTS. TH1s.Doc1nvna:nT IS ENFORCEABLE AGAINST YOU [F
YOU SIGN IT, EVEN IF YOU HAVE NOT BEEN PAID. IF YOU HAVE
NOT BEEN PAID, USE A CONDITIONAL RELEASEFORM.

F

v

r

I



Invoice total 2,996.50

amer

g.K South Forty Development, Inc.
attn: Greg Hahn
952 E. Baseline Rd, Suite 101
Mesa, AZ 85204

Invoice number
Date

15030
3/29/03

Contract 012002041 C
Circle Cross Ranch - Parcel 2
Scope of Work: Per Proposal Dated April 29, 2002

Parcel 2

Customer ID: 01-00935

For Services Through March 29, 2003

compact
Amount

Percent
Complete

Billed
To Date

Previously
Billed

Current
Billed

1 ,000.00

6,716.00

7,475.00

2,195.50

o.oo

Item Description

1 Control Sheet

2 centerline Contra!

3 Sewer Main

4 Water Main

5 Eledrlc

6 Street Lights

7 Curb

8 Subgrade

g ABC

10 Survey Monuments

11 Walls

12 Reset Property Pins

13 As~BuiM

100.00%

85.55%

100.00%

82.41%

0.00%

0.00%

0_00%

o.oo%

0.00%

0.00%

63.69%

0.m %

4_48%

1 ,000.00

6,716.00

7,475.00

5,192.00

0.0o

0.00

0.00

0.00

0.00

0.00

2,500.00

0.00

462.50

0.00

0.00

0.00

2,995.50

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

Contract total

1,000.00
7,850.00
7,475.00
5,300.00
8,575.00
2,300no

15,500.00
3,275.00
3,275.00

2,050.00
3,925.00
6,100.00

100325.00

75,950.00 30.74% 23,345.50

0.00

0.00

0.00

0.00

0.00

2,500.00

0.00

462.50

20,349.00 2,996.50

Contract

Outstanding invoices

invoice
Invoice

Number

14469
14732

Amount

272.50
2,195.50

Date

2/1/03
3/1 /03

'Total Lihpaid invoices 2,468.00

AMEC Infrastructure, Inc
C/O HSBC Bank Canada
PO Box 12700
Seattle, WA98104

Page 1  o f  z
Payment is due upon presentation of invoice. A finance charge of 1-1/2% per month may be charged on past due accounts,

Federal Tax ID#88-0350714 Direct all billing inquiries to your
AMEC Infrastructure. Inc. Billing Manager

wvvw.amec.corn



1,393.50Invoice total

amer:
,..~._

~.,.; .

é&K South Forty Development, Inc.
Attn: Greg Hahn
952 E. Baseline Rd, Suite 101
Mesa. AZ 85204

invoice number
Date

15032

3/29/D3

Contract 0120020416 .
Circle Cross Ranch - Parcel 4
Scope of Work; Per Proposal Dated April 29, 2o02

Parcel 4

Customer ID: 01 -00935

For Services Through March 29, 2003

Conlrattt
Amo u n t

P ercen t
Co mp lete

B i l le d
T o  D a t e

P r e v i o u s ly
B i l led

Cu rren t
Bi l ledI tem Descript ion

1 Contro l S h e e t

2 Centerl ine Contro l

3  S e w e r  M a i n

4  Wa t e r  M a i n

5 Electr ic

e Street  L ights

7  Cu rb

8  S u b g rad e

g  A B C

10 Su rvey Mo n u men ts

11  Wal l s

12 Reset  p roperty P ins

13 As_Bums

0 . 0 0

0 . 0 0

0 . 0 0

1 ,393.50

0 . 0 0

0 . 0 0

0 . 0 0

0 . 0 0

0 . 0 0

0 . 0 0

0 . 0 0

0 . 0 0

0 . 0 0

Contract  Rota\

800.00

4,825.00

5,725.00

5,100.00

4,100.00

1 ,750.00

11 ,5oo.oo

2,025.00

2,025.00

1 ,550.00

2,400.00

3,a00.00

6,350.00

51,9s0.00

1 0 0 . 0 0 %

9 7 . 4 7 %

1 0 0 . 0 0 %

8 4 . 3 1 %

0 . 0 0 %

0 . 0 0 %

0 . 0 0 %

0 . 0 0 %

0 . 0 0 %

0 . 0 0 %

5B . 23%

0 . 0 0 %

1 5 . 9 4 %

3 4 . 5 3 %

8 0 0 . 0 0

4 , 7 0 3 . 0 0

5 , 7 2 5 . 0 0

4 , a o o . o o

0 . 0 0

0 . 0 0

0 . 0 0

0 . 0 0

0 . 0 0

0 . 0 0

1 , 391. so

0 . 0 0

t , 0 1 2 . 5 0

1 7 , 9 3 8 . 0 0

8 0 0 , 0 0

4 , 7 0 3 . 0 0

5 , 725 . 00

2 , 906 . 50

0 . 0 0

0 . 00

0 . 0 0

0 . 0 0

0 . 0 0

0 . 0 0

1 ,397.50

0 . 00

1 , 012 . 50

16 , 544 . 50 1 \393.50

Contract

Outstanding invckzes Amount

r

Number`

14380
4734

Date

2/1/03
3/1/G3

2,139.50
2,908.50

J

Invoice
Invoice

go./ Q 'Total unpaid invoices 5,046.00

_gag ll 9 znfxa

Page 1 of 2
. 3x

`\Payméagjs gggxpon presengaii oj4i8voice. A finance charge of 1-1/2% per month may be charged on past due accounts.
~v€" ~. _ . _ . . . .AMEC infrastructure, 333 " y'_.!.f;.>l-iv» ' Federal Tax ID# B6-03507t4 Dxrecl all bkilmg \r\qulrles lo your

0/0 HSBC Bank Canada AMEC infrastructure, Inc. Bi\iing Manage
PO Box 12700
Seallle, WA 98104 www.amec.<:om



Invoice total 4,256.00

|

\
l

,. \_

F

3 . . . »Payment IS due upon presentation of my

AMEC lnfrastrucfu,
CIO HSBC Bank Cana
PO Box 12700
Seaftfe, WA 98104

Contract

Outstanding invoices

Invoice 1447o
Invoice ,_.,_,._, 14735

/" i sun ~~ . ,

M' Q 3 fggc 'a .

4 Ne. A finance charge of 1-
I g d T 4e ; i * 8 1 = . Q p w " = € i  / f Fe Aral ax ID# 86-035071

contract 012002041F
Circle Cross Ranch - Parcel 5
scope of  W orld Per Proposal Dated April 29, 2002

Parcel 5

y"€"sauth Forty Development, inc,
388m Greg Hahn

952 E. Baseline Rd. Suite 101

Mesa, AZ 85204

For Services Through mérch 29, 2003

Item Description

Control Sheet

2 Centerline Control

3 Sewer Main

4 Water Main

5 Electric

6 Street ughs

7 Curb

8 Subgrade

9 ABC

10 Survey Monuments

11 Walls

12 Reset Property Pins

13 As~Builts

Contract total

Number

'a
3

x

M

www.amec.corn

'Total unpaid invoices

GO ,675.00

900.00

6,450.00

5,900.00

58300.00

s,4oo.oo

1,900.00

12,200.00

2,700.00

2,700.00

1,500.00

3,225.00

5,000.00

8,500.00

Contract
Amount

1  o f  2
1/2% per month may be charged on past due accounts.

Percent
Complete

100.00%

45.53%

100.00%

8o.3o%

0.00%

0.00%

0.00%

0.00%

0.00%

0.00%

40.47%

0.00%

7.94%

Date

2/1 /03
3/1/03

25.91%

Customer ID: 01~00935

Invoice number
Date

15,979.00

900,00

2,943.00

5,900,00

4,256.00

0.00

0.00

0.00

0.00

0.00

0.00

1,305.00

0.00

675.00

Billed
To Date

amer

4,100.50
3,547.50

Direct all bilfireg inquiries to your
AMEC Infrastructure, Inc. Billing Manager

Amount

15033
3/29/03

Previously
Billed

11,723.00

900.00

2,943.00

5,900.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

1 ,305.00

0.00

675.00

Page

7,648.00

0.00

0.00

0.08

4,256.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

4,25s.00

CulTent
Billed

I



4`80a485:s70 AHEC INFRASTRUCTURE

CONDITIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT
(P1niB\lanf to A.R.S. Scction33-1008)

W0-1362 p .  6 / 8 @0o5

ol&o6Q~0"°fl€
o

ET
F
6~Project:

Job No
Circle Cross Ranch
PIN01 .

on receipt by the undersigned of a check(s) from Standard Pay:iHc Homes,
Continental Homes, andlor M.MJ. Development, Inc. (maker of Check) in the sum of
320,466.00 64mount Ry" Check) payable to AMEC I1ul8'astrHcture. Inc. (Payee or Payees c f
Check) andwhen the check has beenproperly endorsed and has been paid by the bank on which
it is drawn, this document becomes effective to release any xnerrhenids lien, any state or federal
slziutory bond right, any private bond right, any claim for payment and any rights under any
similar orrlf iulalnce, rule or statute related to claim or payment rights for persons in the
undersignecf é position that the tmdexsigned has on ill job of lV[.l\£LJ. Development, I n ;
(Deveinpinent Administrator) localed at Vineyard Road and Empire Road (Find County)
(Job Desavption) to the following extent. This release covers a progress pawmnnent for all labor,
services, =<111ip111w¢ or materials funmnishenl to the jobsite or to M.1VI.J. Development, Inc.
0'erson with W&om Undersigned Confracteai) through 4/25/03 Date) only and does not cover
any retention, pending modifications Md changes or items furnished Mer tbadi dare. Before any
recipient of this document relies on it, that person should verify evidence of payment to the
0JudeISigI1ed_

"¢
9

;

'I'hLs u.ude=rsigned warrants that he either has already paid or will use the monies he
receives firm this final parynnent to prunnqatly pay in full all of bis laborers, suibcocutrsctors,
Jnuaterialman and suppliers for ad! work, materials, equiprnant or services provided for or to ha
above referenced project up to the dare of this waiver. .

DATE; § / ° § / / 9 3 AMEC llnlll irastrucilure. Inc.,

I
¢

(Camp Noam)

8
65i
_.....9\tl9»\[ F/C8/{
(A'>'WN"w4l

A c w / = » m ' r
(Wye)

I.

R ec eived  T ime May.  Q .  l  2£00P M



54594: U J ihlbb .L1u.J.\!:|.u.J 1.|.\1..»vJ. uu...u

93ncormmonAL WAIVER AND RELEASE ON PROGRESS PAYMENT
(Pursuant to A.R.S. Section 33~1008}

Pr¢>jcct:
iiob No

Circle Cross Ranch
PIN01

The undersigned has been paid and has received a progress payment iN the sum of
$28.ll58.50 (Amount of Check) for all labor, services, equipment or material furnished to the
jobsite or to M.M.J. Development, Inc. (Person with Whom Undersigned Contracted) on the
bob ofM.M.J. Development, Inc. (Development A.dnninistmtor) located at Vineyard Road and
Empire Road (Final County) (Job Description) and does hereby release any mechanic's lien,
any state or federal statutory bond right, any private bond right, any claim for payment and any
tights under any similar ordinance. rule or statute related to claire or payment tights for pemsone

.in the tmdersignecfs position that the undersigned has on the above referenced project to the
iinllowiug extent. 'lThis 1elcase covered a progress payment for all labor, services, equipment or
materials timnished to the jobsite or to M.M.J. Development, Inc. (Person with Whom
Undersigned Contracted) through3/25/03 (Date) only and does not cover any retention, pending
inodificutions and changes or items famished after that date.

The undersigned warrants that he either has already paid or will use the monies he
receives from this progress_payn1ent to promptly pay in full all of his laborers, subcontractors,
materialmen and suppliers for all work, materials, equipment or services provided for or to the
above referenced project up to the date of this waiver.

'  \

4"

-

DATE: 4 l8018 MAC IJnL5rasI:lruct\;re. Inc.
(Ca1u4panyNmn¢)

By: 1 Q
($is"%"" =/

(own!Name]

Ac co ~1A=%9L/'

©c,@Le-

.
|.
i
2• (W£le)

SNOHCE : THIS DOCUMENT WAIVES RIGHTS UNCONDITIONALLY AND
STATES THAT YOU HAVE BEEN PAID FOR GIVING UP THOSE
RIGHTS. 'mis DQCUMENT IS ENFORCEABLE AGAINST YOU IF
YOU SIGN re, EVEN IF YOU HAVE NOT BEEN PAm. IF YOU HAVE
N()'1l.BEENPAID, USE A CONDITIONAL RELEASE FORM

,I

94
8y?;,;o2oLlIQ~8'

Received Time A0r.38. 3:40PM
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DATE INVOICE NO.

2/28/2003 7235

PROJECT

CollectorRoads
Engineer of Record

BILL TO

Debra Gales
Circle Cross Ranch LLC
426 North 44th Street #we
Phoenix AZ 85008

P.O. no. TERMS PROJECT no.

T&M 02741.07

D AT E DESCRIPTION QTY RATE AMOUNT

Bedding for water ac sewer was waived by JohansonUtilities, and approved by Pima! Co.-
discussed imation with Matt Olsen.
Phone conversation with Gary Larson of Johnson Utilities; requested letter waiving
bedding material for waiter & sewer. Gary recommended I contact GrantHinderer of
WLB for letter. Grant, however, states that such a letter should come from either the
project soils engineer, or Johnson Utilities.
Instal l ing water line south ofBIahman.
Raining; jobsite too wet to work.

¢

fg -38/Q' -
4

\/

1

2

1
1.5

90.00

90.00

90.00
90.00

90.00

180.00

90.00
135.00

- £}§i'm;82 {_';*z¢=4_c;l'1.»-'
-. an \:* f̀ Total $495.00

I

C

away #12
38325 I

Invoice

r

x

2/3/2003

2/7/2003

1/12/2003
' ' 2/14/2003

I

G



DATE tnvolcE NO.

2/28/2003 7229

PROJECT

Circle Cross Ranch PareeLI I
Engineer of Record

BILL TO

Debra Gales
MM] Development, Inc.
4z6 North 44thShut #100
Phoenix AZ 85008

P.O. no. TERMS PROJECT no.

T&M 02741.01

DATE DESCRIPTION QTY RATE AMOUNT

mnalnng waterlines.
Installing we' line on Ayreshire Tr.; installing-wtr gem-vices on Belgian Blue Ct.
Installing water services along cast side of parcel; installing hydrant tap @ lot 58.
Installing water sen-vices along south side of parcel.
Obtain info from CIT and AMEC - issue letter to Carol Grurnley for pad elevations &
pressure tests on collector rd. water lines (includes Par's. 2,4,&5).

Contract Value* $6,635.00

Previous Billing:

984,289 ='=oé?x2
.

Invoice #6981 315.00
Invoice #7051 810.00
Invoice #7092 270.00
Invoice #7159 180.00
This Billing: $450.00
Total: $2025.00

Remaining Contract Value: 84,610.0Q

,/Q"
5
e /we 18

l
1
1
I
1

90.00
90.00
90.00
90.00
90.00

90.00
90.00
90.00
90,00
90.00

\̀ '
asv8a.09'""' Total $450.00

C

Way #12
85251

Invoice

I
r

2/4/2003
2/10/2003
2/12/2003
2/18/2003
2/28/2003

.l
\t\ A

J



DATE INVOECE no.

2/28/2003 7230

PROJECT

Circle Cross Ranch Parccl 2
Engineer of Record

Debra Golds
MM] Development, Inc.
426 North 44th Sheet #100
Phoenix AZ 85008

P.O. no. TERMS PROJECT NO.

T8cM 02741.02

DATE DESCRIPTION car RATE AMOUNT

Working on sewer services.
Sewer trench backfill - Barzona Tr. & Com'ente Ct.
Workingbackfill on Corriente Ct.; size too wet to do much- else.
Installing sewer services at southwestcomer area; backfilling sewertrench on Holstein

Tr.
Working sewer trench backfill onHolstein Tr.

C0ntrBct Vglugg $14,066.00

PreviousBilling:
lnvoice#'7093 585.00
Invoice #7160 90.00
This Billing: $405.00

Total: $1,080.00
RemainingContract Value: $12,986.00

,/* x
9

1

1

0_5

1

I

90.00
90.00
90.00
90.00

90.00

90.00
90.o0
45.00
90.90

90.00

4: fQS Q 1885

. \ " »3 Total $405.00

Invoice
311 Way#12

'§3251

-

BILL TO

2/4/2003
2/6/2003
2/18/2003
2/25/2003

1-
. _,an
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2/27/2003
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DATE INVOICE no.

3/31/2083 7303

BILLTO

Debra Gnlw
M M I Development, Inc.
426 num 44th Sheet#100
Phoenix AZ 85008

PROJECT

Circle Cross Ranch Pilate!2
Engineer ofkecord

P.O. no. TERMS PROJECT no.

T&M 02741 .02

DATE DESCRIPTION QTY RATE AMOUNT

Backfilling/water-settling sewer trench - west end off-lolstein Tr. Started water system
installation north side ofparcel.
Installing water system; presently on Barzona Tr. working eastward along Corn'ente Ct.
Backmxitrg sewer trench along Dexter We., installing water services on Hereford, and on
Jersey We.
Installing war. services at e/end o/Jersey We., backfilling & compacting sewer trench at
Banana 8: Gaston.
Inspected thrum blocks, for water system, in area north off-Ioistein Tr.
Wtr. main installed on Dexter Way, installing wiz services on Holstein Tr.
Installing wt. line on Garcon; installing war. services on Dexter Way,
Finishing up with war. main inmallation currently tying in a Dexter & Charhray Dr.
installing F/H's and ending for thrust blocks - south half of parcel.
Prepping war. line trenches for gas line placement - south 1/2 of parcel.

Contract Value: $14,966.00
Previous Billing:
Invoice #7093 585.00
Invoice #7160 90.00
This Billing: $1,260.00

Total: $1,935.00

Remaining Contract Value: $12,I3I.00

»

1.5

I
2

1.5

2
I

LE
l

1.5
1

90,00

90.00
90.00

90.00

90.00
90.00
90.00
90.00
90.00
90.00

l35_00

90.00
180.00

13s.00

180.00
90.00

135.00
90.o0

135.00
90.00

. , - 9 - 5 .__
f 9 994 If

'» =-' '
$!,260.00Total

f
r

11~tc.

he Way #12
et As 85251

Invoice

/

3/3/2003

3/5/2003
3/7/2003

x 3/12/2003
_.24-

48 3/14/2003
9 3/18/2003

3/20/2003
3/24/2003
3/26/201
3/28/2003
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x
/

-faA253 .

88393 €§9"=



DATE iNVOICE no.

2/28/2003 7232

BILL T O

Debra Gales
MMI Development, Inc.
426 North 44th Street #100
Phueznix AZ 85008

PROJECT

Circle Cross Ranch Parcel 4
Engineer ofkecord

P.O. NO. TERMS PROJECT no.

T8cM 02741.04

D AT E DESCRIPT ION QTY RATE AMOUNT

Setting MH's & backfliling sewer tranche..
Bacldilling & compacting sewer trenches.
Backfilling sewer trench.
Water-settling sewer trenches.
Started work on water system, commence at southeast comer of project.

Coptzact Value: $8,652.00

Previous Billing:
Invoice #7095 225.00
Invoice #7162 90.00
This Billing* $405.00

Total: $720.00

Remaining Contract Value: $'/,93100

I

Il

.. " I ?O98 !̀»- ̀ \
.*'%'~F~'83 \ .

/0 E

1

1

1

0.5

1

90.00
90.00
90.00
90.00
90.00

90.00
90.00
90.00
45.00
90.00

u

o
¢̀%3;'-

g

4
1
\

$405.00Total

TES, INC.

ilkarshdl Way #12
e, AZ 85251

I n v o i c e

2/3/2003
2/10/2003
2/12/2003
2/18/2003
2/25/2003

I,-



DATE INVOlCE no.

3/31/2003 7305

BILLTO

Debra Gales
M M ] Development, Inc.
426North 44th Street #100
Phoenix AZ 85008

PROJECT

Circle Cross Ranch Parcel 4
Engineer ofRccord

P.O. NO. TERMS PROJECT no.

T&M 02741.04

D AT E DESCRIPTION QTY R A T E AMOUNT

Started work on waler system commenced at south side of parcel.
Installing water system, working south to north - presently on Bfansvs Wy.
Installing water line - working on Welsh Black Cir.
Finishing up with installation of war. main .. presently on Belmont Red Circle.
Inspected thrust blocks for water system (entire parcel); mum installing war. services.
Installing war. valve sleeves.
War. system completed - waiting on gas 'mstallatiosn
Deflection tests on sewer line.

Contract Value: $8,652.00

Previous Billing:
Invoice #7095 225.00
Invoice#7162 90.00
This Billing: 1,035.00

Total: $1,350.00

Reanaixxing Contract Value: $7,302.00

I

4 -

1.5
1
1
1
2
1

0.5
3.5

90.00
90.00
90.00
90.00
90.00
90.00
90.00
90.00

135.00
90.00
90.00
90.00

180.00
90.00
45.00

315.00

Q § ;U9T¢ .

923 x.»  \
»;3- 'i

Total $1,035.00

I

I
I
I

I

I

3/3/2003
3/5/2003
3/7/2003
3/12/2003
3/14/2003
3/18/2003
3/20/2003
3/24/2003

Way #12
e, As 85251
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DATE INVOICE no.

2/28/2003 7233

PROJECT

Circle Cross Ranch Parcel 5
Engineer of Record

BILL TO

DebraGolds
MM] Development, Inc.
426 North 44th Street #100
Phoenix AZ 85008

P.O. no. TERMS PROJECT no.

T&M 02741.05

. DATE DESCRIPTION QTV RATE AMOUNT

Installing sewer; working on southeast comer area of parcel.
Installing sewer at south side ofparcel.
Working on sewer install, southeast corner areaof par.
Installingsewer on Bxangus We,; installing sewer services on Gertrudis.
Installingsewer system.

Contract Value: $4,370.00

Previous Billing: $0

This Billing: $495.00

Remaining Contract Value: $3,875.00

n"

\
Ei

, 49154 FO8?x»\
.e_ v

/Q
4 -be=1

1.5
I
1
1
1

90.00
90.00
90.00
90.00
90.00

135.00
90.00
90.00
90.00
90.00

g\
M

$495.00Total

INC.

hall Way #12
AZ 85251

Invoice

2/3/2003
2/4/2003
2/6/2003
2/10/2003
2/12/2003

QEHELW .



DATE INVOICE no.

3/31/2003 7306

BILL TO

Debra Gomes
MMI Development, Inc.
426 North 44th SUCCE #100
Phoenix AZ85008

PROJECT

Circle Cross Ranch Parcel 5
Engineer of Record

p . o. NO. TERMS PROJECT no.

T&M 02741.05

DATE DESCRIPTION QTY RATE AMOUNT

Backfilling & water-settiing sewer trenches.
Bacldilling & watensettling, working on Angus Wy.
Compacting sewer trenches - working on Santa Gelrtludis.
Started installation of war. system; presently on Danish Red Tr.
Installing war. systengcunently at Brangus We. & Damietta Tr., working eastward.
Installing am. main on Karen Swiss Cir., also, on Santa Gertrudis Cir.
Installing w'tr. main on Angus Rd.; installing F/H's & exc'ing for thrust blocks it° om
Saloon Tr., to north.
Trenching for war. services, preparing to install same.
Installing F/H's, presently working on Danish Red Tr.
Installing war. services dong somhemmost streets of parcel.

Contract Value: $4,370.00

Previous Billing: $0
This Billing: $945.00

Remaining Contract Value: $3,425.00

I

i

1
I
I
1
I
1

1.5

1

1

1

90.00
90.00
90.00
90.00
90.00
90.00
90.00

90,00
90.00
90.00

90.00
90.00
90.00
90.00
90.00
90.00

135.00

90.00
90.00
90.00

.4 ~e<3'~§T%-§ F89r=,I
x

T o t a l $945.60

a .

INC.

éhdl Way #12
85251

I n v o i c e

3/3/2003
3/5/2003
3/7/2003
3/12/2003
3/14/2003

. -..3na/2003
9 8 3 / 2 0 / 2 0 0 3

3/24/2003
3/26/2003
3/28/2003
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UNCONDITIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT
(Pursuant to A.R.S. Section 33-1008)

Project
Job No

Circle Cross Ranch
PINOT

The undersigned has been paid and has received a progress payment in
the sum of $ 18.921 .04(Amount of Check) for all labor, services, equipment or material
furnished to the jobsite or to M.M.J. Development, Inc. (Person with Whom
Undersigned Contracted) on the job of M.M.J. Development, inc. (Development
Administrator) located at Vineyard Road a`nd Empire Road (Pinal County) (Job
Description) and does hereby release any mechanic's lien, any state or federal statutory
bond right, any private bond right, any claim for payment and any rights under any
similar ordinance, rule or statute related to claim or payment rights for persons in the
undersigned's position that the undersigned has on the above referenced project to the
following extent. This release covers a progress payment for all labor, services,
equipment or materials furnished to the jobsite or to M.M.J. Development, inc. (Person
with Whom Undersigned Contracted) through 3/25/03 (Date) only and does not cover
any retention, pending modifications and changes or items furnished after that date.

r' "R
\;

The undersigned warrants that he either has already paid or will use the
monies he receives from this progress payment to promptly pay in full all of his laborers,
subcontractors, materialmen and suppliers for all work, materials, equipment or services
provided for or to the above referenced project up to the date of this waiver.

DATE : 4/24/96 G&K South Forty Development, Inc.
(Company Name)

"04By- atufe)
(Sign

Kimberly A. Hahn
(Print Name)

Vice President
(Title)

NOTICE: THIS DOCUMENT WAIVES RIGHTS UNCONDITIONALLY AND
STATES THAT YOU HAVE BEEN PAID FOR GIVING UP THOSE RIGHTS. THIS
DOCUMENT IS ENFORCEABLE AGAINST you IF YOUSIGN IT, EVEN IF you
HAVE NOT BEEN PAID. IF you HAVE NOT BEEN PAID, USE A CONDITIONAL
RELEASE FORM:

'.
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AAMJ Development, Inc.
3*

BILLING PRUPERW

Circle Cross
Ranch

INVOICE

TO: Standard PacificJcHI Construction
C DATE: 5/9103

TQTAL

Development Administration
. Draw No. 12 $243,937.w8

1 Administration Fee $7,297.11

I

PLEASE MAKE CHECK PAYABLE To-
MMJ oEvELof=wlEnT, INC.

GRAND TOTAL s 7,297.11
426 N. 44th Street, Suite 1 0 0  '

(602) 955-2424 * Tel (602) 955-3543 * Fax

ll,t

Received Time May. 9- 32l1PM

I

I

I



SEWER PHASE FIVE CONTRACT AMOUNT $141,521.65
COMPLETE TO DATE

we 32 mil

939?H FO _
f <82

x

WATER PHASE FIVE CONTRACT AMOUNT $163,789.53

COMPLETE TO DATE

z

/f~- =° ° ° £-3° /
.-='&VEUC3\*?\3¢'

$135,796.00

$157,052.00

Questions concerning this invoice?

Call: (480)924»~3342

SUBTOTAL
SALES TAX (09429)

SUBTOTAL

LESS 10% RETENTiON

SUBTOTAL
LESS PREVIOUS BILLED

T O T AL  AM O UNT  DUE

$292,848.00
$12,563.18

$305,411 .18

($15,27u.5sI

$290,148.62

($214,810.0s8

$ 15 ,270 .55MAKE ALL. CHECKS PAYABLE TO:

CANO CONTRACTING, Inc.

THANK YOU FOR YOUR BUSINESS!

I

J

CAno CONTRACTING, ac. IN V O IC E

P.O. BOX 2216

MESA, ARIZONA 85214

TEL: (480)924-3342
FAX: (480)641-1284

J

I

f

r

MMJ DEVELOPMENT

CIO G&K SOUTH FORTY DEVELOPMENT, INC.

952 EAST BMSEUNE ROAD

SUITE #1 GO
MESA AR1ZONA 85204

!inVOICE NUMBERS
invoice DATE:

TERMS:

JOB NUMBER:

PROGRESS BILLING NUMBER:

ACCOUNT NUMBER:

oa1o4

JULY 31 \ 2003
NET 30 DAYS

5125

50% RETENTION

1998

f
ATTN: MR. GREG HAHN

RE: CIRCLE CROSS RANCH PHASE ONE »- PARCEL F1vE

PMAL COUNTY

I
I

J
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/
CGNDITIGNAL VVAIVER .4J~u> RELEASE QN rnocnzss PAYMENT

(?pursuant Io A.R,S. Sdcfion33- 1008)

Project:
Id: No

Circle Cross Ranch
FINDS

r

On receipt by the undersigned of a check(s) from Standard Pacific Homes,
Continental Homes, andior M.1VI.J. Development, Inc. (maker of Check) in the sum of
8. / -78n0.5' (Amount of Check) payable to Cano Coutract insz .  Inc . (Payee Ar
Payee: of CJlecI;l and when the check has beet; properly endorsed and has been paid by the bank
on which it is drawn, this document becomes eEec&ve to release any xnechaluids lien, my state
or federal Stahztoqr bond right, any private bond right, any clafmnn for payment and any tights
undo any similar ordinance, rule or statute rciated tejclaiin or payment rights for persons in the
u.ndersigne6's position that the undersigned has on the job of M.M.J. Development, Inc.
(Development ,Mminisrrarorj located at Vineyard Read and Empire Road- (Final County)
(Job Descripfforz) to the following extent. This release covers a progress payment fer dl labor,
services, equipment or materials furnished to Me jobsite or to3¢LM.-I. Development, Inc .
(Person with Whom Undersigned Contracted) through 11 -<31 »o (Date) Only and docs not
cover any retention, pending xnodllfications .and chaaugcs or iiaems furnished defier that date.
Before any recipient of this document relies on it, that person should verify evidence of payment
Te the undo:si@.

The unldusignedwanants rharheeidaerhasalweadypaid or will usetbemonieshe
zecdvfssiuanathis inalpagmeuttoprompdypayinfullal1of1lisl2b¢4reat94subclasrltracturs,
mntdciahuacn andswrpplinsforallwork,naaierials,equipmentcmsavicesprovidedforor toto
a.bovcrcfelrI=nc=dpr0jectuptod1c41atcozfthiswa:iver.

DATE: 74/<93
I

Cano Contracting, Inc .
(C¢»¢¢t=yN¢11==:l .

, l'578W('l¢"8)

Sue;-Ann L.  Eischen
(Pm'»uNazne)

Acct. Rec.
owe;

a

i

r

4



DATE ENVOICE no.

7/26/2003 7556

PROJECT

Circle Cross Ranch Parcel 1
Engineer of Record

9011 zvraluuf
MM] Development, Inc.
425 North 44th Street #100
Phoenix AZ 85008

P.O. no. TERMS PROJECT no.

T&M 02741.01

DATE DESCRIPTION QTY RATE AMOUNT

6/4/2003
6/18/2003
7/2/2003
7/16/2003

/'

Sampling water line for bacteria.
Circle Cross Ranch construction meeting.
Periodic visit electrical work only
Construction. meeting.

Contract Value: $6635.00
Previous Billing:
Invoice #6981 315.00
Invoice #7051 810.00
Invoice#7092 270.00
Invoice #7139 180.00
Invoice #7386 12.15.00
Invoice #7458 225.00
This Billing: 360.00

Total: $3375.00

Remaining Contract Value: $3,260.00

0.5
l
1

1.5

90.00
90.00
90.00
90.00

45.00
90.00
90.00

135.00

Total $360.00

ng

Invoice



DATE INVOICE NO.

7/26/2003 7557

PROJECT

Circle Cross Ranch Parcel 2
Engineer ofkccord

,BobMalouf
MMI Development, Inc.
426 North44:11 Street #100
phoenix AZ 85008

P.O. no. TERMS PROJECT no.

T&M 02741.02

DATE DESCRIPTION QTY RATE AMOUNT

Observed water line sampling, for bacteria.

Contact Value: 314,066.00

Previous Billing:
Invoice#7093 585.00
Invoice#7160 90.00
Invoice #7303 1260.00
Invoice#7387 90.00
Invoice #7459 1620.00
This Billing: 45.00

Tota1'$3 690.00
Remaining Contract Value: $10,376.00

0.5 90.00 45.00

s45.00Total

Invoice

6/4/2003

|



• tal Invoice Amount $ 15,270.59

et Pav
$ 15,270.59

auth Forty Development, Inc.

Invoice RecapIApproval Sheet

Circle Cross Ranch Parcel 5

Cano Contracting, Inc.

i3?hw #

Work Thru 1/25/2004

Invoice No. 3159/Retention

Job #:
Cost Code'
New Line Item
Description:
Approved by:
Date:

¢ 5<,'£:tl4v¢l»¢»¢/
Y e s No ><

M
£ fwfl/2

Backcharge to:
Amount:
Description

a

a.

I

I



.~s

SEWER PHASE FIVE CONTRACT AMOUNT $1411621.65
COMPLETE TO DATE

WATER PHASE FIVE CONTRACT AMOUNT $1 G3,789.53

COMPLETE TO DATE

$135,796.00

$157,052.00

Questions concerning this invoice?

Call: (480)924-3342

4

SUBTQTAL

SALES TAX (0.04z9)

SUBTOTAL

LESS 10% RETENTION

SUBTOTAL

LESS PREVIOUs BILLED

T O T A L  A M O U N T  D U E

$292,848.00
$12,563.18

$305,411.18
$0.00

$305,411.18
($290,140.52`_

$ 1 5 , 2 7 0 . 5 6MAKE ALL CHECKS PAYABLE TO:

CANO CONTRACTING, INC.

THANK YOU FOR YOUR BUSINESS!

r
r
r

QOUTH 1"U97. -

029- y
J

1' 144 1 7 to

DEvELops~€*'

J 8 2804

I Lang:+9ev.

.5

I!€:Ano CONTRACTING, INC. INVOICE f

la

'
f

fiON¢'*\ 85214

TEL.: (480)924-33:2
FAX; (480)641-1284

J

x,
»!

'LE
gr!

53,
I.;

*
I

3
I

efci G&K SOUTH FORTY DEVELOPMENT, INC,

952 EAST BASELINE ROAD

SUITE #101
MESA ARIZONA 85204

i1'

up

INVOICE NUMBER'

INVOICE DATE:

TERMS'

JOB NUMBER:

PROGRESS BILLING NUMBER;
ACCOUNT NUMBER'

03159

DEC. 31 , zoos
NET 30 DAYS

5125

HNAL RETENTION

1998

ATTN: MR. GREG HAHN

CIRCLE CROSS RANCH PHASE ONE 1 PARCEL FiVE

PINAL COUNTY

E
J

r

J

I

f  ,_

RE:
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~. |

u.

...z -.|.. . __.. . The nnderszgned vvazrantsWiwne either has alrwdypald or vrzifuse the memes he
rccaivcs Rom this final payment to promptly pay 'm full all of' his laboartrs, subcntntxznlnrs,
matedalmcn-and suppliers for all work, mamrials, eqnipnxent or serve-ices provided for or to the
above zc:&:z1:aced project up to the date ofiixiswaiver.

DATE:/Z I

This tease covczs a Enai payment tn undersigned for all labor, services,
equilnncm or materials §1nnuisbed to the jobsite or to M.M..L.Devdnpmeni; Inc. 8°e/-.van wife:
Wlluozn

=~%r
verify evidence of peyslneznt to the undersigned.

On receipt by the undersigned of s. check(s) from standard Pacific Homes,
Continental Homes, andior M.M.1.-Development, I n n (maker q/` Check) in the sum of
5 I5',>,'7f2 .58 (gmazmt of Cheeky payable to 6 4 4 3 $_7-4J{ -
[Payee or Pfzyew of Check) and whasan the check has beenpope: snduazscd and been paid
by the Iwuk on which :it is dxawm, this docuxnenl becomes e1]'ective.to raja» as¢ any mea» hanic's
lien, Amy state Cr federal statutory bond right, any private bond right, any claim for payment and
any rights under my similar srdinrmve, rule or sianxte relaxed to claim or payment rights for
pascms in the lmdexsig1:¢ed's position that &¢ zmdwsigzxed bas on the job of M.M..I.
Development, Inc. (Deve1c;omenrAdnzinrlv!ratar9 located at Vineyard Road Ami Empire Road
(Final C0¥XNl¢5"' (Job Descnlnion). »

Job No

Ul¢¢¢;31gn¢dc¢wu1aa1em9 e;c¢p¢ fm d@m¢¢|'¢¢ims i§,.q;¢ ;¢|||,¢|m.td-
Befawanyxeckziunteftizis dccnnuel1tneJiesonit,Bzep:rsnm\should

I

4?

CUIW W HTONAI. W AIVER AND QELEASE ON FOVAL_P¢YTvEN'l '
(Pusuancto A.KS. Secion33-1008)

Circle Cross Ranch
1>1n01 .

, (Ana

*

3

>4¢»4°;-

BvP Q8 4
344'/4/49 4, 8¢4!"
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N e) f

2 /L-
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a
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Total invoice Amount $ 27,737.78

Net Pay $ 27,737.76

G8¢K South Forty Development, Inc.

Invoice RecaplApproval Sheet

Circle Cross Ranch

Southwest Pipeline

Project:

Contractor:

Draw #: 21

1/25/2004Work Thru:

Invoice No. 41

Job #:
Cost Code:
New Line Item
Description:
Approved by:
Date:

4208
{,,¢.-3/ 4z,1£f¢L65~»~v/

Yes No 5-<>

3 £ 4 8 » , /

/WYE
'/3//W*

Backcharge to :
Amount:
Description

i

w



Date
.. ». 4... ....

1/2/2004

Invoice #

41

Bill To

G&K Souxhforry Development

952 E. Baseline Rd.
Suite 101
Mesa, Az85204

PROJECT NAME
v "-;p§8llFl.#"" TERMS14'

Circle com Rmci'8
1 '.

2...¢ t*"' .
3 #03.»t16'3.~" . '
4 .J"" .s- °

:¥-
if

Nc't 30 100% Rdcntiml

Description
Ml

_"Sb

a

_.1
. ¢ §
24. I

:_ 'r ̀ r* -4"
F '

s
4' -r_f 4*~="" »

a <'
Amount

27,737.76

¥ '

8 Tata I $27,737.76

$0.00
Payments Credits

Balance Due
327,737.76

SOUTHWEST P1PELXNE CON'rRACTOR INC. Invoice

52

Ft

4888331948 SOUTHWEST PIPELINE

493.

¢

PAGE 82

8 ' M|
5 8 8 - 1 8 % *Et

§. .'3~="4*
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Total Invoice Amount $ 20,405.00
Sales Tax 875.37$
Subtotal $ 21,280.37
Retention

Net Pay $ 19,152.3-

G&K South Forty Development, Inc.

Invoice RecaplApprovaI Sheet

Project:

Contractor:

Circle Cross Ranch Parcel 5

Specialty Contractors of Az

Draw #: 21

Work Thru: 1/25/2004

lnvoiee No. 13901, 13957

.u. »

:.
$ (2,128.0[-I I

Job #:
Cost Code:
New Line Item
Description
Approved by:
Date:

405
090

Yes No y"
v.S4 m¢w4®

Z//'D
I/39/W7

I

Backcharge to:
Amount:
Description

I

41:
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Sales Tax:

Invoice Total:
Retention:
Amount Paid:

Amount Due

859,07
20,884.07

2,088.41

o.oo

18,795.68

Contract InvoiceSPECIALTY CONTRACTORS OF AZ
n. 16TH STREET

PHOENlXAZ85GQ4 ~»
8231s82.2385 c invoice#: 13901

Dale: 01/28/2004

Project: CIRCLE CROSS RANCH 1-S
Q00

amen To: G&K souTH FORTV DEVE. INC.
952 E. BASELINE
SUITE 101
MESA AZ 85204 EMPIRE & VINEYARD

Due Date: 02/27/2004 Terms: 30DY Order# Quo
Contract# 900

Description Unit Quantity Priee Amount

ADJUST MANHOLES
ADJUST WATER VALVES
INSTALL SURVEY MONUMENTS~"B"
I ;%"̀ LL STREET S[GN BASES (UNI)
oz' ER ITEMS .

INSTALL HYDRANT REFLECTORS

J
I

EA
EA
EA
EA
EA
EA

29.0000
32.0000
27.0000
16.0000
68.0000
21.0000

20s.000000
190000000
95.000000

150.000000
40.000000
15.000000

5,945.00
6,080.00
2,565.00
2,400.00
2,720.00

315.00

\

\

I

you for yourprompt payment!
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EXHIBIT G-1

¢'§88~znlTloNAL WAIVER AND RELEASE DN PROGRESS PAYMENT -
(Pursuant to A.R.S. 334008)

f
8 cle Cross Ranch

i>IN01

The Undersigned has been paid and has received ea progress payment in the sum of $ . $
cOunt of check) for all labor, services, equipment Or material fum ed to lhejobsite or to M.M.J.

gnevelonment. Inc. (Person with Whom Undersigned Conlractea) on the job ofM.M.J. Development, Inc.
(Development Administrator) located at Vineyard Road and Empire Road (Pinal County) (Job Description) and
does hereby release any mechanics lien. any state or federal ue\tutory bond right. any private bond right, any
clairrl for payment and any rights under any similar ordinance, rule or statute related to oiaim or payment rights
for persons in the undersigned's position that the undersigned has on the above referenced project to the .

following extent This release covers a progress payment for all labor, services, equipment or materials furnished
to the jobsite or tom.M.J. Development. Inc.(Person with whom Undersigned Contreoted) through 12/25/z003

(Date). only and does not cover any retention, pending; modiliczilions, changes or items furnished after that date,

27,421.49

»:_

9

The undersigned warrants that he either has already paid or will use the monies he receives from this
progress payment to promptly pay in full all of his labs» rers_ sub¢:onlractors, suppliers and suppliers for all work,
materials, equipment, or services provided for or lo the above referenced project up lo the date of this waiver.

999-/6 7Date: Specially Contractors of Az
(Company Name)

lnvcioe#: 13772, 13739. 118'/BS, 116773, 116795, 13639, 1 18603, 115808, 13B39A
. - j s » I

I~/»4>z@ , %  a  / i f  . t o
(Signature)

Perl*Vfczo_ L..4i@-{>/ JQTU 1,
(Print Name)

P

I

41?6<i_4zzf».2@ 4.44.64
(Title)

NGTICE: THIS DOCUMENT WAIVES RIGHTS UNCONDITIKJNALLY AND STATES THAT YOU HAVE BEEN PAID

FOR GIVING UP THOSE RIGHTS. THIS DOQUMENT 15 ENFORCEABLE AGAINST you IF you SIGN

IT, EVEN IF you HAVE NOT BEEN PAso. IF YOU HAVE NOT BEEN PAID, USE A CONDITIONAL

RELEASE FORM.

r

J

Please Fax signed waiver to G&K South Forty Development 480-539-7705
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MMI Development, Inc.

~lnvolcE

BILLING PROPERTY

DATE:

Circle Cross
Ranch

TOTAL

E14

Development Administration
Draw No. 21 $224,899.10

Administration Fee $6,746.97

\

PLEASE MAKE CHECK PAYABLE TO:
MMJ DEVELOPMENT, INC.

GRAND TOTAL $ 6,746.97

426 N. 44-Th Street, Suite 100
(602) 955-z4z4 * Tel (602) 955-3543 * Fax

TO: 2121



Document Name :

Document ID :
Name:

*** Slip Sheet ***

v:\o1-20-09\GInA 8ALL-R8\ccR pos 1 PARCELS 1 &
2 cmnmmumLpdf
009
CCR PHS 1 PARCELS 1 & 2 CONTRACT.pdf



Contractor License #z

Federal Tax ID:

City, State and Zip'

Phone:

Address:

Attention'

Subcontractor:

Contractor License #:

Federal Tax ID:

Attention:

Address:

Phone'

Development
Administrator:

City, State and Zip:

Agreement Date:

Work Includedin this A
~i:<41v";<4-9 ~r*r _.h§"'"_»4a.~.-¢~5»` ~a

Project

City'

4-,

3.=1;Qm=

Wand

388M.

"AT

.. 31

Penal County, Arizona

20412 L.

Circle Cross Ranch - Phase I

P Box

426 n. 4401 Street, Suite 100

N/A

N/A

(602)955-2424

Phoenix, AZ 85331

MMJ Development, Inc.

Debra Bricker-Goles

;~g__ ._ ~4y~*»w~, . , \ . x . 1 : . _ . .:_ , 4 1 -.. _,LS , ¢r'". '.. ,- _~ . '*. ,.,*;< -_-. I *;-v.- 'f"v~~;*i . *J* » 1~ 1.;Jr;

.39

LAND DEVELOPMENT
SUBCONTRACTOR AGREEMENT

£.

x

9:

#?i5"9'
..¢=»

' w
312

State Tax ID:

Fax:

re

City Tax ID:

v i

State Tax ID:

Fax:(602)955-3543

4?

Specify Type (unit Price or Lump Sum)

N/A

N/A

4.3

4. "
» .;;,,,.<

(the "Subcontractor")

3139,

; »

,-i'e=4"
Er

38

8.

so

Is aid up, vs

State of Incorporation:

Subcontractor's Initials Development
Administrator Initials

0

2/1/z008 / 12:40 PM
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Is and up, v4

For the considerations herein set forth, Subcontractor and the DEVELOPMENT ADMINISTRATOR
("Development Administrator") agree as follows ("AgreeMent'):

Work.1.
i

(a) Subcontractor shall perform the work described above at the Project in
accordance with the plans, specifications and other documents listed in the Information for Bidders and
Bid information attached hereto as Exhibit A as such plans, specifications and documents may be
amended by Development Administrator from time to time (the "Documents"), and such work shall include
art work specifically listed as well as all work necessary to accomplish such work, all work necessary to
comply with the safety and other requirements of this Agreement and all work customarily performed or
reasonably inferable as being required in connection with the foregoing even if not specifically mentioned
in this Agreement (the "Work'). The Work shall be performed in strict compliance with this Subcontract
and the Documents. in addition to complying with the Documents, the Work shall also comply with all
applicable building codes, laws, regulations and standards including, without limitation, all applicable FHA,
VA, MAG and city standards. Subcontractor shall furnish all labor, materials, tools, equipment and
services needed to properly perform the Work in a sound, workmanlike and high quality manner, including
without limitation the following:

(i) Subcontractor shall provide temporary electric power as necessary for
execution of the Work, shall bear all costs for temporary services and furnish and install all
necessary transformers, metering facilities and distribution centers from branch circuits as may be
required.

(ii) Subcontractor shall provide lighting and outlets in temporary structures
throughout the project as may be required for safety, proper performance and inspection of the
Work if necessary. Subcontractor shall provide adequate floodlights, clusters and spot
illumination if operations are performed during hours of darkness, or if natural lighting is
insufficient. The use of permanently installed lighting fixtures, lamps and tubes for work will not be
permitted except by permission of Development Administrator.

(iii) Temporary water service lines, when required, shall be installed and
removed by the Subcontractor, who shall pay all charges for making the connections, running the
temporary lines, removing the temporary lines at the completion of the work and disconnecting the
services. All relocations required to clear areas for others shall be performed by Subcontractor.

(iv) Subcontractor shall provide ail necessary sheds and facilities on the
designed area for proper storage of tools, materials, and equipment employed in the performance
of the work, prior to starting work on the site. .

(V)

Development Administrator and in full compliance with applicable regulations of any public
authority.

Subcontractor shall provide and maintain temporary toilet facilities for the
duration of the Work. They shall be maintained in a clean and sanitary condition acceptable to

(vi) Subcontractor shall provide such protective fences and barricades as
necessary for public safety and to protect storage areas and the work in place. The location and
appearance of all fences shall be subject to the approval of Development Administrator.

(vii) Subcontractor shall remove temporary office facilities, toilets, storage
sheds and other temporary construction from the site as soon as, in Development Administrator's
opinion, the progress of work permits. Subcontractor shall recondition and restore those portions
of the site occupied by the same to a condition acceptable to Development Administrator.

Subcontractor's Initials Development
Administrator's Initials

21112008112:40 PM Page 2 subcontractor agreement direct utility



is and up, v4

(viii) Subcontractor shall construct and maintain such haul roads as are
necessary for the Wod< under this Contract with the Work to be approved by Development
Administrator. Upon completion of the Work, or when directed by Development Administrator the
Subcontractor shall restore the areas occupied by his roads to their original condition or to such
other condition as will be suitable to receive the work of other contractors as directed by
Development Administrator.

(ix) Adequate traffic control, barricades, and flagman's service shall be
furnished by Subcontractor at all points where conveying equipment engaged in the work enters
upon or crosses traffic-canrying roads. The methods of traffic control and locations of flagman's
stations shall be subject to the approval of Development Administrator. Offsite, within public right-
of-ways, the methods of traffic control and locations of flagman's stations shall also be in
accordance with applicable city, County, or state traffic control requirements and shall be subject
to approval by the applicable City, County or State Traffic Engineering Department(s).

(X) Development Administrator shall provide an area for use by
Subcontractor as a construction yard. The Subcontractor shall maintain the yard in an orderly
manner at all times. it shall be the responsibility of the subcontractor to provide Subcontractor's
own fencing or other security for the construction yard.

(b) The Documents are incorporated herein by this reference and made a part
hereof. Subcontractor has examined the Documents and is fully aware of their provisions. Subcontractor
is not aware of any errors or discrepancy in the Documents and Subcontractor will promptly give notice to
Development Administrator if it becomes aware of any errors or discrepancies.

(c) Subcontractor represents, warrants and covenants that the Documents are
complete and sufficient to enable the Subcontractor to construct the Work and otherwise to fulfill its
obligations hereunder. Subcontractor has visited the site and examined the physical, legal and other
conditions affecting the Work and has satisfied itself as to (1) the natural and man-made conditions of the
surface and subsurface of the site and, to the extent necessary for the performance of the work, the
surrounding area, and (2) the quality, quantity, and costs of materials, supplies, tools, equipment, labor
and professional services necessary to complete the Work in accordance with this Agreement.

(d) The plans, drawings and other Documents made available to Subcontractor shall
remain Development Administrator's properly and shall not be used by Subcontractor for any purpose
other than Subcontractor's work under this Contract. All Documents shall be returned to Development
Administrator upon its request. Subcontractor shall keep the Documents confidential and shall not
disclose them to any other person.

(e) Subcontractor will confirm the location of all property pins and stakes with the
surveyor prior to commencing the work. Subcontractor has satisfied itself as to the location of all utilities
that may affect or interfere with the Work and agrees to protect all utilities and keep them operational at all
times. Subcontractor will utilize Blue Stakes prior to any excavation.

(f) Subcontractor represents, warrants and covenants that it has now and will have
for the duration of this Agreement the requisite experience, licenses, financial wherewithal, labor and
equipment to perform the Work as required by this Agreement.

(g) Subcontractor will use the materials specified in the Documents and will not make
substitutions without the express written consent of Development Administrator. if Subcontractor believes
other materials will be more appropriate or if Subcontractor is not able to obtain the materials specified,
then Subcontractor will give prompt written notice to Development Administrator. If exact specifications
are not given, Subcontractor will request clarification from Development Administrator. in all events,
Subcontractor will use new, high quality materials. All Work shall be performed by qualified trades

Subcontractor's Initials Development
Administrator's Initials

2/1/2008 I 12340 PM Pages subcoMrador agreement direct utility
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persons. Development Administrator reserves the right to reject any materials which do not, in
Development Administrator's opinion, comply with the terms of this Agreement. All materials shall be
installed in accordance with manufacturer's specifications.

(h) Subcontractor shall obtain all governmental permits required for the wor1< on the
behalf of Development Administrator and shall be reimbursed by Development Administrator for the actual
fees paid by Subcontractor for such permits. The permit fees shall not be a part of the Price paid for the
Work. . '

""-.

(i) . Subcontractor shall maintain at the site one copy of all Documents marked to
record all changes made during construction (all changes require Development Administrator's prior
consent as described herein). The Documents shall be marked to show the precise location of concealed
work and equipment, including concealed or imbedded piping and conduit.

(j) At the execution of this Agreement Subcontractor shall complete Exhibit I listing
all of the suppliers and subcontractors to be used on the Project.

(k) The Documents are complementary, and what is called for by one component or
part of the Documents shall be binding as if called for by all. The intention of the Documents is to include
all labor, materials, equipment, services and transportation necessary for the proper execution of the
Work. Materials or work described in words, which so applied, have a well-known technical or trade
meaning shall be deemed to refer to such recognized standards. If there is any conflict between any of
the Documents, the Subcontractor shall follow the better method of construction and/or supply the higher
quality of material, it being the intent of this Agreement that the Subcontractor provide the highest
standard of work and material for the Project

2. Schedule.

(a) Subcontractor shall apply for any permits or approvals needed within two (2)
working days, and shall begin the Work within seven (7) working days, after receipt of a Notice to Proceed
which may be written or verbal from Development Administrator. Subcontractor shall proceed diligently to
complete the Work, in accordance with the construction schedule (the "Construction Schedule") as
setforth in the Bid information attached hereto as Exhibit A, without delays to Development Administrator
or to other subcontractors, time expressly being of the essence hereof. Development Administrator may
suspend or reschedule the Work. Subcontractor shall not be entitled to any damages or additional
compensation for delay other than an equivalent extension of time to perform. A "working" day shaft mean
a day other than a Saturday, Sunday or national holiday.

(b) Time is of the essence. Subcontractor's failure to meet any deadline set in the
Schedule, as extended by an Unavoidable Delay, will result in substantial damages to Development
Administrator, the exact amount of which is difficult to calculate considering the scope and complexity of
the Work and Project as a whole. Therefore, as liquidated damages and not as a penalty, Subcontractor
shall be back charged by Development Administrator the sum of One Thousand Dollars ($1,000) per day
of delay and that such sums may be offset against amounts due subcontractor, if any. ff no sums are
currently due Subcontractor, then Subcontractor shall pay Development Administrator the sum of One
Thousand Dollars ($1,000) per day of delay. Development Administrator shall also have the right to
terminate this Agreement or to pursue any other remedies provided by this Agreement for a default.
"Uriavoidable Delay" shall mean that the time periods set in the Schedule shall be extended by one
working day for each day that Subcontractor is reasonably unable to work because of the following as
reasonably agreed by Subcontractor and Development Administrator

(i)

(ii)

inclement weather,

lack of reasonable access to the Project,

Subcontractor's Initials Development
Administrator's Initials

2/1/2008 I 12140 PM Page 4 subcontractor agreement difeet utinly
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(iii) Work of any other trade necessary for Subcontractor to do that portion of
the Work then scheduled has not been completed to a stage where Subcontractor could reasonably do
such Work, or

(iv) Subcontractor has not obtained all permits or governmental approvals
needed for that portion of the Work then scheduled, provided Subcontractor has timely and diligently
applied for such.

Subcontractor must give written notice to Development Administrator of any claim it will make for
Unavoidable Delay on the day such claimed occurrence commences in order to make a claim for
Unavoidable Delay.

(c) Promptly after execution hereof and in all events prior to the date work is to
commence, Subcontractor shall complete and deliver to Development Administrator a Vendor Information
Sheet in the form attached hereto as Exhibit D and a Certificate of Insurance certifying that Subooratractor
has obtained the insurance required by Section 7 hereof.

3. Independent Contractor.

._ (a)
Admmlstrator.

Subcontracztor is an independent contractor and not an employee of Development

(b) Subcontractor is responsible for the manner and means of accomplishing the
Work, hiring, training, disciplining, firing and scheduling its own employees, withholding appropriate
amounts for federal, state and local taxes, and providing benefits to employees, including, but not limited
to, workers' compensation benefits. Development Administrator shall not, under any circumstances, be
liable for wages, federal and state employment taxes, benefits or workers' compensation to employees of
Subcontractor.

(c) Development Administrator reserves the right to (1) inspect all work to determine
whether the work has been satisfactorily completed, (2) control access to the Project, (3) schedule work
and to change the schedule, and (4) stop or direct work for safety reasons or to insure conformity of end
product with contracted for results.

(d) Subcontractor and its employees shall at all times behave in a professional and
courteous manner, shall not disturb other subcontractors, homeowners or customers of Development
Administrator, and shall follow the rules listed on Exhibit E as they may be changed from time to time by
Development Administrator. `

4. Price.

(a) The price consists of (I) the Lump Sum amounts, if any, listed on the Bid
Proposal, attached hereto as Exhibit B, plus (ii) the Unit Price amounts, if any, listed in the Bid Proposal
multiplied by the units actually performed as determined by Development Administrator and Subcontractor
("Price"). Unless expressly agreed to be Unit Price, an amount shall be presumed to be Lump Sum, and
quantity breakdowns will be used only for determining percentage of completion and change order
adjustments. The Price constitutes the full amount to be paid to Subcontractor for the Work. Lump Sum
amounts will not be increased if actual quantities differ from estimates unless the scope of Work is
increased through a Change Order.

(b) On or before the 25"' day of each month, Subcontractor shall make a payment
application to Development Administrator (All invoices shall be submitted to G & K South Fontal
Development) for work completed from the to"' day of the immediately preceding month through the 25

Subcontractor's Initials Development
Administrator's Initials
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da of the current month (Le,
25 and a check
hereto as Exhibit H. Each payment application from Subcontractor shall include the following:

work completed from March be"°  thru April 25"' would be submitted on April
issued to Subcontractor on or before May 25"'), using an invoice in the form attached

(i) Certification from Subcontractor as to percentage of work completed and
an approval of the payment request by Development Administrator's Construction Manager or
such other person as Development Administrator may designate,

(iD Conditional lien waivers in the form attached hereto as Exhibit F or such
other form as Development Administrator may require from Subcontractor, its subcontractors and
its suppliers for the payment requested and unconditional lien waivers from all such persons for
payments previously made in the tom attached hereto as Exhibit G or such other form as
Development Administrator may require, and

(iii) Any other
Administrator.

documents reasonably requested by Development

(W) Invoices shall be submitted to Construction Manager at address belove

G & K South Forty Development, Inc.
952 East Baseline Road
Suite 101
Mesa, AZ 85204

(C)
make payment of the amount determined by this section on or before the 25"' of each month less a ten
percent (10%) standard retention and [ass any additional retention which Development Administrator
elects to retain as security for the cure of any default then in existence by Subcontractor (provided that
Development Administrator shall have no obligation to pay Subcontractor when Subcontractor is in
default). Work shall be presumed to be Lump Sum unless listed as Unit Price Work on page 1 hereof_
The Lump Sum Work amount paid monthly shall be that amount determined by taking the Lump Sum
amount in the Bid Proposal multiplied by the percentage complete on the 25*" day of the preceding month
as certified, less retention. For unit Price Work the amount to be paid monthly shall equal the units of the
Work completed through the 25'" day of the preceding month based on field measurements agreed upon
by Development Administrator and Subcontractor, multiplied by the applicable unit bid price listed on the
Bid Proposal. .

If all documents required are timely supplied, Development Administrator will

(d) Fifty percent (50%) of the standard retention shall be paid within twenty (20)
business days after all of the following have all occurred: (i) Subcontractor gives notice that all Work has
been completed in accordance with this Agreement (ii) Development Administrator has confirmed the
completion, (iii) final lien waivers and releases are-executed and delivered by Subcontractor and its
subcontractors and suppliers, (iv) government acceptarlces of the Work have been received. The
remaining standard retention shall be paid when Development Administrator has received acceptance of
the entire subdivision, of which the Project is a part, by all applicable government entities. Any retention
retained by Development Administrator because of a default will be paid when the default is cured, except
to the extent applied by Development Administrator to the costs and damage it incurred. Development
Administrator may record Notice of Completion after acceptance of the work by the applicable governing
entities. Development Administrator may apply the retention toward curing defaults of Subcontractor but
this application shall not limit Subcontractors obligations or Development Admir\istrator's other remedies.

(e) Development Administrator may at any time make payment by joint check to
Subcontractor and its subcontractors or suppliers.

Subcontractor's Initials Development
Administrator's Initials
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(f) Subcontractor must submit an application for payment for Work within one
hundred eighty (180) days after performing such Work. If Subcontractor fails to deliver a complete and
accurate application for payment for Work to Development Administrator within one hundred eighty (180)
days after performing such Work, then Development Administrator shall have no obligation to pay for such
Work. Subcontractor's agreement to this provision is a material part of the consideration being given to
Development Administrator. SUBCONTRACTOR WANES ALL RIGHTS OR CLAIMS IT MAY HAVE
FOR PAYMENT FOR ANY woRk FOR WHICH IT DOES NOT DELIVER A COMPLETE AND
ACCURATE PAYMENT APPLICATION TO DEVELOPMENT ADMINISTRATOR WITHIN ONE
HUNDRED EIGHTY (180) DAYS AFTER PERFORMANCE INCLUDING, WITHOUT LIMITATION, ANY
CLAIMS IN CONTRACT, QUANTUM MERIT, OR OTHERWISE.

Subcontractor Initial

5. Change Orders.

Development Administrator may at any time make changes in the Work by executing a
work order and Subcontractor shall promptly follow such directions. A work order will indicate the work to
be changed and will be followed thereafter by a change order showing the change, if any, in the Price.
Subcontractor will make the change requested upon receipt of a work order and shall not wait for the
receipt of a change order. Subcontractor may request a work order or change order, but it shall not be
binding unless executed by Development Administrator. Work orders may only be executed on behalf of
Development Administrator by Development Administrator's Construction Manager. Change Orders may
be executed only by the Development Administrator. An increase or decrease in scope of Work pursuant
to a work order executed by Development Administrator and Subcontractor will result in an increase or
decrease in the Price as stated in the change order which change shall be based upon the unit measures
in the Bid Proposal for Unit Price Work, and if quantity estimates are listed, then for Lump Sum Work also,
but, if quantity estimates are not listed, then as reasonably agreed by the parties. Prior to increasing or
decreasing the scope of work, Development Administrator may request a quote from Subcontractor which
Subcontractor shall supply in good faith within two business days. The Price may only be increased or
decreased pursuant to a work order or a chaNge order executed by Development Administrator. If
Subcontractor and Development Administrator cannot agree upon a change in Price for a work order or
change order, then the dispute will be resolved through arbitration. There will be no increases in the Price
(for the lump sum portion) for differences in field measurements from the amounts listed herein. There
will be no increase (any portion) because of increases in material, labor or other costs or for any other
reason. Change Orders must be executed by Development Administrator and Subcontractor prior to any
invoice being processed for the change in the Work.

6. Compliance with Safety Rules..

(a) Subcontractor warrants and represents that it is familiar with and covenants to
comply with all laws, regulations and rulings of all federal, state, county and municipal jurisdictions and
agencies applicable to this Agreement and to the Work, including, without limitation, OSHA, state
occupational safety and health laws, workers' compensation laws, minimum wage and overtime laws,
employment discrimination laws and all regulations and rules promulgated thereunder (collectively, the
"Legal Requirements"). Subcorltractor shall maintain all records required for compliance with the Legal
Requirements.

(b) At all times, Subcontractor shall:

(i) conduct,operate, and maintain asafe and healthful workplace, and

(ii) provide to its employees the protective clothing, equipment, training and
safety devices necessary to insure compliance with all relevant local, state and federal safety and
health standards and any additional standards imposed by this Agreement.

Subcontractor's Initials Development
Administrator's Initials
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(c) Subcontractor shall take all reasonable actions to protect the work and property of
others. Subcontractor shall comply with all rules and provisions listed on Exhibit E hereto as they may be
amended by Development Administrator from time to time.

1. Insurance.

Subcontractor shall maintain insurance coverage of the types and amounts detailed on
the insurance requirements Tomi attached as Exhibit C from execution hereof and for so long as the
warranty period is in effect for any Work. Exhibit c including all provisions thereof is hereby incorporated
into this Agreement.

Policies. Subcontractor shall procure and maintain at its cost and expense insurance
policies providing the types and amounts of coverages described in Exhibit C attached hereto. The
insurance policies shall be' issued by companies meeting the requirements set forth in Exhibit c.
Subcontractor shalt cause all sub-subcontractors to procure and maintain, at no cost or expense to
Development Administrator, the insurance policies descrHoed and meeting the requirements set forth in
Exhibits.

Certificates and Endorsements. Certificates of insurance and endorsements in a form
acceptable to Development Administrator evidencing the coverage required underExhibit C shall be med with
Development Administrator in accordance with the requirements set forth inExhibit c.

Failure to Comply.. Notwithstanding the foregoing, in the event that Subcontractor fails to
provide Development Administrator evidence of the insurance required hereunder, Development
Administrator shall be entitled, but shall not be obligated, to (a) withhold an amount (established by
Development Administrator in its sole and absolute discretion) from Subcontractor to compensate
Development Administrator for the additional costs of its worker's compensation and general liability
insurance premiums and risks and administrative costs to Development Administrator associated with doing
business with uninsured or underinsured contractors, their employees or agents. Subcontractor expressly
acknowledges that this withholding is not payment for insurance, and Subcontractor remains obligated to
provide insurance for itself and its employees under this Contract and the amount withheld may exceed the
actual costs incurred by Development Administrator, or (b) accept from Subcontractor a waiver of insurance
to the extent permitted and made in accordance with the requirements of any applicable lame.

An insurance certificate shall also be issued to G & K South Forly Development pursuant
to the same requirements as set forth above.

8. Indemnification.

(a) To the fullest extent permitted by law, Subcontractor shall indemnify, hold
harmless and defend Development Administrator, Standard Pacific of Arizona, Inc., CHI Construction
Company and their respective officers, directors, employees, agents, shareholders and affiliates from and
against all claims, costs, losses, damages, liability and expense (including but not limited to all fees and
charges of engineers, architects, attorneys and other professionals and all dispute resolution costs) (all of
the foregoing a "Claim") arising out of or resulting from any act or omission of Subcontractor, its
subcontractors or suppliers or their employees, agents, or affiliates regardless of whether caused in part
by a person or entity indemnified hereunder, provided that Subcontractor shall not be responsible to

Subcontractors Initials Development
Administrator's Initials
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indemnify, hold harmless or defend an indemnified person for any Claim arising solely from the negligence
of that indemnified person or such person's agent, employee or indemnity and shall not be responsible to
indemnify, hold harmless or defend an indemnified person if, and to the extent, prohibited by
AR.S. §34.226, 41-2586 or other applicable law.. Development Administrator may, at its option, offset
amounts due from Subcontractor under this provision against any amounts due to Subcontractor from
Development Administrator.

(b) All indemnifications, warranties and guarantees made in, required by or given in
accordance with this Agreement, as well as all continuing obligations indicated herein, shall survive final
payment, completion and acceptance of the Work and termination or completion of this Agreement

9. AssianmentISubcontractinq.

Subcontractor shall not assign any rights or obligations hereunder, and Subcontractor
shall not subcontract any obligations hereunder, without the consent of Development Administrator which
it may withhold in its sole discretion.

10. Warranty.

Subcontractor represents, warrants and covenants that the Work shall be of high quality,
fit for the purpose for which intended and shall fully comply with the other requirements of this Agreement.
Subcontractor shall promptly repair any Work which does not conform to these requirements and shall be
responsible for any damage to other property or other expense arising because of a defect in the Work.-
This warranty of materials and workmanship shall extend for a period equal to the greater of a one year
from the final acceptance of the Work by Development Administrator and any applicable government
entity, and (b) and the period required by any applicable law, This warranty shall be in addition to, and not
in limitation of, any other rights Development Administrator has under this Agreement or at law.

11. Risk of Loss.

Risk of loss with regard to the Work and any materials supplied by Subcontractor shall be
upon the Subcontractor until final acceptance of the Work by Development Administrator upon
completion. Subcontractor shall be solely responsible for risk of loss with regard to its equipment.

12. Liens.

(a) Subcontractor shall promptly after payment execute unconditional lien releases
and waivers for such payment in the forms attached as Exhibit F or as otherwise required by
Development Administrator. Subcontractor shall execute conditional lien releases and waivers in the
forms attached as Exhibit G or as otherwise required by Development Administrator for ail payment
applications. Subcontractor shall also promptly deliver to Development Administrator unconditional
waivers and releases from aft subcontractors and suppliers employed by it for any part of the Work for
which payment has been made and conditional releases from such persons for any portion for which a
payment application is being made in forms acceptable to Development Administrator,

(b) Subcontractor shall pay when due all persons supplying labor or materials to
Subcontractor with regard to the Project. All materials shall be paid .for by Subcontractor prior to the
installation. subcontractor shall indemnify, defend, and hold Development Administrator and the Project
harmless from any claims, liability, judgments, cost or expense (including attorneys' fee) arising from or
related to any claim that Subcontractor failed to pay such amounts when due. In the event any liens are
filed against the Project with regard to amounts claimed to be due from Subcontractor, Subcontractor shall

Subcontractor's Initials Development
Administrator's Initials
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within three days of notice remove such from the Project at Subcontractor's expense. If Subcontractor
fails to do so, Subcontractor shall be in default and Development Administrator shall have the right, but not
the obligation, to remove such lien in whichever way it determines appropriate and all costs incurred by
Development Administrator in doing so, plus an amount equal to twenty five percent (25%) of such costs,
shall be immediately due from subcontractor to Development Administrator. Development Administrator
shall have the right at any time but not the obligation to pay Subcontractor's subcontractors and suppliers
directly with such payments to apply to amounts due Subcontractor hereunder, or to pay by joint check to
the subcontractors or suppliers of Subcontractor.

(c) If Development Administrator receives any notice attempting to garish, attach,
levy or otherwise receive an interest in funds due Subcontractor (a "Levy Notice"), then Development
Administrator may withhold such funds from Subcontractor as Development Administrator determines are
appropriate to provide security for Subcontractor's obligations under this Agreement. Such Levy Notice
shall be a default hereunder and Subcontractor shall have three days to remove such Levy Notice. If
Subcontractor fails to do so, Development Administrator shall have all of the same rights and
Subcontractor shall have the same obligations as with regard to a lien not timely removed..

(d) The remedies in this Section shall be in addition to any other remedies in this
Agreement or at law and all remedies shall be cumulative and not exclusive.

13. Default.

If subcontractor fails to perform any of its obligations hereunder, Subcontractor shall be in
default. If such default is not cured within two (2) days after notice, then Development Administrator may
pursue any remedy or combination of remedies available at law or equity, including, without limitation: (a)
terminating this Agreement: (b) applying any retention or other amounts due to Subcontractor to cure
Subcontractor's defaults or compensate Development Administrator for damages suffered, (c) taking any
action necessary to perform all or any of the Work and Subcontractor's other obligations hereunder by
other means, in which case Subcontractor shall upon demand .reimburse Development Administrator for
any amounts expended by Development Administrator in excess of the amounts that would be due
hereunder together with an additional amount equal to twenty five percent (25%) of such amount, (d)
pursuing an action for damages, or (e) pursuing any other remedies provided by this Agreement or by law.
All remedies shall be cumulative and not exclusive.

14. Bonds.

Development Administrator may. at Development Administrator's option, require
Subcontractor to provide a payment and performance bond ("bond") in the amount of the total Contract
Price. The bond shall be executed by a corporate surety acceptable to Development Administrator and
shall be in a form satisfactory to Development Administrator. The premium paid by Contractor for the
bond shall be reimbursed by Development Administrator in an amount up to one percent (1%) of the
Contract Price. Any premium cost in excess of one percent (1%) of the Contract Price shall be borne by
the Subcontractor.

15. Termination for Convenience.

Development Administrator may terminate the Subcontractor's performance under this
Agreement at anytime, at the sole option of Development Administrator and for its own convenience. in
such event, Subcontractor will turn over all equipment and materials ordered, purchased for, or delivered
to the Project, and Development Administrator will pay equitable compensation based on the Price to
Subcontractor for work actually accomplished and equipment and materials supplied to the Project,
excluding any payment for unearned profit Subcontractor will facilitate transfer of the Work to

Subcontractor's Initials Development
Administrator's Initials
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Development Administrator by assigning its rights under subcontracts and purchase orders, and by
assisting to coordinate the transfer of Work.

16. Arbitration.

Any dispute arising out of or relating to this Agreement shall be settled by binding
arbitration conducted by a neutral arbitrator selected by the American Arbitration Association at its oNces
closest to the construction site related to the dispute. The arbitration shall be conducted according to the
Ameri n Arbitration Association Construction Arbitration Rules or such other procedures as may be
agreed upon by the parties. Development Administrator may require the jointer of another person who
may have a related claim or obligation including, without limitation, its home purchasers or other
subcontractors and Development Administrator may require the jointer of Subcontractor into arbitrations
including such other persons. The award of the arbitrator shall be final, binding and enforceable and may
be entered as a judgment. Subcontractor shall include a comparable arbitration provision in all of its
subcontracts related to this Agreement.

Subcontractor Initial Development Administrator Initial

BOTH PARTIES ACKNOWLEDGE THiS PROVISION ELIMINATES THE RIGHT TO
TRIAL BY JUDGE OR JURY, THE RIGHT TO APPEAL AND CERTAIN DISCOVERY RIGHTS.

11. Compliance With Other Agreements.

Subcontractor shall comply with any labor agreements to which Subcontractor is subject.
Subcontractor's involvement in any labor dispute, whether or not Subcontractor is at fault, which includes
picketing or other disturbances at the Project, shall be a default hereunder. If Development Administrator
elects to open a secondary gate and/or hire additional security because of such a dispute, all costs of
doing so shall be borne by Subcontractor and shall be due upon demand by Development Administrator.

18. Patents.

Except as otherwise expressly provided by the Documents, Subcontractor shall pay all
royalties and license fees which may become due as the result of Subcontractor's inclusion of any
patented materials in the Work and Subcontractor shall obtain any consents or licenses necessary to use
such materials.

Incorporation of Exhibits.

All exhibits hereto are hereby incorporated into this Agreement by this reference.

19.

20. integrated Agreement.

This Agreement, together with and all of the Documents supersedes any and all prior
negotiations, agreements or contracts, written or oral, between Development Administrator and the
Subcontractor. This Agreement together with all items incorporated by reference herein constitutes the
entire Agreement between the parties and may not be amended without the written agreement of both
parties.

21. Notice.

Subcontractorls Initials Development
Administrator's Initials
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All notices given hereunder shall be in writing and may be given by hand delivery, private
mail or messenger, United States Mail when properly mailed in Maricopa County, or facsimile, to the
parties at the addresses listed on the first page of this Agreement. Notice other than by mail shall be
effective when delivered. in the case of facsimile, delivery shall occur upon receipt by the recipient's
machine as evidenced by the sender's transmission conformation. Notice given by United States Mail
shall be effective three days after mailing.

22. Transaction Privilege Tax.

Subcontractor shall be regarded as a prime contractor as defined in A.R.S. §42-1301.16
and shall be liable for and undertake all reporting obligations with respect to the State of Arizona and
related county transactions privilege taxes that arise as a result of the performance of the work under this
contract. in addition to the Price, Subcontractor shall bill Development Administrator for such State of
Arizona and county transaction privilege taxes with each invoice and Development Administrator in
addition to the Price shall pay such taxes. Vlhth respect to the Municipality's transaction privilege taxes,
Development Administrator declares that they are improving the property for sale, and that each builder
purchasing the individual parcels will be liable for the Municipality's transaction privilege taxes on the
payments made by Development Administrator unless the builder's property is sold to a speculative
builder who assumes the liability for such tax. Accordingly, Subcontractor shall not be liable for the
Mur\icipality's transaction privilege taxes with respect to Subcontractor's receipts.

23. Authorization.

The person executing this Agreement on behalf of Subcontractor; represents,
warrants and covenants that such person is fully authorized to enter into this Agreement on behalf
of the Subcontractor. The person executing this Agreement, the Individuals listed below and any
other agents or employees of Subcontractor who execute and deliver lien release on behalf of
Subcontractor, are authorized on behalf of Subcontractor to execute and deliver lien releases as
required by this Agreement.

IN WITNESS WHEREOF, the parties have executed an'd unsealed this Agreement as of
the date set forth above.

Subcontractor's Initials Development
Administrator's Initials
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DEVELOPMENT ADMINISTRATOR,
an Arizona corporation
By: MMJ Development, Inc.

Name: *'~=».~8.,. .

E"l.l:wn¢=

:no 8=;g34I§Eig@.
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Individuals authorized to sign lien releases on behalf of Subcontractor pursuant to this Agreement

Name Title

Subcontractor's Initials Development
Administrator's Initials
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List of Exhibits

Number of
Panes Attached

. Exhibit A Invitation to Bid, Bid Proposal, Contact Sheet, Genera!
Conditions, Special Conditions, Forms, and addendums

20

Exhibit B Bid Schedule 7

Exhibit c.

Exhibit c-1

Insurance Requirements

Insurance certmcare Form

1

1

Exhibit D Vendor information Sheet 1

Exhibit E 4

Exhibit F-1 1

Exhibit F-2

Safety Procedures and Project Rules

Conditional Waiver and Release on Progress Payment

Conditional Waiver and Release on Final Payment 1

Exhibit G-1 1

Exhibit G-2

Unconditional Waiver and Release on Progress Payment

Unconditional Waiver and Release on Final Payment 1

Exhibit H Invoice 2

Exhibit l List of Suppliers and Subcontractors for Project 1

I

Subcontractor's Initials Development
Administrator's Initials
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EXHIBIT A

INVITATION TO BID, BID PROPOSAL, CONTACT SHEET, GENERAL CONDITIONS, SPECIAL
CONDITIONS, FORMS, AND ADDENDUMS

See Attached

21112008112240 PM subcontractoragreement direct utility
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Bidder Name:

Date: April 24, 2002

Version

CIRCLE CROSS RANCH in PHASE 1

WATER, SEWER, & STORM DRAIN
BID DOCUMENT

OWNER

MMJ DEVELOPMENT, INC.

CONSTRUCTION MANAGER:
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INVITATION TO BID
CIRCLE CROSS RANCH _ PHASE 1
WATER, SEWER, & STORM DRAIN

You are invited to complete this bid proposal for CIRCLE CROSS RANCH - PHASE 1 for WATER,
SEWER, & STORM DRAIN as detailed in this enclosed bid package.

Sections included with this bid are as follows (items below and the Invitation are defined as "Bid
Documents"): .

Sect ion ~..
Bid Proposal (Must Be Siqned and Completed),
Bid Schedule (Must Be Completed),
Contact Sheet, .
General Conditions,
Special Conditions,
Forms

Tab #
1
2
3
4
5
6

Insurance Form (Must Becompleted)
List of Supplier and Subcontractors (Must Be Completed)
Barrow site map
Initial Grading Detail, Parkway Grading Detail
Water Service.Detail

Soils Report
Subcontractor Agreement
Ali plans listed in the Special Conditions,

7
8

Bids will be.due: April 24,2002 by4:00pm

Al! bidders must submit the entire bid book by the due date. For any bid to be considered all
the items need to be completed and the Bid Proposal signed.

Pre-Bid Conference willbe on:

Grading 8¢ Paving _
Concrete
Sewer, Water 8; S.D.-

April 16"' at 9:00am
April 1 a*" at 10:00am
April15"' at 11:00am

The pre-bid rneetinq will be at the G & K South Fortv's Qffice (See Below). Bidders are
strongly recommended to attend the meeting to discuss issues not shown on plans.

G&K South Forty Development, Inc.
952 EQ Baseline Rd., Suite 101
Mesa, Arizona 85204

The bid package includes a contract that will be used for this project. No changes will be permitted.

The opening of the bids will be private. The owner reserves the right to reject any or all bids, with or
without cause, and to waive technical errors and formalities. The lowest bidder many not necessarily
be accepted. The owner intends to accept the proposal that in their sole judgment best serves their
interests, Except for grading, bidders shall bid offsites and each parcel independently. Work
may be awarded to different contractors.

bid package no s. w. advs
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BID PROPOSAL
CIRCLE CROSS RANCH - PHASE 1
WATER, SEWER, & STORM DRAIN

MMJ DEVELOPMENT, lNC.("Owner")

FROM:

Bidder:

Attention:

Address: .

cifft, state and Zip:

Phone:

Federal Tax ln-

Contractor License #:

(the "Bidder".)

Fax:

State Tax ID'

City Tax ID:

The Bidder proposes to furnish all materials, labor, utilities, tools and equipment, insurance, and
perform all operations (including complying with all state and federal OSHA standards) required to
complete the WATER, SEWER, & STORM DRAIN at CIRCLE CROSS RANCH - PHASER, Pinal
County, Arizona. Allwork will be done in accordance with the provisions of the Bid Documents.

The Bidder acknowledges:

Bidder has examined and is fully informed with ail of the provisions of the Bid
Documents and the plans and documents listed in the Special Conditions.

Bidder has carefully has checked timeframes in the Special Conditions for completion
of their respective items of work and acknowledge that the time specified is sufficient
to complete the work.

Bidder has reviewed the accuracy of all the Bid Documents and plans listed in the
Special Conditions. .

Bidder has visited the site to assess the actual site conditions.

Bidder has satisfied itself as to the nature and location of the work, the general and
local requirements of the Project, and all other matters, which can affect the work or
the cost

The bidproposal by Bidder shall constitute an irrevocable.offer which may be accepted at any time by
Owner up to ninety (90) days from the bid due date, Bidder agrees that Bidder's opportunity to
participate in the bid process, and the reliance that Owner will make upon the bid, constitutes good
and valuable consideration for the irrevocable offer. Owner will give notice to the preferred Bidder
within ten (10) business days after the bid due date, but acceptance of the bid will not occur until
Owner executes and derivers to Bidder the Subcontractor Agreement Upon execution and delivery of
the Subcontractor Agreement by Owner, the Subcontractor Agreement shall be a binding agreement
between Bidder and Owner.

TO :

4.

5.

2.

3.

1.
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The Bidder agrees to complete the Insurance Form specifying the insurance coverage maintained by
-Bidder. Owner reserves the right to require additional insurance. Owner will reimburse Bidder for
premiums for the additional insurance required by Owner. Refer to Subcontractor Agreement for
additional information.

The Bidder agrees to construct, complete and warranty all work in accordance with the Bid»
Documents. . .

The Bidder hereby acknowledges the receipt of the addenda(s) specified below and the Bidder agrees
that the proposal submitted reflects the addenda(s) below, .

Addendum Number Initial

BIDDER'

Company:

Name:

Title:

Signature:

Date:

Section 1 I Page z bid package cane s.w. ad
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CONTACT SHEET
CIRCLE CROSS RANCH - PHASE 1
WATER, SEWER, & STORM DRAIN

Project Address' CIRCLE CROSS RANCH - PHASE 1
Empire Road and Vineyard Road
Phase 1
Penal County

Owner: MMJ Development, Inc.
426 n. 44th Street
Suite 100
Phoenix, AZ 85008
Office phone: 602.955.2424
Fax: 602.955.3543
Representative: Debra Brick-Goles

Construction Manaqer' . G8=K South Forty Development, Inc.
952 E. Baseline Rd., Suite 101
Mesa, Arizona 85204
Office: -480.539.7710
Fax: 480.539.7705
Representative: Greg Hahn
Mobile: 602.527.1578

Civil Engineer: JMI
4151 N. Marshall Way
Suite 12
Scottsdale, AZ 85251
Office phone: 480.945.1400
Fax: 480.945.4229
Repl'esenl;ative: Joshua Scott, P.E.

Landscape Architect: Design Plus West
434 E. Southern Avenue
Tempe, Az 85282
Office phone: 480.921.2425
Fax: 480.921 .2767
Representative: Joe Romano

Soils Enqineer: Construction Inspection 8; Testing Company
2002 West North Lane ,
Phoenix, Arizona 85021 -1927
Office: 602,861.2002
Fa>c 602.851.9116
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GENERAL CONDITIONS
CIRCLE CROSS RANCH - PH_ASE 1
WATER, SEWER, & STORM DRAIN

1. MAG Specifications

Bidder shall perform all work according to MAG specifications and standard details including
the latest revisions and the appropriate city supplements (including liquidated damages). The
above specifications shall be adhered to unless specified otherwise on the plans or in the Bid
Documents.

2. Plans and Specifications

Bidder shall be issued three (3) sets of their particular contract plans and specifications along
with any future applicable drawing updates and change order documents. Additional plans or
plan sheet will be subject to availability and will require payment by the Bidder.

3. Permits
4

Bidder shall not pay for any permits without written authorization from G & K South Forty.
Bidder shall be responsible for determining total price for permit(s) and notifying G & K South
Forty the amount needed by the Owner. Owner shall issue the check and the Bidder shall be
responsible for obtaining the permits for the city.

4.

Bidder shall perform their work in accordance with aft applicable state and federal
occupational safety and health standards. Trenching and excavation safety win be strictly
enforced.

G & K South Forty may conduct safety inspections and document violations noting the
Bidder's corrective action or inaction. Anoint inspection is at the option of the Bidder.

Hard hats, longpants, leather work boots, safety glasses, ear protection (when applicable),
shirts with sleeves are required.

All costs for required trench and excavation protection systems will be included the Bidder's
bid. , .

Bidders m`ay need to provide written Hazardous Communication Program including MSDS
used onsite only.

Bidders are required to have in place a training and safety plan. A competent person shall be
designated and be responsible for the project program and plan, who is capable of identifying
existing and predictable hazards, and has authority to take corrective measures.

Provide copies of weekly safety meetings and a list of all attendees.

5. Pavement

Bidder will submit their monthly invoice to G & K South Forty by the 25th of each month, G 8.
K South Forty will only accept original invoices. Bidder can fax preliminary invoices to G & K
South Forty for approval prior to sending originals. Bidder can expect payment on or about
the 25th of the following month.

Safe
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Ten percent (10%) retention will be withheld from each months invoice. Retention may be
reduced to (5%) after the Bidder is complete with their work. Final retention will be paid tO the
Bidder within forty five (45) days of receiving the Letter of Acceptance from the appropriate -
municipality.

Bidder and Bidder's suppliers andlor subcontractors are required to submit conditional lien
releases for the current invoice and an unconditional lien release for the prior payment with
their original invoice. Invoices will not be accepted without a conditional lien release for _
current invoice and an unconditional lien release for the prior month payment.

Bidder shall submit their invoices on the folTns provided G & K South Forty. The invoice form
willbe provided at the execution of the subcontractor agreement

Alljnvoices and conditional lien waivers shall be mailed or delivered to:

B,

G&K Soilth Forty Development, Inc.
952 E. Baseline Rd., Suite 101
Mesa, Arizona 85204

Chance orders

Bidder shall not perform any additional work without written authorization from G & K South
Forty. Approved and completed change order work must be submitted with the Bidder's
monthly invoice.

7. Insurance

Bidder must complete the Insurance Form specifying the insurance coverage maintained by
Bidder. Owner reserves the right to require additional insurance. Owner will reimburse
Bidder for premiums for the additional insurance required by Owner. Refer tO Subcontractor
Agreement for additional information. Prior to any work being performed on the jobsite, or at
the time the contract is awarded, it will be mandatory to provide G & K South Forty with the
certificates of insurance.

8. Clean-Up

All bids must include clean up and removal from the site of debris resulting from the Bidder's
work on a daily basis in order to keep the project clean, orderly, and hazard free. Lunch trash
must be contained. Littering of jobsite will not be tolerated. Upon completion of work, and
prior to leaving the site, each Bidder Must receive approval and acceptance by G 8¢ K South
Forty that all final clean-up requirements have been met and that the area is ready for final
inspection. Failure to adhere to this item will result in a backcharge to the Bidder. .

9. Protection of Existinq Utilities (Bluestake)

The Bidder shall be responsible for the exact location of all existing utilities shown on the
drawings, and is responsible for proper notification of all utility companies for those utilities not
shown prior to excavation.

It shall be the Biddel"s responsibility to field verify all utility locations and to coordinate in a
timely manner with the pertinent utility companies so that any obstructing utility installation
may be adjusted without delay to the Bidders project schedule. it is understood by the
Bidder, that no payment will be made for delays to the Bidder's schedule due to delays
resulting from utility relocations. The Bidder shall protect utilities at all times. Any damage to
utility lines caused by the Bidder's operations shall be reported promptly to the owning utility
company. The utility company at the Bidder's expense shall make repairs. .

Section 4 I Pages bid package Cano s. w. sd
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10. stamina Requests

The owner will provide control and construction staking as outlined below:

A. Grading

1.
2.
3.
4.
5.

Back of curb stakes with two (2) foot offset at each lot line.
Stakes for front of pad (including blowup) at each lot line.
Stakes for rear pad (including blowup) at each lot line.
Stakes for rear property line (no offset) at each lot line.
certify pads

B. Sanitary Sewer .

Cut/fill stakes at 50' intervals and two offset stakes at each manhole location.

2, Sewer services with offset

C. Storm Sewer, Irrigation and Concrete Channels

1. cubIt stakes at approximate 25' intervals.

Set grade and alignment stakes for top of channel, at 50' intervals, graded to top
of channel grade.

D. Water Llnes

Horizontal alignment of the water at 50' intervals including valves and angle
points and cut stakes at 100' intervals, Provide one offset out/fill stake for the
fire hydrant locations and water services.

E. Electric and Tesco

1.
2.

Set property corner and finish saw grade for transformer pads.
Set j-box location at offset.

F. Street lights

Set property pin for location and back of s/w grade for streetlights.

G. Concrete and Paving

cut/fill stakes at 25' intervals for the 4" roll curb and guitar and4"curb and
gutter. Stake apron and valley gutter blue tops.

3,

Centerline blue top or cutlfill stakes for top of subgrade at 50' intervals.

Centerline blue top or cut/fill stakes for top of abc course at 50' intervals.

H. Survey Monuments

1.
2.

The center and straddlers for the survey monuments,
Punch survey monuments.

L Signing and Striping

2.

1.

1.

2.

1.

1.

Section 4 I Page a bid package Cano s. w. sd
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1.
2.

Stake sign locations.
Stake striping.

J. Walls

1.

K.

Set nails on property line with an offset stake.

Property Pins

Set property pins after walls have been constructed and concrete is in place.1.

Bidder must submit staking requests to G & K South Forty no less than four (4) working days
in advance.

Bidder shall be responsible to preserve and protect all stakes. The cost for replacing lost or
destroyed stakes shall be the responsibility of the Bidder

11. Construction Water

Bidder shall be responsible for supplying construction water for all their construction work.
This includes the storing, transporting, and dispensing the construction water. The cost for
this item shall be included in the Bidder's bid.

12. Traffic Control

Bidder shall be responsible for all traffic control necessary for their construction work. This
includes developing and submitting traffic control plans to the city of approval. Bidder shall
submit traffic control plans to the appropriate city well in advance of beginning their work. The
cost for providing traffic control shall be included in the Bidder bid.

131 Testinq

Bidder shall coordinate all testing and inspections with the firm or agency performing the
testing. The Bidder shall notify the appropriate city department at least 48 hours in advance
of requiring any testing,

14. Sales Tax

The Bidder shall be responsible for paying all applicable sales taxes.

15. As-Built Drawinqs

Bidder shall accurately maintain, on a daily basis, a record of the location and elevation of the
work as actually installed, noting any changes or revisions to the contract documents. All
changes must be approved by G 8¢ K South Forty. This set of as-built drawings shall be
delivered to G & K South Forty, within two (2) days, afterword is complete..

\
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18. Warrantv

The Bidder shall guarantee the work against defective workmanship or materials for a period
of 1 year from the date of its final acceptance under the contract, ordinary wear and tear and
unusual abuse or neglect excepted.

Any omission on the part of G & K South Forty andlor the Engineer to condemn defective
work or materials at the time of construction shall not be deemed an acceptance, and the
Bidder will be required to correct defective work or materials at any time before final
acceptance and within 1 year thereafter.

17. Bonds

The Bidder shall provide a 100% Labor and Materials Bond and a 100% Performance Bond if
requested by G a. K South Forty. If bonds are required, the Bidder will be reimbursed for the
cost of any bonds.

18. Dust Control

Bidders shall be responsible to provide and maintain all dust control for their respective work
areas. This includes all access roads to and from work zones. Any fines issued by Maricopa
County due to lack of dust control by the Bidder, will be deducted from the Bidder's invoice.

19. Substitutions

Any substitutions shall follow the guidelines as stated inMAG Section 106.4.

20. Losses and Damage

Any and all losses or damages arising out of the nature of the work to be done or from the
action of the elements or from any unforeseen circumstances, in the prosecution of the work,
or from any unusual obstructions or difficulties that may be encountered in and/or during the
prosecution of the work, or from any casualty whatsoever of every of every description, shall
be sustained and paid for the Bidder tits own cost and expense.

21. Lump Sum Contract

Each Bidder will determine their own quantities and will specify them on' the Bid Schedule.
The total prices specified in the Bid Schedule are rump sum. All quantity breakdowns .
specified in the Bid Schedule are solely for the use in determining percentage of completion
and making change order adjustments. The only exception to the lump sum will be for theme
walls and monuments. Theme walls and monuments will be a unit price contract.

All work, which is not specifically identified in the Bid Schedule and is required to complete the
work is considered incidental such as curb stops, tees, plugs, etc. The cost of such incidental
work shall be included within the given bid items.
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Plans Prepared By # of Sheets Rev # Eng. Stamp
Date

Grading & Paving - Collector JMI 20 3/25/02
Grading - Parcel 1 JMI 4 3/4/D2
Grading - Parcel 2 JMI 5 4/3/02
Grading - Parcel 3 JMI 4 3/22/02
Grading - Parcel 4 JMI 5 2/4/02
Grading - Parcel 5 JMI 6 3/29/02
Sewer Plans - Parcel 1 JM! 8 11/27/01
Sewer Plans - Parcel 2 JMI 13 4/3/02
Sewer Plans - Parcel 3 JMI 10 3/22/02
Sewer Plans - Parcel 4 JMI 10 2/4/02
Sewer Plans - Parcel 5 JMI 10 3/29/D2
Water Plans - Parcel 1 JMI 4 11/27/01
Water Plans - Parcel 2 JMI 5 4/3/02
Water Plans - Parcel 3 JMI 4 3/22/02
Water Plans - Parcel 4 JMI 5 2/4/02
Water Plans - Parcel 5 JMI 6 4/1/02
Paving Plans -- Parcel 1 JMI 9 3/4/02
Paving Plans - Parcel 2 JMI 15 4/3/02
Paving Plans -- Parcel 3 JMI 10 3/22/02
Paving Plans - Parcel 4 JMI 10 2/4/02

IPavia, Plans .- Parcel 5 JMI 10 3/29/02

version 2

SPECIAL CONDITIONS
CIRCLE CROSS RANCH - PHASE 1
WATER, SEWER, & STORM DRAIN

1. PLANS AND DOCUMENTS

2 . Sequence and Phases of Construction

Bidderneeds to review the outline below:

A. Mass grade entire site - Offsites, Parcels 1 - 5

B. Sewer
1.
2.
3.
4.

Install Sewer to Parcel 1 per offsite plans
Install Sewer in Parcel 1
Install Sewer in Parcel 2 and Parcel 4
Install Sewer in Parcel 3 and Parcel 5

c. Water
1 I
2.
3.
4.

Install Offsite Water
Install Water in Parcel 1
Install Water in Parcel 2 and Parcel 4
Install Water in Parcel 3 and Parcel 5

Section 5/ Page1 bid pad<age cane s, w. ad
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D. Storm Sewer
. 1. Install Offsite Storm Drain

2. Install Parcel 2 Storm Drain

E. Dry Utilities

F. Theme Walls

G. Concrete
1.
2.
3.
4.

Install offsite Concrete
Install Parcel 1 Concrete
Install Parcel 2 and Parcel 4 Concrete
Install Parcel 3 and Parcel 5 Concrete

H. Paving
1.
2.
3.
4.

Place asphalt per Offsite Plans
Place asphalt per Parcel 1 plans
Place asphalt per Parcel 2 and Parcel 4 plans
Place asphalt per Parcel 3 and Parcel 5 plans

I. Street Lights

J. Landscape

3. Contract Time

The projected start date forMASS GRADING the project is JUNE18, 2002. Bidder shall
provide time frames in the table provided in the Bid Schedule. Bidder will specify working
days for Contract Time and Projected Time. contract Time will be used for the purpose of
calculating liquidated damages. The Projected Time is the Bidders goal for completing the
work. Bidder shou.ld be as competitive as possible in completing the timeframes, because the
dates provided will be used in the evaluation of which Bidder will be awarded the contract.
Li updated damages will be assessed in accordance with (M

4. Sewer, Water & Storm Drain

The bid item for Sewer, Water & Storm Drain shall include the necessary equipment,
materials and labor necessary to construct these improvements as shown on the Engineering
Plans. The Sewer, Water & Storm Drain bid items shall include, but is not limited to,
trenching, backfill, compaction, testing, furnishing and installing hydrants, valves, water and
sewer lines, storm drains, fittings, manholes, plugs, cleanouts, taps, services, and any other
necessary appurtenances to complete the improvements per plans.

Bidder shall flush waterlines in a location approved by G 8< K South Forty. All trenches shall
be compacted pursuant to MAG, County, and Johnson Utility specifications.

Bidder will be responsible to plug all their sewer lines until accepted by the county and
Johnson Utilities. If any sewer lines require cleaning, the Bidder will be responsible for all
costs.

Section 5I Page z bid padcage camp s. w. ad



It is imperative that these lines be completed, pressure and bacteria tested, and accepted by
the appropriate municipality within the time allowed to facilitate further construction of the
parcels. Flushing of sewer lines will not be allowed.

All sewer manholes, fire hydrants, water valves, and pipe inverts shall be installed to grades
set by the surveyor. The Bidder shall contact G & K South Forty to verify these elevations
prior to removing the survey stake. -_

Bidder shall include in their bid to set water meter boxes after the concrete curb and sidewalk
has been installed. Some water meter boxes may be set prior to this for models.

The Bidder shall include in their bid the placement of any temporary or permanent asphalt for
any trenching across paved streets.

The water and sewer Bidder shall include in their bid the cost for two (2) mobilizations.

Bidder will be required to mark all sewer and water services with a 2"x4" (wood or metal stud
at the end of each service, painted green for sewer and blue for water. These markers shall
be a minimum of two feet (2') above the ground and four feet (4') below the ground. Bidder
shall also be required to mark sewer and water services on the concrete sidewalk with paint
(Green of sewer and blue for water) during the installation of the water meter boxes.

""'e-3lU§88M1j{I§IMIq4.i3@3@1

VBFSIYJH 2

The Bidder shall connect to dry wells where indicated on the plans.

Any disturbance or stockpiling of material outside of the Right-of~Way shall be restored before
leaving the project.

The Bidder shall pot hole the existing sewer and water stub prior to the start of the sewer
staking. The survey crew will shoot the invert of this stub to verify its elevation and location so
adjustments in grade can be made if necessary. The cost of this shall be included in the
Bidder's bid.

All sewer service stubs shall be between 5' - 5,5' deep at their termination.

The Bidder shall restore grades to+I- .30' after completion of their work.

Section 5 / Page 3 bk! package came s. w. sd
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Type .of Coverage
Minimum

Insurance
Requirements

Bidder's
Insurance

Worker's Compensation and Employer's Liability -
Minimum amounts shall be the greater of Upper Statutory
limits or the dollar amount indicated
Bodil ln'u b Accident-Each accident
Bodily Inly b Disease - Policy Limit
Bodily Injury by Disease - Each Employee

Commercial General Liability Occurrence Form
General Aggregate Limit (other than Products/completed
Operations)
Products/Completed Operation Aggregate Limit
Personal In'u &Advertisinq Inju Limit
Each Occurrence
Fire Damage Limit (an one fire
Medical Expenses Limit (any one person
Owner's, Bidder's Protective Liabili
Blasting, Collapse, Underground - Excavation subcontractors
only
ContractualLiabili

Auto Liability (owned, non~owned and hired Occurrence Form
ICombined Sin la Limit

Bodil Injury Each Person
Bodil ln'u Each Accident
Prope Damage Each Accident

Umbrella
Umbrella on all Coverage's

Version 2

INSURANCE FORM
CIRCLE CROSS RANCH l PHASE 1
WATER, SEWER, & STORM DRAIN

Note: The cost for the insurance amounts specified in the "Bidder's Insurance" column is
reflected in all the lump sum prices in the Bid Schedule.

Bidder must complete table below:

Section 5 I Page 1 bid package Cano s_ w, ad
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LIST OF SUPPLIERS AND SUBCONTRACTORS
CIRCLE CROSS RANCH - PHASE 1
WATER, SEWER, & STORM DRAIN

Est. Value:Supplieror Subcontractors

Type of Trade or Supplies
provided toProject:

Company'

Contact:

Address:

city, State and Zip:

Phone: Fax:

Supplier or Subcontractor:

Type of Trade or Supplies
provided to Project:

Company:

contact:

Address:

City, State and Zip:

Phone'

Est. Value:

Fax:

Supplier or Subcontractor: Est. Value:

Type of Trade or Supplies
provided to Project

. Qo_mj:any:

Contact

Address:

City; State and Zip:

Phone- Fax:

Supplier or Subcontractor: Est. Value:

Type of Trade or Supplies
provided to Project:

Company'

Contact:

Address:

City, State and Zip:

Phone: Fax:

Section 5 / Page 2 bid package Cano s,w, ad



Is andup, vs

EXHIBIT B

BID SCHEDULE

See Attached

2/1/2008112240 PM subcontractor agreementdirect utility



Job#

901
Job Name

Parcel 1- Standard Pacific

Totxll

Cost Code

2020

Unit PriceUnit

Cost Code Description

Sewer
'icauld:luid'¥dlimnl=lse~

Detail

N '.4 I.. *..JL1

Item # Pay Item

1 t2" PVC If 1.110.00 18.00 19,98D.0D

23,320.00

9,200.00

2

3

10"PVC

8"PVC

If

If

915.00

2,914.00

13.00

11.00

4,

5

4' DiameterManholes

5' DiameterManHoles

ea .

ea

11.00

4.00

2,120.00

2,300.00

e

7

4" Sewer SeWiqes

4' Sewe'r Services out of manholes

ea..

e a

116.00

9.00

100.00

100.00

11,600.00

900.00

280.00

150.00

8

9

Manhole water tight frame and cover

Cleanout

'ea

ea

1100

1.00

280.00

150.00

10

*

Drop mMeétibq

Tie in

ea

ea

2.00

4.00

2,120.00

1 ,000.00

4,240.00

4,000.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

Total Sewer (Cost Code 2020)

0.00

117,619.00

Bid Schedule
So.uth .Férw. Develobmeni; Inc.

i fr -

Project:
Contractor:
Work:

Circle Cross Ranch - phase 1
D i r e r  . .'
Sewer and Water

Bid Date: 24-Apr-Q2
Rev. #1 0

f
I The Payment Provision in Contract does not comply with Prompt Pay Legislation. A wrillen

NOTIC OF EXTENDED PAYMENT PROVISION.

I

1 description of suit other payment provision for projects available from G & K South Forty ' - ' - ' - - ' - ' - ' ' - ' " _ " " ' - ' '
L Developmem4s0,539,7710 and written description shall be provided on request. g NOTICE OF ALTERNATE BILLIHG CYCLE

g nonce oF EXTENDED cERnFlcArlor{ AND APPROVAL pER1oo PROVISION. g This Contract allows Owner to require the submission of billings or

i The Certification and Approval F5ers=>u provision in Contract does nd comply with Prompt Pay i i
I Legislation. A written description of the provision for project is available from G&K South Forty I smith Forty Development4so.5as.771u and written description shall be I
L_Devement 480,539.7710 and written desngucm shall be_Brovided on request ___L_________g5g_vgea on re3ues__________4_____ _J

Circle Cross Bid Sewer. Water, SD. Parcef 1 I Input _ Bidl B id Schedule 2/412008 I Page t of 3

edlmalesin biingqdesulhevthan Bodays. Awliilen description D(
suchalherbilmgcydespdlcahieiatixepwojedls aviilahleflumG8-K

E
EI



Job # Job Name

901 Parcel1~Standard Pacific 2030Water
4~. 4 ,~ =~:,m-~fvrrvmrw-1 *no m.

Pay lem
Ian 1"1 :rs:1 :?¢;;""\'.1r:::l= wwu~**

Unit

1

2

8" plc C-900

8" PVC C-900

If

tr

2,314.00

2,885.00

.12.0o
11.00

27,768.00

31,735.00
I

3

4

8" Valve, box and cover

6" Valve, box Ar:doover

ea

ea

7.00

5.00

450.00

400,00

3,150.00

2,000.00

Single

Double

1"Water Service 8e Box

1" Water Service & Box

ea

ea

15.00

55.00

250.00

350.00

3,750.00 I

19,250.00

6" Fire Hydrant Complete

2" Blow off

ea

ea

10.00

2.00

1,.400.00

25400

!
14,000.00 E

500.00 :

8"

Air Release Valve and Box

Vertical Realignment

ea

ea

0.00

0.00
5"Vertical Realignment

Tee in

ea

ea 3.00 400.00

0.00

1,200.00 1

Gas Joint Trenching If 0.00

0.00

5`

e

7

8

9

10

11

*

*

0.00 I

0.00

0,00

0.00

0.00

0.00

0.00 I

0.00
0.0oi

0.00l

o.0ol

0.oo'
I0.00 I
i0,00 E

Total Water (Cost Code 2030) 103,353.00

bid Schedule
So3.ltH Fortv§..Dévelbi:>h';eniE,.~lnc.

Project:
Contractor:
Work:

Cil'cle Cross Ranch - Phase 1
Direct
Sewer and Water

Bid Date: 24-Apr-02
Rev. #: 0

Cost Code Description Cost Code

,-._ |

Totally

NOTICE OF EXTENDED PAYMENT pRovlslon.

I . II The Payment Provislon in Conrad does not comply with Prompt Pay Legislation A written 1 _ - _ _ _ _ _ _ _ _ _ _ _ ' _ ' - _ _ _ _ _ _ _ _ _ _ _ _ _ _
I description of such other paymerri provision for project is available from G & K South Forty T' ' I
;_, Development4ao.5a9.?71o and written description shall be provided on request. I NOTICE oF ALTERNATE BILLING CYCLE i

I I I
| noTicE oF EXTENBED ceRnFlcAnon Ana APPROVAL pERroo PROVISION. I This Contract allows Owner to require the submission of bilErrgs or l
I I I
g The Cerliflcatlon and Approval Period provision in Conlract does not comply with Prompt Pay g g
I Legislation. A writierz descdptiorx or the provision for Pfvied is available loom GaK South Forty r Souls Forty Development480.539,771 u and written description sham b¢ |
I Developrlrenrl480.539.7710 and written description shall be provided on request. 5 *provided on reguesl. I...,._-,,_» , . . .  , . . . , . . . . » - . _ . . - . . . - - , - - . . - . . . - . . . . . , . _ . - . . . - . . . - - , - - . . , . . - ,. . . . . . - , . . - . . - , -  _ - - - _  , - ~ - - - _ , _ , ~ , -

estimates in billing cycles other than 30 days. A wlilten description M
such other billing cycle applicable Lr; the project is available from G&K

Circle Cross Bid Sewer, Waler. SD. Parch! 1 I Input _ Bidl

Item #

Bid Schedule 2/4/2008 Ipage 2 do



Description of Work Phase Unit Quantity

Contract

Working Days

Projected

Working Days

Sewer Parcel 1 27 26

Water 'Parcel 1 21 20

Working Days
Contract Dates are for liquidated damages. Projected dates are contractors goal for completing the work.

Project:
Contraetor:
Work:

Bid Schedule

I

Circle Cross Ranch - Phase 1
Direct
Sewer and Water

Rate: 4.290095

i a~¢-lv .>-' -'awww . . , , \ .

Sales Tax (Cost Code 4000)

Grand Total - Job 901

Sub-total of Contract - Job 901

Bonds

44 -$384

South Fortv,Develobmeni lnc.

Bid Date: 24-Apr-02
Rev. #: 0

,» -._. . *
.v

230,451 .70_

220,972.00

9,479.70 »

I

Notes:
Prices for the above work are good thru:

description Rf such other paymatt provision for project is available from G & K South Forty l-.,...-..-,....--~_.~_,,--_,..--....-..._-_,_-1

1
!
s

I Legislation. A written description d the provision for project is available from G&K South Forty smith Fgfqy Developrneni4an.sa9,77to and wtinen description snail be |

i NOTICE OF EXTENDED PAYMENT PROVISION. i

i The Payment Provision in Contract does not comply with Prompt Pay Legislation. A written I

I 1L Development480.539.7710 and writtax description shall be provided on request. I NOTICE OF ALTERNATE BILLING CYCLE
I 1
I NOTICE OF EXTENDED CERTIFICATION AND APPROVAL PERIOU PROVISION. I This Contract dows Owner to require the submission M billings or

. estimates in bring cycles other than 30 days. A written description of
such other billing Eyde applicable to the project is available tram G&K

a-_J==v=2w480.539.7710 and ='*=s=~» w "  be  l r gvi ded  on  r 3ues t .  - . _ - L - . . - _ , _ , . . _e~ m d= = =  on  < e= » = = 1~ - , _ - - - - - . . , J

I I
! The Certifcetion and Approval Period provision In Conrad dues not comply with Prompt Pay I

Circe Cross Bid Sewer, WrIer, SD.Parcel 1 1 input_ Bidl Bid Schedule

ex

214/2D08 I Page 3 MY



Job #

902
g 3v 1.

Job Name

Pércd 2
~ : | ll l*l|" |  llF

Quantity

4 iv

Cost Code Description

Sewer

Cost Code

2020
. . ¢. *.. .»

. . . . .  -  - . ..j..~,*, "g nf44 d "1>{./""\ .( .

Detail
*¢¢4iI,¢ £§,,¢,_

Unit Unit Price TotalWem # Pay Item

:1 12" PVC If 0.00

2

3

10" PVC

8" PVC

If

If

4,305.00

4,000.00

13.00

11.00

4

5

4* Diameter Manholes

5' Diameter Manholes

ea

ea

27.00 2,120.00

55,965.00

44,000.00

57,240.00

0.00

6

7

4"Sewer Services

4' SewerServices out of manholes

ea

ea

249.00

16.00

100.00

100,00

ea

ea

4.Qo

3.00

180.00

150.00

88'

ea 3.00 1 ,000.D0

24,900.00

1,600.00

720.00

450.00

0.00

3,000.00

8

g

Manhole water tight frame and cover

Cleanout

I o

w
Drop connection

Tie in
I

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00 I

Total Sewer (Cost Code 2020)

0.00

187,875.00

0.00

0.00

0.00

0.00

0.00

0.00

Bid Schedule

So.utH Forty Developrhen¥;~-lruc.
Project:
Contractor:
Work:

Circle CroSs Ranch - Phase1
Direct
Sewer, Water, Storm Drain

Bid Date: 24-Apr-02
Rev. #: 0

o

NOTICE OF EXTENDED PAYMENT PROVISION.

description of such other payment provision for pmjed is awérable from G & K South Font rM"°°""""""""""'"""""'""°"""
lv» ¢ : ; 1 - 4 4 . 1 . - v . - » - 4 - » ¢ v ¢ - f - 4 - » - 4 - » 1 _ » * » » - 1 - ' 4

4 NOTICE OF EXTENDED CERTIFICATION AND APPROVAL PERIOD PROWSION.
g
!|estimates in billing cycles other than 30 days. A written descriptionof

such other billing cycle anpkcabte lo The project is available from G&K

i iv I
I The Payment Provision in Contract dues not comply with Prcmpl Pay Legislation. A written ;
I
I Development 48415391710 and written description shall be provided on request. I NOTICE OF ALTERNATE BILLING CYCLE

I I
| f This Contract allows Owner to require the submission d billings or

' The CeNilicalion and Approval Period provision in Contract does not comply with Prompt Pay I II . . . . _ . | |
/ Legislation. A wnlten descnplion of the provision for pried is avaliable from G8-K South Farly r South Fogy Development48o.53sa.171o and written description shall be I
L Developmenl 480.539.7710 and written desciiplion shall be provided on r3uest. 4 L » _etwiuea on re3uesL . - . » » ¢ _ _ |

Circle Cross Bid Sewer, Water, SD. Parcel 2 I Input._ Bidl 2/4/2008 I Page 1 doBid Schedule



Quantity

902
Cost Code Description

Water
.,=. . -, .. , 4-.4

I
I

Cost Code

2030 .

Unit Price Total

3

4

8" Valve, box and cover

6"Valve, box and cover

ea

ea

7.00

ts.o0

450.00

400.00

3,150.00 6

5,200.00 i

5

S

1"Wa»lerSeivlce8= Box1~'wamsetvi¢=eaa¢»< Single

musk

ea

ea

23.00

121.00

250.00

350.00

5,750.003

42,350.00 I

7

8

6" Fire Hydrant Complete

2" Blow off

ea

ea .

17.00 1,400.00 23,800.00 i

0.oo i

Job # Job Name

1

2

8" PVC C-900

Sn PVC C-900

If

!f

3,525.00

5,181.00

12.00

11.00

42,300.00 I

56,991.00

Pay Item

9

10 811

Air Release Valve and Box

Vertical Realignment

ea

ea

9.00

1.00

380.00

1,560.00

v: 6 'Verdi. IRalignma1l

Tis in

pa

ea 3.00 400.00

1" Landscape serve w/BFP

Gas Joint Trenching

ea

If

3,420.00 I

1,560.00 :

0.00

1,200.00

0.00

o.oo

o.oo;

0.oo 1

11

. l

•

11

0.00

1,200.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

o.oo .

0.oo'

Total Water (Cost Code 2030) 185,721 .of I

Bid Schedule

Soutii' i=ortwD§vei83r§'l;n't;--Inc.
Project'
Contractor:
Work:

Circle Cross Ranch - Phase 1
Direct
Sewer, Water, Storm Drain

Bid Date: 24-Apr-02
Rev. #: 0

NOTICE OF EXTENDED PAYMENT provision.

Developmeni480.539.7710 andwritten descriptionshall be provided on request. noTicE OF ALTERNATE BILLING CYCLE

I I

I The Payment Provision in Contract does not comply with Prompt Pay Legislation. A written I ____________'_____~_'______'_____________
I description of such other payment provision for project is available from GB K South Forty V 7
I I r

I NOTICE OF EXTENDED CERTIFICATICN AND APPROVAL PERIOD PROVISION, I This Contrad 3ik,,,,5 owner lo require the submission d bilKngs or |
I I I
I The Certification and Approval Period provision in Contract does not comply with Prompt Pay g g
i Legislation. A written description ii the Pvvvisivri for project is available from G&K South Forty | south Forty Devetopment480.539.7710 and written description ShaN be |
I Devdopment480_53S.7710 and written description shall be provided on request. , 21° 449 on request. .1 I

estimates in bxlling eyes other than 30 days. A written descripifon of
such olaf b11IinQ Eyde applicable to the projecl is available from G8-K

Circle Cass Bid Sewer, Wafer, SD. Parcel z I Input _ Bidl Bid Schedule 2I4/200BlPage 2 ¢f4



Cost Code

.2050

Cost Code Description

Stomp Drain

Job # Job Name

902 Parcel 2
w ~ . ~~. "°7¢. - <»~,,... » . . , .

Pay Item

r. , .

Detail Quantity

, , ,, , , . . . . . . , . , , , .

Unit Price

1

2

18- HDPE

Flaredend section

If

ea

90.00

2.00

24.00

290.00

I

Unit Unit PriceQuantity

2,160.00

780.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0;oo

0.00

0.00

o.oo

I

Total

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00 I

0.00

0.00

0.00

0.00

0.00

0.00

I
Total Storm Drain (Cost Code 2050) 2,940.00

Bid Schedule
So_utH Forty.-D.evelopmen¥,~Inc.

Project'
Contractor:
Work:

Circle Cross Ranch - Phase 1
Direct
Sewer. Water. Storm Drain

Bid Date' 24-Apr-02
Rev. #: 0

NOTICE OF ALTERNATE B! LLING CYCLE !I
II

,-.._---..,_-_-_-_---...-_.-_...,..,,...,...-_-..-..-.
I NQTICE OF EXTENDED PAYMENT PROVISION. i
I v
I The PaymeM Provision in CoMract does not comply with Pwrnpt Pay Legislation. A written I ____*___*___,___'_______________*____,______
I description of such cher payment provision for project is available from G a K South Forty i' - r
g Development 4B0.539.7710 and written description shall be provided on request. I. . _ . , . . . , , . . , . - . - . » . » - _ . _ - _ , . . - . . . - - - - - - - . . - . . - . . . - . . . , _ ~ . . ,

I nonce OF EXTENDED CERTIFICATION AND APPROVAL PERIOD PROVISION. I This Contract allows Owner lo require the submission of billings or

i The Certifmtion and Approval Period pmvnslon tn Contract does nd comply wolf Prompt Pay i such other billing cycle applicable tithe prayed as available from G&I< I
, Legislation. A written description vi the provision for project is available from ZaK South Forty I South Forty Development4ao.539.771o and written description shall be ,
| Development480.539.7710 and written descripticflshallbegrovidedon r3uei "__ L_____'___B_r¢l*vi5_1ed on » a . _ _ _ _ _ _ _ _ _ J

I
estimates in billing cycles other lean 30 days. A written description of

Cirde Crass Bid Sewer, Weer, SD. Parcels I Input _ Bidl Bid Schedule 2/4/2008 IPage 3 do



Description of Work Phase Unit Quantity

Contract

Working Days

Projected

Working Days

SeWer Parcel 2 38 35

Water Parcel 2 29. 27

Storm Sewer Parcel 2 3 3

Project:
Contractor:
Work:

Bid Schedule

Circle Croéss Ranch - Phase 1

Direct

Sewer, Water, Storm Drain

Rate: 4.2900> Sales Tax (Cost Code 4000)

Grand Total - Job 902

Sub~total of Contract - Job 902

Bonds

I I | w aal»zuw~» 'W9W 'I 5"*'*'B&li8w8=-8n#~8I@nm~=ah\2§!£.euai=»a"J

So.utI'i Foi'tv..D?eirelc§bmen't,~Inc.

Bid Date: 24-Apr-02
Rev. #: 0

392,689.39

376,536.00

r .__`

16,15aQ39

Working Days
Contract Dates are for liquidated damages. Projected dates are contractors goal for completing the work.

Notes:
Prices for the above work are good thru: 71512002

The Payment Provision in Ccnirad does not comply with Prompt Pay Legislation. A written

V - . . , _ . - - - . . . . . , . . , . . ¢- , - , - , . - . - . . . . - . . . - . _ ~ . . - . . . - , . - - . _ , . - , . . . - l

f NOTICE OF EXTENDED PAYMENT PROVISION. i

I I
g description of such other payment provision for pruned is available from GB. K south Forty l"""""""'""""""""""""""""§
L Development4so_s3s.mo and written description shall be provided on request. I NOTICE OF ALTERNATE BILLING CYCLE I
I r l
I NOTICE OF EXTENDED CERTIFICATION AND APPROVAL PERIOD PROVISION._ g This Contract allows Owner to require the submission of bitings or g

estimates in bitting cycles other than 30 days_ A written description of |
I

| Legislation. A written description of the provision for project is available from G&K South Forty I south Forty Development4805347710 and written description shall be |
L__DeW3meM480.539.7710 and written des:-ion shall bed»_rovided on r§8uest. '_ L______'_________Br¢Mded ° g § ~ _ _ _ _ _ _ _ _ J

i
!T¥'l8c!flii=ltlonandAppl¢v!lpeliudplvvbinnlncol1lladd0esndnnml:lywlH\pIumplpay! sudmlhefhillingaydeapplicablelnlhepmiecllsaval'lablefrcmG&K

Circle Cross Bio! Sewer, Waler, SD. Pace! 2/ Input _ Bidl Bid Schedule

Gk

2/4/zoos IPages do
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EXHIBIT C

INSURANCE REQUIREMENTS

INSURMNCE REQUIREMENTS

Worker's compensation insurance as required by thelaws of the state in which the work site is located with
minimum employers liability and occupational disease limits of $100,000/$100,000 and $500,000 aggregate
to cover all employees, whether leased or not, engaged in such work.

Commercial general liability insurance with minimum limits of $1,000,000 combined single limit per
occurrence, ($1,000,000 general aggregate, and $1,000,000 products completed operations aggregate).
The aggregate limits shall apply separately on each project, contract, job or phase. Subcontractor agrees
that each contract signed shall represent and be deemed a separate and distinct project The commercial
general liability insurance shall be on the 07/98 INC form or an equivalent and shall specifically include
coverage for Subcontractors obligations under any indemnification/hold harmless provisions in the
Contract. The commercial general liability policy shall be endorsed to include CHI Construction Company,
D.R. Horton, Inc., Standard Pacific of Arizona, Inc., HSP Arizona, inc., MMJ Development, inc. and G.8< K
South Forty Development, their respective subsidiaries, affiliates, partnerships, joint ventures and limited
liability companies and their respective partners, members, directors, officers, employees and agents as
additional insureds (collectively, the "Additional Insureds"), using form CG20101185 or an equivalent form,
with respect to any claims, losses, expenses or other costs arising out of the Contract and shall also be
endorsed as primary coverage with respect to any other insurance which may be carried by the Additional
insureds. It is expressly agreed that any other insurance covering Additional Insured, is excess over and
non-contributing with Subcontractors oommerciai general liability insurance.

Automobile liability insurance for all owned, non~owrled and hired vehicles with a minimum limit of $1 ,000,000
combined single limit per accident.

Subcontractor may satisfy a portion of the employer's liability/occupational disease, commercial general
liability or automobile liability limits with following form excess or umbrella excess liability insurance.

All of the coverages required herein shall be maintained with insurers acceptable to Development
Administrator in its sole discretion and rated "A- VI" or better in the most current edition of Best's Insurance
Reports.

Subcontractor shall immediately notify Development Administrator in writing' of any incident, occurrence,
injury or situation arising in oorinection with the Contract which may give rise to any claim or loss under any of
the aforementioned insurance coverages.

Subcontractor hereby waives its right of recovery against the Additional Insureds for any claims, losses,
expenses or the costs it may sustain arising out of the Contract and shall cause the worker's compensation,
commercial general Habilily and automobile liability policies to be specifically endorsed to waive all rights of
subrogation against the Additional insureds, as evidenced by form CG24041093 or an equivalent form.

Subcontractor shall maintain the insurance required herein continuously from the date of commencement of
the Work until expiration of the period of Subcontractor's warranty provided in the Contract.

Subcontractor also shall maintain adequate property insurance on and security for all equipment and building
materials whether on~site or off-site until such time as they are incorporated in the work and finally accepted
by Development Administrator. Subcontractor hereby waives its right of recovery against Owner and the
other Additional insureds for any loss of or damage to such equipment and building materials, including any

2/1/2008/ 12:40 PM subcontractor agreement riireck utility
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loss of use claim, and shall cause each such property insurance policy to include a waiver of subrogation in
favor of Owner and the other Additiorxal Insureds.

Subcontractor shall provide insurance coverages, as required herein, that will cover all personnel utilized by
Subcontractor in the performance of this Agreement, whether Subcontractor is employer, co-employer or

see of such personnel.

All required certificates shall designate Subcontractor as the insured and Development Administrator and
the other Additional insureds as additional insureds and shall require the insurer(s) to provide not less
than thirty (30) days' advance written notice to Development Administrator in the event of any cancellation,
non-renewal or material change in the policy limits, terms or conditions.

In those cases where Subcontractor is using all or some leased employees in the performance of this
Agreement, Subcontractor shall provide to Development Administrator a certificate from the leasing
company's Workers' Compensation carrier evidencing the above required Workers' Compensation insurance
covering the leasing company's employees used in the performance of this Agreement, and further
evidencing a waiver of subrogation in favor of Owner and the other Additional Insureds.

O

2/1/2008 / 12:40 PM subcontractor agreement directutility
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EXHIBIT C-1

INSURANCE CERTIFICATE FORM

See Attached

Z112008! 12:40 PM subcontractor agreement direct utility



is and UP. vs

EXHIBIT D

VENDOR INFORMATION SHEET

See Attached

2/1/2008! 12340 PM subcontractor agreement direct ulirny



l
=Vendor Information Form DEVELOPMENT ADMINISTRATOR

DBA:Legal Name:

Zip:

(Filed with IRs) (Doing Business As)

Employer ID Number O R S .S .  Number
(Use only one of these feeds above)

Address: State:

Phone Number

City:

Fax Number:

IndividualType of Organization: Employee
Government Agency

Partnership
Corporation

(specify)
Payees exempt from backup withholding please provide the appropriate forms and check exempt!

Exempt

City: State :Address:__ Zip: I!

Phone Numbeli Fax Number: iI

Is and up, v4

Vendor Name: Date:

In order to comply with IRS and company policies, the following information must be filled out in its
entirety, The IRS requires that you supply your taxpayer identification number ("TlN"). Failure to supply
your correct TIN will subject future payments to backup withholding at31%.

Prompt attention to this request will prevent unnecessary delays in processing your future requests for
payments. please return this form to; Development Administrator , Clo G & K South Forty
Development, Inc., 952 East Baseline Road, STE 101, Mesa AZ 85204

Substitute Form W-9

I
I

I

I

Remit to Address (if different):

Under penalties of perjury, I certify that:

1.
2.

The number shown on this form is my correct taxpayer identification number, and
I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I
have not been notified by the IRS that I am subject to backup withholding as a result of a failure to
report all interest or dividends, or (c) the IRS has notified me thats am no longer subject to backup
withholding. .

Signature:

Printed Name:

Date:

Title!

Accounting Contact: Phone Number:

2/1/2008 I 12.40 PM subconlraciof agreement direct utility
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EXHIBIT E

SAFETY PROCEDURES AND PROJECT RULES
AN_D REGULATIONS

1. Safety Precautions..

(a) Subcontractor shall take all reasonable safety Precautions, shall comply with all
safety measures initiated by Development Administrator and shall comply with all applicable Laws,
ordinances, rules, regulations, standards and orders with respect to the safety of persons or property,
including without limitation all applicable Laws, ordinances, rules, regulations and orders of the
Occupational Safety and Health Act, 29 U.S.C. section 651 et seq. ("OSHA") and Arizona Occupational
Safety and Health Act, Arizona Revised Statutes Section 23-401 et seq. ("ARlz./osHA") or any other
applicable public authority (collectively, "Safety Rules"). '

(b) Subcontractor shall conduct inspections to determine that safe working conditions
and equipment exist and accepts sole responsibility for adequacy of and required use of all safety
equipment and for full compliance with the Safety Rules. This responsibility of the Subcontractor includes
the conduct and compliance by its employees, employees of its subcontractors and all suppliers of
materials and equipment.

2. Compliance with Environmental. Health and Safetv Standards.

(a) Compliance with Hazardous Substances Laws. Subcontractor shall not, in
connection with this Agreement or the Work, use, possess, handle, transport, emit, release or discharge
any chemical, material or substance except as permitted by. and in strict compliance with, all applicable
Laws, including, without limitation, the Comprehensive Environmental Compensation and Liability Act of
1980, as amended, 42 U.S.C. Section 9601 et seq., the Hazardous Materials Transportation Act, as
amended, 49 U.S.C. section 1801 et sea.. the Resource Conservation and Recovery Act, as amended, 42
U.S.C. section 6901 et sea., the Federal Water Pollution Control Act, as amended, 33 U.S.C. Section
1251 et sea., the Occupational Safety and Health Act, 29 U.S.C. Section 651 et seq., the Arizona
Occupational Safety and Health Act, Arizona Revised Statutes Section 23-401 et seq., the Arizona
Environmental Quality Act, Arizona Revised Statutes, Title 49, (referred to hereafter individually as
"Hazardous Substance Law' and collectively as "Hazardous Substances Laws"). .

(b) Warnings. Subcontractor shall, at its sole expense, provide any and all notices
and warnings required under all Hazardous Substances Laws with respect to any chemicals, materials or
substances which Subcontractor, and its employees and agents, use, possess, handle, transport, emit,
release, or discharge in connection with this Agreement or the prosecution of any and all Agreement or
non-Agreement work relating to the Project, including, without limitation, the Work.

3. Clean-Up. Subcontractor shall at at! times keep the areas of the Project free
from the accumulation of waste materials, unsafe materials, or rubbish arising out of the Work, including
daily cleanup of all waste and trash generated by Subcontractor during the course of performing the Work.
At the end of each work day, Subcontractor shall pile such waste and trash in locations designated by
Development Administrator. Subcontractor shall be obligated to dispose of any material so piled which
cannot be disposed of by Development Administrator in Development Administrator's ordinary and
customary manner. Upon completion of the Work, Subcontractor shall remove all of its plans, tools,
materials and other articles from the Project and any units therein and shall remove from the site all
hazardous materials, temporary structures, debris and waste incident to Subcontractor's operation and
clean all surfaces, fixtures, equipment, etc., relative to the performance of this Agreement. Any such
cleanup shall be accomplished in adherence with applicable Hazardous Substances Laws, Any
hazardous waste required to be disposed of by Subcontractor will be the property of Subcontractor and
Subcontractor hereby accepts liability for any and all costs associated with the handling, transportation
and disposal of such waste, including, without limitation, costs associated with the remediation of any sites
to which the waste was sent Subcontractor acknowledges that the failure to perform such waste and

2/1/200B I12:40 PM Page 1 subcontractor agreement direct utility
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trash removal obligations as set forth in this Section 3 shall cause Development Administrator to incur
damages and the parties hereto agree that Development Administrator shall have the right to back-charge
Subcontractor at a rate of thirty-five dollars ($35.00) per hour for any cleanup not properly completed by
Subcontractor.

. 4.
about the Project by Subcontractor or the employees or agents of Subcontractor (including delivery
vehicles operated by suppliers of Subcontractor) shall be as follows: (a) using only the designated entries
to enter the Project, (b) using only established roadways and temporary roadways as authorized by
Development Administrator, (c) no crossing of curbs or sidewalks and (d) observing a speed limit of 15
miles per. hour within the entire Project In the event the vehicles of Subcontractor, Subcontractor's
employees or agents, or Subcontractors suppliers cause damage to curbs, sidewalks, landscaping or
concrete surfaces within the Project or cause any other damage to the Project, Development-
Administrator may effect the repair of such damage and Subcontractor shall be obligated to immediately
reimburse Development Administrator for all actual expenses incurred by Development Administrator
thereby. .

Operation of Vehicles. Subcontractor agrees that the operation of vehicles in or

5. Parkinq of Vehicles. It shall be the responsibility of Subcontractor (a) to control
the traffic generated by its employees on the Project under the direction of Development Administrator's
Construction Manager; (b) to enforce restrictions against parking on roads within the Project, and (c) to
provide necessary parking areas for all workers in suitable locations as approved by Development
Administrator, in the event Development Administrator has to tow vehicles owned by Subcontractor, its
agents or employees to maintain ingress and egress to the Project, all such towing charges will be back-
charged to Subcontractor. Neither Subcontractor nor Subcontractor's agents, employees or material
suppliers shall be permitted to park vehicles in driveways, garages or carports of the housing units
(whether completed or being constructed) within the Project nor shall such vehicles be parked upon
sidewalks located within the Project. In the event Subcontractor, its agents or employees or its material
suppliers do park vehicles in such restricted areas, Development Administrator shall have the right to fine
or backcharge Subcontractor $100.00 per vehicle per day and Development Administrator shall have the
right to be reimbursed for any damages resulting to such driveways, garages, carports or sidewalks in
cash or in the form of back-charges.

s. Unacceptable Behavior. Unruly behavior, the drinking of alcoholic beverages,
the use of illegal drugs, andlor the playing of loud music by Subcontractor or its employees or agents shall
not be permitted within the Project. In the event that Subcontractor or Subcontractor's agents or
employees engage in such activities, Development Administrator shall have the right to fine or back-
charge Subcontractor $t00.00 per occurrence. Development Administrator shall also have the right to
request that the offending party leave the Project immediately and Subcontractor agrees to abide by such
request Development Administrator may require Subcontractor to remove from the Project such
employees as Development Administrator deems incompetent, careless, insubordinate or otherwise
objectionable, or whose continued employment in connection with the Work is deemed by Development
AdministratOr to be contrary to Development Administrator's best interests or the public interest.
Subcontractor shall not permit any unauthorized personnel including, without limitation, any children or
other family members to be on the Project site.

7.
Prevention Program and other Safety Programs. Development Administrator and all of its affiliated
and subsidiary companies are firmly committed to compliance with all requirements of OSHA,
ARIZ./OSHA and all other Safety Rules and requires Subcontractor, its employees, subcontractors and
suppliers to commit to a goal of a safe work place and zero accidents on the Project. Accordingly,
Subcontractor represents and warrants that:

Subcontractor Warranties and Representations Reqardinq lniuw and Illness

(a) Subcontractor has adopted and implemented in compliance with ARIZ.lOSHA an
Injury and Illness Prevention Program.

2/11200BI 12:40 PM Page 2 sub¢:on!rac1or agreement direct utility
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(i) Subcontractor has appointed a Safety Program Administrator who has
the authority and responsibility to implement the Safety Programs,

(ii) Subcontractor has trained its employees and all others who will be on the
Project under Subcontractor's supervision or at Subcontractors request (collectively "Employees")
in safe and healthy work practices all in compliance with the Safety Rules,

(iii) Subcontractor will use disciplinary procedures to ensure compliance with
such safe and healthy work practices,

I (iv)' Subcontractor has established procedures for reporting and correcting
unsafe conditions and communicating with Employees on matters relating to occupational safety
and health,

(v) Subcontractor has developed and will conduct a program of inspections
to identify and evaluate hazards at the Project and elsewhere, as related to the Work,

(vi) Subcontractor has established
investigating occupational injuries and illnesses.

and will implement procedures for

(b) Subcontractor has adopted and implemented a Hazard Communication Program,
a Fire Prevention Plan, a Respiratory Protection Program in accordance with the Safety Rules, and a
Hearing Conservation Program in accordance with the Safety Rules, and such other safety programs as
may be required by OSHA and ARlZ./OSHA and the regulations thereunder (collectively, the "Safety
Programs"). Upon request, Subcontractor shall furnish copies of all of these Safety Programs to
Development Administrator, and shall provide Development Administrator with written proof that
Subcontractor conducts required inspections of the Project and equipment and training of its employees,
and maintains required records. Subcontractor shall maintain records for this Project and any other
Project for Development Administrator which are readily available for inspection by Development
Administrator or any governmental or insurance inspector.

8. Drug and AIcohollPurpose and Procedure.

FOR THE SAFETY AND WELL BEING OF ALL EMPLOYEES ON DEVELOPMENT
ADMINISTRATOR CONSTRUCTION SITES, DEVELOPMENT ADMINISTRATOR HAS A POLICY
THAT DRUGS OR ALCOHOL SHALL NOT BE DISTRIBUTED, POSSESSED OR USED ON
DEVELOPMENT ADMINISTRATOR CONSTRUCTION SITES. ANYONE FOUND TO BE IMPAIRED BY
OR IN POSSESSION oF DRUGS OR ALCOHOL MUST LEAVE THE DEVELOPMENT
ADMINISTRATOR CONSTRUCTION SITE OR PROPERTY. To help insure the safety of all workers,
including a worker that may be impaired, SubcOntractor agrees to adhere to the following procedures: .

(i) Development Administrator shall have no duty to monitor Subcontractor's
workers, but if Development Administrator suspects that a worker is impaired by drugs or alcohol,
Development Administrator may investigate and make inquires of co-workers on the job site to
confirm the suspected impairment or Development Administrator may give notice to
Subcontractor who shall then investigate. If Subcontractor suspects that one of its workers is
impaired by drugs or alcohol, then Subcontractor shall investigate.

(ii) If impairment is found or believed to exist, the impaired worker must be
removed from the job site. The Subcontractor must provide transportation for the impaired worker
and not allow them to drive themselves from the job and endanger the public.

(iii) After the impaired worker has been removed from the job si te,
Subcontractor wit! send a formal written notification to Development Administrator. The
notification will include an explanation of all actions, A copy of the notification will be placed into
the Subcontractor's file for future reference.
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(iv) A violation by Subcontractor of this policy will be cause for immediate
termination of this Agreement by Development Administrator.

9. Signs and Advertisinq. Signs or advertisements shall not be erected or
displayed without prior approval of Development Administrator.

10. Dust Control. Subcontractor shall effectively dust palliate the working area,
roads and storage areas constructed under this contract and other involved portions of the site, except
during such periods as other subcontractors may be perfomwing work in these areas. Such palliation shall
consist of intermittent watering and sprinkling of such frequency as will satisfactorily allay the dust during
all hours that work is being performed.

l
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The undersigned warrants that he either has already paid or will use the monies he
receives from this progress payment to promptly pay in full all of his laborers, subcontractors, suppliers
and suppliers for all work, materials, equipment or services provided for or to the above referenced project
up to the date of this waiver.

Administrator) located at  y  .~  . e~~~`§~_, .pp~.8 (Job Descriphbw) to the followingextent. This release

On receipt by the undersigned of a check from DEVELOPMENT ADmlnlsTR,8I93
QUaker of Check) in the sum of $ (Amount of Check) payable to

(Payee or Payees of Check) and when the check has been properly endorsed and has been paid by
the bank on which it is drawn, this document.becomes effective to release any mechanics lien, any state
or federal statutory bond right, any private bond right, any claim for payment and any rights under any
similar ordinance, rule or statute related to claim or payment rights for persons in' the undersigned's
position that the undersigned h_.as on the `ob of DEVELOPMENT ADMINISTRATOR (Development

-=.-=-4.=~a.; =»»~1..-_.

covers a progress payment for all labor, services, equipment or materials fumishedto the jobsite or to
DEVELOPMENT ADMINISTRATOR (Person with Whom Undersigned Contracted) through

(Date) only and does notcover any retention, pending modifications and changes or
items furnished after that date. Before any recipient of this document relies on it, that person should verify
evidence of payment to the undersigned.

DATE:

p_IN03_,_

CONDITIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT
(Pursuant to AR.S. §334008)

r9_S s I.- Gs:
. u-

a e

.:Jvr:n- "t3*;€

EXHIBIT F-1

.9
sulé ih

48429984
it twnranefi

Is and up,vs

(Company Name)

By:_
- (.§ignafure)

(Print Name)

(Title)
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The undersigned warrants that he either has already paid or will use the monies he
receives from this final payment to promptly pay in full all of his laborers, subcontractors, suppliers and
suppliers for all work, materials, equipment or services provided foror to the above referenced project up
to the date of this waiver.

This release covers a final payment to undersigned for all labor, services, equipment or
materials furnished to the jobsite or to DEVELOPMENT ADMINISTRATOR (Person with Whom
Undersigned Contracted) except for disputed claims in the amount of $ . Before
any recipient of this document relies on it, the person should verify evidence of payment to the
undersigned.

On receipt. by the Undersigned of a check from DEVELOPMENT ADMINISTRATOR
(Maker of Check) in the sum of $ (Amount of Check) payable to
(Payee or Payees of Check) and when the dleck has been properly endorsed and has been paid by the
bank on which it is drawn, this document becomes effective to release any mechanic's lien, any state or
federal statutory bond right, any private bond right, any claim for payment and any rights under any similar
ordinance, rule or statute related .to claim or payment rights for persons in the undersigned's position that
the has on the job of DEVELOPMENT ADMINISTRATOR (Development Administrator)
located at y_1. wan§§mpire.= .

. 'Girci 3

. in I 3.

55

undersigned
=a=*»-. 3 1 8 9 . 9 * * §= a §§

exe, s . .

éep-

DATE:

EXHIBIT F-2
CONDITIONAL WANER AND RELEASE ON FINAL PAYMENT

(Pu.rsuant to A.R.S. §38-1008)

- """""'""§';i .:s89Job Description).

» . . » §....

n v

%314 L
r

fir: 4°

:8i"»"3'éwuIi

Is and up. v4

(Company Name)

(Signature)

(Print Name)

(Title)

v
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The undersigned warrants that he either has already paid or will use the monies he
receives from this progress payment to promptly pay in full all of his laborers, subcontractors, suppliers
and suppliers for all work, materials, equipment or services provided for or to the above referenced project
up to the date of this waiver.

The undersigned has been paid and has received a progress payment in the sum of
$ (Amount of Check) for all labor, services, equipment or material furnished to
the jobsite or to DEVELOPMENT ADMINISTRATOR (Person with Whom Undersigned Contracted) on the
job of DEVELOPMENT ADMINISTRATOR (Development Administrator) located at Mlxelfa _d,a;1;j,._..p;j'§
Bfj§€(Job DescriptiOn) and does hereby release any mechanic's lien, any state or federal statutory bond
right, any private bond right, any.claim for payment and any rights under any~similar ordinance, rule or
statute related to claim or payment rights for persons in the undersigned's position that the undersigned
has on the above referenced project to the follovNng extent This release lovers a progress payment for
al l  labor,  services,  equipment or mater ials furnished to the jobsi te or to DEVELOPMENT
ADMINISTRATOR (Person with Whom Undersigned Contracted) through (Date)
only and does not cover any retention, pending modifications and changes or items furnished after that
date.

' _g;;I . .

UNCONDITIONAL WANER AND RELEASE ON PROGRESS PAYMENT
(Pursuant toA.R.S. §33-1008)

8818* ross§.R?n"c »»'"%§§@

DATE:

'w .
9 1 1 2

EXHIBIT G-1

8:43 urn , "
(Company Name)

.-.4
.11

*
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By:_ .__
(Signature)

(Print Name)

(Title)

NOTICE: THIS DOCUMENT WANES RIGHTS UNCONDITIONALLY AND STATES THAT you
HAVE BEEN PAID FOR GIVING UP THOSE RIGHTS. THIS DOCUMENT IS
ENFORCEABLE AGAINST you IF YOU SIGN IT, EVEN IF YOU HAVE NOT BEEN
PAID. IF YOU HAVE NOT BEEN PAID, USE A CONDITIONAL RELEASE FORM.

2/1/2008 I12:40 PM
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The undersigned has been paid in full for all labor, services, equipment or material
furnished to the jobsite or to DEVELOPMENT ADMINISTRATOR (Person with Whom Undersigned
Contracted) on the job of DEVELOPMENT ADMINlSTRATOR(Development Administrator) and does
hereby waive and release any right to mechanic's lien, any state or federal statutory bond right, any private
bond right, any claim for payment and any rights under any similar ordinance, rule or statute related to
claim or payment rights for persons in the undersigned's position, except for disputed claims for extra
work in the amount of $ .

The undersigned warrants that he either has already paid or will use the monies he
receives from this final payment to promptly pay in full all of his laborers, subcontractors, suppliers and
suppliers for all work, materials, equipment or services provided for or to the above referenced project up
to the date of this waiver.

:» l l "

Ru * . I .:.

4

EXHIBIT G-2
UNCONDITIONAL WAIVER AND RELEASE ON FINAL PAYMENT

(Pursuant to AR.S. §33-1008)

~','& .
+ '

Ir

. *

ml:
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in

(Company Name)

(Signature)

(P/inf Name)

Mae)

NOTICE: THIS DOCUMENT WAIVES RIGHTS UNCONDITIONALLY AND STATES THAT YOU
HAVE BEEN PAID FOR GIVING UP THOSE RIGHTS. THIS DOCUMENT IS ENFORCEABLE
AGAINST YOU IF YOU SIGN IT, EVEN IF YOU HAVE NOT BEEN PAID. IF YOU HAVE NOT BEEN
PAID, USE A CONDITIONAL RELEASE FORM.

2/1/200B I 1240 PM

By:

subcontractor agreementdared utility
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EXHIBIT H
INVOICE

See Attached

2/1/2008 I 12140 PM subcontradnr agreement direct utility
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EXHIBIT I
LIST OF SUPPLIERS AND SUBCONTRACTORS FOR PROJECT

See Attached

R
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x

State and Zip:

Address:

Phone:

Type of Trade or Supplies
provided to Project:

Company:

Contact:

Address:

Supplier or Subcontractor:

Type of Trade or Supplies
provided to Project'

State and Zip:

Supplier or Subcontractors

Type of Trade or Supplies
provided to Project:

Phone:

Company:

Contact'

Address:

State and Zip:

Company:

Contact:

Phone'

Supplier or Subcontractor:

u » ¢~;--;

1 .q._

LIST OF SUPPLIERS AND SUBCONTRACTORS

'wt ! l  . **-Q.- g ,n U A 'u **

-y
*W
, .

*

Est. Value:

Est. Value:

Est. Value:

r

Fax'

Fax:

/
*man*

*go
111

fr
~e\,Js

Supplier or Subcontractor: Est. Value:

Type of Trade or Supplies
provided to Project:

Company:

Contact:

Address:

State and Zip:

Phone: Fax:

2/1/zona / 12140 PM subcontractor agreement direct utility
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Document Name :

Document ID :
Name :

*** Slip Sheet ***

v=\01-20-09\G1nA BALL-R8\CCR pas 1 PARCELS 3 s
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CCR PHS 1 PARCELS 3 & 5 CONTRACT.pdf
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Attention:

Address'

City, State and Zip:

Fede'ral Tax ID:

Subcontractors

Phone:

Address'

Contractor License #z

Attention:

Development
Administrator:

Phone:

Federal Tax ID:

City, State and Zip:

Sewer an

Project:

4 7 " ' -~
.-._ ~r2<>¢~: < 5 " : = * , ¥' - 3 € s ' 9 ~

Circle Cross Ranch - Phase I

Eiéhen

z2n6

428 n. 4481 Street, Suite 100

(602)955-2424

N/A

N/A

Debra Bria<er-Goles

MMJ Development, Inc.

Phoenix, AZ  85331

924

_ _  . - w e .

2002

LAND DEVELOPMENT .
SUBCONTRACTOR AGREEMENT

3&5

State of Incorporation:

State Tax ID:

city Tax ID:

State Tax ID:

City Tax lo-

Fax:(602)955-3543

4

x

07.504721

(the "Subcontractor")

N/A

N/A

lsandup,v4'

I 9¢
v 4 \

Subcontractor's Initials Development
Administrator Initials

21112008 I12128 PM Page 1 subeontnaclor agreement Cano
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For the considerations herein set forth, Subcontractor and the DEVELOPMENT ADMINISTRATOR
("Development Administrator"} agree as follows ("Agreement"):

1. Work.

. (a) Subcontractor shall perform the work described above at the Project in
accordance with the plans, specifications and other documents listed in the Information for Bidders and
Bid Information attached hereto as Exhibit A as such plans, specifications and documents may be
amended by Development Administrator from time to time (the "Documents"), and such work shall include
all work specifically listed as well as all work necessary to accomplish such work, all work necessary to
comply with the safety and other requirements of this Agreement and all work customarily performed or
reasonably inferable as being required in connection with the foregoing even if not specifically mentioned
in this Agreement (the "Work'). The Work shall be performed in strict compliance with this Subcontract
and the Documents. in addition to complying with the Documents, the Work shall also comply with all
applicable building codes, laws, regulations and standards including, without limitation, all applicable FHA,
VA. MAG and City standards. Subcontractor shall furnish all labor, materials, tools, equipment and
services needed to properly perform the Work in a sound, workmanlike and high quality manner, including
without.limitation the following:

(i) Subcontractor shall provide temporary electric power as necessary for
execution of the Work, shall bear all costs for temporary services and furnish and install all
necessary transformers, metering facilities and distribution centers from branch circuits as may be
required.

. (ii) Subcontractor shall provide lighting and outlets in temporary structures
throughout the project as may be required for safety, proper performance and inspection of the
Work if necessary. Subcontractor shall provide adequate floodlights, clusters and spot
illumination if operations are performed during hours of darkness, or if natural lighting is
insufficient. The use of permanently installed lighting fixtures, lamps and tubes for work will not be
permitted except by permission of Development Administrator.

(iii) Temporary water service lines, when required, shall be installed and
removed by the Suboontractor, who shall pay all charges for making the connections, running the
temporary lines, removing the temporary lines at the completion of the work and disconnecting the
services. All relocations required to clear areas for others shall be performed by Subcontractor.

(iv) Subcontractor shall provide all necessary sheds and facilities on the
designed area for proper storage of tools, materials, and equipment employed in the performance
of the work, prior to starling work on the site.

(v) Subcontractor shall provide and maintain temporary toilet facilities for the
duration of the Work. They shall be maintained in a clean and sanitary condition acceptable to
Development Administrator and in furl compliance with applicable regulations of any public
authority.

(vi) SubcOntractor shall provide such protective fences and barricades as
necessary for public safety and to protect storage areas and the work in place. The location and
appearance of all fences shall be subject to the approval of Development Administrator.

(vii) Subcontractor shall remove temporary office facilities, toilets, storage
sheds and other temporary construction from the site as soon as, in Development Administrator's
opinion, the progress of work permits. Subcontractor shall recondition and restore those portions
of the site occupied by the same to a condition acceptable to Development Administrator.

Subcontractors Initials Development
Administrator's Initials

2/1/zoos I 12228 PM Page 2 subcontractor agreement cane
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(viii) Subcontractor shall construct and maintain such haul roads as are
necessary for the Work under this Contract with the Work to be approved by Development
Administrator. Upon completion of the Work, or when directed by Development Administrator the
Subcoritractor shall restore the areas occupied by his roads to their original condition or to such
other condition as will be suitable to receive the work of other contractors as directed by
Development Administrator. .

(ix) Adequate traffic control, barricades, and tiagman's service shall be
furnished by Subcontractor at all points where conveying equipment engaged in the work enters
upon or crosses traffic-carrying roads. The methods of traffic control and locations of flagman's
stations Shall be subject to the approval of Development Administrator. Offsite, within public right-
of-ways, the methods of traffic control and locations of flagman's stations shall also be in
accordance with applicable City, County, or State traffic control requirements and shall be subject
to approval by the applicable City, County or State Traflic Engineering Department(s).

(x) Development Administrator shall provide an area for use by
Subcontractor as a construction yard. The Subcontractor shall maintain the yard in an orderly
manner at all times. It shall be the responsibility of the Subcontractor to provide Subcontractor's
own fencing or other security for the construction yard.

(h) The Documents are incorporated herein by this reference and made a part
hereof. Subcontractor has examined the Documents and is fully aware of their provisions. Subcontractor
is not aware of any errors or discrepancy in the Documents and Subcontractor will promptly give notice to
Development Administrator if it becomes aware of any errors or discrepancies.

(c) Subcontractor represents, warrants and covenants that the Documents are
complete and sufficient to enable the Subcontractor to construct the Work and otherwise to fulfill its
obligations hereunder. Subcontractor has visited the site and examined the physical, legal and other
conditions affecting the Work and has satisfied itself as to (1) the natural and man-made conditions of the
surface and subsurface of the site and, to the extent necessary for the performance of the Work, the
surrounding area, and (2) the quality, quantity, and mosts of materials, supplies, tools, equipment, labor
and professional services necessary to complete the Work in accordance with this Agreement.

(d) The plans, drawings and other Documents made available to Subcontractor shall
remain Development Administrator's property and shall not be used by Subcontractor for any purpose
other than Subcontractor's work under this Contract. All Documents shall be returned to Development
Administrator upon its request Subcontractor shall keep the Documents confidential and shall not
disclose them to any other person.

(e) Subcontractor will confirm the location of all property pins and stakes with the
surveyor prior to commencing the work. Subcontractor has satisfied itself as to the location of all utilities
that may affect or interfere with the Work and agrees to protect all utilities and keep them operational at all
times. Subcontractor will utilize Blue Stakes prior to any excavation.

(f). Subcontractor represents, warrants and covenants that it has now and will have
for the duration of this Agreement the requisite experience, licenses, financial wherewithal, labor and
equipment to perform the World as required by this Agreement.

(g) Subcontractor will use the materials specified in the Documents and will not make
substitutions without the express written consent of Development Administrator. If Subcontractor believes
other materials will be more appropriate or if Subcontractor is not able to obtain the materials specified,
then Subcontractor will give prompt written notice to Development Administrator, If exact specifications
are not given, Subcontractor will request clarification from Development Administrator. In all events,
Subcontractor will use new, high quality materials. All Work shall be performed by qualified trades

Subcontractor's Initials Development
Administrator's Initials

2/1/2008 I12328 PM Page 3 subcontractor agreement Cano
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persons. Development Administrator reserves the right to reject any materials which do not, in
Development Administrator's opinion, comply with the terms of this Agreement All materials shall be
installed in accordance with manufacturer's specifications.

(h) Subcontractor shall obtain all governmental permits required for the work on the
behalf of Development Administrator and shall be reimbursed by Development Administrator for the actual
fees paid by Subcontractor for such permits. The permit fees shall not be a part of the Price paid for the
Work. .

(I) Subcontractor shall maintain at the site one copy of all Documents marked to
record all changes made during construction(all changes require Development Administrator's prior
consent as described herein). The Documents shall be marked to show the precise location of concealed
work and equipment, including concealed or imbedded piping and conduit.

(j) At the execution of this Agreement Subcontractor shall complete Exhibit I listing
all of the suppliers and subcontractors to be used on the Project.

(k) The Documents are complementary, and what is called for by one component or
part of the Documents shall be binding as if called for by all. The intention of the Documents is to include
all labor, materials, equipment, services and transportation necessary for the proper execution of the
Work. Materials or work described in words, which so applied, have a well-known technical or trade
meaning shall be deemed to refer to such recognized standards. If there is any conflict betweenany of
the Documents, the Subcontractor shall follow the better method of construction and/or supply the higher
quality of material, it being the intent of this Agreement that the Subcontractor provide the highest
standard of work and material for the Project.

2. Schedule.

(a) Subcontractor shall apply for any permits or approvals needed within two (2)
working days, and shall begin the Work within seven (7) working days, after receipt of a Notice to Proceed
which may be written or verbal from Development Administrator. Subcontractor shall proceed diligently to
complete the Work, in accordance with the construction schedule (the "Construction Schedule") as
setforth in the Bid Informationattached hereto as Exhibit A, without delays to Development Administrator
or to other subcontractors, time expressly being of the essence hereof. Development Administrator may
suspend or reschedule the Work. Subcontractor shall not be entitled to any damages or additional
compensation for delay other than an equivalent extension of time to perform. A "working" day shall mean
a day other than a Saturday, Sunday or national holiday.

(b) Time is of the essence. Subcontractor's failure to meet any deadline set in the
Schedule, as extended by an Unavoidable Delay, will result in substantial damages to Development
Administrator, the exact amount of which is difficult to calculate considering the scope and complexity of
the Work and Project as a whole. Therefore, as liquidated damages and not as a penalty, Subcontractor
shall be back charged by Development Administrator the sum of One Thousand Dollars ($1,000) per day
of delay and that such sums may be offset against amounts due Subcontractor, if any. If no sums are
currently due Subcontractor, then Subcontractor shall pay Development Administrator the sum of One
Thousand Dollars ($1,000) per day of delay. DevelopmeNt Administrator shall also have the right to
terminate this Agreement or to pursue any other remedies provided by this Agreement for a default.
"Unavoidable Delay' shall mean that the time periods set in the Schedule shall be extended by one
working day for each day that Subcontractor is reasonably unable to work because of the following as
reasonably agreed by Subcontractor and Development Administrator:

(i) inclement weather,

(ii) lack of reasonable'access to the Project,

Subcontractor's Initials Development
Administrator's Initials

2/112008112:28 PM Pages subcontracinr agreement Cano



r

Is and UP. v4

. (iii) Work of any other trade necessary for Subcontractor to do that portion of
the Work then scheduled has not been completed to a stage where Subcontractor could reasonably do
such Work, or

(iv) Subcontractor has not obtained all permits or governmental approvals
needed for that portion of the Work then scheduled, provided Subcontractor has timely and diligently
applied for such. '

Subcontractor must give written notice to Development Administrator of any claim it will make for
Unavoidable Delay on the day such claimed occurrence commences in order to make a claim for
Unavoidable Delay.

(c) Promptly after execution hereof and in all events prior to the date work is to
commence, Subcontractor shall complete and deliver to Development Administrator a Vendor Information
Sheet in the form attached hereto as Exhibit D and a Certificate of insurance certifying that Subcontractor
has obtained the insurance required by Section 7 hereof. .

Independent Contractor.3.

(a)
Administrator.

Subcontractor is an independent contractor and not an employee of Development

(b) Subcontractor is responsible for the manner and means of accomplishing the
Work, hiring, training, disciplining, tiring and scheduling its own employees, withholding approplfate
amounts for federal, state and local taxes, and providing benefits to employees, including, but not limited
to, workers' compensation benefits. Development Administrator shall not, under any circumstances, be
liable for wages, federal and state employment taxes, benefits or workers' compensation to employees of
Subcontractor.

(c) Development Administrator reserves the right to (1) inspect all work to determine
whether the work has been satisfactorily completed, (2) control access to the Project, (3) schedule work
and to change the schedule, and (4) stop or direct work for safety reasons or to insure conformity of end
product with contracted for results.

(d) Subcontractor and its employees shall at all times behave in a professional and
courteous manner, shall not disturb other subcontractors, homeowners or customers of Development
Administrator, and shall follow the rules listed on Exhibit E as they may be changed from time to time by
Development Administrator.

4. Price.

(a) The price consists of (i) the Lump Sum amounts, if any, listed on the Bid
Proposal, attached hereto as Exhibit 8 , plus (ii) the Unit Price amounts, if any, listed in the Bid Proposal
multiplied by the units actually performed as determined by Development Administrator and Subcontractor
("Price"). Unless expressly agreed to be Unit Price, an amount shall be presumed to be Lump Sum, and
quantity breakdowns will be used only for determining percentage of completion and change order
adjustments. The Price constitutes the full amount to be paid to Subcontractor for the Work. Lump Sum
amounts will not be increased if actual quantities differ from estimates unless the scope of Work is
increased through a Change Order. '

(b) On or before the 25"' day of each month, Subcontractor shall make a payment
application to Development Administrator (All invoices shall be submitted to G & K South Fort
Development) for work completed from the 26"' day of the immediately preceding month through the 25

Subcontractor's Initials Development
Administrator's Initials
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da of me current month (i.e. work completed from March 26"' thru April 25"' would be submitted on April
and a check issued to Subcontractor on or before May 25"'), using an invoice in the form attached25

hereto as Exhibit H. Each payment appllmtion from Suboontrador shall include the following:

(i) Certification from Subcontractor as to percentage of work completed and
an approval of the payment request by Development Administrator's Construction Manager or
such other person as Development Administrator may designate,

(ii) Conditional lienwaivers in the form attached hereto as Exhibit F or such
other form as Development Administrator may require from Subcontractor, its subcontractors and
its suppliers for the payment requested and unconditional lien waivers from all such persons for
payments previously made in the form attached hereto as Exhibit G or such other form as
Development Administrator may require, and

(iii) Any other
Administrator.

documents reasonably requested by Development

(iV) Invoices shall be submitted to Construction Manager at address below:

G & K South Forty Development, Inc.
952 East Baseline Road
Suite 101
Mesa, AZ 85204

(c) If all documents required are timely supplied, Development Administrator will
make payment of the amount determined by this section on or before the 25"' of each month less a ten
percent (10%) standard retention and less any additional retention which Development Administrator
elects to retain as security for the cure of any default then in existence by Subcontractor (provided that
Development Administrator shall have no obligation to pay Subcontractor when Subcontractor is in
default). Work shall be presumed to be Lump Sum unless listed as Unit Price Work on page 1 hereof.
The Lump Sum Work amount paid monthly shall be that amount determined by taking the Lump Sum
amount in the Bid Proposal multiplied by the percentage complete on the 25"' day of the preceding month
as certified, less retention. For Unit Price Work the amount to be paid monthly shall equal the units'of the
Work completed through the 25'*' day of the proceeding month based on field measurements agreed upon
by Development Administrator and Subcontractor, multiplied by the applicable unit bid price listed on the
Bid Proposal.

(d) Fifty percent (50%) of the standard retention shall be paid within twenty (20)
business days after all of the following have all occurred: (i) Subcontractor gives notice that all Work has
been completed in accordance with this Agreement, (ii) Development Administrator has confided the
completion; (iii) final lien waivers and releases are executed and delivered by Subcontractor and its
subcontractors and suppliers, (iv) government acceptances of the Work have been received. The
remaining standard retention shall be paid when Development Administrator has received acceptance of
the entire subdivision, of which the Project is a part, by all applicable government entities. Any retention
retained by Development Administrator because of a default will be paid when the default is cured, except
to the extent applied by Development Administrator to the costs and damage it incurred. Development
Administrator may record Notice of Completion after acceptance of the work by the applicable governing
entities, Development Administrator may apply the retention toward curing defaults of Subcontractor but
this application shall not limit Subcontractor's obligations or Development Administrators other remedies.

(e) Development Administrator may at any time make payment by joint check to
Subcontractor and its subcontractors or suppliers.

Subcontractors Initials Development
Administrator's Initials
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(f) Subcontractor must submit an application for payment for Work within one
hundred eighty (180) days after performing such Work. If Subcontractor fails to deliver a complete and
accurate application for payment for Work to Development Administrator within one hundred eighty (180)
days after performing such Work, then Development Administrator shall have no obligation to pay for such
Work. Subcontractor's agreement to this provision is a material part of the consideration being given to
Development Administrator. SUBCONTRACTOR WANES ALL RIGHTS OR CLAIMS IT MAY HAVE
FOR PAYMENT FOR ANY WORK FOR WHICH IT DOES NOT DELIVER A COMPLETE AND
ACCURATE PAYMENT APPLICATION TO DEVELOPMENT ADMINISTRATOR WITHIN ONE
HUNDRED EIGHTY (180) DAYS AFTER PERFORMANCE INCLUDING, WITHOUT LIMITATION, ANY
CLAIMS IN CONTRACT, QUANTUM MERIT, OR OTHERWISE.

Subcontractor Initial

5. Chanqe Orders.
1

Development Administrator may at any time make changes in the Work by executing a
work order and Subcontractor shall promptly follow such directions. A work order will indicate the work to
be changed and will be followed thereafter by a change order showing the change, if any, in the Price.
Subcontractor will make the change requested upon receipt of a work order and shall not wait for the
receipt of a change order. Subcontractor may request a work order or change order, but it shall not be
binding unless executed by Development Administrator. Work orders may only be executed on behalf of
Development Administrator by Development Administrator's Construction Manager. Change Orders may
be executed only by the Development Administrator. An increase or decrease in scope of Work pursuant
to a work order executed by Development Administrator and Subcontractor will result in an increase or
decrease in the Price as stated in the change order which change shall be based upon the unit measures
in the Bid Proposal for Unit Price Work, and if quantity estimates are listed, then for Lump Sum Work also,
but, if quantity estimates are not listed, then as reasonably agreed by the parties. Prior to increasing or
decreasing the scope of work, Development Administrator may request a quote from Subcontractor which
Subcontractor shall supply in good faith within two business days. The Price may only be increased or
decreased pursuant to a work order or a change order executed by Development Administrator. If
Subcontractor and Development Administrator cannot agree upon a change in Price for a work order or
change order, then the dispute will be resolved through arbitration. There will be no increases in the Price
(for the lump sum portion) for differences in nerd measurements from the amounts listed herein. There
will be no increase (any portion) because of increases in material, labor or other costs or for any other
reason. Change Orders must be executed by Development Administrator and Subcontractor prior to any
invoice being processed for the change in the Work.

6. Compliance with Safety Rules.

(a) Subcontractor warrants and represents that it is familiar with and covenants to
comply with all laws, regulations and rulings of all federal, state, county and municipal jurisdictions and
agencies applicable to this Agreement and to the Work, including, without limitation, OSHA, state
occupational safety and health laws, workers' compensation laws, minimum wage and overtime laws,
employment discrimination laws and all regulations and rules promulgated thereunder (collectively, the
"Legal Requirements"). Subcontractor shall maintain all records required for compliance with the Legal
Requirements.

(b) At all times, Subcontractor shall:

(i) conduct, operate, and maintain a safe and healthful workplace, and

(ii) provide to its employees the protective clothing, equipment, training and
safety devices necessary to insure compliance with all relevant local, state and federal safety and
health standards and any additional standards imposed by this Agreement.

Subcontractor's Initials Development
Administrator's Initials
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(c) Subcontractor shall take all reasonable actions to protect the work and property of
others. Subcontractor shall comply with all rules and provisions listed on Exhibit E hereto as they may be
amended by Development Administrator from time to time.

1. Insurance.

Subcontractor shall maintain insurance coverage of _the types and amounts detailed on
the insurance requirements form attached as Exhibit C from execution hereof and for so long as the
warranty period is in effect for any Work. Exhibit C including all provisions thereof is hereby incorporated
into this Agreement.

Policies. Subcontractor shall procure and maintain at its cost and expense insurance
policies providing the types and amounts of coverages described in Exhibit C attached hereto. The
insurance policies shall be issued by companies meeting the recjuirements set forth in Exhibit C.
Subcontractor shall cause all sub-subcontractors to procure and maintain, at no cost or expense to
Development Administrator, the insurance policies described and meeting the requirements set forth in
Exhibirc.

Certificates and Endorsements. Certificates of insurance and endorsements in a form
acceptable to Development Administrator evidencing the coverage required under Exhibit C shall be filed with
Development Administrator in accordance with the requirements set forth inExhibit o.

Failure to Comply. Notwithstanding the foregoing, in the event that Subcontractor fails to
provide Development Administrator evidence of the insurance required hereunder, Development
Administrator shall be entitled, but shall not be obligated, to to) withhold an amount (established by
Development Administrator in its sole and absolute discretion) from Subcontractor to compensate
Development Administrator for the additional costs of its worker's compensation and general liability
insurance. premiums and risks and administrative costs to Development Administrator associated with doing
business with uninsured or underinsured contractors, their employees or agents. Subcontractor expressly
acknowledges that this withholding is not payment for insurance, and Subcontractor remains obligated to
provide insurance for itself and its employees under this Contract and the amount withheld may exceed the
actual costs incun'ed by Development Administrator, or (b) accept from Subcontractor a waiver of insurance
to the extent pemtitted and made in accordance with the requirements of any applicable laws.

An insurance certificate shall also be issued to G & K South Forty Development pursuant
to the same requirements as set forth above.

8. Indemnification.

(a) To the fullest extent permitted by law, Subcontractor shall indemnify, hold
harmless and defend Development Administrator, Standard Pacific of Arizona, Inc., CHI Construction
Company and their respective officers, directors, employees, agents, shareholders and affiliates from and
against all claims, costs, losses, damages, liability and expense (including but not limited to all fees and
charges of engineers, architects, attorneys and other professionals and all dispute resolution costs) (all of
the foregoing a "Claim") arising out of or resulting from any act or omission of Subcontractor, its
subcontractors or suppliers or their employees, agents, or affiliates regardless of whether caused in part
by a person or entity indemnified hereunder, provided that Subcontractor shall not be responsible to
indemnify, hold harmless or defend an indemnified person for any Claim arising solely from the negligence
of that indemnified person or such person's agent, employee or indemnity and shall not be responsible to
indemnify, hold harmless or defend an indemnified person if, and to the extent, prohibited by
A.R.S. §34226, 41-2586 or other applicable law.. Development Administrator may, at its option, offset

Subcontractor'sInitials Development
Administrator's Initials
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amounts due from Subcontractor under this provision against any amounts due to Subcontractor from
Development Administrator.

(b) All indemnifications, warranties and guarantees made in, required by or given in
accordance with this Agreement, as well as all continuing obligations indicated herein, shall survive anal
payment, completion and acceptance of the Work and termination or completion of this Agreement

9. AssiqnmentlSubcontractinq.

Subcontractor shall not assign any rights or obligations hereunder, and Subcontractor
shall not subcontract any obligations hereunder, without the consent of Development Administrator which
it may withhold in its sole discretion.

10. Warranty.

Subcontractor represents, warrants and covenants that the Work shall be of high quality,
fit for the purpose for which intended and shall fully comply with the other requirements of this Agreement.
Subcontractor shall promptly repair any Work which does not conform to these requirements and shall be
responsible for any damage to other property or other expense arising because of a defect in the Work.
This warranty of materials and workmanship shall extend for a period equal to the greater of a one year
from the final acceptance of theWork by Development Administrator and any applicable government
entity, and (b) and the period required by any applicable law. This warranty shall be in addition to, and not
in limitation of, any other rights Development Administrator has under this Agreement or at law.

11. Risk of Loss.

Risk of loss with regard to the Work and any materials supplied by Subcontractor shall be
upon the Subcontractor until final acceptance of the Work by Development Administrator upon
completion. Subcontractor shall be solely responsible for risk of loss with regard to its equipment

12. Liens.

(a) Subcontractor shall promptly after payment execute unconditional lien releases
and waivers for such payment in the forms attached as Exhibit F or as otherwise required by
Development Administrator. Subcontractor shall execute conditional lien releases and waivers in the
forms attached as Exhibit G or as otherwise required by Development Administrator for all payment
applications. Subcontractor shelf also promptly deliver to Development Administrator unconditional
waivers and releases from all subcontractors and suppliers employed by it for any part of the Work for
which payment has been made and conditional releases from such persons for any portion for which a
payment application is being made in forms acceptable to Development Administrator.

_ (b) Subcontractor shall pay when due all persons supplying labor or. materials to
Subcontractor with regard to the Project. All materials shall be paid for by Subcontractor prior to the
installation. Subcontractor shall indemnify, defend, and hold Development Administrator and the Project
harmless from any claims, liability, judgments, most or expense (including attorneys' fee) arising from or
related to any claim that Subcontractor failed to pay such amounts when due. In the event any liens are
tiled against the Project with regard to amounts claimed to be due from Subcontractor, Subcontractor shall
within three days of notice remove such from the Project at Subcontractor's expense. If Subcontractor
fails to do so, Subcontractor shall be in default and Development Administrator shall have the right, but not
the obligation, to remove such lien in whichever way it determines appropriate and all costs incurred by
Development Administrator in doing so, plus an amount equal to twenty live percent (25%) of such costs,
shall be immediately due from Subcontractor to Development Administrator. Development Administrator

Subcontractor's Initials Development
Administrator's Initials
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shall have the right at any time but not the obligation to pay Subcontractor's subcontractors and suppliers
directly with such payments to apply to amounts due Subcontractor hereunder, or to pay by joint check to
the subcontractors or suppliers of Subcontractor.

(c) If Development Administrator receives any notice attempting to garnish, attach,
levy or otherwise receive an interest in funds due Subcontractor (a "Levy Notice"), then Development
Administrator may withhold such funds from Subcontractor as Development Administrator determines are
appropriate to provide security for Subcontractors obligations under this Agreement. Such Lew Notice
shall be a default hereunder and Subcontractor shall have three days to remove such Levy Notice. if
Subcontractor fails to do so, Development Administrator shalt have all of the same rights and
Subcontractor shall have the same obligations as with regard to a lien not timely removed.

(d) The remedies in this Section shall be in addition to any other remedies in this
Agreement or at law and all remedies shall be cumulative and not exclusive.

13. Default.

If Subcontractor fails to perform any of its obligations hereunder, Subcontractor shall be in
default. If such default is not cured within two (2) days after notice, then Development Administrator may
pursue any remedy or combination of remedies available at law or equity, including, without limitation: (a)
terminating this Agreement, (b) applying any retention or other amounts due to Subcontractor to cure
Subcontractor's defaults or compensate Development Administrator for damages suffered, (c) taking any
action necessary to perform all or any of the Work and Subcontractor's other obligations hereunder by
other means, in which case Subcontractor snail upon demand reimburse Development Administrator for
any amounts expended by Development Administrator in excess of the amounts that would be due
hereunder together with an additional amount equal to twenty five percent (25%) of such amount, (d)
pursuing an action for damages, or (e) pursuing any other remedies provided by this Agreement or by law.
All remedies shall be cumulative and not exclusive.

14. Bonds.

- Development Administrator may, at Development Administrator's option, require
Subcontractor to provide a payment and performance bond ("bond") in the amount of the total Contract
Price. The bond shall be executed by a corporate surety acceptable to Development Administrator and
shall be in a form satisfactory to Development Administrator. The premium paid by Contractor for the
bond shall be reimbursed by Development Administrator in an amount up to one percent (1%) of the
Contract Price. Any premium cost in excess of one percent (1%) of the Contract Price shall be borne by
the Subcontractor.

15. Termination for Convenience.

Development Administrator may terminate the Subcontractor's performance under this
Agreement at any time, at the sole option of Development Administrator and for its own convenience. In
such event, Subcontractor wm tum over all equipment and materials ordered, purchased for, or delivered
to the Project and Development Administrator will pay equitable compensation based on the Price to

excluding any payment for unearned profit. Subcontractor will facilitate transfer of the Work to
Development Administrator by assigning its rights under subcontracts and purchase orders, and by
assisting to coordinate the transfer of Work.

Subcontractor for work actually accomplished and equipment and materials supplied to the Project

16. Arbitration.

Subcontractor's Initials Development
Administrator¢'s Initials
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Any dispute arising out of or relating to this Agreement shall be settled by binding
arbitration conducted bya'neutral arbitrator selected by the American Arbitration Association at its offices
closest to the construction site related to the dispute. The arbitration shall be conducted according to the
American Arbitration Association Construction Arbitration Rules or such other procedures as may be
agreed upon by the parties. Development Administrator may require the jointer of another person who
may have a related claim or obligation including, without limitation, its home purchasers or other
subcontractors and Development Administrator may require the jointer of Subcontractor into arbitrations
including such other persons. The award of the arbitrator shall be final, binding and enforceable and may
be entered as a judgment. Subcontractor shall include a comparable arbitration provision in all of its
subcontracts related to this Agreement

Subcontractor Initial Development Administrator Initial

BOTH PARTIES ACKNOWLEDGE THIS PROVISION ELIMINATES THE RIGHT TO
TRIAL BY JUDGE OR JURY, THE RIGHT TO APPEAL AND CERTAIN DISCOVERY RIGHTS.

11. Compliance With Other Agreements.

Subcontractor shall comply with any labor agreements to which Subcontractor is subject
Subcontractors involvement in any labor dispute, whether or not Subcontractor is at fault, which includes
picketing or other disturbances at the Project, shall be a default hereunder. If Development Administrator
elects to open a secondary gate and/or hire additional security because of such a dispute, all costs of
doing so shall be borne by Subcontractor and shall be due upon demand by Development Administrator.

18. Patents.

Except as otherwise expressly provided by the Documents, Subcontractor shall pay all
royalties and license fees which may become due as the result of Subcontractor's inclusion of any
patented materials in the Work and Subcontractor shall obtain any consents or licenses necessary to use
such materials.

Incorporationof Exhibits.

All exhibits hereto are hereby incorporated into this Agreement by this reference.

19.

20. Integrated Aq reedment.

This Agreement, together with and all of the Documents supersedes any and all prior
negotiations, agreements or contracts, written or oral, between Development Administrator and the
Subcontractor. This Agreement together with all items incorporated by reference herein constitutes the
entire Agreement between the parties and may not be amended without the written agreement of both
parties.

21. Notice.

All notices given hereunder shall be in writing and may be given by hand delivery, private
mail or messenger, United States mail when properly mailed in Maricopa County, or facsimile, to the
parties at the addresses listed on the first page of this Agreement. Notice other than by mail shall be
effective when delivered. In the case of facsimile, delivery shall occur upon receipt by the recipient's
machine as evidenced by the sender's transmission conformation. Notice given by United States mail
shall be effective three days after mailing.

22. Transaction Priviteqe Tax.

Subcontractor's Initials Development
Administrator's Initials
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Subcontractor shall be regarded as a prime contractor as defined in A.R.S. §42-1301.16
and shall be liable for and undertake all reporting obligations with respect to the State of Arizona and
related county transactions privilege taxes that arise as a result of the performance of the work under this
contract. In addition to the Price, Subcontractor shall bill Development Administrator for such State of
Arizona and county transaction privilege taxes with each invoice and Development Administrator in
addition to the Price shall pay such taxes. With respect to the Municipaiity's transaction privilege taxes,
Development Administrator declares that they are improving the property for sale, and that each builder
purchasing the individual parcels will be liable for the Municipality's transaction privilege taxes on the
payments made by Development Administrator unless the builder's property is sold to a speculative
builder who assumes the liability for such tax. Accordingly, Subcontractor shall not be liable for the
Municipality's transaction privilege taxes with respect to Subcontractor's receipts.

23. Authorization.

The person executing this Agreement on behalf of Subcontractor; represents,
warrants and covenants that such person is fully authorized to enter into this Agreement on behalf
of the Subcontractor. The person executing this Agreement, the individuals listed below and any
other agents or employees of Subcontractor who execute and deller lien release on behalf of
Subcontractor are authorized on behalf of Subcontractor to execute and deliver lien releases as
required by this Agreement.

Subcontractor's Initials Development
Administrator's Initials
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IN WITNESS WHEREOF, the parties have executed and unsealed this Agreement as of
the date set forth above.

DEVELOPMENT ADMINISTRATOR R,
an Arizona corporation
By: MW Development, Inc.

Name:

Cano contra

.{.x

Isandup, vs

Individuals authorized.to sign lien releases on behalf of Subcontractor pursuant to this Agreement

Name Tiil9

Subcontractor's initials Development
Administrator's Initials
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List of Exhibits

Number of
Paces Attached

Exhibit A Invitation to Bid, Bid Proposal, Contact Sheet, General
Conditions, Special Conditions, Forms, and addendums

23

Exhibit B Bid Schedule G

Exhibit C 1

Exhibit C-1 1

Exhibit D

Insurance Requirements

Insurance Certificate Form

Vendor Information Sheet 1

Exhibit E 4

Exhibit F-1 1

Exhibit F~2

Exhibit G-1

1

1

Exhibit G-2

Safety Procedures and Project Rules

Conditional Waiver and Release on Progress Payment

Conditional Waiver and Release on Final Payment

Unconditional Waiver and Release on Progress Payment

Unconditional Waiver and Release on Final Payment 1

Exhibit H Invoice 2

Exhibit I List of Suppliers and Subcontractors for Project 1

Subcontractor's Initials Development
Administrator's Initials
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EXHIBIT A

INVITATION TO BID, BID PROPOSAL, CONTACT SHEET, GENERAL CONDITIONS, SPECIAL
CONDITIONS, AND ADDENDUMS

See Attached

211/2008 I12:28 PM subcontractor agreement Cano



Bidder Name:

Date: April 24, 2002

\

Version 2

CIRCLE CROSS RANCH _ PHASE 1

WATER, SEWER, & STORM DRAIN
BID DOCUMENT

OWNER

MMJ DEVELOPMENT, INC.

CONSTRUCTION MANAGER:

So.utH- Forty, Uevelomeni) Inc.

bid package Cano s. w. sd
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Version 2

INVITATION TO BID
CIRCLE CROSS RANCH In PHASE 1
WATER, SEWER, & STORM DRAIN

You are invited to complete this bid proposal for CIRCLE CROSS RANCH - PHASE 1 for WATER,
SEWER, a STORM DRAIN as detailed in this enclosed bid package.

Sections included with this bid are as follows (items below and the Invitation are defined as "Bid
Documents"): .

Section - . .
Bid Proposal (Must Be Signed and Completed),
Bid Schedule (Must Be Completed),
Contact Sheet .
General Conditions,
Special Conditions,
F o e s

Tabgg
1
2
3
4
5
e

Insurance Form (Must Becompleted)
List of Supplier and Subcontractors (Must Be Completed)
Barrow site map
Initial Grading Detail, Parkway Grading Detail
Water Service Detail

Soils Report,
Subcontractor Agreement, .
All plans listed in the Special Conditions.

7
8

Bids will be due; April 24, 2002 by 4:00pm

All bidders must submit the entire bid book by the due date. For any bid to be considered all
the items need to be completed and the Bid Proposal signed.

Pre-Bid Conference will be on:

Grading & Paving -
Concrete
Sewer, Water & S.D. -

April 1 s*" at 9:00am
April 1 s*" at 10:00am
April 16"' at 11 :00am

The pre-bid meeting will be at the G & K South Forty's Office (See Below). Bidders are
strongly recommended to attend the meeting to discuss issues not shown on plans,

G&K South Forty Development, Inc.
952 EL Baseline Rd., Suite 1o1
Mesa, Arizona 85204

The bid package includes a contract that will be used for this project. No changes will be permitted.

The opening of the bids will be private. The owner reserves the right to reject any or all bids, with or
without cause, and to waive technical errors and formalities. The lowest bidder many not necessarily
be accepted. The owner intends to accept the proposal that in their sole judgment best serves their
interests. Except for grading, bidders shall bid offsites and each parcel independently. Work
may be awarded to different contractors.

bid package gang s, w. ad
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BID PROPOSAL
CIRCLE CROSS RANCH _ PHASE 1
WATER, SEWER, & STORM DRAIN

MMJ DEVELOPMENT, lNc.("Owner")

FROM :

Bidder:

Attention'

Address:

city, State and Zip:

Phone:

Fedelal Tax ID:

Contractor License #:

(the "Bidder")

Fax:

State Tax ID:

City Tax ID:

The Bidder proposes to furnish all materials, labor, utilities, tools and equipment, insurance, and
perform all operations (including complying with all state and federal OSHA standards) required to
complete the WATER, SEWER, & STORM DRAIN at CIRCLE CROSS RANCH - PHASE 1, Penal
County, Arizona. All work will be done in accordance with the provisions of the Bid Documents.

The Bidder acknowledges:

Bidder has examined and is fully informed with all of the provisions of the Bid
Documents and the plans and documents listed in the Special Conditions.

Bidder has carefully has checked timeframes in the Special Conditions for completion
of their respective items of work and acknowledge that the time specified is sufficient
to complete the work.

3. Bidder has reviewed the accuracy of all the Bid Documents and plans listed in the
Special Conditions.

4. Bidder has visited the site to assess the actual site conditions.

Bidder has satisfied itself as to the nature and location of the work, the general and
local requirements of the Project, and all other matters, which can affect the work or
the cost

The bid proposal by Bidder shall constitute an irrevocable offer which may be accepted at any time by
Owner up to ninety (90) days from the bid due date.. Bidder agrees that Bidder's opportunity to
participate in the bid process, and the reliance that Owner will make upon the bid, constitutes good
and valuable consideration for the irrevocable offer. Owner will give notice to the preferred Bidder
within ten (10) business days after the bid due date, but acceptance of the bid will not occur until
Owner executes and delivers to Bidder the Subcontractor Agreement. Upon execution and delivery of
the Subcontractor Agreement by Owner, the Subcontractor Agreement shall be a binding agreement
between Bidder and Owner.

TO:

5.

2.

Section 1 I Page 1 bid package Cano s, w. ad
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The Bidder agrees to complete the Insurance Form specifying the insurance coverage maintained by
Bidder. Owner reserves the right to require additional insurance. owner will reimburse Bidder for
premiums for the additional insurance required by Owner. Refer to Subcontractor Agreement for
additional information.

The Bidder agrees to construct, complete and warranty all work in accordance with the Bid
Documents. .

The Bidder hereby acknowledges the receipt of the addenda(s) specified below and the Bidder agrees
that the proposal submitted reflects the addenda(s) below.

Addendum Number Initial

BIDDER:

Company:

Name:

Title:

Signature:

Date:

Section 1/ Page2 bid package Cano s, w, sd
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CONTACT SHEET
CIRCLE CROSS RANCH - PHASE 1
WATER, SEWER, & STORM DRAIN

Project Address: CIRCLE CROSS RANCH _PHASE 1
Empire Road and Vineyard Road
Phase 1
Penal County

Owner: MMJ Development, Inc.
426 n. 44'" Street
Suite 100
Phoenix, AZ 85008
Office phone: 602.955.2424
Fax: 602.955.3543
Representative: Debra Brick-Goles

Construction Manager: G&K South Forty Development, Inc.
952 E. Baseline Rd., Suite 101
Mesa, Arizona 85204
Office: 480,539,7710
Fax: 480.539.7705
Representative: Greg Hahn
Mobile: 602.527.1578

Civil Enqineer: JM!
4151 n. Marshall way
Suite 12
Scottsdale, AZ 85251
Office phone: 480.045.1400
Fax: 480.945.4229
Representative: Joshua Scott, P.E.

LandsCape Architect; Design Plus West
434 E. Southern Avenue
Tempe, AZ 85282
Office phone: 480.921 .2425
Fax: 480.921 .2767
Representative: Joe Romano

Soils Engineer: Construction Inspection & Testing Company
2002 west North Lane
Phoenix, Arizona 85021 -1927
Office: 6028612002
Fax: 602.861.9116

Sedinn3 I Page 1 bid package Cano s. w. ad
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GENERAL CONDITIONS
CIRCLE CROSS RANCH - PH_ASE 1
WATER, SEWER, & STORM DRAIN

1. MAG Specifications

Bidder shall perform all work according to MAG specifications and standard details including
the latest revisions and the appropriate city supplements (including liquidated damages). The
above specifications shall be adhered to unless specified otherwise on the plans or in the Bid
Documents.

2. Plans and Specifications

Bidder shall be issued three (3) sets of their particular contract plans and specifications along
with any future applicable drawing updates and change order documents. Additional plans or
plan sheet will be subject to availability and will require payment by the Bidder.

3. Permit;

Bidder shall not pay for any permits without written authorization from G & K South Forty.
Bidder shall be responsible for determining total price for permit(s) and notifying G 8< K South
Forty the amount needed by the Owner. Owner shall issue the check and the Bidder shall be
responsible for obtaining the permits for the city.

4. Safety

Bidder shall perform their work in accordance with all applicable state and federal
occupational safety and health standards. Trenching and excavation safety will be strictly
enforced.

G & K South Forty may conduct safety inspections and document violations noting the
Bidder's corrective action or inaction. Anoint inspection is at the option of the Bidder.

Hard hats, long pants, leather work boots, safety grasses, ear protection (when applicable),
shirts with sleeves are required.

Alt costs for required trench and excavation protection systems will be included the Bidder's
bid.

Bidders May need to provide written Hazardous Communication Program including MSDS
used onsite only.

Bidders are required to have in place a training and safety plan. A competent person shall be
designated and be responsible for the project program and plan, who is capable of identifying
existing and predictable hazards, and has authority to take corrective measures.

Provide copies of weekly safety meetings and a list of all attendees.

5. Payment

Bidder will submit their monthly invoice to G & K South Forty by the 25th of each month. G &
K South Forty will only accept original invoices. Bidder can fax preliminary invoices to G 8 K
South Forty for approval prior to sending originals, Bidder can expect payment on or about
the 25th of the following month.

Section 4/page 1 bid package Cano s. w. ad
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Ten percent (10%) retention will be withheld from each months invoice. Retention may be
reduced to (5%) after the Bidder is complete with their work, Final retention will be paid to the
Bidder within forty five (45) days of receiving the Letter of Acceptance from the appropriate -
municipality.

Bidder and Bidder's suppliers and/or subcontractors are required to submit conditional lien
releases for the current invoice and an unconditional lien release for the prior payment with
their original invoice. invoices will not be accepted without a conditional lien release for
current invoice and an unconditional lien release for the prior month payment.

Bidder shall submit their invoices on the forms provided G & K South Forty. The invoice form
will be provided at the execution of the subcontractor agreement

AlI.invoices and conditional lien waivers shall be mailed or delivered to:

6.

G&K south Forty Development, Inc.
952 E. Baseline Rd., Suite 101
Mesa, Arizona 85204

Chanqe orders

Bidder shall not perform any additional work without written authorization from G & K South
Forty. Approved and completed change order work must be submitted with the Bidder's
monthly invoice.

7. Insurance

Bidder must complete the Insurance Form specifying the insurance coverage maintained by
Bidder. Owner reserves the right to require additional insurance. Owner will reimburse
Bidder for premiums for the additional insurance required by Owner. Refer to Subcontractor
Agreement for additional information. Prior to any work being performed on the jobsite, or at
the time the contract is awarded, it will be mandatory to provide G & K South Forty with the
certificates of insurance.

8. Clean-Up

All bids must include clean up and removal from the site of debris resulting from the Bidder's
work on a daily basis in order to keep the project clean, orderly, and hazard free. Lunch trash
must be contained. Littering of jobsite will not be tolerated. Upon completion of work, and
prior to leaving the site, each Bidder Must receive approval and acceptance by G & K South
Forty that all final clean-up requirements have been met and that the area is ready for final
inspection. Failure to adhere to this item will result in a backcharge to the Bidder. .

9. Protection of Existing Utilities (Bluestake)

The Bidder shall be responsible for the exact location of all existing utilities shown on the
drawings, and is responsible for proper notification of all utility companies for those utilities not
shown prior to excavation.

it shall be the Bidder's responsibility to field verify all utility locations and to coordinate in a
timely manner with the pertinent utility companies so that any obstructing utility installation
may be adjusted without delay to the Bidder's project schedule. It is understood by the
Bidder, that no payment will be made for delays to the Bidder's schedule due to delays
resulting from utility relocations. The Bidder shall protect utilities at all times. Any damage to
utility lines caused by the Bidder's operations shall be reported promptly to the owning utility
company. The utility company at the Bidder's expense shall make repairs, ,
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10. Stakinq Requests

The owner will provide control and construction staking as outlined below:

A. Grading

1.
2.
3.
4.
5.

Back of curb stakes with two (2) foot offset at each lot Iinel
Stakes for front of pad (including blowup) at each lot line.
Stakes for rear pad (including blowup) at each lot line.
Stakes for rear property line (no offset) at each lot line.
Certify pads

B. Sanitary Sewer

1. Cut/Ml stakes at 50' intervals and two offset stakes at each manhole location.

Sewer services with offset

c. Storm Sewer, irrigation and Concrete Channels

Cut/flll stakes at approximate 25' intervals.

Set grade and alignment stakes for top of channel, at 50' intervals, graded to top
of channel grade.

D. Water Lines

1. Horizontal alignment of the water at 50' intervals including valves and angle
points and cut stakes at 100' intervals. Provide one offset cut/fill stake for the
fire hydrant locations and water services.

E. Electric and Telco

1.
2.

Set property corner and finish saw grade for transformer pads.
Setj-box location at offset.

F. Street lights

Set property pin for location and back of s/w grade for streetlights.

G. Concrete and Paving

Cut/fill stakes at 25' intervals for the 4" roll curb and gutter and 4" curb and
gutter. Stake apron and valley gutter blue tops.

Centerline blue top or cutffill stakes for top of subgrade at 50' intervals.

Centerline blue top or cut/fill stakes for top of abc course at 50' intervals.

H. Survey Monuments

1.
2.

The center and straddlers for the survey monuments.
Punch survey monuments.

I. Signing and Striping

2.

3.

2.

1.

2.

1.

1.
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Velslon 2

1.
2.

Stake sign locations.
Stake striping.

J. WaIls

Set nails on property line with an offset stake.

K. Property Pins

Set property pins after walls have been constructed and concrete is in place.

Bidder must submit staking requests to G & K South Forty no less than four (4) working days
in advance.

Bidder shall be responsible to preserve and protect all stakes. The cost for replacing lost or
destroyed stakes shall be the responsibility of the Bidder

11. Construction Water

Bidder shall be responsible for supplying construction water for all their construction work.
This includes the storing, transporting, and dispensing the construction water. The cost for
this item shall be included in the Bidder's bid.

12. Traffic Control

Bidder shall be responsible for all traffic control necessary for their construction work. This
includes developing and submitting traffic control plans to the city of approval. Bidder shall
submit traffic control plans to the appropriate city well in advance of beginning their work. The
cost for providing traffic control shall be included in the Bidder bid.

13. Testinq

Bidder shall coordinate all testing and inspections with the firm or agency performing the
testing. The Bidder shall notify the appropriate city department at least 48 hours in advance
of requiring any testing.

14. Sales Tax

The Bidder shall be responsible for paying all applicable sales taxes.

15. As-Built Drawings

Bidder shall accurately maintain, on a daily basis, a record of the location and elevation of the
work as actually installed, noting any changes or revisions to the contract documents. All
changes must be approved by G 8t K South Forty. This set of as-built drawings shall be
delivered to G & K South Forty, within two (2) days, after work is complete.

1.

1.

Section 4 I Page 4 bid package cane s. w, ad



version 2

16. Yvar_ranty

The Bidder shal l  guarantee the work against  defect ive workmanship or materials  for a period
of 1 year f rom the date of  i ts  Final acceptance under the contract ,  ordinary wear and tear and
unusual  abuse or neglec t  excepted.

Any omiss ion on the part  of  G & KSouth Forty  and/or the Engineer to condemn defect ive
work or materials  at  the t ime of  construct ion shal l  not  be deemed an acceptance,  and the
Bidder wi l l  be required to correct  defect ive work or materials  at  any t ime before f inal
acceptance and within 1 year thereaf ter.

17; Bonds

The Bidder shal l  prov ide a 100%  Labor and Materials  Bond and a 100%  Performance Bond i f
requested by G & K South Forty .  I f  bonds are required,  the Bidder wi l l  be reimbursed for the
cost  of  any bonds.

18. Dust  Contr ol

Bidders shal l  be responsible to provide and maintain al l  dust  control  for their respect ive work
areas.  This  inc ludes al l  access roads to and f rom work  zones.  Any f ines issued by  Maricopa
County due to lack of  dust  control  by the Bidder,  wi l l  be deducted f rom the Bidders invoice.

19. Substi tut ions

Any subst i tut ions shal l  fol low the guidel ines as stated in MAG Sect ion 106.4.

zo. Losses and  Dam aqe

Any and al l  losses or damages aris ing out  of  the nature of  the work to be done or f rom the
act ion of  the elements or f rom any unforeseen c ircumstances,  in the prosecut ion of  the work,
or f rom any unusual obstruct ions or di f f icul t ies that  may be encountered in and/or during the
prosecut ion of  the work,  or f rom any casualty  whatsoever of  every of  every descript ion,  shal l
be sustained and paid for the Bidder at  i ts  own cost  and expense.

21. Lum p S um  Contr act

Each Bidder wm determine their own quant i t ies and wi l l  specify  them on the Bid Schedule.
The total  prices spec i f ied in the Bid Schedule are lump sum. Al l  quant i ty  breakdowns
speoit ied in the Bid Schedule are solely  for the use in determining percentage of  complet ion
and mak ing change order adjus tments .  The only  except ion to the lump sum wi l l  be for theme
wal ls  and monuments .  Theme wal ls  and monuments  wi l l  be a uni t  pr ice cont rac t .

Al l  work, which is not specif ical ly ident if ied in the Bid Schedule and. is required to complete the
work is  considered inc idental  such as curb stops,  tees,  plugs,  etc.  The cost  of  such inc idental
work shal l  be inc luded within the given bid i tems.
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Plans Prepared By # of Sheets Rev# Eng. Stamp
Date

Grading & Paving .. Collector JMI 20 3/25/02
Gradinq - Parcel 1 JM] 4 3/4/02
Gradinq - Parcel 2 JMI 5 4/3/02
Grading - Parcel 3 JM! 4 3/22/02
Grading - Parcel 4 JMI 5 2/4/02
Grading - Parcel 5 JMI 6 3/29/02
Sewer Plans - Parcel 1 JMI 8 11/27/01
Sewer Plans - Parcel 2 JMI 13 4/3/02
Sewer Plans - Parcel 3 JMI 10 3/22/02
Sewer Plans - Parcel 4 JMI 10 2/4/02
Sewer Plans - Parcel 5 JMI 10 3/29/02
Water Plans - Parcel 1 JMI 4 11/27/01
Water Plans - Parcel 2 JMI 5 4/3/02
Water Plans - Parcel 3 JMI 4 3/22/02
Water Plans - Parcel 4 JMI 5 2/4/02
Water Plans .- Parcel 5 JMI 6 4/1/02
Paving Plans - Parcel 1 JMI g 3/4/02
Paving Plans - Parcel 2 JMI 15 4/3/02
Paving Plans - Parcel 3 JMI 10 3/22/02
Paving Plans - Parcel 4 JMI 10 2/4/02
Paving Plans -. Parcel 5 JMI 10 3/29/02

Va¢sk>n 2

SPECIAL CONDITIONS
CIRCLE CROSS RANCH - PHASE 1
WATER, SEWER, & STORM DRAIN

1. PLANS AND DOCUMENTS

2. Sequence and Phases of Construction

Bidder needs to review the outline below:

A. Mass grade entire site - Offsites, Parcels 1 - 5

B. Sewer
1 u
2.
3.
4.

Install Sewer to Parcel 1 per offsite plans
Install Sewer in Parcel 1
Install Sewer in Parcel 2 and Parcel 4
Install Sewer in Parcel 3 and Parcel 5

c. Water
1.
2.
3.
4.

Install Offsite Water
Install Water in Parcel 1
Install Water in Parcel 2 and Parcel 4
Install Water in Parcel 3 and Parcel 5

Section 5 I Page 1 be package reno s. w. sd



y

Version 2

D. Storm Sewer
. 1. Install Offsite Storm Drain

2. Install Parcel 2 Storm Drain

E. Dry Utilities

F. Theme Walls

G. concrete
1.
2.
3.
4.

Install offsite Concrete
Install Parcel 1 Concrete
Install Parcel 2 and Parcel 4 Concrete
Install Parcel 3 and Parcel 5 Concrete

H. Paving
1.
2.
3.
4.

Place asphalt per Offsite Plans
Place asphalt per Parcel 1 plans
Place asphalt per Parcel 2 and Parcel 4 plans
Place asphalt per Parcel a and Parcel 5 plans

I. Street Lights

J. Landscape

3. Contract Time

The projected start date for MASS GRADING the project is JUNE 18, 2002. Bidder shall
provide time frames in the table provided in the Bid Schedule. Bidder will specify working
days for Contract 'lime and Projected Time. Contract Time will be used for the purpose of
calculating liquidated damages. The Projected 11me is the Bidder's goal for completing the
work. Bidder should be as competitive as possible in completing the timeframes, because the
dates provided will be used in the evaluation of which Biddgrwill_b_e.§warg tl3§..§93tract.
Liquidated damages will be assessed in accordance with Specifications or see
&QDL@Q)-

4. Sewer. Water & Storm Drain

The bid item for Sewer, Water & Storm Drain shall include the necessary equipment,
materials and labor necessary to construct these improvements as shown on the Engineering
Plans. The Sewer, Water gt Storm Drain bid items shall include, but is not limited to,
trenching, backfill, compaction, testing, furnishing and installing hydrants, valves, water and
sewer lines, storm drains, fittings, manholes, plugs, cleanouts, taps, services, and any other
necessary appurtenances to complete the improvements per plans.

Bidder shall flush waterlines in a location approved by G a K South Forty. All trenches shall
be compacted pursuant to MAG, County, and Johnson Utility specifications.

Bidder will be responsible to plug all their sewer lines until accepted by the county and
Johnson Utilities. If any sewer lines require cleaning, the Bidder will be responsible for all
costs.

Section 5 I Page 2 bid package Cano s. w. ad
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Version 2

Bidder will be required to mark all sewer and water services with a 2"x4" (wood or metal stud
at the end of each service, painted green for sewer and blue for water. These markers shall
be a minimum of two feet (2') above the ground and four feet (4') below the ground. Bidder
shall also be required to mark sewer and water services on the concrete sidewalk with paint
(Green of sewer and blue for water) during the installation of the water meter boxes.

The water and sewer Bidder shall include in their bid the cost for two (2) mobilizations.

The Bidder shall include in their bid the placement of any temporary or permanent asphalt for
any trenching across paved streets.

Bidder shall include in their bid to set water meter boxes after the concrete curb and sidewalk
has been installed. Some water meter boxes may be set prior to this for models.

All sewer manholes, fire hydrants, water valves, and pipe inverts shall be installed to grades
set by the surveyor. The Bidder shall contact G & K South Forty to verify these elevations
prior to removing the sun/ey stake.

It is imperative that these lines be completed, pressure and bacteria tested, and accepted by
the appropriate municipality within the time allowed to facilitate further construction of the
parcels. Flushing of sewer lines will not be allowed.

Bidder é i1oLIld be av!i'ér8 Qf.100%. camera arils appropltiéié muDiGip9w-@Ql@§J.Q9%.

8It.§L<!1m.41i§i§§§9:,w__§L.II.iJ§§.§h§.!L__...--_-.,- -be installed within a W tolerance;
§i[jg.8§{

The Bidder shall connect to dry wells where indicated on the plans.

Any disturbance or stockpiling of material outside of the Right-of-way shall be restored before
leaving the project

The Bidder shall pot hole the existing sewer and water stub prior to the start of the sewer
staking. The survey crew will shoot the invert of this stub to verify its elevation and location so
adjustments in grade can be made if necessary. The cost of this shall be included in the
Bidder's bid.

All sewer service stubs shall be between 5' - 5.5' deep at their termination.

The Bidder shall restore grades to +/- .30' after completion of their work.

Section 5 I page a bid package Cano s. w, sd



Type of Coverage
Minimum
Insurance

Requirements
Bidder's

Insurance
..i ». _,. . ¢ 5 . --

6 .r

Worker's Compensation and Employer's Liability -
Minimum amounts shall be the greater of Upper Statutory
limits or the dollar amount indicated
Bodily Init by Accident - Each accident
Bodily Irliu byDisease - Policy Limit
Bodily lnju by Disease - Each Employee

: ;=,

Commercial General Liabili Occurrence Form
General Aggregate Limit (other than Products/Completed
O rations)

-aProducts/Completed Operation Aggr . ate Limit
Personal liu 8¢Advertising Init Limit
Each Occurrence
Fire Damage Limit (any one fire
Medical Expenses Limit any one person
Owner's, Bidder's Protective Liabili
Blasting, Collapse, Underground - Excavation subcontractors
only
Contractual Liability

; :~< .

Auto Liabili (owned, non-owned and hired Occurrence Form
Combined Single Limit
Bodily Inju Each Person
Bodily lnju EachAccident
Prove Damage Each Accident

118/-::.

Umbrella
Umbrella on all Coverage's

Version 2

INSURANCE FORM
CIRCLE CROSS RANCH - PHASE 1
WATER, SEWER, & STORM DRAIN

Note: The cost for the insurance amounts specified in the "Bidder's Insurance" column is
reflected in all the lump sum prices in the Bid Schedule.

Bidder must complete table below:

Section 6/ Page 1 bid package Cano s. w, sd



Address:

Phone:

Type of Trade or Supplies
provided to Project:

Contact:

City, State and Zip:

Company:

Address:

Supplier or Subcontractor:

Company:

Contact

Phone:

City, State and Zip:

Type of Trade or Supplies
provided to Project:

Supplier or Subcontractor:

Address:

city, State and Zip:

Contact:

Type of Trade or Supplies
provided to Project

Phone'

Company:

Supplier or Subcontractor:

LIST OF SUPPLIERS AND SUBCONTRACTORS
CIRCLE CROSS RANCH ¢ PHASE 1
WATER, SEWER, a. STORM DRAIN

Est. Value:

Est. Value'

Est. Value:

Vel$lon2

Supplier or Subcontractor: Est. Value:

Type of Trade or Supplies
provided to project:

C om p an y:

Contact:

Address:

cit,_sta¢e and Zip:

Phone: Fax:

I 1

l

Sections/page2

Fax:

Fax'

Fax:

s.

bid package canos,w, sd
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EXHIBIT B

BID SCHEDULE

See Attached
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Job #
905

Job Name

Parcel 5

Cost Code

2020

Cost Code Description

Sewer
* 2 *I qnup-¢ .T¢M. ,§ ..*1.'.5T¢ 'ffS%§§ ,99;';:fg;» r.-mau MWWW WM ::m4ww 4»§ 31§@§gH»-mn -1»»»-¢»~4.4.~.»¢1.sa.+..av..ama.=<9333»lfélsaaav'.as.».!iLra'z&:93ll<1*¢~»1x4wv¢~~4»4

UnitItem# Pay Item

»\**1vl'»99\}*§!§t4S\¢l%I?l\i¢\{ilt"i.'J§"1"\£**:1'

Total

1 12" PVC If 0.00

2

3

10" PVC

8" PVC

If

If 6,571 .00 11.00

0.00

72,281.00

4

5

4' Diameter Manholes

5' Diameter Manholes

ea

ea

29.00 1,025.00 29,725.00

0.00

6

7

4" Sewer Services

4' Sewer Services out of manholes

ea

ea

191.00

21.00

155.00

155.00

29,605.00

4,185.00

a

9

Manhole water tight frame and oovef

Cleanout

ea

ea

2.00 0.00

0.00

10

U

Drop connection

Tie in

ea

ea

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

Total Sewer (Cost Code 2020)

0.00

135,798.00

Quantity Unit Price

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

a

Bid Sehedule
Soutfi. Forty. Dhvelo}5men€;Inc.

Project:
ContraCtor:
Work:

Circle Cross Ranch - Phase 1
Cano
Sewer, Water, Storm Drain

Bid Date: 24-Apr-02
Rev. #z 0

nonce OF EXTENDED PAYMENT PROVISION.

decryption of such cher payment pfomision for project is available Nebr G8¢ K South Forty
NOTICE OF ALTERNATE BILLING CYCLE

I !
i ThaCerllllmIanlndAppwllalPelludpnwiianinCodll'adduasmtauunplyvllll1FIunlp!PayE i
I lnqislsllion. A wriltan d"w:\1plun dlhs plovidonfor Prvied is uvaienhiefmmGSK SnuffForty I South Forty n¢v¢1q,m,;lt480.539.7710 ind vii&len dnaiption shall be I

L _ _ _ 8 3 g g 4so.sas.771 D and wlltlen ° '° 2'3E° " dial be_3_rg~i1g_=4 ° "'.° .2"8..-,L,. . . . . . . . . - . . . . . r f z4eA° f=;=s \ ' ;. . . . . . . . _ . . . - J
was Cms: aid Sewer, W ater, st;Pawel 51 B544 Bid Schedule 2|14r200a IPage 1 os

, . - . . - - - . , . . - - . _ . . - . .. . .. . . . . . . . . - . . - ... . . . . . . - - - - . . . ,
I I

! . g
I ThuFllyrlludFlDvi!iunillc0llhidduelndcumplywH\pl0Ir$¢pwLegldliun. Awnuen I
I

L...% J'°58"3 -2'r-L~:' waigoisman -du°"~""=--5
4NOTICE OF EXTENDED CERTIFICATION AND APPROVAL PERIOD PROVISION. This Cunlral:t flows Owner to require the submission of biRlngs or

estimates in billing cycles chef than 30 days. A written description of
such other billing cycle appllcabie to the pfojed is available from G&K
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I Total Water (Cost Code 2030) 157,052.00

Job # Job Name Cost Code

2030
. ~~m»=wwwn=wmunwnn4-44u4a»»4ew»<¢1-»>w~»v~~=°»»w1=4»»»"

Cost Code Description

Water

new Unit Unit Price

905 Parcel 5
-']g§l; 83 §§ ; -;*;;F
Item # Pay Item

1

2

gm PVC C~900

6" PVC C-900

If

If

3,651.00

3,259.00

12.00

10.00

43,812.00

32,590.00

3

4

8" Vane, box and cover

6" Valve, box and cover

ea

ea

10.00

8.00

500.00

350.00

5,000.00

2,800.00

5

6

1" Water Sewioe & Box

1" Water Service & Box

Single

Double

ea

ea

7.00

106.00

300.00

400.00

2.100.00

42,400.00

7

8

6" Fire Hydrant Complete

2" Blow off

ea

ea

16,00

3.00

1 ,e00.00

400.00 I I

25,600.00

1 .00

9

10 8"

Air Release Valve and Box

Vertical Realignment

ea

ea

1.00 1,550.00

11

*

6"Vertical Realignment

Tie in

ea

ea
*

*

1" Landscape Service wImP

Gas Joint Trenching

ea

If
"g

!

3
I
Ii

I iI

l

s

!

8

i
t
i

E
I
3a

8
/ w

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

C

Bid Schedule
South Forty,Dévelofmmeni;-Inc.

Project:
Contractor:
Work:

Circle Cross Ranch - Phase 1
Cano
Sewer, Water, Storm Drain

Bid Date: 24-Apr-02
Rev. #: 0

NOTICE OF EXTENDED PAYMENT PROVISION.

v The Payne fl Prwidon h Gun fad does nd wmvW was Prom# Pay Legislation. A wnuen I Q- - 4 1 : - p - 1 - 1 : i a - 4 - 1 - r
I deiclipilnndildmlherpuymelliplhvisbnf° rplulBdls8\¢Ei8hl8fl0lllG&KSnu\hFndy I' " 1
i- _unevdopment480539.7710 andwlllan ¢° 1¢flP1° ¢\ SCI bl vs an squeaL i norncs OF ALTERNATE BILLING CYCLE i

i noncaofsnniusn ceRnneAnonAnoAppnovAL penloo pnonnsaon. ; This conuau uluwa Owner to requireMsubn\issloudbllngsor ;
I I l
!ThaCeitilimiunandAI\pplunMFBliudpl0vlslunlnCul1lrEdduelIMGnmplywl\hPIDmplPay! !
ILegislsllwAwliiiend¢w1pll°n°w\en¢vvl=l°w\f°rnrl=1edls@v=Il=bl°fw¢nG&KS°uthF°vlvl somhForsyoavulnpmenc4a0.ss9.monndwnuendewipuanahanbn |

L._.°="='°pw4B0.539.7710 and millgn a=wipg°_IL»halI u8¢2v_i5ea on're_g_ued.'-L'''..-B?" ' = 5 » " 2 £ - . . - - . . . - . . . ¢

esllmaies in billing cycles other than 30 days, A writiw description of
such other billing Eyde applicable to the pro}ed is available from G&K

Circle Cross Bid Sewer,Water, so. Parcd5 I Bid4 Bid Schedule 2/4/2008 I Page 2 of 3



Description of Work Phase Unit Quantity

Contract

Working Days

Projected

Working Days

S€W€l' Parcel 5 25 20

Water Parcel 5 30 25

an

Bid Schedule
So.utH Forty.Dievelol[:>meni.;~Inc.

Project:
Contractor:
Work:

Circle Cross Ranch - Phase 1
Cano
Sewer, Water, Storm Drain

Bid Date: 24-Apr-02
Rev. #: 0

Sub-total of Contract - Job 905 292,848.00

Bonds

Rate: 4_29DD% SalesTax(Cost Code 12,563.18

Grand Total -Job 905 305,411 .18

sax-m=rz» =m==>=h a.° am==,~!:s=¢... . '-e!*.:=¢::.~;.=¢:: &I. '~2=&*%il, '§'=4!*:

Working Days
Contract Dates are for liquidated damages. Projected dates are contractors goal for completing the work.

Notes:
Prices for the above work are good thru: 5/25/2002

Bonds - Bidder shall provide a payment bond and a performance bond.

The Payment Provision in Cortland dues nd comptywiih Prompt Pay Legislation. A written

r - . . . . - . . - . _ ,_ - - - . . , _ . - -_ - . . . - . . -_ -... . . . . , . . . , . . .-_,---... '
i NOTICE OF EXTENDED PAYMENT PROVISION. ;
I I -

g d e s c r i p t i o n  o f  s u c h  c h e r  P = v m e m  p m v r s n m  f u r  P l i e d  I s  a v a i l a b l e  f r o m  G  s .  K  s w t h  F o r t y  ! " ' " ' " " " " " " ' " " " " " " " " " " " " " " " " ' }
L 4-1 Dewlcpment480.539.7710 and written desclintion shall be provided on request. I NOTICE OF ALTERNATE BILLING CYCLE I

I name OF EXTENDED cermFtcAnon AND APPR0VAL PERIOD PROVl$lON. I I

! The Cenilication and Approval period in Conrad does no ccrnply with Prompt Pay ! such cher billing cycle applicable to me project Is available from GaK !
1 Legislation. A written description of the provision for pmiecl is available from G8.K smith Forty | swan Forty Development480.539.7710 and written descriplicn shall be |
L _Devegemml480.539.7710 and wrllten desalption shall be provided on request. L _ _ _ _ _ _ Brovided on rogued. _ _ _ _ _ _ _ _ 1

Mscenuauam=~6=ownat»lequil¢m¢¢uul»=m'»°nauaunugsor
as0mdsslnblllngqdesdherthan30dlys. Awniilennhlaipdinud

Circe Cross Bid Sewer, Weer. SD. Parcel 5 l BId4 Bid Schedule 2l4 i2008Ipag e 3of3
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EXHIBIT c

INSURANCE REQUIREMENTS

INSURANCE REQUIREMENTS

Worker's compensation insurance as required by the laws of the state in which the work site is located with
minimum employer's liability and occupational disease limits of $100,000/$100,000 and $500,000 aggregate
to cover all employees, whether leased or not, engaged in such work.

Commercial general liability insurance with minimum limits of $1,000,000 combined single limit per
occurrence, ($t,000,000 general aggregate, and $1,000,000 products/completed operations aggregate).
The aggregate limits shall apply separately on each project, contract, job or phase. Subcontractor agrees
that each contract signed shall represent and be deemed a separate and distinct project. The commercial
general liability insurance shall be on the 07/98 ISO form or an equivalent and shall specifically include
coverage for Subcontractor's obligations under any indemnification hold harmless provisions in the
Contract. The commercial general liability policy shall be endorsed to include CHI Construction Company,
D.R. Horton, Inc., Standard Pacific of Arizona, inc., HSP Arizona, Inc., MMJ Development, inc. and G & K
South Forty Development, their respective subsidiaries, affiliates, partnerships, joint ventures and limited
liability companies and their respective partners, members, directors, officers, employees and agents as
additional insureds (collectively, the "Additional Insureds"), using form CG20101185 or an equivalent form,
with respect to any claims, losses, expenses or other costs arising out of the Contract and shall also be
endorsed as primary coverage with respect to any other insurance which may be carried by the Additional
Insureds. It is expressly agreed that any other insurance covering Additional Insured, is excess over and
non-contributing with Subcontractor's commercial general liability insurance.

Automobile liability insurance for all owned, non-owned and hired vehicles with a minimum limit of $1 ,000,000
combined single limit per accident

Subcontractor may satisfy a portion of the employer's liability/occupational disease, commercial general
liability or automobile liability limits with following form excess or umbrella excess liability insurance.

All of the coverages required herein shall be maintained with insurers acceptable to Development
Administrator in its sole discretion and rated "A- vi" or better in the most cun'ent edition of Best's Insurance
Reports. .

Subcontractor shall immediately notify Development Administrator in writing of any incident, occurrence,
injury or situation arising in connection with the Contract which may give rise to any claim or loss under any of
the aforementioned insurance coverages. .

Subcontractor hereby waives its right of recovery against the Additional Insureds for any claims, losses,
expenses or the costs it may sustain arising out of the Contract and shall use the workers compensation,
commercial general liability and automobile liability policies to be specifically endorsed to waive all rights of
subrogation against the Additional insureds, as evidenced by form CG24041093 or an equivalent form.

Subcontractor shall maintain the insurance required herein continuously from the date of commencement of
the Work until expiration of theperiod of Subcontractor's warranty provided in the Contract.

Subcontractor also shall maintain adequate property insurance on and security for all equipment and building
materials whether on-site or off-site until such time as they are incorporated in the work and finally accepted
by Development Administrator. Subcorltractor hereby waives its right of recovery against Owner and the
other Additional insureds for any loss of or damage to such equipment and building materials, including any

2/1/2008112:28 PM suboontradoragreement novs



9

Is andUP. vs

loss of use claim, and shall cause each such property insurance policy to include a waiver of subrogation in
favor of Owner and the other Additional Insureds.

Subcontractor shall provide insurance coverages, as required herein, that will cover all personnel utilized by
Subcontractor in the performance of this Agreement, whether Subcontractor is employer, coemployer or
lessee of such personnel.

All required certificates shall designate Subcontractor as the insured and Development Administrator'and
the other Additional Insureds as additional insureds and shall require.the insurer(s) to provide not less
than thirty (30) days' advance written notice to Development Administrator in the event of any cancellation,
non-renewal or material change in the policy limits, rems or conditions.

In those cases where Subcontractor is using all or some leased employees in the performance of this
Agreement, Subcontractor shall provide to Development Administrator a certificate from the leasing
company's Workers' Compensation carrier evidencing the above required Workers' Compensation insurance
covering the leasing company's employees used in the performance of this Agreement, and further
evidencing a waiver of subrogation in favor of Owner and the other Additional insureds.

21112008 I12:28 PM subcontractoragreement Cano
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EXHIBIT C-1

INSURANCE CERTIFICATE FORM

See Attached

211220081 12:28 PM subcontractor agreement nana
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EXHIBIT D

VENDOR INFORMATION SHEET

See Attached

2/1/2008/ 12:28 PM subcontractor agreement we



'Vendor Information Form DEVELOPMENT ADMINISTRATOR

Zip:

DBAZ'Legal Name:
(Filed with IRS) (Doing Business As)

Employer ID Number.

City:

Fax Number:

OR S.S. Number:
(Use only one of these fields above)

State:

Individual

Address:

'Phone Number:

Type of Organization: Partnership
Corporation

Employee
Government Agency

(SPy<>ifY)
Payees exempt from backup withholding please provide the appropriate forms and check exempt:

Exempt

Zip:Address: State:city

Phone Number: Fax Number:

:

= :. .
" 1ApprovedBy:

. 1

Delete
:-

.

4
. .

Insurance Provided:
Entered By:

Internal Use Only:
Vendor #:

Add Charge

1

.

n

1 I

Is and up, vs

Vendor Name: Date:

In order to comply with IRS and company policies, the following information must be filled out in its
entirety. The IRS requires that you supply your taxpayer identification number ("TlN"). Failure to supply
your correct TlN will subject future payments to backup withholding at 31 %.

Prompt attention to this request willprevent unnecessary delays in processing your future requests for
payments. Please return this form to: Development Administrator , clo G & K South Forty
Development, Inc., 952 East Baseline Road, STE 101, Mesa AZ 85204

Substitute Form W-9

Remit to Address (if different)'

Under penalties of perjury, I certify that:

1.
2.

The number shown on this form is my correct taxpayer identification number, and
I am not subject to backup withholding because: (a) l am exempt from backup withholding, or (b) I
have not beth notified by the IRS that I am subject to backup withholding as a result of a failure to
report all interest or dividends, or (c) the IRS has riotitied me that f am no longer subject to backup
withholding.

Signature; Date :

Printed Name: Title:

Accountirig Contact: Phone Number

ZH/2008 I 12:28 PM suhccriractoragreement Cano
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EXHIBIT E

SAFETY PROCEDURES AND PROJECT RULES
AND REGULATIONS .

1. Safety Precautions.

(a) Subcontractor shall take all reasonable safety precautions, shall comply with all
safety measures initiated by %velopmentAdministrator and shall comply with all applicable Laws,
ordinances, rules, regulations, standards and orders with respect to the safety of persons or property,
including without limitation all applicable Laws, ordinances, rules, regulations and orders of the
Occupational Safety and Health Act, 29 U.S.C. section 651 et seq, ("OSHA") and Arizona Occupational
Safety and Health Act, Arizona Revised Statutes Section 23-401 et seq. ("ARlz./osHA") or.any other
applicable public authority (collectively, "Safety Rules").

(b) Subcontractor shall conduct inspections to determine that safe working conditions
and equipment exist and accepts sole responsibility for adequacy of and required use of all safety
equipment and for full compliance with the Safety Rules. This responsibility of the Subcontractor includes
the conduct and compliance by its employees, employees of its subcontractors and all suppliers of
materials and equipment.

2. Compliance with Environmental. Health and SafeW Standards.

(a) Compliance with Hazardous Substances Laws. Subcontractor shall not, in
connection with this Agreement or the Work, use, possess, handle, transport, emit, release or discharge
any chemical, material or substance except as permitted by. and in strict compliance with, all applicable
Laws, including, without limitation, the Comprehensive Environmental Compensation and Liability Act of
1980, as amended, 42 U.S_C. Section 9601 g gag, the Hazardous Materials Transportation Act, as
amended, 49 U.S.C. section 1801 et seq., the Resource Conservation and Recovery Act, as amended, 42

1251 gt seq., the Occupational Safety and Health Act, 29 U.S.C. Section 651 et sea.. the Arizona
Occupational Safety and Health Act, Arizona Revised Statutes Section 23-401 et sea., the Arizona
Environmental Quality Act, Arizona Revised Statutes, Title 49, (referred to hereafter individually as
"Hazardous Substance Law" and collectively as "Hazardous Substances Laws").

U.S.C. section 6901 et sea.. the Federal Water Pollution Control Act, as amended, 33 U.S.C. Section

(b) Warnings. Subcontractor shall, at its sole expense, provide any and all notices
and warnings required under all Hazardous Substances Laws with respect to any chemicals, materials or
substances which Subcontractor, and its employees and agents, use, possess, handle, transport, emit,
release, or discharge in connection with this Agreement or the prosecution of any and all Agreement or
non-Agreement work relating to the Project, including, without limitation, the Work.

3. Clean-Un. Subcontractor shall at all times keep the areas of the Project free
from the accumulation of waste materials, unsafe materials, or rubbish arising out of the Work-, including
daily cleanup of all waste and trash generated by Subcontractor during the course of performing the Work.
At the end of each work day, Subcontractor shall pile such waste and trash in locations designated by
Development Administrator. Subcontractor shall be obligated to dispose of any material so piled which
cannot be disposed Of by Development Administrator in Development Administrator's ordinary and
customary manner. Upon completion of the Work, Subcontractor shall remove all of its plans, tools,
materials and other articles from the Project and any units therein and shall remove from the site all
hazardous materials, temporary structures, debris and waste incident to Subcontractor's operation and
clean all surfaces, fixtures, equipment, etc., relative to the performance of this Agreement. Any such
cleaNup shall be accomplished in adherence with applicable Hazardous Substances Laws. Any
hazardous waste required to be disposed of by Subcontractor will be the property of Subcontractor and
Subcontractor hereby accepts liability for any and all costs associated with the handling, transportation
and disposal of such waste, including, without limitation, costs associated with the remediation of any sites
to which the waste was sent. Subcontractor acknowledges that the failure to perform such waste and

2/1/2008 I12:28 PM page 1 subcontractoragreement cargo
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trash removal obligations as set forth in this Section 3 shall cause Development Administrator to incur
damages and the parties hereto agree that Development Administrator shall have the right to back-charge
Subcontractor at a rate of thirty~five dollars ($35.00) per hour for any cleanup not properly completed by
Subcontractor.

4. Operation of Vehicles.. Subcontractor agrees that the operation of vehicles in or
about the Project by Subcontractor or the employees or agents of Subcontractor (including delivery
vehicles operated by suppliers of Subcontractor) shall be as follows: (a) using only the designated entries
to enter the Project, (b) using only established roadways and temporary roadways as authorized by
Development Administrator, (c) no crossing of curbs or sidewalks and (d) observing a speed limit of 15
miles per hour within the entire Project In the event the vehicles of Subcontractor, Subcontractor's
employees or agents, or Subcontractors suppliers cause damage to curbs, sidewalks, landscaping or
concrete surfaces within the Project or cause any other damage to the Project, Development
Administrator may effect the repair of such damage and Subcontractor shall be obligated to immediately
reimburse Development Administrator for all actual expenses incured by Development Administrator
thereby.

5. parking of Vehicles. It shall be the responsibility of Subcontractor (a) to control
the traffic generated by its employees on the Project under the direction of Development Administrator's
Construction Manager, (b) to enforce restrictions against parldng on roads within the Project, and (c) to
provide necessary parking areas for all workers in suitable locations as approved by Development
Administrator. In the event Development Administrator has to tow vehicles owned by Subcontractor, its
agents or employees to maintain ingress and egress to the Project, all such towing charges will be back-
charged to Subcontractor. Neither Subcontractor nor Subcontractors agents, employees or material
suppliers shall be permitted to park vehicles in driveways, garages or carports of the housing units
(whether completed or being constructed) within the Project nor shall such vehicles be parked upon
sidewalks located within the Project. In the event Subcontractor, its agents or employees or its material
suppliers do park vehicles in such restricted areas, Development Administrator shall have the right to fine
or back-charge Subcontractor $100.00 per vehicle per day and Development Administrator shall have the
right to be reimbursed for any damages resulting to such driveways, garages, carports or sidewalks in
cash or in the form of back-charges.

l

6. Unacceptable Behavior. Unruly behavior, the drinking of alcoholic beverages,
the use of illegal drugs, and/or the playing of loud music by Subcontractor or its employees or agents shall
not be permitted within the Project. In the event that Subcontractor or Subcontractor's agents or
employees engage in such activities, Development Administrator shall have the right to line or back-
charge Subcontractor $100.00 per occurrence. Development Administrator shall also have the right to
request that the offending party leave the Project immediately and Subcontractor agrees to abide by such
request. Development Administrator may require Subcontractor to remove from the Project such
employees as Development Administrator deems incompetent, careless, insubordinate or otherwise
objectionable, or whose continued employment in connection with the Work is deemed by Development
Administrator to be contrary to Development Administrator's best interests or the public interest.
Subcontractor shall not permit any unauthorized personnel including, without limitation, any children or
other family members to be on the Project site. _

7. Subcontractor Warranties and Representations Regarding lniury and Illness
Prevention Program and other Safetv Programs. Development Administrator and all of its affiliated
and subsidiary companies are firmly committed to compliance with all requirements of OSHA,
ARIZ./OSHA and all other Safety Rules and requires Subcontractor, its employees, subcontractors and
suppliers ~to commit to a goal of a safe work place and zero accidents on the Project. Accordingly,
Subcontractor represents and warrants that:

(a) Subcontractor has adopted and implemented in compliance with ARIZ./OSHA an
Injury and lioness Prevention Program.

2/1/2008 I t2:2B PM Page 2 subcontractor agreement cane
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(i) Subcontractor has appointed a Safety Program Administrator who has
the authority and responsibility to implement the Safety Programs,

(ii) Subcontractor has trained its employees and all others who will be on the
Project under Subcontractor's supervision or at Subcontractor's request (collectively "Employees")
in safe and healthy work practices all in compliance with the Safety Rules,

(iii) Subcontractor will use disciplinary procedures to ensure compliance with
such safe and healthy work practices, .

(iv) Subcontractor has established procedures for reporting and correcting
unsafe conditions and communicating with Employees on matters relating to occupational safety
and health,

(v) Subcontractor has developed and will conduct a program of inspections
to identify and evaluate hazards at the Project and elsewhere, as related to the Work,

(vi) Subcontractor has established and will implement procedures for
investigating occupational injuries and illnesses.

(b) Subcontractor has adopted and implemented a Hazard Communication Program,
a Fire Prevention Plan, a Respiratory Protection Program in accordance with the Safety Rules, and a
Hearing Conservation Program in accordance with the Safety Rules, and such other safety programs as
may be required by OSHA and ARlZ./OSHA and the regulations thereunder (collectively, the "Safety
Programs"). Upon request, Subcontractor shall furnish copies of all of these Safety Programs to
Development Administrator, and shall provide Development Administrator with written proof that
Subcontractor conducts required inspections of the Project and equipment and training of its employees,
and maintains required records. Subcontractor shall maintain records for this Project and any other
Project for Development Administrator which are readily available for inspection by Development
Administrator or any governmental or insurance inspector.

8. Dmq and AlcoholIPurpose and Procedure.

FOR THE SAFETY AND WELL BEING OF ALL EMPLOYEES ON DEVELOPMENT
ADMINISTRATOR CONSTRUCTION SITES, DEVELOPMENT ADMINISTRATOR HAS A POLICY
THAT DRUGS OR ALCOHOL SHALL NOT BE DISTRIBUTED, POSSESSED OR USED ON
DEVELOPMENT ADMINISTRATOR CONSTRUCTION SITES. ANYONE FOUND TO BE IMPAIRED BY
OR IN POSSESSION OF DRUGS OR ALCOHOL MUST LEAVE THE DEVELOPMENT
ADMINISTRATOR CONSTRUCTION SITE OR PROPERTY. To help insure the safety of at! workers,
including a worker that may be impaired, Subcontractor agrees to adhere to the following procedures:

(I) Development Administrator shall have no duty to monitor Subcontractor's
workers, but if Development Administrator suspects that a worker is impaired by drugs or alcohol,
Development Administrator may investigate and make inquires of co-workers on the job site to
confirm the suspected impairment Or Development Administrator may give notice to
Subcontractor who shall then investigate. If Subcontractor suspects that one of its workers is
impaired by drugs or alcohol, then Subcontractor shall investigate.

(ii) If impairment is found or believed to exist, the impaired worker must be
removed from the job site. The Subcontractor must provide transportation for the impaired worker
and not allow them to drive themselves from the job and endanger the public.

(iii) After the impaired wonder has been removed from the job si te,
Subcontractor will send a formal written notification to Development Administrator. The
notification will include an explanation of all actions. A copy of the notification will be placed into
the Subcontractor's file for future reference.

2/1/2008 I 12:28 PM Pages subcontractor agreement cane
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(iv) A violation by Subcontractor of this policy will be cause for immediate
termination of this Agreement by Development Administrator.

9. Signs and Advertisinq. Signs or advertisements shall not be erected or
displayed without prior approval of Development Administrator. .

10. Dust Control. Subcontractor shall effectively dust .palliate the working area,
roads and storage areas constructed under this contract and other involved portions of the site, except
during such periods as other subcontractors may be performing work in these areas. Such palliation shall
consist of intermittent watering and sprinkling of such frequency as will satisfactorily allay the dust during
all hours that work is being performed.

2/1/2008 I 12128 PM Page 4 subcontractor agreement Cano
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CONDITIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT

Cl7oss Ranch

(Pursuant to A.R.S. §33-1008)

EXHIBIT F-1

Is and up, vs

On receipt by the undersigned of a check from DEVELOPMENT ADMINISTRATOR
(Maker of Check) in the sum of $ (Amount of Check) payable to Qancj
§9N1@9tiN'§IN§8 (Payee or Payees of Check) and when the check has been properly endorsed and has
been paid by the bank on which it is drawn, this document becomes effective to release any mechanic's
lien, any state or federal statutory bond right, any private bond right, any claim for payment and any rights
under any similar ordinance, rule or statute related to claim or payment rights for persons in the
undersigned's position that the undersigned has on the job of DEVELCPMENT ADMINISTRATOR
(Development Administrator) located at ;@9Yaj;cj.8g_q'..§rNp.i!9§_l3g8 (Job DescriptiOn) to the following
extent. This release covers a progress payment for all labor, services, equipment or materials furnished
to the jobsite or to DEVELOPMENT ADMINISTRATOR (Person with Whom Undersigned Contracted)
through (Date) only and does not cover any retention, pending modifications and
changes or items furnished after that date. Before any recipient of this document relies on st, that person
should verify evidence of payment to the undersigned.

The. undersigned warrants that he either has already paid or will use the monies he
receives from this progress payment to promptly pay in full all of his laborers, subcontractors, suppliers
and suppliers for all work, materials, equipment or services provided for or to the above referenced project
up to the date of this waiver. '

DATE; 3 Cano con' ¢tsna. MC;.
(Company Name)

By:
(Signature)

(Prirlf Name)

(Title)

2/1/2oos/1228 pm subcontractor agreement Cano
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The undersigned warrants that he either has already paid or will use the monies he
receives from this Tina! payment to promptly pay in full all of his laborers, subcontractors, suppliers and
suppliers for all work, materials, equipment or services provided for or to the above referenced project up
to the date of this waiver.

This release covers a final payment to undersigned for all labor, services, equipment or
materials furnished to the jobsite or to DEVELOPMENT ADMINISTRATOR (Person with Whom
Undersigned Contracted) except for disputed claims in the amount of $ . Before
any recipient of this document relies on it, the person should verify evidence of payment to the
undersigned..

On receipt by the undersigned of a check from DEVELOPMENT ANMINISTR4IQ§
Ql@ker of Check) in the sum of $ Amount of Check) payable to
Q9mg§3Lll3g ̀ 1nG;(payee or Payees of Check) and when the check has been properly endorsed and has
been paid by the bank on Which it is drawn, this document becomes effective to release any mechanics
lien, any state or federal statutory bond right, any private bond right, any clam for payment and any rights
under any similar ordinance, rule or statute related to claim or payment rights for persons In the
undersigneds position that the undersigneg__.[}a§__9n..the__job of DEVELOPMENT ANMIN1STRATOR
(Development Administrator) located at i!(!!\.§¥3;"<!8iiQ£!!!i?!£,!§¥!i;(J°b Description).

Job

DATE:

EXHIBIT F-2
CONDITIONAL WAIVER AND RELEASE ON FINAL PAYMENT

(Pursuant to A.R.S. §33-1008)

Ross

JI

Is and up. v4

=3
4

(Company Name)

By:
(Signature)

(Print Name)

(HIS)

2/1/2008 I 12328 PM suboonlraclor agreement Cano
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Job

UNCONDITIONAL WANER AND RELEASE ON PROGRESS PAYMENT
(Pursuant to A.R.S. §33-1008)

EXHIBIT G-1
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The undersigned has been paid and has received a progress payment in the sum of
$ (Amount of Check) for all labor, services, equipment or material furnished to
the jobsite or to DEVELOPMENT ADMINISTRATOR (Person with Whom Undersigned Contracted) on the
job. pf DEVELOPMENT ADMINISTRATOR (Development Administrator located at vineyard S'1dEi?il5iIf*i
B,§!;=i(Job Description) and does hereby release any mechanic's lien, any state or federal statutory bond
right, any private bond right, any claim for payment and any rights under any similar ordinance, rule or
statute related to claim or payment rights for persons in the undersigned's position that the undersigned
has on the above referenced project to the following extent. This release covers a progress payment for
al l  labor,  services,  equipment or mater ials furnished to the jobsi te or to DEVELOPMENT
ADMINISTRATOR (Person with Whom Undersigned Contracted) through (Date)
only and does not cover any retention, pending modifications and changes or items furnished after that
date.

The undersigned warrants that he either has already paid or will use the monies he
receives from this progress payment to promptly pay in full all of his laborers, subcontractors, suppliers
and suppliers for all work, materials, equipment or services provided for or to the above referenced project
up to the date of this waiver.

DATE: Gz§nocontractina; lllc_..
(Company Name)

By:
(Signature)

(Print Name)

(Title)

NOTICE: THIS DOCUMENT WANES RIGHTS UNCONDITIONALLY AND STATES THAT you
HAVE BEEN PAID FOR GIVING UP THOSE RIGHTS. THIS DOCUMENT IS
ENFORCEABLE AGAINST YOU IF YOU SIGN IT, EVEN IF YOU HAVE NOT BEEN
PAID. IF YOU HAVE NOT BEEN PAID, USE A CONDITIONAL RELEASE FORM.

2/1/2008 I 12:28 PM subcontractor agreement Cano
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The undersigned. warrants that he either has already paid or will use the monies he
receives from this final payment to promptly pay in full all of his laborers, subcontractors, suppliers and
suppliers for all work, materials, equipment or sewioes provided for or to the above referenced project up
to the date of this waiver.

The undersigned has been paid in full for al! labor, services, equipment or material
furnished to the jobsite or to DEVELOPMENT ADMINISTRATOR (Person with Whom Undersigned
Contracted) on the job of DEVELOPMENT ADMINISTRATOR(Development Administrator) and does
hereby waive and release any right to mechanic's lien, any state or federal statutory bond right, any private
bond right, any claim for payment and any rights under any similar ordinance, rule or statute related to
claim or payment rights for persons in the undersigned's position, except for disputed claims for extra
work in the amount of$ .

EXHIBIT G-2
UNCONDITIONAL WAIVER AND RELEASE ON FINAL PAYMENT

(Pursuant toAR.S.§33-1008)

r~» =»

- '
(Company Name)

Is and up, vs

By:
(Signature)

(Print Name)

Mr/e)

NOTICE: THIS DOCUMENT WAIVES RIGHTS UNCONDITIONALLY AND STATES THAT YOU
HAVE BEEN PAID FOR GIVING UP THOSE RIGHTS. THIS DOCUMENT IS ENFORCEABLE
AGAINST YOU IF YOU SIGN IT, EVEN IF you HAVE NOT BEEN PAID. IF YOU HAVE NOT BEEn
PAID, USE A CONDITIONAL RELEASE FORM.

2/1/2008 I12:28 PM subcontractor agreement no
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EXHIBIT H
INVOICE

See Attach ed
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EXHIBIT I
LIST OF SUPPLIERS AND SUBCONTRACTORS FOR PROJECT

See Attached

2/1/2008 I12:28 PM subecMracior agreement Cano



.n

Address:

Type of Trade or Supplies
provided to Project:

Phone:

Contact:

State and Zip:

Address'

Supplier or Subcontractor:

Company:

State andZip:

Phone'

Address:

Type of Trade or Supplles
provided to Project:

Company:

State and Zip:

contact:

Phone'

Type of Trade or Supplies
provided to Project'

Supplier or Subcontractor:

Company:

Contact:

Supplier or Subcontractor:

{"-.l}"3i I:

LIST OF SUPPLIERS AND SUBCONTRACTORS

Est. Value:

Est. Value:

Est. Value:

r.

Fax :

Fax:

*'=j"=3::jj8:1::::""§"T86~ £9;>s4 8 9
Fax:

in

. X i-'~v.:n:v

Supplier or Subcontractor: Est. value:

Type of Trade or Supplies
provided to Project:

Company:

Contact:

Address'

State and Zip:

Phone:

211120081 12:2B PM
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*** Slip Sheet ***

Document Name z

Document ID :
Name :

V:\01-20-09\GINA BALL-RB\CCR PHS 13 AND 17
SEWER 1 OF 2.pdf
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Parcel Sewer Water Total
13& 17 643,820.62 561 ,055.41 '},204i878.03

Inv:2559GOD3:Shiya-Strephans 138,561.55 12/25/2005 12/31/2005
lnv:255960D7:Shiya-Strephans 91,228.69 4/25/2006 5/2512006
Inv:255960D8:Shiya-Strephans 19,774.72 5/25/2006 6/26/2006
Inv:255960D9:Shlyel-Strephans 19,774.72 6/25/2006 6/30/2006
lnv:26409036:Shiya-Strephans . sew 12/27 /2005 12/31 /2005
Inv:2640690445:Shiya-Strepha 312.87 2/15/2006 2/28/2006
lnv:2640690441 :Shiva-Strepha 64.66 2/14/2006 2/28/2006
InVI264090410:Shiya-Strephan 385.15 2/13/2006 2/28/2006
lnv:264090411 :Shinya-Strephan 771 .22 2/14/2006 2/28/2006
Inv:2640690469:Shiya-Slrepha 2,731 .43 3/27/2006 3/31 /2006
Inv:2640690453:Shiya-Strepha 129.32 3/7/2006 3/31 /2006
Inv:264090425:Shiya-Strephan 1,578.69 4/11/2006 4/30/2006
Inv:264090428:Shiya-Strephan 359.8 4/20/2006 4/30/2006
lnv:2640690485:Shiya-Strepha 1,512.21 4/26/2006 5/25/2006
Inv:264090432:Shiya~Strephan 1,223.84 5/4-/2006 5/31/2006
Inv:264090434:Shiya-Strephan 640.34 5/10/2006 5/3112006
Inv:264090436:Shiya-Strephan 1204.55 5/18/2006 5/31/2006
lrlv2264090439Ishlya-strephan 795.73 5/24/2006 5/31/2006
lnv:264090440zshlya-strepharl 928.18 6/1 /2006 6/26/2006
Inv:264090338:Shiya-Strephan 1 ,898.28 6/5/2006 6/30'/2006
lnv:264037039lshiya-slrephah 320.22 6/19/2006 6/30/2006
lmi:264090444:Shiya-Strephan 704.48 6/15/2006 6/30/2006
'IFlV'%8640378891898hlyaa1SlrePha'=-"4° '° "#'='=~~~*4» 5St~95~**° 8I89/-20@6=""° "tW9'MQ9® 8
ll=lVE2l9'"4@9@8'l'8'E8hiYa"StFe9FMN'='"'*""="==8E4*'l'9EW=-='=*9WF499@€°"'""=9W89QB08
n1v=sa¢'4ea» /as-afshrgfwsnepwarr :JF 1?-994"84 9/14qgg@6=w=:'2].'g'p28gg@§
T""'"5'?Ylf5953§9"STli'x'7 *̀2 S'f\*'€F5tl'é'f1'""'"'"°' 2`7'l'W§""'T6731?8§€""'1'873T/5668
Inv:274021046:Shiya-Strephan 2,069.79 10/26/2006 11/25/2006
lnvr29*408¥6)38'Shlya~Strephan-_ Ir.. 649 e1\14/1:0/20@89._-qf-p8g/8906
4i\\H37A8%I@a4.'69ShlY3EStI'€¢h8¢s.-"Z""""*"sl'... ~»a,m2eaz8~~1/1 ̀ /5l28@¥* T neafuzaw
mvz244ewo424sshWa~smna-=~-~m=-~==4¢%w4» =» =%wwah=~4¢aemw
IFlVé284Q82O3'2-14SI7IiY&-StF€Ph3-~~~ »-.-----».29-1~39»-8/31/2001--S*/25/2001
lnv:2640500105:Shiya-Strephans 3,374.76 12/5/2005 12/31/2005
r,V52540gg45§Sh;y3;Strgp|-13|-is.C- I 77863 w1.w20ae- --1 /a1/asus

Inv926409048:S hiya=Strephans=G%» 4=' "--49858751~=4=l24ll2086v#-=#~1/8442906
l|W'284U903'I 9 Shiva-stre*phm=\s-*' - '2*3'7961- 2/-28/2006" a/24/aeee
. 2e4o9o32o~sh» ya-s1tepha» T§ . *-"z';1s5f5T='"*27282666** s12~r/2ws

tnvz2840904»20:Shiya~Strephans' 1--~~~.~ =657~.55 .». 9/23/2€JG6t======3/-&l=l8G@6
ihv-5264090418<Shiya-Slrephans F . . 2496 18 3/15/2006.. 344 [2096
l'nY/~?26'40904*1'8'Shiy35Sir€Ph8ns¢~' - _. Zi 2:534=19"";':'8/'7/2006*=" 3/84:/2696
mw:2s4aQo42e=srssy§>s1fe1sna~n§- 1 =2:112-_g2-' "4/T/2006" : "WWWW5
nw=2e4r>9o430fsriiya-sfrepn8ns "'1 88243 4/27/2006 5/25/2008

,r

Circle Cross Parcels 13 & 17
Johnson Utilities Reimbursement
November 25, 2008

COST SUMMARY

DETAILS
Parcels 13 & 17 Water Amount Inv Date Posting Date

¢

>

'Q

s
ID

9



TOTAL 561 055.41. ". J

972.04 8/23/2006 8/31/2006
377.26 8/10/2007 8/31/2007

1 133 50 9/27/2006 10/31/2006
up, .4

9/27/2006
10/4/2006
1/11/2007

845:Z3,,... 410/4/2006: . 10/31/20.06
2_2 372 60 1/1 t/2007 - 1 /31 I20@» 7

179,610.00 9/30/2006
9,692.00 9/30/2006

38,873.00 9/30/2006
1 I 133.50 10/31/2006

845.77 10/31 /2006
2,372.60 1/31/2007

lnv:274090314:Shiya~Strephans
Inv:284021034:Shiya-Strephans
Inv 274690325 Shrya Strephans
lr_1v4274@99420 Shlya-Strephans
Inv 274021035 Shlya-Strephans 3
Land Development
Land Development
Land Development
Inv:274090325:Shiya-Strephans
Inv:274090420:Shiya-strephans
lnv:274021035:Shiya~Strephans

133,810.77
36,243.68
20,332.04
20,332.04

152.32
2,970.99
9,170.19

14,966.31
8,530.29

it ,230.44
12,917.17
14,742.07
~2;3a2J1 -
1,84s;38

~-1,%s=a7~_
. =2,259e55~
~'41505839- .

: 1'7=,'112100.
8,556.00
9;936=.=U0=

83,658.43

Inv:25596OD5:Shiya-Strephans
Inv:2559801 ' 5:Shiya- 9 lrephans
Inv:255960D8:Shiya-Strephans
Inv:255960D9:Shiya-Strephans
lrlvz2640370311:Shiya-Strepha
lnv:274037031 :Shiva-Strephan
Inv:27409041 :Shinya-Strephans
Inv:27409042:Shiya-Strephans
Inv:27409043:Shiya-Strephans
Inv:27409046:Shiya-strephans
Inv:27409047:Shiya-Strephans
lnv:27409048:Shiya-Strephans
lvr1v~:27409O49:Shiya=Strephans~
W/ 274090416 Sonya Strephan'
I Fwe2~7409042~3&Shiy a-Strep hag.. ,
!n*/"274090412:Shiya=Strephar\
UW-'274037046 Shlya Strephan
IW3169 Aardvark 8ept» crSer 4
InV@34~IF5'?/*k8fdValrk=SePtiC-$€r'?
Inv8=4=88=Aardvark-Septie Ser I -
lnv:255960D1 :Shinya-Strephans C

19/22/2006
4/1512007 lx

.2/1I2007-~
a 3/2/2007
4/-1 I20Q7,..

10/25/2005
. 9/26/2006' »
.10/4/2005

10/25/2005 I
4/14/2006.
' 9/24/2007
.9124/2007
8/31/2007
9/10/2007
10/5/2007
9/17/2007
9/17/2007

2125/2006 2/28/2006
3/25/2006 3/31 /2006
5/25/2006 6/26/2006
6/25/2006 6/30/2006
6/30/2006 7/31 /2006
7/14/2006 7/31 /2006
8/1 /2006 8/31 /2006
8/1 /2006 8/31/2006

7/14/2006 8/31/2006
8/23/2006 9/30/2006
8/23/2006 9/30/2006
8/23/2006 9/30/2006
*9/7/2006¢- » =9/80/2006
g/26/2006-,» ..10/2.5/2096

-40/5/2006=~-.-.0/34'/2006
>10134/2006

1 /81 l2@0'7
r .2/26/2007
8/26/2009*
»  4/25/2097
10/31 /2005

,4.0/25/2008'
_ 10/31=/2006

1:1 I25/2006
_1=1~I3012a@6
I..10/25I2007>

. 7 10/25/2009
10/25/2007
10/25/2007
1 0/25/2007
10/25/2007
10/25/2007
9/30/2006

10/25/2007
1/25/2008

9/24/2007
1/8/2008

lf'lV'274090415 Shnya Strephans
Inv 274090419 Shlya Strephans
|i%V274024043 Shsya Strephans
Inv 274837039 Shrya Strephans
Inv 28402044 Shlya Strephans C
I.nv~428402045 Shi;/a=Strephans C
Inv:28408048:Shiya-Strephans C
Inv:284021046:Shiya-Strephans
lnv:284021048:Shiya-Strephans
Inv:284021047:Shiya-Strephans
Inv:284021047.BKCHG.SH:Geotec:h
Land Development
lrw:982102o44.BKCHG.SHl:Geotech
lr1vz284021047.B.SH.ADJ:Geotech

'. 2T5.88"
.1 ,851
"4,743:37""

'543.35
2,292;32

16,468.71
3,357.15
2,024.26

330.39
10,218.88

-10,218.88
188,949.00

-2,292.32
8,175.1 o

TOTAL: 643,820.62

Parcel 13 & 17 Sewer Amount Inv Date Posting Date

Q__,

/-1' .
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SH IYA- STREPHAN s
CONTRACTING co.
BUILDING PIPELINES IN AR!ZONA SINCE 1978

Lac. #085295 Class A
General Bnglneering

964-0.3703_11
6/30/9006

T6Vlof Woodrow
6720 n. Scottsdale Road
Suite 390
Scottsdale, AZ 85253 6/16/06

Grde Cross
2640-6903

6/16/06

Karen Hrtanek

Invoice #
Invoice Derma
work OI1der #
Work mar

ss T8?M #:
Go/: o

DESCRIPTION:

Hand dug sewer dean-out and cut down two et.

Labor
Maiieffal
Equipment

$95.00
.$0.00

$32.00

p97 13. TO
4.290%

Subtotal
Plus 15%
Sales Tax

Bond
TOTAL AMOUNT DUE;

$127.00
$19.05

$6.27

97 (93»3" $152.32 di f f "

E3
1 4»»,4f»f%..w/1 I $2,0! pa 1 pa

,»~*"'

4

.v

H E C E I v E D

JUL I. ' M 2005

2785 East Rose Garden Lane Phoenix, Arizona 85050-4608 Bus: (602) 997-6308 Fax: (602)897-6399

fu
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TAYLOR WOODROW/ ARizonA, mc
DBA Journey Homes

6710 N. Scottsdale Rd. Suite 100
Scottsdale, Arizona 85253

Conditional Waiver and Release onProgress Payment

(pursuantto A.R.S. 33-1008)

Project- 13 & 17 >

4¢¢','Z4»-*'7'0¢~.;8'703'°//
Job No.:

Circle Cross Parcels
Pinar County, Arizona

SSC #255960

On receipt by the undersignedofa check from TAYLOR WOODROW I ARIZONA, INC.

in the_sum of S I.¢8Z_.3$2 .* payable to S h i v a -  S t r e p h a n s  C o n t i andwhen

the check has been properly endorsed and has beenpaidby the bank on which it is drawn, this document

becomes effective lo release any seE:hanic's lien. any state or federal statutory bond right. any private bond

right, any claim for payment and any rights under any similar ordinance. rule or statute related to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

WOODROW I ARIZONA, INC. located at (H 1"r21 e f]-ross 13 61 17 to the following extent.

This release covers a progress payment for all labor, services. equipment or materials furnished to the

jobsite or to TAVLOR woooRow / ARIZONA. INC., through 4-"Bo =-04 only and does not

cover any retention, pending modifications and changes or items furnished after that date. Before any

recipient of this document relies on it, that person should verify evidence at payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment topromptly pay in fol! all of his laborers. subcontractors,materialmen and suppliers for all

work.materials. equipment or services provided for or to the above referenced projectup to the dale of this

waiver.

Date : '7~'7~84

Shiva-Strephans Contracting Co.
amp

O K
(Signature)

Controller
(Tiil€)

HECEIVED

i
By:

JUL 1 1 2006
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SHEA-STREPHANS
CONTRACTING co.
BUILDING PIPELINES IN ARIZONA SINCE 1976

5
t

Lac. avoas2ss Crass A
General Engineering

I

4
E
I
I
a
I
I

Taylor Woodrow
6720 n. Scottsdale Road
Suite 390
Scottsdale, AZ 85253 7/21/U6

A`ITN: Karen Hrtanek

Invoice #
invoice Date
Work Order #
Work D6t€S:
Project
SS T&'M #:
'city=

2740-904-Q
8/1 /9006

0

7/15/06

Circe Cross Ph 13

2740-903

Penal County

DESCRIPTION:

Dig, adjust and baddie sewer services for lots 95-47, 9, 79-81 .

Labor
Material
Equipment

4.290%

$7,910.00
$575.67

$5,865.00
$14,350.67

$0.00
$615.64

Subtotal
Plus 15%
Sales Tax

Bond
TOTAL AMOUNT DUE: ( $14,966.31 .,1 go v

4.

HECEH./E

AUG I 1 ?UL~n

f . . .

2735 East Rose Garden Lane Phoenix, Arizona 85050-4606 Bus: (602) 997-6308 Fax: (602) 997-6399



IABOR AM~TER»°~L/OLNSIDE SERVICES
Name . REG OT Rate Amount D es c r ip t i on Supplier Q $ Total

F orem an 4o 11 $49.00 $2,768.50 4" coupling SS 54 $7.76 $419.04
O p e r a t o r 40 11 $38.00 $2,147.00 4"  sewer  PVC SS 'I35 $ 1 . 0 6 $143.10
Truck Dwt*ver 24 3 $28.00 $798.00 4' caps SS 11 $ 1 . 9 3 $13.53
B a c k u p  M a n $28.00 $0.00 $0.00
Laborer 88 5 $23.00 $Q,196.50 $0.00
pipe Layer $30.00 $0.00 $0.00
H n e  G r a d e r $28.00 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

x so.oo $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

EQUIPMENT (Owned 8? Rented)
Description S u p p l i e r H o u r s Rate Total

p i c k u p  T r u c k  1 0 9 ss 51 $39.00 $1,632.00
3 1 0 s G SS $38.00 $0.00
Cat 4~2o 51 $38.00 $1,938.00
Case 210 $0.00
Water buck SS 51 $45.00 $9,995.00

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00 9  . fJ3:lvf*
$0.00

I_,J *

s ec t  N am e:
action;

O w n e r / D e v e l o p e r :

Shinya-Strephans T&M NO.:
O w n e r / D e w e l o p a  P u r d 1 a $ €  O r d e r  N O . :
cny.~ Pima!  County
D es c r i p t i on  o f  W ork  Pe r f o rm ed ;
D ig ,  ad jus t  and  bac k f i l l s e w e r s erv i c es  f o r  l o t s  Q5-47 ,  9 ,  79 -81  .

SHINYA-STREPHANS CONTRACTING co.
T ime Se Mater ials  Worksheet

C i rc le  C ros s  Ph 13

Em pi re  8°  Gary
T a y l o r  W o o d r o w

2 7 4 0 - 9 0 3

LOt NO.:

ATTN:
JOb No . :
W o r k D a t e :
Inv Dalia:
ss  I n vo i ce  # :

Kana Hrtanek
05-596

7/15/06 7/91/06
8/1/2006

9740-904-2

LABOR SUBTOTAL
T OT AL M AN H OU R S

$7,910.00
Q92

MATERIAL SUBTOTAL $575.67

4.990%

S u b t o t a l
P l u s  1 5 %
Sales Tax

B o n d
Tota l

$14,350.67

$615.64

$14,966.31

Comments;

EQUIPMENT SUBTOTAL $5,865.00 AUG I 1 / 15u0
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TAYLOR WOODRQW l ARIZONA, !NC.
DBA Journey Homes

6710N. Scottsdale Rd-. Suite 100
Scottsdale, Arizona S5253

4

Conditional Waiver and Release on Progress Payment

(Pursuant to A.R.S. 33-1008)

Project 17

Job No.:

C i r c l e  C r o s s P a r c e l s 1 3  &
Penal County, Arizona
sec #255960 415.274 744-2

On receipt by the undersigned of a check from TAYLOR WOODROW I ARIZONA. INC.

in the sum of s I9744. 5/ payable to Sh iva -S t rephans Con t i and when .
the check has been properly endorsed and has been paid by the bank on which itiSdrawn, this document

becomes effective to release any mechanics lien. any state or federal statutory bond right, any private bond

right. any claim for payment and any rights under any similar ordinance, rule or statute related lo claim or

Dayment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR '

WooDRow IARIZONA, Inc. located at c l  Ro i  e  Gras so 1 3  &  1 7 to the following extent

This release covers a progresspayment for all labor, services.equipment or materials furnished to the

jobsiteor to TAYLOR WOODROW I ARlZONA. INC..through 6 ' . - /»~04 only and does not

coverany retention. pendingmodifications and changes or items furnished after that date. Before any

recipient of this documentrelies on it. that personshould verify evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies hereceives from this

progress payment to promptlypay in full allof his laborers. subcontractors.materialmen and suppliers for all

work. materials.equipment or services provided for or to the abovereferenced project up to the date of this

waiver.

Date: 8 ~ 9 - . m v 6

Shiva-Strephans Contracting Co.
(C mean no

11 i
:yr

'Si<1na:ure >

Controller
{° 5litle)

/ HEGEWED
AUG 1 1 2005
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SCHWA-STREPHANS
CONTRACTING co.
BUILDING PIPELINES IN ARIZONA SINCE t978

\ Lie. #085295 Class A
General Engineering

Taylor Woodrow
6720 n. Scottsdale Road
Suite 390
Scottsdale, AZ 85953 7/14/06

ATTN: Karen Hrtanek

Invoice #
Invoice Date
Work Order #
Work D8t€S:
Prqech
SS Ta>AA #:
City=' .

2740-904-3
7/14/2006

o
7/19/06

Circle Cross ~-'I3
9740-903
Pinal County

\

DESCRIPTION:

Dig, adjust and backfill sewer services for lots 21, 522, 23, 24,

Labor
Material
Equipment

4.290%

Subtotal

Plus 15%

Sales Tax

Bond

TOTAL AMOUNT DUE:

$3,840.00
$71 .59

$3,201 .00
$7,112.52
$1,066.88

$350.90

48,530.29 >a V " " /

40- / 40968/99/91 4 9 0 / Z a  Z o

a.

/ \,
\Q

R E C E I V E D

AUG 1120us

27a5 East Rose Garden Lane Phoenix, Arizona 85050-4606 Bus: (602) 997-6808 Fax: (602) 997-S399



LABOR l\AATERIAlJUUTS!DE SERVICES
N a m e REG OT Rate Amount Description Supplier Qty $ Total

F o r e m a n 24 6 $49.00 $1,617.00 4" caps s s Q $ 1 . 9 3 $9.46
O p e r a t o r Q4 3 $38.00 $1,083.00 4" coupling a s 6 $7.76 $46.56
Truck Driver 8 1 $98.00 $266.00 glue SS 1 $11.50 $11.50
Bac k up  M an $28.00 $0.00 primer a s 1 $11.00 $11.00
Laborer 32 4 $93.00 $874.00 $ 0 . 0 0
Pipe Layer $30.00 $0.00 $ 0 . 0 0
H n e  G l i d e r $28.00 $0.00 $ 0 . 0 0

$0.00 $0.00
$9.00 s0.oo
$0.00 $ 0 . 0 0
$0.00 $ 0 . 0 0
$0.00 $ 0 . 0 0

I $0.00 $0.00
$0.00 $0.00
$ 0 . 0 0 $0.00
$ 0 . 0 0 $000
$ 0 . 0 0 $ 0 . 0 0

E Q U I P M E N T  ( O w n e d  8  R e n t e d )
D es c r ip t i on Supplier H o u r s Rate Total

P i c k u p  T r u c k  1 0 9 s s 30 $39.00 $960.00
310sG s s $38.00 $0.00
Cat490 SS QS $ 3 8 . 0 0 $1 , 096.00
Case 21 o $ 0 . 0 0
Water truck SS 97 $45.00 $1,215.00

$ 0 . 0 0
$0.00
$0.00
$ 0 . 0 0
$ 0 . 0 0
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00 IV E i'~

-...~

n
A

SHIVA-STREPHANS CONTRACTING co.
T ime 6*  Mater ia ls  worksheet

C i rc le  C ros s\i6ct N8M€:

Owner/Dewebpm

Sluiwa-Stl1ephar\sTEPMNo.:

Owner1De¢ v2lopa Plnd\aseOlIder No.:

City: Pad COIJDIY

DGc1iF>u°0 <>fWork P'€llbrmed=

Dis, adjust and bad<Iillsewzrservicesforlots 21, 29. 23, 24.

Taylor Woodrow
2740-903

Lot 'No.=
ATTN:
J o b  N o . :
W ork  D a t e ;
Inv  D8t€:
s s  I n v o i c e  # :

Karen H r tanek
0 5 ~ 5 9 6 .

7 / 1 9 / 0 6 7 / 1 4 / 0 6

7 / 1 4 / 2 0 0 6
2 7 4 0 - 9 0 . 4 - 3

LABOR SUBTOTAL
T OT AL M AN H OU R S

$ 3 , 8 4 0 . 0 0
109

M,NqERIAL SUBTOTAL $71.52

4 . 2 9 0 %

S u b t o t a l

P l u s  1 5 %
Sales Tax

B o n d
T o t a l

$7,119.52
$1,066.88

$350.90

$ 8 , 5 3 0 . 9 9

C o m m e n t s :

EQUIPMENT SUBTOTAL $3,201.00

gt*

AU611 2064
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TAYLOR WOODROW I ARIZGNA, INC..
DBA Journey Homes

6710 n. Scottsdale Rd. Suite 100
Scottsdale. Arizona 85253

Conditional Waiver and Release on Progress Payment

(Pursuant lo A.R.S. 33-1008)

Project:

Job No.:

C i r c l e  C r o s s P a r c e l s 1 3  & 1 7
Penal County, Arizona
sec #255960 %<'7'/@- 90'/-3

4

On receipt by the undersigned of a check from TAYLOR WOODROW I ARIZONA. INC.

in the sum of $  .  a ' a ° 5 o .  A S payable to S h i v a - s t r € I > h a t ' 1 s  C o n t i andwhen
the check has been properly endorsed and has been paid by the bank on which it is drawn, this document

becomes effective to release any mechanic's lien. any state or federal statutory bond right, any private bond

right, any claim for payment and any rights under any similar ordinance. rule or statute related to claim or

payment rights-for persons in the undersigned's position that the undersigned has on the job of TAYLOR

woooRow 1 ARlZONA, Inc. located at c l  ` r " r : l l  e C r 'Q s s 1.3 &  l 7 to the following extent.

This release covers a progress payment for all labor, services, equipment or materials furnished to the

jobsiteor to TAYLOR WOODROW I ARIZONA. INC., through 7 - - / 9 ' - a é only and does nor

cover any retention. pending modifications and changes or items furnished after that date. before any

recipient of this document relies on it, that person should verify evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment to promptly pay in full all of hrs laborers. subcontractors. materialmen and suppliers for all

work, materials. equipment or services provided for or to the above referenced project up lo the date of this

waiver.

Date: 6'~%"~.-'I-cvvé

Shiva-Strephans Contracting Co .
(  amp no

I
So: QS/

€Signalure}

Centro lier
'7`i1!68

r

I HECEIVI8 .
LJ

AUG 1 1 2006



SHINYA-STREPHANS
CONTRACTING co.
BUILDING PIPELINES IN ARIZONA sincE 1976

Lie. #oss2e5 Class A
Genera! Engineering

Taylor Woodrow
6720 N. Scottsdale Road
Suite 390
Scottsdale, AZ 85953 8/18/06

ATTN: Karen Hrtanek

Invoice #

Invoice Date

Work Order #

Work Dates=

Pvqiect: .
ss T6'M # :

Gay:

2740-904-6
8/23/9006

o
8/14/06

Grde Cross Ph 17
2740-904-6
Penal County

DESCRIPTION :

Dig, ac8ust and backfill sewer services for lots 23, 37, 42 - 47, 70 -82.

./

Labor
Material!
Equipment

4.290%

Subtotal

Plus 15%

Sales Tax

Bond

TOTAL AMOUNT DUE:

$4,344.00
$656.89

$4,363.00
$9,363.89
$1,404.58

$461 .97

4106

$ 11 230.44 up ll

H-l0?'3'2ioa/9/'2»1-89120/

A85

9 E C E U V E Q

SEP 11 $994

i..

2735 East Rose Garden Lane Phoenix, Arizona 85050-4605 Bus: (602) 997-6308 Fax: (602) 997-6399

o



b°~BOR MA1ERLA14OLrrS1DE SERVICES
N a m e REG OT Rate Amount Description S u p p l i e r QW $ Total

F o r e m a n 21 9 $ 4 9 . 0 0 $1,690.50 4" coupling Hughes 80 $ 7 . 7 6 $690.80
O p e r a t o r 36 5 $ 3 8 . 0 0 $1 , 653.00 4' cap ss 9 $ 1 . 9 3 $11.07
Truck  Dr iver $28.00 $0.00 .40 45° SS 6 $ 4 . 1 7 $25.09
~BadaJp Man $28.00 $0.00 $0.00
Laborer 36 5 $23.00 $1,000.50 $0.00
Pipe Layer $30.00 $ 0 . 0 0 $0.00
F ine Grader $98.00 $ 0 . 0 0 $0.00

$ 0 . 0 0 $0.00
$ 0 . 0 0 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 so.oo
$0.00 $0.00
$0.00 $0.00

EQU I PM EN T  (Own ed 8  R e n t e d )
D e s c r i p t i o n Supp l i e r Hours Rate T o t a l

P i c k u p  T r u c k  1 6 8 SS 30 $ 3 2 . 0 0 $960.00
3 1 0 5 G SS 41 $ 3 8 . 0 0 $1,558.00
C a t  4 9 0 Em pi re $5Q0 . 44 $ 0 . 0 0
C as e  910 $ 0 . 0 0
W at er  t ruc k S u n b e l t 41 $45.00 $t,845.00

$0.00
$0.00
$ 0 . 0 0
$ 0 . 0 0
$ 0 . 0 0
$ 0 . 0 0
$ 0 . 0 0
$ 0 . 0 0

$ 0 . 0 0 u s : Q. . .

$ 0 . 0 0
$ 0 . 0 0 ZUU6

,~.¢ '

SHINYA-STREPHANS CONTRACTING co.
T ime 6° Mater ia ls  Worksheet

C i rc le  C ross  Ph 17r e d  N a m e ;

l o c a t i o n :
O w n e r / D e w e l o p e n

Shiva-St rephans T8'M NO. :
Ow ner / D e f v e loper  Purc has e  Order  N O. :
City : Penal County
D es c r i p t i on  o f  W ork  Pe r f o rm ed :

D ig ,  ad jus t  and  bac k f i l l  s ew er  s e rv i c es  f o r  l o t s  93 ,  37 ,  42  -  47 , 7 0 - 8 9 .

Taylor Woodrow
9740-904-6

Lot  NU. :
A T T N :
.Job NO.:

W o r k DahZ:
I nv D8t€:
SS Invoice #c

KarenHftanek
05-596

8/14/06 8/18/06
8/93/9006

2740-904-6

IABOR SUBTOTAL
T OT AL M AN H OU R S

$4,344.00
112

MATERIAL SUBTOTAL $656.89

4 . 2 9 0 %

s u b t o t a l
P lus  15%
Sales Tax

B o n d
T o t a l

$9,363.89
$1,404.58

$461.97

$11,230.44

C o m m e n t s :

I

EQUIPMENT SUBTOTAL $ 4 , 3 6 3 . 0 0
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TAYLOR WOODROW I ARIZONA, INC.

. . DBA Journey Homes

. 6710 N. ScottsdaleRd. suite 100
Scottsdale, Arizona 852530

Conditional Waiver and Release on Progress Payment

(Pursuant to A.R.S. 33-1008)

Project

Job No.:

Circle Cross Parcels 13 & 17
.Penal County, Arizona
SSC #255960 ¢2'7"/0' 44'V'*é

I

On receipt by the undersigned of a check from TAYLOR WOODROW I ARIZONA, INC. .

in the sum of $ /  / 2 3 0  * V payable to  S h i v a - S t r e n h a n s C o n t i and when

the check has been properly endorsed arid has been paid by the bank on which it is drawn, this document

becomes effective tO release any mecfzanids lien, any state or federal statutory bond right, any private bond

right, any claim for payment and any rights under any similar ordinance, rule or statute related 'to claim or

payment rights for persons in the undersigned°s position that the undersigned has on the job of TAYLOR

woooRow (ARIZONA, INC. located at g t  r r ! 1  e  C r o s s 13. & 17 to the following emera.

I-4
.I

This release covers a progress payment for all labor, services, equipment or materials furnished to the

jobsite or to TAYLOR wot:>oRow / ARIZONA, INC.. through 8  - 123- 06 only and does not

cover any retention, pending modifications and changes or items furnished after that date. Before any

recipient of this document relies on ii, that person should verify evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment to promptly pay in full all of his laborers. subcontractors, materialmen and suppliers for all

work. materials, equipment or services provided for or to the above referenced project up to the date of this

waiver.

Date: 7 -5'-Ac/"oA

Shiva-Strephans Contracting Co .
( ) -

:~

By:
\. (Signature)

Controller
(Tale)

r
i
\..... HECEWED

.9

SEP 1 1 zoos



v

SHEA-STREPHANS
CONTRACTING co.
BUILDING PIPELINES IN ARIZONA SINCE 1976

Lie. #085295 Class A
General Engineering

Taylor Woodrow
6720 n. Scottsdale Road
Suite 390
Scottsdale, AZ 85253

Invoice #

8/4/06
Ra/v! v'

ATI'N: Karen Hrtanek

Invoice Dame

W ork Order #

Work DBUZS:

Proj€clz:
SS T8'M #z

CRY:

2740-904-7
8/93/9006

0

7/29/06

Circle Cross Ranch

2740-904

Penal County

DESCRIPTION:

Dig, adjust and backfill sewer services for phase 13, lots 83- 89,107,100, 995 1, 2, 111 - 117, 122, 123.

Pha5217,lots10-15,53-63. .

Labor
Material
Equipment

I ) 3962 .03
4.290%

$6,176.50
$1/363.78
$3,930.00

$10,770.28
$1,615.54

$531.35
I
I
I
Iv

1*> (4)88 ( 31

Subtotal

Plus 15%

Sales Tax

Bond _
TOTAL AMOUNT DUE: $12,917.17 Pit/

.4/o gr , Jo 6 Sz1oo/9, =8~zarZo{z

A-
i
5
I
0
4

I

.-"\ RECEIVEIJw
SEP l 8 2006

I

2735 East Rose Garden Lane Phoenix, Arizona 85050-4606 Bus: (602) 997-8308 Fax: (602) 997-6399

I



:Anon raTERs,AL/OUTSIDE SERVICES
Name REG OT Rate Amount Description s oSu lier QW $ Total

Foreman 33 8 $49.00 $2,205.00 4' coupling Hughes 100 $7.76 $776.00
Operator 40 1 $38.00 $1,577.00 4" caps Hughes 9 $1.23 $11.07
Truck Driver 8 $98.00 $336.00 4"45° Hughes 13 s4.17 $54.21
Backup Man $98.00 $0.00 4"PVC Hughes 190 $2.75 $522.50
Laborer 88 1 $23.00 $9,058.50 $0.00
Pipe swf $30.00 $0.00 $0.00
Fine Grader $528.00 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

EQUIPMENT (Owned 8' Rented)
•  IDescry 'on Supplier Hours Rate Total

Pickup Truck 109 ss 41 $39.00 $1,312.00
310SG SS 41 $38.00 $1,558.00
Cat 420 Empire $590.44 $0.00
Case Q10 $0.00
Waterluck Sunbelt 8 $45.00 $360.00

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

Cl \ 19

$0.00 \Js...u 1.' w
$0.00

I

\

f 5HlyA-5TREpl-l,4,N$ CONTRACTING co.
Time 8' Materials Worksheet

Circle Cross Ranch&act Name:
[OC8f.10|'1:
Owner/Developer:
Shinya-StrephansTEPMNO.:

Owner/Developer Purchase Order NO.:
City: Penal County

Description of Work Perfonmed-

Dig, adjust and backfill sewer services for phase 13, lots 83 - as, 107, 100, 99, 1, Q, 111 - 117, 199, 123. Phase 17, lots 10 - 15,

53 .. 63.

Taylor Woodrow
9740-904

Lot NO.:
ATTN:
Job NO.:

Work D8t€:
Inv Date;
SS Invoice #:

Karen Hrtanek
05-596

7/S29/06 8/4/D6

8/93/9006
2740_904-7

IABOR SUBTOTAL
TOTAL MANHOURS

$6,176.50
179

MATERIAL SUBTOTAL $1,363.78

4.290%

Subtota!
Plus 15%
Sales Tax

Borld
Total

$10,770.28
$1,615.54

$531.35

$12,917.17

COMII0€I1B:

I 4

EQUIPMENT SUBTOTAL $3,230.00 Jul x u LUUU
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TAYLOR WOODROW I ARIZONA, INC.

_ . DBA Journey Homes
8710 n. Scottsdale'Rd. Smkite 100

Scottsdale, Arizona 85253

Conditional Waiver and Release on Progress Payment

(Pursuant to A.R.S. 334008)

Project: Circle Cross Parcels 13 & 17
Pinal County, Arizona
SSC #255960Job No.: ,z7»v<9» 9491-/~ '7

8

On receipt by the undersigned of a check from TAYLOR WOODROW I ARKZONA, INC.

in the sum of $ / A  9 /  ' 7 ~  I  ' 7 payable to  S h i v a - S t z r e p h a n s C o n t i and when

the check has been Properly endorsed auld has been paid by the bank on which it is drawn, this document

becomes effective tO release any mechanic's lien, any state or federal statutory bond right, any private bond

right. any.claim for payment and any rights under any similar ordinance, rule or statute related to claim or

payment rights for persons in the undersign» ed's position that the undersigned has on the job Of TAYLOR

W OODROW  / ARizonA. inc. located at C f  r o l e  C r o s s 1 3  &  . 1 7 to the following extent.

r

This release covers a progress payment for all labor. services, equipment or materials furnished to the

jobsite or to TAYLOR WC>ODROW /ARIZONA, Inc:.. through 8 ' - , 2 : 8 - a h only and does not

cover any retention, pending modifications and changes or items furnished after that date. Before any

recipient of this document reties on it. that person should verify evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment to promptly pay in full all of his laborers, subcontractors. malerialmen and suppliers for all

work. materials, equipment or services provided for or to the above referenced project up to the date of this

waiver.

Date: 9 ~/:9l-41454

Shiva-Strephans Contracting Co.
(QbM\23-DY

> awvv\-"4
By:

' (Signature)

Controller
(Title)

HECEIVED

.9

SEP 1 8 2005
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SHINYA-STREPHANS
CONTRACTING co.
BUILDING PIPELINES IN ARIZONA SINCE 1976

Lie. #085295 Class A
General Engineering

Taylor Woodrow
6790 N. Scottsdale Road
Suite 390
Scottsdale, AZ 85253 8/10/06

V

ATTN: Karen Hrtand<

Invoice -#
Invoice matte
Work Order #
Work D&t€S:
Pl'd€d:
ss Tsar #:
Gty:

2740-904-8
8/23/9006

O

8/5/06

Grde Cross Pp 17

2740-904-8

Penal County

DESCRIPTION:
Dig, aciust and backfill sea services for lots 16 - 22, 24 - 36, water services Par 13 lots 2, 77 and 23, they
were leaking from soft copper, sewer services for Par 17 lots 84, 87, 91, 92, 39, 40, 41,7.

Labor
Material
Equipment

4.290%

$6,940.50
$525.37

$5,526.00
$12,291.87
$1,843.78

$606.42

Subtotal
Plus 15%
Sales Tax

Bond
TOTAL AMOUNT DUE: $14,742.07

4 0 9 / 4 0  6 3 2 . 4 9 6  /  9  ,  6 2 0 " 2 9 r ' Z 0

ML m

RECEIVED

SEPI8 2008

x ,

.9

2735 East Rose Garden Lane Phoenix, Ariz-:ma sscso-4sos Bus: (602) 997-8302 Fax: (602) 997-6399



IABOR A»v~.rERb°¢»@Lrrs1oE SERVICES
N a m e REG OT Rate Amount Description o fS u l ier 9 $ TotalFol'€lTl8l'\ 40 3 $49.00 $9,180.50 4" coupling H u g h e s 80 $ 1 . 1 7 $93.60

O p e r a t o r 40 Q $38.00 $1,634.00 4' caps H u g h e s 10 $1.23 $19.30Truck Driver 16 $98.00 $ 4 4 8 . 0 0 45° 41 SS 13 $ 4 . 1 7 $54.21Bad mp Man $28.00 $ 0 . 0 0 41 p i p e H u g h e s 160 $ 1 . 0 5 $168.00
Laborer 80 4 $ 2 3 . 0 0 $1,978.00 1 "  c o u p l i n g I 2 .H 1 $11.86 $11.86
Pipe Layer $ 3 0 . 0 0 $ 0 . 0 0 3 / 4 '  A M S SS 6 $16.30 $97.80
F ine Grader $ 9 8 . 0 0 $ 0 . 0 0 1"  x  3 / 4 "  b ranc h ss 3 $99.90 $87.60

$ 0 . 0 0 $0.00
$ 0 . 0 0 $0.00
$ 0 . 0 0 $0.00
$ 0 . 0 0 $0.00
$ 0 . 0 0 $0.00
$ 0 . 0 0 $0.00
$ 0 . 0 0 $0.00
$ 0 . 0 0 $0.00
$ 0 . 0 0 $0.00
$ 0 . 0 0 $0.00

EQUIPMENT ( O w n e d  8 °  R e n t e d )
D e s c r i p t i o n Supplier H o u r s Rate T o t a l

P i c k up  T r uc k  ' I 68 ss 43 $39.00 $ 1 , 3 7 6 . 0 0
31OSG SS $38.00 $ 0 . 0 0
C a t  4 2 0 50 $ 3 8 . 0 0 $ 1 , 9 0 0 . 0 0
Case 21 O $ 0 . 0 0
Water  t ruck SS 50 $ 4 5 . 0 0 $2,250.00

$ 0 . 0 0

$ 0 . 0 0
$ 0 . 0 0
$ 0 . 0 0
$ 0 . 0 0
$ 0 . 0 0
$ 0 . 0 0
$ 0 . 0 0 m c I V
$ 0 . 0 0 ¢..¢

$ 0 . 0 0 Is on1
$ 0 . 0 0 ...,\

1
g

W

SHINYA-STREPHANS CONTRACTING co.
' l im e 9  M at er ia ls  W ork s heet

C i rc le  C ross  Pp 17. e j e c t  N a m e ;
C o c a t r o n z

O w n e r / D e v e l o p e r :
Shiva-St rephans T6'M No.1
O w n e r / D e v e l o p e r Purchase Order  NO. : .
City; P ine!  County
D es c r ip t i on  o f  W ork  Per lb rm ed :

Dig, adjust and backfill sewer services for lots 16 - QQ, 24 - 36, water services Par 13 lots Q, 77 and 23, they were leaking from
soft copper, sewer service for Par 17 lots 84, 87,91, 99, 39, 40, 41, 7.

T a y l o r  W o o d n o t w

2 7 4 0 - 9 0 4 - 8

Lot  NO. :
A W N :
J o b  N O . :
W ork  D 6 t € :
I nv  D 6t € :
SS Invo ice  #z

Karen Hrtanek
05-596

8/5/06 8/10/06
8/23/9006

2740-904» 8

*-.

b°BOR SUBTOTAL
T OT AL M AN H OU R S

$6,940.50
185

/mTEtzl» .L SUBTOTAL $52537

l

4.290%

Subt o t a l
P lus  15%
Sales Tax

B o n d
Tota l

$19,291 .87
$1,843.78

$606.42

$14,742.07

C o m m e n t s ;

L
I

EQUIPMENT SUBTOTAL $ 5 , 5 9 6 . 0 0



TAYLOR WOODROW I ARIZONA, INC.
. DBA Joumey.Homes

6.710 n. SCOt\$d8l8"Rd; Suite 100
Scottsdale, Arizona 85253

I

Conditional Waiver and Release on Progress Payment

(Pursuant to A.R.S. 33-1008)

Project

Job No.:

Circle. Cross .Parcels 13 8 17
Penal County, Arizona
sec #255960 ,27'7£9»~ 90'/~ a>

n

On receipt by the undersigned of a check from TAYLOR WOODROW / ARIZONA, INC.

in the sum of $ / 4 '  7 7 4 2 .  4 9 7 payable to  S h i v a - » S t r e p h a n s  C o n t i and when

the check has been 'properly endorsed and has been paid by the bank on which it is drawn, this document

becomes effective Tb release any mechanic's lien. any state or federal statutory bond right. any private bond

right, any claim for payment and any rights under any similar ordinance, rule or statute related to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

W ooDRow /ARIZONA, Inc. located at G i r d l e  G r o s s 1 3 .  8 1 7 to the following extent.

This release covers a progress payment for all labor, services, equipment or materials furnished to the

jobsite or to TAYLOR wooDRL°5w /ARIZONA. INC., through 7 ' . > ' 1 3 ~  6 4 only and does not

cover any retention, pending modifications and changes or items furnished after that date. Before any

recipient of this document relies on ii, that person should verify evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment to promptly pay in full all of his laborers, subcontractors, materiafmen and suppliers for all

work. materials, equipment or services provided for or to the above referenced project up to the date of this

waiver.

Date: 7 -/a=;2¢/v4

no

:~

Shiva-Strephans Contracting Co.
c mp '

By:
(Signature)

Controller
(Title)

g RECEPVEQ

19.

. v

9

9

SEP 1 8 9005



1

SHINYA-STREPHANS
CONTRACTING of.
BUILDING PIPELINES IN ARIZONA SINCE 1978

Lie. #085295 Class A
General Engineering

Taylor Woodrow
6720 n. Scottsdale Road
Suite 390
Scottsdale, AZ 85253

Invoice #
Invoice Date
Work Order #
Work Dates;
Projed= .
SS T<S'M #z

8/26/06

WIFI

ATTN: Karen Hrtanek . City:

2740-904-9
9/7/2006

O

8/96/06

Circle Goss Ranch

2740-904-9

Pinal County

DESCRiPTION :

Pump water out of manhole on Zachary8°  Matthews and pump out streets that had water on them from rain.

Labor
Material
Equipment

4.290%

$1,320.00
$0.00

$625.00
$1,945.00

$991 .75
$95.96

Subtotal

Plus 15%

Sales Tax

Bond

TOTAL AMOUNT DUE:

s

$9,332.71 M4 1

/ J o e / 4 8 3 9 4 ' 1 o 0 1  q r ' 3 ¢a  1 1 o 1  » z »

f )

HEGEIVE 5

SEpI5~2gg5

2735 East Rose Garden Lane Phoenix, Arizona 85050-4806 Bus: (602) 997-6308 Fax: (602) 997-6399



IABOR MATERIAUOUTSIOE SERVICES

Name REG OT Rate Amount Description Supplier QW $ Total
Foreman 8 $49.00 $588.00 $0.00
Opaamr 8 $38.00 $456.00 $0.00
Truck Driver $28.00 $0.00 $0.00
Bad mp Man $98.00 $0.00 $0.00
Laborer 8 $93.00 $276.00 $0.00
Pipe Layer $30.00 $0,0o $0.00
Fine Grader $28.00 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.o0
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

EQUIPMENT (Owned8°  Rented)
Descrfplicn Supplier Hours Rate Tote!
1Pick Truck 168 SS 8 $39.00 $956.00

3'l0$G SS $38.00 $0.00
Cat 420 $520.44 $0.00
Trash pump 3" . ss 1 $65.00 $65.00
K140 SS 8 $38.00 $304.00

$0.00
$0.00
$0.00

$G.OO
$0.00
$0.00
$0.00
$0.00 so. `!:!V D
$0.00
$000 b5
$0.00

I
q>

SHINYA-STREPHANS CONTRACTING CO.
Time 8°  Materials Worksheet

Circe Cross Ranch, eject Name:
:3C8tiO!"l:

Owner/Developer:
Shiva-StrephansT8PM NO.:
Owner/'Developer Purchase Order NO.:
cny.- Pina! County
Description of Work Performed :

Pump water out of manhole on Zadwary8°  Matthews andpump out streets that had water on them from rain.

Taylor Woodrow
2740-904-9

Lot NO.:
ATtn-.
Job NO.:
wom Date!
Inv D8t€1
ss Invoice #:

Koran Hrtanek
05-596

8/96/06 8/26/06
9/7/2006

2740-904-9

/'

I

LABOR SUBTOTAL
TOTAL MANHQUR$

$1,390.00
24

MATERIAL SUBTOTAL $0.00

4.290%

Subtota!
Pius 15%
Sales Tax

Board

Total

$1,945.00
$291.75
$95.96

$2,339.71

Comments:

5\ ,E

r
EQUIPMENt SUBTOTAL $625.00



1' bf.
v

TAYLOR WOODROW I ARIZONA, inc.
DBA Journey Homes

6710 n. Scottsdale'Rd. Suite 100
Scottsdale, Arizona 85253

I
l

1.
Mu

Conditional Waiver and Release on Progress Payment

(Pursuant to A.R.S. 33-1008)

Project:

Job No.:

Circle Cross Parcels 13 & 17
Penal Ccounty, Arizona
sec #255960 ,2-?»~/0.98-/4

i

On receipt by the undersigned of a check from TAYLOR WOODROW I ARIZONA, INC.

in the sum of  s 2362 °  7/ payable to  S h i v a - S  t r e u h a n s  C o n t i and when

the check has been properly endorsed anti has been paid by the bank on which it is drawn, this document

becomes effective Tb release any mechanic's lien, any state or federal statutory bond right, any private bond

right. any claim for payment and any rights under any similar ordinance. rule or statute related to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

WooDRow /ARlzonA, INC. located at r; i  rn e C1-ns;-1 1 3 &  1 7 to the following extent.

This release covers a progress payment for all labor, services. equipment or materials furnished to the

jobsite or to TAYLOR woDoRow IARIZONA, INC., through 9.~? a-2496 only and does not

cover any retention, pending modifications and changes or items furnished after that date. Before any

recipient of this document relies on it, that person should verify evidence of payment to the undersigned.

Me undersigned warrants mat he either has already paid or will use the monies he receives from this

progress payment to promptly pay in full all of his laborers, subcontractors, materialmen ans! suppliers for all

work. materials, equipment or services provided for or to the above referenced project up to the date of this

waiver.

Date: 9.-/j»-.42 oz:4

Shiva-Strephans Contracting Co.
(Cqfnparg

:~

By:
(Signature)

Controller
are)

I
\

HECEIVED
I\ 4

2

.I

. v

SEP 1 5 2003



SHEA-STREPHANS
CONTRACTING co.
BUILDING PIPELINES INARIZONA SINCE 1976

Liz. #085295 Class A
General Engineering

Taylor Woodrow
6790 N. Scottsdale Road
Suite 390
Scottsdale, AZ 85953 8/17/06

ATTN: Karen Hrtanek

Invoice #
invoice Date
Work Order #
Work Dates:
Projed=
SS T<S° M #:
CRY:

2740-904_16
9/96/2006 .

o
8/17/06

Circe Cross Ph TO
2740-904-16
Penal County

DESCRI PTION:

Hydrovac from Zachary to Empire to Parcel 19, hydrovac Brahman Blvd.

VJ,
4

4.290%

$0.00
$1,537.00

$0.00
$1,537.00

$230.55
$75.83

/

Subtotal

Plus 15%

Sales Tax

Bond

TOTAL AMOUNT DUE: $1,843.38 'V
IV

i
i

I! 'tvwi 4D33 oo, Q, Zzolw. m
.44.

la ' \
,r

< 1

RECEIVED

DCT 052G06

•

2785 East Rose Garden Lane Phoenix, Arizona 85050-4806 Bus: (602) 997-6308 Fax: (602) 997-6399



uasole MATERIMJTDUTSIDE SERVICES
Name REG OT Rate Amount D es c r i p t i on S u p p l i e r QlY $ T o t a l

F o rem an $ 4 9 . 0 0 $0.00 H y d lo rv ac 1 $t,537.w $1,537.00
O p e r a t o r $ 3 8 . 0 0 $0.00 $0.00
Truck Driver $ 9 8 . 0 0 $0.00 $0.00

,Q4Bar Marx $28.00 $0.00 $0.00
L a b o r e r $23.00 $0.00 $0.00
Pipe Layer $30.00 $0.00 $0.00
F ine Grader $98.00 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

p $0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

EQU I PM EN T  (Ow ned S '  R en t ed)
D es c r i p t i on S u p p l i e r H o u r s Rate Total

P i c k u p  T r u c k  1 6 8 SS $32.00 $0.00
3 t o s G SS $38.00 $0.00
C a t  4 9 0 $38.00 $0.00
1 4 0 K SS $38.00 $0.00
W ater  t ruck SS $45.00 $0.00

$0.00
$0,00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

( 1 $0.00 I iBr n

sHlvA-sT izE1>l-1Ans CONTRACTING co.
1Tme 6? Materials  Worksheet

C i rc le  C ross  Ph 13
\»_ /  0
O w n e r / D e v e l o p e r :

Shiva-Strephans T8>M NO.:
O w n e r / D e v e l o p a  P u r t c h a s e  O r d e r  N o . -
City ; P ina l  C oun t y
D es c r i p t i on  o f  W ork  Pe r f o rm ed :

H y d rov ac  f r om  Z ac ha ry  t o  Em p i re  t o  Pa rc e l  12 ,  hy d t ov ac  B rahm an  B l v d .

Taylor Woodrow
9740-904-16

L d  N o . :
A T I N :
Job  No . :
Work D8iB:
Inv D6t€:
ss I n vo i ce  # :

Karen Hrtanek
05-596

8/17/06 8/17/06
9/Q6/QQ06

9740-904-16

kJ° ~BOR SUBTOTAL

TOTAL MANHOURS

$0.00
0

MATERIAL SUBTOTAL V $1,537.00

4 . 2 9 0 %

S u b t o t a l

P lus  15%
Sales Tax

B o n d
T o t a l

$1,537.00
$930.55
$75.83

$1,843.38

Comments»

.../
EQUIPMENT SUBTOTAL $0.00

DCT 0 52006
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TAYLOR WOODRDWI ARIZONA, INC.

_ DBA Journey Homes
6710 n. Scotlsda|e'Rd. Suite 100

Scotrsdaie, Arizona 85253

Conditional Waiver and Release on Progress Payment

(Pursuant to A.R.S. 33-1008)

Project a 17

Job No.:

Circle Cross Parcels 13
Penal County, Arizona
SSC #255960 .2'74»'0- 9a-9-/4

\

On reeeipl by the undersigned of a check from TAYLOR WOODROW I ARIZONA, INC.

in the sum of s / 8 7 8 1 3 8 payable to  S h i v a - S t r e p h a n s  C o n t i and when

the check has been properly endorsed auld has been paid by the bank on which it is drawn, this document

becomes effective to release any mechanic's lien, any state or federal statutory bond right, any private bond

right, any claim for payment and any rights under any similar ordinance. rule orstatute related lo claim or

payment rights for persons in the undersignecrs position that the undersigned has on the job of TAYLOR

WOODROW I ARIZONA, INC. located al G i  1 * r 2 ` l  A  C r os s 17'-l 8  3  7 to the following extent.

This release covers a progress payment for all labor, services, equipment or materials furnished lo the

jobsite or to TAYLOR WOODROW /ARXZONA. INC., through 9 - , u a  » - o f only and does not

cover any retention, pending modifications and changes or items .furnished after that date. Before any

recipient of this document relies on it, that person should verify evidence of payment to the undersigned.

The undersigned warrants that he either has already paid orm11 use the monies he receives from this

progress payment to promptly pay in full all of his laborers. subcontractors, materialmen and suppliers for all

work, materials, equipment or services provided for or lo the above referenced project up to the date of this

waiver.

.9 ro ~9-Ada 6Date:

Shiva~Strephans Contracting Co.
o )

By:
s (Signature)

C o n t r o l l e r _
(Title)

001 o 5 ~2oos
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SCHWA-STREPHANS
CONTRACTING co.
BUILDING PIPELINES IN ARIZONA SINCE 1978

Lac. vca52ss Class A
Genera! Engineering

Taylor Woodrow
6720 N. Scottsdale Road
Suite 390
Scottsdale, AZ 85253 8/'I 1/06

(37
ATTN: Karen Hrtand<

Invoice #
Invoice Date
Work Order #
Work Dates:

.PI'Qi€d:
SS T6'M #z
City:

2740-904-23
10/5/2006

0
8/11/06

Circle Cross Ph 3
2740-904-93
Penal County

DESCRIPTION:

Re-hydrovac job due to rain per Lee's request

Labor
Material
Equipment

4.290%

Subtotal

Plus 15%

Sales Tax

Bond

TOTAL AMOUNT DUE:

$000
$1,306.45

$0.00
$1,306.45

$195.97
$64.45

$1,566.87 aV L ¢

Loom \ 9o33z\c»t> 9 \ 3'Zc>12o 123

,4 aW

9'-JEIIWEMEW E C E E V E D

DCT 17 2006

2735 East Rose Garden Lane Phoenix, Arizona 85050-4608 Bus: (602) 997-6808 Fax:(602) 997-S399



IAHOR MATERIAL4OUTSlDE SER*/\CES
Name REG OT Rate Amount D e s c r i p t i o n Supplier QW $ Total

Foreran $49.00 $0.00 H -vac PSC 1 $1,306.45 $1,306.45
Operator $38.00 $0.00 $0.00
Truck Driver $28.00 $0.00 $0.00
Bac k up  M an $98.00 $0.00 $0.00
Labors $ 2 3 . 0 0 $0.00 $0.00
Pipe Layer $ 3 0 . 0 0 $0.00 $0.00
Fine G r a d e r $ 9 8 . 0 0 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

) $0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

EQU I PM EN T  (Ow ned 8?  R ent ed)
D es c r i p t i on Supplier Hours R8t€ Total

pickup True 168 ss $ 3 2 . 0 0 $0.00
310SG SS $ 3 8 . 0 0 $0.00
cat 490 $ 3 8 . 0 0 $0.00
Case 210 $0.00
wane truck as $ 4 5 . 0 0 $0.00

$0.00
$0.00
$0.00
$0.00
$0.00 a ~¢.~IW n

$0.00 8.411§/£8
$0.00
$0.00 ZUU5I
$0.00
$0.00
$0.00

I

\
e jec t  N am e;

--4oc8t ioI ' l :
O w n e r / D e r v e i o p e n
Shiva-St rephans  T8M ND. :

Ow ner / D erv doper  Pu rc has e  Orde r  N O. :
City= Penal  County .
D es c r ip t i on  o f  W ork  Per f o rm ed : '

R e -hy d row ac  j ob  due  N o  ra in  pa '  Le t ' s  r eques t .

SHEYA-STREPHANS CONTRACTING CO.
Time 8? Materials Worksheet

Circ le Cross  Ph 3

Taylor Woodrow
2740-904-93

Lot NC.:
ATTN:
JOb NO.:

Work Dabez
inv Date:
SS Invo ice #:

Karen Hrtanek .
05-596

8/11/06 8/t 1/06
10/5/9006

9740.904-Q3

IABOR SUBTOTAL
T OT AL M AN H OU R S

$ 0 . 0 0
o

MATERIAL SUBTOTAL $1,306.45

4 . 2 9 0 %

Sub t o t a l
P ius  15%
Sales Tax

B o n d
Tota l

$1,306.45
$195.97
$64.45

$1,566.87

CQmm€nB;

F
\~ j

I
g

EQUIPMENT SUBTOTAL $0.00
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TAYLOR WOODRDW IARIZONA, INC.
_ » DBA Journey Homes

6710 n. Seottsdale'Rd. Shiite 100
Scottsdale, Arizona 85253

Conditional Waiver and Release onProgress Payment

(Pursuant to A.R.S. 33-1008)

Project

JobNo.:

Circle Cross Parcels 13 6 17
Pinal County, Arizona
SSC #255960 -» '"*2'?-70- 9043

I

On receipt by the undersigned of a check from TAYLOR WOODROW I ARIZONA, INC. -

in the sum of S I 9 7 : 4  '  6 ' 7 payable to  S h i v a - S t r e p h a n s  C o n t i and when

the check has been Properly endorsed and has been paid by the bank on whtéh it is drawn. this document

becomes effective Tb release any mechanics lien, any state or federal statutory bond right, any private bond

right, any claim for payment and any rights under any similar ordinance. rule or statute related Io claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

WOODROW / ARIZONA, INC. located at Qi_'r° r1`[ e CrosS 1 3  &  1 7 lo the following extent.

This release covers a progress payment for alt labor, services. equipment or materials furnished to the

jobsite or to TAYLOR WOODROW I ARIZONA, INC., through / 0  ' . 9" -  co only and does not

cover any retention, pending modifications and changes or items furnished after that date. Before any

recipient of this document relies on it. that person should verify evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment topromptly pay in fun all of his laborers, subcontractors, materialmen and suppliers for all

work. materials. equipment or services providedfor or to the above referenced project up to the date of this

waiver.
1

Date: I 4 9 " / 3 * » ? 6 T ) 6

Shiva-Strepbians Contracting Co.
(Co pa an'

>

By:
(Signature)

C o n t : r o l l e r
(`l1tle)

I

RECEIVE
her I 7 2006
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SHEA-STREPHANS
CONTRACTING of.
BUILDING PIPELINES IN ARIZONA SINCE 1976

Lie. #085295 Class A
General Engineering

Taylor Woodrow
6720 N. Scottsdale Road
Suite 390
Scottsdale, AZ 85953 8/25/06

132
ATFN: Karen Hrtanek

Invoice #
Invoice Date
Work Order #
Work D8t€S:
Project:
SS T<S'M #z
City:

2740-904-1 Q
9/29/2006

O

8/252/06

Circle Goss Phi

2740-904-19

Pima! County

DESCRIPTION:
Repair sewer line from MH Q to MH 3, from MHZ to CON hit by others, also homes were connected before
second air test was done, had to disconnect house connections and Nest

Labor
Material
Equipment

4.290%

Subtotal

Plus 15%

Sales Tax

Bond
TOTAL AMOUNT DUE:

$1,316.00
$0.00

$568.00
$1,884.00

$282.60
$99.95

$9,259.55 a v * ,

05,L 3c> 5&\8® \01 3

8 5

L/EwwE13@

HECEIVED

@DCT 17 2005

2735 East Rose Garden Lane Phoenix, Arizona 85050-4606 Bus: (602) 99T-6308 Fax: (602) 997-6899



LABOR MATERIAL/OUI1'SIDE SEIWICES
Name REG OT Rate Amount Description c m lier Q $ Total

Foreman 13 $49.00 $637.00 $0.00
Operator 10 $38.00 $380.00 $0.00
Truck Driver $98.00 $0.00 $0.00
Backup Man $98.00 $0.00 $0.00
Laborer 13 $23.00 $299.00 $0.00
Pipe Layer $30.00 $0.00 $0.00
Fine Grader $28.00 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0,00 $0.00
$0.00 $0.00
$0.00 $0.00

) $0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

EQUIPMENT (Owned 8' Rented)
•Desk' son 5uDF>lier Hours Rate Total

Pickup TrUCk 121 S S 13 $39.00 $416.00
310sG S S 4 $38.00 $159.00
140K $0.00
Case 210 $0.00
Water truck S S $45.00 $0.00

$0.00
$0.00
$0.00

$0.00
$0.00
$0.00
$0.00

$0.00
v $0.00

\ $0.00
$000 seED

kg-4

SHINYA-STREPHANS CONTRACTING CO.
Time 8' Materials Worksheet

Circle Cross Pp 3)sect Name:
"l13€atj0n-_
Owner/Developer;
Shiva~Strephans Ta>AA NO.: .
Owner/Developer Purchase Order NO.:
City; Pina! County

Description of Work Performed.-

Repair sewer line from MH 2 to MH 3, from MH 3 to CO 9 hit by others, also homes were connected before second air test was
done, had to disconnect house connections and test.

Taylor Woodrow
2740-904-12

Lot No.-
ATTN:
Job NO.:
Work D5t€:
Inv D8t€:
ss Invoice #=

Karen Hrtanek .
05-596

8/99/06 8/25/06
9/92/9006

2740-904-12

LABOR SUBTOTAL
TOTAL AMNHOURS

$1,316.00
36

MATERIAL SUBTOTAL $0.00

4.290%

Subtotal
Plus 15%
Sales Tax

Bond
Total

$1,884.00
$982.60
$99.95

$2,259.55

Comm€l'lE:

EQUIPMENT SUBTOTAL $568.00

r
\ .\
I

OCT 1 7 2005
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TAYLOR WOODROW I ARlZONA, iNC.
. DBA Journey Homes

6710 N.Soottsdde'Rd. Suite 100
Scottsdale, Aafzona 85253

Conditional Waiver and Release on Progress Payment

(Pursuant to A.R.S. 33-1008)

Project

Job No.:

Circle Cross Parcels 13 8 17
Penal County, Arizona
SSC #255960 -43"2'>4w- 9D9~/7

s

On receipt by the undersigned of a check from TAYLOR WOODROW IARIZONA, inc.

in the sum of $ £ 2 9 9  9 5 payable to  S h i v a - S t r e p h a n s C o n t i and when

the check has been Properly endorsed and has been paid by the bank on which it is drawn, this document

becomes effective tO release any mechanic's lien, any state or federal statutory bond right, any private bond

right, any claim for payment and any rights under any similar ordinance, rule or statute related to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

WooDRow I ARizonA, inc. located at Uz i  F r i ]  e  G ross 1 3  8  1 7 to the following extent.

This release covers a progress payment for all labor, services. equipment or materials furnished to the

jobsite or to TAYLOR WCJODROW / ARIZONA. INC., through 99242 "96 only and does not

cover any retention. pending modifications and changes or items furnished after that date. Before any

recipient of this document relies on it. that person should verify evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment to promptly pay in fol! all of his laborers, subcontractors. matenlalmen and suppliers for all

work. materials, equipment or services provided for or to the above referenced project up to the date of this

waiver.

.9 /D"/ 3-2636.Date:

(C a

:~

Shiva-Strephans Contracting Co .

By: RECEIVE13
(Signature)

C o n t r o l l e r
(Title)

nc7 1 7 2008

0

i
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SHEA-STREPHANS
CONTRACTING of. ».
BUILDING PIPELINES IN ARIZONA SINCE 1976

INVOICEI

Lac. #oss295 Class A
General Engineering

Taylor Woodrow
6720 N. Scottsdale Road
Suite 390
Scottsdale, AZ 85953

Invoice # 2740-3704-6
1/15/9007

t 1/29/07

A1Tn.~ Karen Hrtanek

Inwdce Date
Work Order #
wom DOG:
pro3@¢t:
ss T8M #:
Gay:

11/29/07
Circle Cr'oss
S2740-3704-6
Pinar

DESCRIPTION:

Cleaned out manholes.

Labor
Material
Equipment

$891.00
$2,651.33

$385.00

4.290%

$3,997.33
$392.73
$185.33

. Subtotal
Plus 10%
Sales Tax

Bond
TOTAL AMOUNT DUE..

"-GD . 'f°33&Llvo . .

PAYMENT TERMS= 4 1 0  §, = t e »3 ' 5 u \ c »c > ,  9 1  3  t o  1 z 0 , 1 2
All invoices due 30 days from invoice date. Interest will be charged at 1.5% on all »  - i i  .  / "
outstanding balances over 45 days.

$4505.39 JI by, 1

.r

'R

JAN

E C E W E W

172007

a

2735 East Rose Garden Lane Phoenix, Arizona 85050-4606 Bus: (602) 997-6308 Fax: (602) 997-8899



MIBOR MATERIAL/UUTSIDE ssrzvlces
Name REG OT Rate Amount Description Suppligf • $ Total

Foreman 5 $49.00 $245.00 hydrcfvac truck 1 $2,651.33 $2,651.33
Operator $38.00 $0.00 1189-11/30/06 $0.00
Truck Driver 5 $28.00 $140.00 Inv.961004092 $0.00
Backup Man $28.00 $0.00 $0.00
Labors 29 $23.00 $506.00 $0.00
Pipe l£f>*€f $30.00 $0.00 . $0.00

$0.08 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

EQUIPMENT (Owned8°  Rented)
Description Supplier Hours Rate Total

Pickup Truck 127 ss 5 $32.00 $160.00
310sG SS $38.00 $0.00
W alker $97.00 $0.00
Water Truck SS 5 $45.00 $225.00
S270 Ex $t07.00 $0.00
Cat 420 SS $0.00

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

w $0.00
$0.00

-|.

SHINYA-STREPHANS CONTRACTING co.
Time 6°  Materials Worksheet

Circle Cross
SWC Empire Rd 8' Gray Rd

TaylOr W oodrow
2740-3704-6

sect N6M€:
Location:

Owner/Delvzlopae
Shiva~Strephans Team NO.:

Owner/Derveloper Purchase Order NO.:
City= .
Description of work pernofmw

Cleaned out manholes.

Pina!

LOt NO.: .
ATTN:
Job No.-
Work Date:
Inv Date:
SS Invoice #:

Karen Hrtanek
05-596

11/99/07 11/99/0'
1 I15/2007

2740-3704-6

IABOR SUBTOTAL
TOTAL MFNHOURS

$891.00
32

MATERIPL SUBTOTAL $9,651 .33

4.290%

subtotal
Plus 10%
Sales Tax

Bond
T0131

$3,927.33
$392.73
$185.33

$4,505.39

Comments;

EQUIPMENT SUBTOTAL $385.00 z:L;hnV&D

JAN

4

H

17 2007
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TAYLOR WOODROW 1 ARlZONA, INC.

. DBA Journey Homes
8710 n. Scottsda!e'Rd. Suite 10o

Scottsdale, Arizona 85253

Conditional Waiver and Release on Progress Payment

(Pursuant to A.R.S. 334008)

Circle Cross Parcels 13 & 17 .
.Penal County, Arizona

Job No.: sec #255960 ,  £7 4 0 - 370"/~4

Project:

swf 57

a

On receipt by the undersigned of a check from TAYLOR WOODROW I ARIZONA, INC. .

in the sum of $ p a y a b l e  t o  S h i v a - S t r e p h a n s C o n t i  . and when

the check has been Properly endorsed and has been paid by the bank on which it is drawn, this document

becomes effective Tb release any mechanic's lien, any state or federal statutory bond right, any private bond

right, any claim for payment and any rights under any similar ordinance, rule or statute related to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

woooRow IARIZONA, INC. located al c l  t a l e  f l o s s 1 3  &  1 7 to the following event.

This release covers a progress payment for all labor, services. equipment or materials furnished to ¢h'¢

jobsite or to TAYLOR woooRow 1 ARIZONA. mc.. through / / - A ? " - 0 ' 7 only and does not

cover any retention, pending modifications and changes or items furnished after that dale. before any

recipient of this document relies on it. that person should verify evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he receives from .this

progress payment to promptly pay in full all of his laborers, subcontractors, materialmen and suppliers for all

work, materials, equipment or services provided for or to the above referenced project up to the date of this

waiver, . .

Date: /.. I42,2087

Shiva-Strephans Contracting Go.
(Co e)

r

By: /9"4 4 . z  .  _ /

C o n t r o l l e r
(Title)

>̀
R ECEBVED

JAN 1 7 ZD07
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DATE INVOICE #

2/1/2007 3169

p.o. NO. TERMS SHIP DATE Notes:

Net 30 2/1/2007

DESCRIPTION QTY RATE /=» mounT

December 15, 2oo7 through January 31, 2007
Pump and haul septic waste from Circe Cross Subdivision
Unit 13 tO Johnson Utilities warp (124,000 gallons)

fuel Surcharge @ 15%

4001 mio'-?>334»00|
495 g6%:a8189\ Q \ '521>rzc:>l2

A

124,909

14,880

Q

Q.12

0.15

14,5894

2,232.00

Thank you for your business.
T o t a l $17,112.00

\_/'

BILL TO

Taylor Woodrow/Arizona, Inc.
Attn: Karen Hrtanek
6720 n. Sg0tt$dale Rd., Ste. 390
Scottsdale, AZ 85253

Ph: (520)868-0763

P.O. Box 903
Florence, AZ 85232-0903

Aardvark Septic Service

Fax: (520)868-0298

I

SHIP TO

Circe Cross Subdivision
Unit 13

Invoice

f

x

HECEKWEQ
m /

tree 0~ 5 zoo?

I I



Tracking log for the pumping and hauling of septic waste from Circle Cross Subdivision Unit 13 to
Johnson Utilities W\NTP

Date Comments
Gallons
Pumped Charges incurred

12/15/05 9,000 $ 1,080.00
12117/06 8,000 720.00$
12/18/06 6,000 $ 720.00
12/20/06 3,000 350.00$
12/22/06 3.000 880.00$
12/24/06 3,0o0 360.00$
12/28/06 3,000 360.00$
12/28/06 3,000 $ 380.00
12/30/06 3,000 360.00$
01/01/07 3,000 360.00$
01/03/07 5,000 600.00$
01/05/07 5,000 600.00$
01/07/07 8,000 720.00$
01/09/07 8,000 720.00$
01/11/07 6,000 720.00$
01/'13/07 3,000 350.00$
01/15/D7 6,000 720.00$
01/17/07 3,000 360.00$
01/19/07 3,000 350.00$
01/21/07 6,000 720.00$
01/23/07 e,o0o 720.00$
01/25/07 6,000 720.00$
01/27/07 e,ooo $ 720.00
01/29/07 6,000 s 720.00
01/31/07 9,000 $ 1,080.00

-»$

$
$
$
$
$

TOTALS 124,000 14,880.00$

-

' iv

)

I

Aardvark Septic Services, LLC

Job Name: Tavlor WoodrowlArizona. Inc.

i.

J

HECE§VE 8

FEB 052007
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. TAYLOR WOODRGW-I Anrzoru. IRE.
DBA Jour qr Home:

6720 N. Scuwsdife Rd. sou am
Scutlsdah,A!I2Bl¥8 amass

conditional Waiver and Reieaae on Pragma Payment!

(PnraunmmA.R.s. as-woa) . 8
gpmggmg i \i<r,l¢° @ »1 : > ..4¢tt~,-6,~o G

Job no.: l A p  1 + / 6

On warp:Win undannigned d I can f!0l11 TAvLaa vvoonnowl AREDNA. mc.

m1hesum»f s ! ' 7 ,  I  I A ,  n O p»yaul¢¢¢Agqf'>4qH§~ p n / '  § \ / r i . andwhm
Blad1eckh8sbeehpmpaliyen8n¥id&!\dl88beinp!ldby\h9blli:9nMid\k¥sdnwn,khlsdwlifielil

bmmasanaauvemre1annmymaamarsxeanen.wasnanateaaralazunxwummangtn,anypfivuen441a
daM.anydailnforpa¢ym¢ntandanyI#1tsmIdu~arysilr&ruudi1m¢:e;nl#earataaltal+a~la1odxodumof
paymantrQht¢forpusons'm1heundeuI9ned'spodtlanuaatiinnndnldgxndhason'U1oIoboITAyuOR
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DATE InvolcE #

3/2/2007 3175

P.O. no. TERMS SHIP DATE Notes:

Net 30 312/2007

DESCRIPTION Qw RATE AMOUNT

62,000

7,440

é zo\z3 l

8

0.12

0.15

LQ

7,440.00

1,116.00

Thank you for your business.
$8,556.00Total

J I
4

5 7'

Taylor Woodrow/Arizona, Inc.
.Attn: Karen Hrtanek
6720 n. Scottsdale Rd., Ste. 390

. Scottsdale, AZ 85253

I

BILL TO

Pp: (520) 868-0763

P.O. Box 903
Florence, AZ 85232-0903

Aardvark Septic Service

Fax: (520)868-0298

:

l SHIP TO

Circle Cross Subdivision
Unit 13

Invoice .

February 1, 2007 through February 28, 2007
Pump and haul septic waste from Circle Cross Subdivision
Unit 13 to Johnson Utilities VV\NTP (62,000 gallons)

JIM %< el Surcharge @15

4154 *lo'€=E>'Lu:c> ,q |
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Tracking log for the pumping and hauling of septic waste from Circle Cross Subdivision Unit 13 to
Johnson Utilities WWTP

Date Comments 0 °

Gallons
Pam d

Charges Incurred

02/01/07 e,00o 720.00$

02/03/07 3,000 360.00$
02/05/07 6,000 720.00$
02/07/07 3,000 360.00$
02/09/07 3,000 360.00$
02/10/07 3,000 380.00$
02/13/07 e,o00 720.00$
02/15/07 e,oo0 720.00$
02/17/07 8,000 360.00$
02/20/07 5,000 600.00$
02/22/07 3,000 360.00$
02/24/07 6,000 720.00$
02/27/07 9,000 $ 1 ,080.00

$
¢$

$
$
$
$

_$
$
$
$
$

$
$

$
$

_$

$

$
TOTALS 62,000 $ 7,440.00

Aardvark Septic Services, LLC

Job Name: Tavlor WoodrowlArizona. Inc.
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Aardvark S8llll0 Service ADEQ #984 #1210

P.O. Box 903
Florence, AZ 85232

Phone: (520)888-0783
Fax: (520)888-0298

ADEQ uc. #984, 1210 AND 1666

Facsimile
D'Lene Alley
(480) 344-7001

To:
Fax:
Attn:
Date:
Pages:

March 26, 2007
? , including this

D'Lene,

Upon receipt of the attached lien waiver please release and mail your check
#4$000-00014208 In the amount of $8,556.00 to the above address.

Thank you,

PeggyJ. Baggett

f -

F



DATE INVOICE #

4/1/2007 3180

P.O. no. TERMS SHIP DATE Notes:

Net 30 4/1/2007

DESCRIPTION QTY RATE AMOUNT

72,000

8.640

3\23

0.12

0.15

8,640.00

1 ,296.00

$9,936.00Total

9" -Aardvark Septic Service Invoice
P.O. Box 903
Florence, AZ 85232-0903

Ph: (520)868-0763 Fax: (520)868-D298

BILL TO

Circle Cross Subdivision
. Unit 13

SHIP TO

Taylor Woodrow/Arizona, Inc.
Attn: Karen Hrtanek
6720 n. Scottsdale Rd., Ste. 390
Scottsdale, AZ 85253

March 1, 2007 through March 31, 2007
Pump and haul septic waste from Circle Cross Subdivision
Unit 13 to Johnson utilities WWTP (72,000 gallons)

/- 'c Surcharge @ 15'/

4lc>c \ :  49 3`3z \Gc>, ,Ci 5 2 0 ' 3
I

4-

'you for your business.

1
i . .»»-or * 11 .of our; l 0
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Tracking log for the pumping and hauling of septic waste from Circle Cross Subdivision Unit 13 to
Johnson Utilities WWTP

Date Comments
Gallons
Pumped

Charges incurred

03/01/07 a,o00 720.00$
03/03/07 e,ooo 720.00$
03/05/07 9,000 1 ,080.00$
03/08/07 e,0o0 720.00$
03/10/07 6,000 720.00$
03/12/07 3,0oo 350.00$
03/15/07 6,000 720.00$
03/17/07 6,000 720.00$
03/19/07 3.000 360.00$
03/22/07 6,000 $ 720.00
03/24/07 e,oo0 720.00$
03/29/07 3,000 360.00$
03/30/07 6,000 720.00$

$

$
$
$

$
$
$
$

$
$
$
$

$
$
$

$
$
$

TOTALS 72,000 $ 8,640.00

v\

Aardvark Septic Services, LLC

Job Name: Tavlor WoodrowIArizona. Inc.
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Aardvark Salltic S8wl8 I
ADEQ #984 #1210

P.O. Box 903
Florence, AZ 85232

Phone: (520)868-0763
Fax: (520)868-0298

ADEQ ac. #984, 121o AND 1666
l

Facsimile
To:
Fax:
Attn:
Date: April 2412007 .
Pages: 9 , Including this

D'Lerle Alley
(480) 344-~7001

Q
- I

D'Lene,

Upon receipt of the attached lien waiver please release and mail your check
#40000-00014728 in the amount of $9,936.00 to the above address.

Thank you,

Peggy J. Baggett

i

.* )
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UNCONDMONAL WANER AND RELEASE ON PROGRESS PAYMENT
(Pursuant to A.R.S. § 33~1008)

Project Tavlor Woodrow / Ariozna

Job No.: SSC #255960

the jobsite or lo §h'iy3-91-ronhnns: Tayl no Woodrow located at
P"i'r° r~'l n Fvnee

federal statutory bond right, arv private bond right. any claim for payment and any rights under any

-  C i r c l e  C r o s s
Parcels 1,3 & 17 - _
Pinal County, Arizona

}Q&'i'§€" 5 .

' The undersigned has been paid and has received a progress payment in the :sum of.
s 3 9 6 3 8  9 5 (Amount of Check) for all labor. services, equiomenl or maledal lumished to

. on the job of .
P'l'n:-l1 My and does hereby release any medlanic's lien, any state or

similar ordinance. rule or statute related to claim or payment rights for persons in the unda'signed's
'Position that the undersigned has on the above neferenoed pnujed to the following anent was release
covers a progress .went for all labor, services. qui ant or materials furnished to the jobsite or to
Shiva-Strepgiavns through 5' ~5 I -82

padding modiicalions and changes or items fumisheO after that date.
only and does not cover any retention,

K
DATE;

By:
(Sig an/re)

ft

The undersigned warrants that he either has already paid or will use the monies he
receives from this progress payment to promptly pay in full all of his laborers, subcontractors, suppliers
and suppliers for all work. materials, equipment or services provided for or to the above referenced
projectup to the date of thiswaiver.

9-,2a=0.4 I-M "1»4-- 1-t¢¢.~.9)*9>»a°4 an-rvr-4¢r--/¢~
C

7-\A/3 L D § 8 w » ¢ . .

TY101-I-¢-I2

(File)

NOTICE: THis DOCUMENT WAIVES RIGHTS UNCONDITIONALLY AND STATES THAT YOU
HAVE BEEN PAID FOR GIVING UP THOSE RIGHTS. THIS DOCUMENT IS
ENFURCEABL5 AGAINST YOU IF YOU SIGN IT, EVEN IF YOU HAVE NOT BEEN
PAID. iF YOU HAVE NOT BEEN PAID, USE A CONDITIONAL RELEASE FORM.

~;>

ozfzs./sa 110:57 AM

v



UNCONDITIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT
(Pursuant to A.R.S. §33-1008)

Project: T a y l o r  W o o d r o w  /  A r i o z n a  -  C i r c l e  C r o s s
` Parcels 13 6: 17

Penal County, Arizona
9¢>-'v»v7 / ,=r.»¢=9»/~/ »¢"'*"4" 4/
9M"-Zo / ,zu-y-5 /

904-/2 .r 9M,13 f £*°*"!»/ .
has been paid and has received a progress payment in the sum of

the jobsite or lo Shiva-Qtrnnhnne on the jobof Tnv] or Woodrow an
or

bond right, any claim for payment and any rights- under any.

Job No.: sec #255960 ,z7~'/o- 993 :ii"
9z>349 /

position that the undersigned has on the above referenced project to the following extent.

' The undersigned
s #27. 0.9893.3 (amount of Check) for all labor services, equipment or material furnished to

. .  located
QS 1-np row-nee `P'ln::1 Fw- and does hereby release ally mechanic's lien, any state

federal statutory bond rtgnt, any private
similar ordinance. rule or statute related to claim or 'payment rights for persons in the undersigned's

_ This release
covers a progress payment for all labor, services e uipment or materials furnished to the jobsite or lo
S h i v a - S t r e p f x a n s through / 0 1 3

pending modifications and changes or items furnished after that date.
only and does not cover any retention,

receives from this progress payment to promptly pay in fol! alt of
and suppliers for all work, materials. equipment or services prov
project up to the date of this waiver.

The undersigned warrants that he either has already paid or will use the monies he
suppliers

referenced

DAT= I / - 27 - 06
(Com an

By: |

fs' nature)

. WB \=e§aa*f=°=°fs-
'¥i<=@fn% l*§5.a° ° "e

2735 E. Rose Garden Ln ,
Phoenix, AZ 85050-4608

Com an .

. ~ 4 ? " 3 2 » 0>"» "'-'*¢4

J. 1-='é*̀

P Name)

4 6-/\

r i fe ;

NOTICE: THIS DOCUMENT WAIVES RIGHTS UNCONDITIONALLY AND STATES THAT YOU
HAVE BEEN PAID FOR GIVING UP THOSE RIGHTS. THIS DOCUMENT IS
ENFORCEABLE AGAINST you IF YOU SIGN IT, EVEN IF you HAVE NOT BEEN
PAID. IF YOU HAVE NOT BEEN PAID, USE A CONDITIONAL RELEASE FORM.

0

0

02/25.195110:57 AM

.f



UNCONDMONAL WAVER AND RELESE ON PROGRESS PAYMENT
(Pursuant to AR.S. §33-1008)

Project: Taylor Woodrow / Ariozna

Job No.: SSC #255960

13 & 17
County, Arizona

499'/7 /
9ay»-,2ov/ ,zoo-v-S /
90*/~23" £1¢%9/

A-»¢'=v'~l~» ,2»¢>*/--w

-  C i r c l e  C r o s s
Parcels
Penal

,Z'?-vo. 919549"
gm -29 f

. 9o4-/2. f .' The undersigned has been paid and has received a progress payment in the sum of
S ,z209893.3 I

_ . on the job of Tnv l  re W oodrow located at
I"1'noo P i n ]  F l '  a n d

federal statutory bond right. any private
similar ordinance, rule or statute related to claim oi-payment rights for persons in the undersigned's
position that the undersigned has on the above referenced project to the following extent. This release
covets a progress rent for all labor, services; é  uipment or materials furnished to the jobsite or to
Sh iva-St rep? t ;ns through I0 '5 /1349296 only and does not cover any retention,

pending modifications and changes or items furnished after that date. .

. (Amount of Check) for all labor services. equipment or material furnished to
the jobsite Of IO Rhiya-91'1~nnhnn g

f' 1' 1-rv 1 o does hereby release aziy mechanic's lien, any state or
bond right, .any claim for payment and any rights- under any.

. The undersigned warr3rlls that he either has already paid or will use
receives from this progress payment to promptly pay in full all of .
and suppliers for all work, materials. equipment
project; up to the date of this waiver.

DATE. M27-86
(Com an

By: r

is' nature)

. the monies he
' ct . DPI'or services P ? § n 8

2785 E. Rose Garden Ln .
Phoenix,AZ 85050-4606

Com .an 1

, - ~ 4 ' ° 9 ¢- ~ » ¢4

A. 44° .
' Name)

4 0/1-r~4za¢.¢.4=/?~wt

(Wife)

NOTICE: THIS DOCUMENT WAIVES RJGHTSUNCONDITIONALLY AND STATES THAT YOU
HAVE BEEN PAIDFOR G!VING UP THOSE RIGHTS. THIS DOCUMENT IS
ENFORCEABLE AGAINST YOU IF YOU SIGN IT, EVEN IF YOU HAVE NOT BEEN
PAID. IF YOU HAVE NOT BEEN PAID, USE A CONDMONAL RELEASE FORM.

/'

g2/25]981 10:57 AM



SHINYA-STREPHANS
CONTRACTING co.
BUILDING PlPELINES IN ARIZONA SINCE 1978

Lie. #085295 Class A
Genera! Engineering

Taylor Woodrow
6790 N. Scottsdale Road
Suite 390
Scottsdale, AZ 85253 9/20/06

6 `

ATTN: Karen Hrtanek

Invoice #
Invoice Date
Work Order #
Work Dates:
Prqectz
ss T&M #:
City:

2740-904-15
9/26/9006

O

9/90/06

Circle Cross Ph 3

2740-904-15

Pima! County

DESCRIPTION:

Locatesewerservice on lotl. Interdict was removed.

Labor
Material
Equipment

4.290%

Subtotal

Plus 15%

Sales Tax

Bond
TOTAL AMOUNT DUE:

$110.00
$0.00

$70.00
$180.00

$97.00
$8.88

$915.88
W "

4/bs14933

. &'° ° ,q
1'2-0

-to
><l.~@.

/"

`\

H E C E Q V E D

ucv 0 5 2006

4.

2735 East Rose Garden Lane Phoenix, Arizona 85050-4606 Bus: (602) 997-6308 Fax: (602) 997-6399



IABOR MATERI/° 'J./9Ul'SlDE SERVICES
Name REG OT Rate Amount Description Supplier • $ Total

~Foreman 1 $49.00 $49.00 $0.00
Op€f3toÌ 1 $38.00 $38.00 $0.00
Truck Driver $28.00 $0.00 $0.00
Backup Man $28.00 $0.00 $0.00
Laborer 1 $23.00 $23.00 $0.00
Pipe Layer $30.00 $0.00 $0.00
Fine Grader $98.00 $0.00 $0.00

$0.00 $0.00
$0400 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

EQUIPMENT (Owned8° Rented)
Description Supplier Hours Rate Total

pickup Truck 168 SS 1 $32.00 $32.00
310SG SS $38.00 $0.00
Cat420 $38.00 $0.00
'I40K SS 1 $38.00 $38.00
Water truck ss $45.00 $0.00

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

_

) $0.00 E
$0.00

|»

SHEA-STREPHANS CONTRACTING co.
Time6° MaNeriais WoMheet

Circle Cross Ph 3. I sect N8M€:
ilocation=

Owner/Dewelopen
Shiva-strephans T6'M NO.:
Owner/Developer Purchase Order NO.:

City: Penal County
Description of Work Performed:

Locate sewer selrWce on lotl. Interdud was ranked.

Taylor Woodrow
2740-90445

Lot No.:
ATTN:

Job NO.:
Work Dale:
Inv D8I€:
ss Invoice #:

Karen Hxtanek
05-596

9/20/06 9/90/06
9/526/9006

2740-904-15

/

IABOR SUBTOTAL
TOTAL MANHOURS

$110.00

3
MATERIAI. SUBTOTAL $0.00

4.990%

$180.00
$27.00
$8.88

Subtotal
Plus 15%
Sales Tax

Bond
Total $215.88

Comments

l̀

L.

EQUIPMENT SUBTOTAL $70.00 aL. I 2U05U a
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2 TAYLOR WOODROW I ARizonA, INC.
, DBA Joumey.Homes

6710 n. Sc:ot!sdale'Rd. Sulte 100
Scottsdale, Arizona 85253

as

Conditional Waiver and Release on Progress Payment

(Pursuant tO A.R.S. 33~1008)

Project

Job No.:

Circle Cross Parcels 13 & 17
Penal County, Arizona
SSC #255960 ,2 wa- 40+/9"

i

On receipt by the undersigned of a check from TAYLOR WOODROW / ARIZONA, INC. -

iN the sum of $ 8 5 % payable to  S h i v a -  S t r e p h a n s  C o n t i and when

the check has been Property endorsed and has been paid by the bank on which It is drawn, this document

becomes effective Tb release any mechanic's lien. any. state or federal statutory bond right, any private bond

right, any claim for payment and any rights under any similar ordinance. Mie or statute related to claim or

payment rights for persons In the undersigned's position that the undersigned has on the job of TAYLOR

WOODROW IARIZONA, INC. located at Ci ' rn[ e  QYQS s l a  S t  1 7 to the following extent.

/-» \

\. _)

This releasecovers aprogress payment forall labor,services,equipment or materials furnished tothe

jobsiteor to TAYLOR won>oROw 1 ARlzonA. INC., through 9 : 2 6  " 0 6 only and does not

cover any retention, pending modifications and changes or items furnishedafter that date.Before any

recipient of this document relies on it, that person should verify evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment to promptly pay in full all of his laborers, subcontractors. materialmen and suppliers for all

work. materials, equipment or services provided for or to the above referenced project up to the date of this

waiver.

Date: /6"5- 04

Shiva-Strephans Contracting Co.

By:
~4»»~*/484

(Signature)

C o n t r o l l e r

mile)
r "\ RECEIVED

DCT 05 2005.

.9

D
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\
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g

PAYMENT TERMS:
Al l  invoices due 30 days f rom invoice date.
outstanding balances over 45 days.

Labor
Material
Equ i pm en t

DESCRIPTION :

Retest 12' and 8" sewer pipe, engineer did wrong test the first time. Engineer problem.

T a y l o r  W o o d r o w
67520 n .  Scot t sda le  Road # 390
S c o t t s d a l e  A Z  8 5 2 5 3 .

S H I N Y A - S T R E P H A N S
C O N T R A C T I N G  c o .
B U I L D I N G  P I P E L I N E S  I N A R I Z O N A S I N C E  1976 .

Lic. #085295 Class A
General Engineering

'FéWlb

rt
405, 'lD33O IO OF , 630 r20.20

lma1@rWII be changed at 1.5% on all

.®\»»

9

4

I nvo ice  #
Invoice Date
work OFd€f #
W ork D 8 t 6 :
Pl'Oj€d:
ss T8 'M  #:
City:

i

4.095%

Subtotal

Plus 10%

Sales Tax

Bond

TOTAL AMOUNT DUE:

9840-204-4
9/24/2007

0

9/14/07

Circle Cross

2840-203-S2

Pinal County

30 YEARS.
ONE NAME.

M818 MISSION.

$9,999.32

$1,489.00
$O.CO

$509.90
$1,998.90

$199.82
$94.30

9/14/07

-¢ u1rr »\ » n . v ¢. ¢

Fm [11 J WE[ F §- . L
I H I 'gr r. '.

_

r

I

s

i 3._
:_4~

L42

'I RE
QUO
E
88

D C T  0 8 2 0 0 7

V u

.  2 7 3 5 East  Rose Garden Lane

I 4

ATTN:

Phoenix ,  Ar i zona 85050-4606 Phone 602.997.6308 Fax 602.997.6399



IABOR 1VV° JERIAL» OLrrSIDE SERVICES
Name REG OT Rate Amount D€$cffDtiof1 Su tier Q $ Tote!

ForeMan 7 $49.00 $343.00 $0.00
Operator QS $38.00 $798.00 $0.00
Truck Driver $98.00 $0.00 $0.00
Backup Man $28.00 $0.00 $0.00
Laborer 6 $23.00 $138.00 $0.00
pipe Lever' 7 $30.00 $210.00 $0.00
Fine Grader $28.00 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

L $0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$000 $000
$0.00 $0.00

EQUIPMENT (Owned 8 Rented)
Description Supplier Hours Rate Total

Pickup Trude SS 7 $39.00 $994.00
310SG ss $38.00 $0.00
Water Truck ss $45.00 $0.00
Air compressor SS 1 $75.00 $75.00

•3"trash mp SS 1 $21020 $910.20
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

n

$0.00 anwsrw 3 1u7 ii: w
$0.00 L:_9 ;_L. , .

-hI/ ~...¢ ;_~3rt 94

$0.00 II: H fr
' iN['T 07)

I

hied N8M€:
*iuécationz

Owner/Developer:
Shinya-Striephans T8AA NO.:

Owner/Developer Purchase Order NO.:
City; .~ Penal County
Description of Work Perfonmed=

Retest 12' and 8' sewer pipe, engineer did wrong test the f irst time. Engineer problem.

,r

J

1-
» .

1

EQUIPMENT SUBTOTAL

LABOR SUBTOTAL~

TOTAL MANHOURS

SHIYA-STREPH» '\NS CONTRACTING CO.

Time 6* Materials Worksheet
Circle Cross

Empire 8' Gary
Taylor W oodrow

2840-904-4

$1,489.00
41

$509.90

Comments:

4_095%

Lot NO.:

ATTN:
Job no..-

Work D8t€:
Inv Date;
ss Invoice #.-

MATERIAL SUBTOTAL~

Subtotal
PlUs 10%
Sales Tax

Bond
Total

gou
3

- i  1 ".PLLIU:

9840
9/1447 9/14,07

9/94/9007
2840.904-4

$2,999.39

$1,998.90
$199.89
$94.30

' u

$0.00

I
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TAYLOR WOODROW/ ARIZONA, INC.
DBA Journey Homes

6710 n. Scottsdale Rd. Suite 100
Scottsdale, Muizona 85253

Conditional Waiver and Release on Progress Payment

(Pursuant to AR.S. 33-1008)

Project:
I

Job No.:

C i r c l e  C r o s s P a r c e l s 1 3  &  1 7
Penal County, Arizona
SSC #255960 . ,?8*1o4@»*/»¢f

u

On receipt by the undersigned of a check from TAYLOR WOODROW I ARIZONA, INC.

in the sum of S »2»»29. '2,  3,2 payable to  S h i y a - s  t r e p a n s  G o n t r and when

the check has been Properly endorsed auld has been paid by the bank on which it is drawn, this document

becomes effective tO release any mechanics lien. any state or federal statutory bond right. any private bond

right, any claim for payment and any hghls under any similar ordinance, rule or statute related to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

WOODROW I ARIZONA, INC. located at C - i  T r ay  Q  G r os s 1 . 3  8  1 ,  7 to the following extent.

This release covers a progress payment for all labor, services. equipment or materials furnished to the

jobsiteor to TAYLOR WOODROW /ARizonA. INC., through 9  . 2 » 4 ~ o 7 only and does not

cover any retention. pending modifications and changes or items furnished after that date. Before any

recipient of this document relies on it. that person should verify evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment to promptly pay in full all of his laborers. subcontractors, materialmen and suppliers for all

work, materials. equipment or services provided for or to the above referenced project up to the date of this

waiver.

Date: /a "/7?aa "7

Shiva-Sprephans Cot; ching Co.

By:
(Signature)

Controller
me)

r

f"

-€"@*~
8) L
IE

r

OCT 082007

WI
9

,g
. , i@

: J o
1



SHINYA-STREPHANS
CONTRACTING c o . .
BUILDING PIPELINES INARIZONASlNCE 1976 . 30 YEARS.

ONE NAME.
ONE MISSION.

Lic. #085295 Class A
General Engineering 5444

INVOICE

Taylor woodrow
6720 n. ScottSdale Road #390
Scottsdale AZ 85253

9/QOXJ7

ATTN:

Invoice #
Invoice Date
Work Order #
Work Dates:
Pfd€Ct:
ss T8M #:
Gay:

9840-204-5
9/24/2007

0
9/14/07

Circle Goss ,  .
9840-903-2
Pinal County

VV! 99,

DESCRIPTION:

Locate leaks, MH 1 to 7, small cracks on caps, lot #'s 35, 34, 99, 40, 43, 70, 59, 20, 58, 60 and 57. Broken

45's at lot #'s so, 73, 74, 17 and 56. These were not found before because of the way it was rated.

Labor
Material
Equipment

4.290%

Subtotal

Plus 10%

Sales Tax

Bond

TOTAL AMOUNT DUE:

$6,208.00
$86.44

$8,056.90
$14,351 ,34
$1,435.13
$67l/.9400

$16,463.71

[7
PAVMENT TERMS; 6 : 3 3 0 6 0 0 1  9  1  3 9 0  n o  Q B
All invoices due 30 days from invoice date. Interest MII be charged at 1.5% on all
outstanding balances over 45 days.

U Wlfl) ME@@H
~'I*

W ET
3.IM U
'Q
,§
iE*.y_

OCT 032007

r" :"-.':*;

M?
H339
L...» '

2735 East Rose Garden Lane Phoenix, Arizona 85050-4608 Phone 602.997.6308 Fax 602.997.6399



L¢!\80R MATEglA}_/OUII$IDE SERVICES
Name REG OT Ralve Amount Description Supplier • $ Total

Foreran 48 $49.00 $2,352.00 41 45°  SDR35 HD 5 $2.23 $11.15
Operator 40 $38.00 $1,520.00 411 cap 11 $3.79 $41.69
Truck Driver 34 $28.00 $952.00 I Ice 1 $13.99 $13.99Ba<=k~4> Man $28.00 $0.00 • rimer 1 $7.89 $7.89
Laborer 8 $23.00 $184.00 saw 1 $19.49 $12.42
pipe Layer 40 $30.00 $1,200.00 $0.00
Fine Grader $98.00 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

I $0.00 $0.00

' sEQUIPMENT (Owned6> Rent
Description Supplier Hours Rate Total

Pickup Truck SS 48 $39.00 $1,536.00
31056 SS $38.00 $0.00
Water Truck SS 32 $45.00 $1,440.w
Air compressor SS 1 $323.40 $323.40
BL70 SS 40 $75.00 $3,000.00
Leak locator SS 40 $35.00 $1,400.00
Transport SS 9 $85.00 $170.00
8. plug (2) ss 1 $33.00 $33.00

s (3)1•101 SS 1 $99.70 $92.70
" A12" pl (3) SS 1 $61.80 $61.80

$0.00 .»-\}T"\ ?1: *¢4
I

. $0.00 81HIS UP i vs SEI
r no%

$0.00 IEl HE
$0.00 I H I

4I J 007 Ly;\ $0.00 luu l *.L...»';
$0.00

l"l

I

lieut Name:
c6cation=

Owner/Developer .
Shiva-Strephans Ts» m No..~

Owner)*Developer Purchase Order NO.:

City: Penal County
Description of Work P€IfOfT0€d:
Locayeleaks, MH 1 to 7, small cracks on caps, lot #'s 35, 34, 29, 40, 43, 70, 59, 20, 58, 60 and 57. Broken 45's at lot #'s 30, 73,
74, 17 and 56. These were not found beibre because of the way it was tested.

SHINYA-STREPHANS CONTRACTING co.

Tme 6' Materials Worksheet
Circle CTOSS

Empire 8? Gary
T8Ylof W oodrow

9840-904-5

Lot NO.:
ATTN;
Job NO.:
Work Date:

lm D3t€:
SS Invoice #z

2840
9/14/07 9/90/07

9/24/9007
2840-»204~5

I

)

LABOR SUBTOTAL
TOTAL to*\NHOURS

$6,208.00
170

NMERLA1 suaToTAL' $86.44

l

4.990%

Subtotal
Plus 10%
Sales Tax

Bond
Total

$14,351.34
$1,435.13

$677.24

$16,463.71

Comments:

i»,
EQUIPMENT SUBTOTAL $8,056.90 w -».|- . , _ . _ __ __j
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By:

Date:

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment to promptly pay in fol! of! of his laborers, subcontractors, materialmen and suppliers for all

work. materials, equipment or services provided for or to the above referenced project up to the dale of this _

waiver.

This release covers a progress payment for all labor, services. equipment or materials furnished to the

jobsite or to TAYLOR WOODROW /ARIZONA. INC., through 9 » ~ z 4 ~ 4 » 7 only and does not

cover any retention, pending modifications and changes or items furnished after that date. Before any

recipient of this document relies on it. that person should verify evidence of payment to the undersigned.

On receipt by the undersigned of a check from TAYLOR WOODROW/ ARIZONA, INC.

in the sum of $  I 6 ' - / 6 3 .  7 / p a y a b l e  t o  S h i v a - S t r e p h a n s  C o n t i and when .

the check has been properly endorsed and has been paid by the bank on which it is drawn, this document

becomes effective to release any mechanics lien, any state or federal statutory bond right, any private bond

right, any claim for payment and any hghfs under any similar ordinance. rule or statute related 'to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

W ooDRow / ARIZONA. INC. located at c l  i n ]  e  G r e g  s 1 3  & 1 7 to the following extent.

Job No.:

Project:

Controller
Mate)

8 9
(Signature)

Shiva-Strephans Contracting Co.
o ram `

/<s> f/~,2fz>7

C i r c l e  C r o s s P a r c e l s 1 3 &
Pinal County, Arizona
SSC #255960

Conditional Waiver and Release on Progress Payment

(Pursuant to A.R.S. 33-1008)

TAYLOR WOODROW I ARlZONA, INC.
. DBA Journey Homes

6710 N. Scottsdale'Rd. Suite 100
Scottsdale, Arizona 85253

@2890 ~»2o-f/._ f

17

E88 weg50
U OCT 082007

s
.\u.hu. » .. i¢q-.¢*._

I

a

i i



SHINYA-STREPHANS
| 'CONTRACTING co.

BUILDING PIPEUNES IN ARIZONA SINCE 1976
1

30 YEARS.
ONE.NAME.

ONE MISSION.Lic.~#085295 Class A
.General Engineering

INVOICE

Taylor Woodrow '
6790 N. Scottsdale Road
Suite 390
Scottsdale, AZ 85253

9 9 4 09840-804-8
8/31/9007

0

8/15/07

Cree Cross Parcel 17

2840-804-8 .
Penal

8/15/07

Lee- DeAn3elo

Invoice #
Invoice Date
Work Order #
Work Dates:

Piiqiectz
SS T6'M #:
City:

DESCRIPTICN: . -
Made 1' berms around MH #'s 1,23 and 8. Also put MI-lshidds in the same MH's. Lee DeAngelo wantedus
toput sewer plugs in: MHZ, 8" plug in the east line, MHZ, 10" plug in the east line, MH8, 8" plug'to the east
line, MHZ, (2)10" plugs, one to the north and one to the east, All plugs have been tied off v@ry well.

Labor
Material
Equipment

4.095%

Subtotal

Plus 10%

Sales Tax

Bond

TOTAL AMOUNT DUE:

$780.00
$1,986.89

$865.00
$2,931 .89

$293.19
$139.07

$3,357.15

_ . PAYMENT TERMS: .

. .  - All invoices due 30 days from invoice date. Interest will be charged at 15% on all
. outstanding balances over 45 days. .

.c I

¢ 3QGg%r>\U'q  *7

051 qt: 0416 4' @ l;-"rTlni f?»f

M 8:"P I 4 ml/

3>
I

2735 East Rose Garden Lane

ATTN:

Phoenix, Arizona 85050-4806 Phone 802.997.6308 Fax 602.997.6399

fl



IABOR M¢4\TER!AUOUTSlDE SERVICES
Name REG OT Rate Amount Description Supplier 9 $ Total

Foreman 5 $49.00 $245.00 Manhole shields 4 $950.00 $1,000.00
Operator 5 $38.00 $190.00 1 O" plug 3 $78.47 $235.41
Truck Driver $98.00 $0.00 18 "

»: 2 $95.74 $51.48
Backup Man $28.00 $0.00 $0.00
Labdelt 15 $23.00 $345.00 $0.00
Pipe Layer $30.00 $0.00 $0.00
Fine Grader $28.00 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
380.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

EQUIPMENT (Owned8° Rented)
Description Supplier Hours Rate Total

pickup Truck ss to $32.00 $320.00
BL7O SS 5 $75.00 $375.00
Water Truck SS $45.00 $0.00

soTrans rt SS 2 $85.00 $170.00
$0.00
$0.00
$0.00

$0.00 l=
$0.00 n P Hr IP I  W E ml
$0.00 'J

\
$0.00 111 her ' 1471n11
$0.00 UU L /
$0.00 in
$0.00
$0.00
$0.00

I
1

)

>» jed Name;
° uocatioh=
Owner/Dewelopen
Shiva-Strephans T8'M NO.:
Owrienpefveloper Purchase Order NO.:
City: Penal
Description of Work Performed: . .
Made 1.' hams around MH #'s 1,9,3 and 8. Also put MH shields in the same MH's. Lee DeAngelo wanted us to put sea plugs in:
MH1,8" plug in the east line, MHZ, 10" plug in the east line, MHZ, 8" plug to the east line, MH6, (2)10" plugs, one to the north and
one to the east. All Dlugs have been tied off very well.

SHINYA-STREPHMNS CONTRACTING co.
'lime 8 Materials Worksheet

Circle Cross Parcel 17
Empire 8' Gary

Taw of Woodrow
2840-804-8

Lot NO.:

ATTN:
Job NO.:

Work Date;
Inv D8t€:
ss Invoice #1

Lee DeAngdo
05-596

8/15/07 8/15/07
8/sv2007

2840-804-8

I

f'

\_ )
k

LABOR SUBTOTAL
TOTAL MANHOURS

$780.00
25

MATERIAL-SUBTOTAL $1,286.89

I

4.095%

Subtotal
Plus 10%
Sales Tax

Bond

Total

$Q,931.89
$293.19
$132.07

$3,357.15

Comments-

'
\,Q

EQUIPMENT SUBTOTAL $865.00
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TAYLOR WOODROWI ARIZONA,INC.
DBA Journey Homes

6710 n. SGoitsdaIe'Rd. Suite 100
Scottsdale, Arizona 85253

Conditional Waiver and Release on Progress Payment

(Pursuant to A.R.S. 33~1008)

Proper: & 17

Job No.:

C i r c l e  ' C r o s s P a r c e l s 1 3
Penal County, Arizona
SSC #255960 ,25'4'o » 8'0~f» 5>

|

On receipt by the undersigned of check from TAYLOR WOODROW I ARIZONA. INC.

fn the sum of $ 3 3 7 ?  f t p a y a b l e  l o  S h i v a - S t r e p h a n s  C o n t i and when

the check has been properly endorsed arid has been paid by the bank on which it is drawn, this document

becomes effective to release any mechanic's lien, any state or federal statutory bond right, any private bend

right, any.claim for payment and any rights under any similar ordinance, mle or statute related 'la claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

woooeow / ARIZONA, INC. located at C i  T C T  e  C r o s s I 3 5; 1 7 to the following extent.

This release covers a progress payment for all labor, services. equipment or materials furnished to :he

jobsite or to TAYLOR WOODROW /ARIZONA. INC., through 8'°3 I~a'7 only and doesnot

cover any retention, pending modihcalions and changes or items furnished after that date. Before any

recipient of this document relies on it, that person should verify evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment to promptly pay in full all of his laborers, subcontractors, maleriarmen and suppliers for all

work, materials. equipment or services provided for or to the above referenced project up to the date of this

waiver.
I

Date: 9 -/9 -,w97

Shiya-s rephans Co t ching Co.
I m e)

P

By:

(Signature)
|_,)

151

@@HwE§
f
I

hr t* ¢/4 elm/

Controller
aitjg) By

/
g
\.

0
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SHINYA-STREPHANS
1 CONTRACTING co. .

BUILDING PIPELINES IN MRIZONASINCE 1976
30 YEARS.

ONE.NAME.
ONE MISSION.Lic.~ #085295 ClassA

.General Engineering

INVOICE

Taylor Woodrow '
6720 N.Scottsdale Road
Suite 390
Scottsdale AZ 85953

W "

7/1V07

ATTN: Lee

Invoice #

Invoice Date

Work Of*der #

Work DBt€s:

ss T&M #:
Cry:

2840-Q104~6
9/10/2007

0
7/11/07

Circle Cross Ph 17
9840-Q1086
Queen Creek

DEsc:R|pT|on.- .
Ctear all manholes on Parte!  17, install two 8' plugs on dean outs.

Labor
Ma't€ri6l
Equipment

4.095%

Subtotal

10.00%

Sales Tax

Bond

TOTAL AMOUNT DUE:

$t,416,00
$95.84

$956.00
$1,767.84

$176.78
$7963

$9,024.26

PAYMENT TERMS: .
All invoices due 30 days from invoice date. Interest will be charged at 1 .5% on all
outstanding balances ova 45 days. .

495, 40358 (CD 8 VI 2»;2z> 1210, so
I

M 46
w@¢nmEm

.brr' | 4 7ml1

v

iv

in
U

By

0

2735 East Rose Garden Lane Phoenix, Arizona 85050-4606 Phone 60239786308 Fax602.997.6399



IABOR mATERIAL/OUTSIDE SERVICES
Name REG OT Rate Amount Description Supplier QW $ Total

Foreman 19 $49.00 $588.00 14' last 1 $34.86 $34.86
Operator $38.60 $0.00 14"saw 9 $12.42 $94.84
Truck Driver $98.00 $0.00 8' plc cap 9 $18.07 $36.14
Backup Man $98.00 $0.00 $0.00
Laborer 36 $93.00 $898000 $0.00
Pipe Lair $30.00 $0.00 $0.00
Fine Grader $28.00 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

EQUIPMENT (Owned 8* Rented)
Description Su lier Hours Rate Total

Pia<upTrue SS 8 $32.00 $956.00
31056 ss $38.00 so.oo
Water Truck SS $45.00 $0.00
Air COMpressor SS $33.00 $0.00

$0.00
$0.00
$0.00
$0.00 h r # I
$0.00 Illu

»i

$0.00 L J,Ru
$0.00 e

$0.00 I

$0.00
$0.00
$0.00
$0.00

S

. Name:
lim:

Ovvnmbevelopa:

Shiya1SlrephansT&M NO.:

purchase order n0..-
City: . I . Queen Crept
Description d WorkPer&onmed=

Geaiul§manholaonpan:d 17, InstaIltwo 8'plugsondeanouts.

sHlvA-sTRl3>l»L»\ns CONTRACTING co.
Tme 8 Materials Worksheet

Circle Cross Ph 17
SWC Empire Road 8 Gary Road

TGMOI' Woodrow
2840-Q1 O3-6

Ld: NO.:
ATTN:

Job No.:
work Ddt€:
Inv Date:
SS Invoice #:

Lee
2840

7/11/07 7/1 /07
9/10/2007

2840-2104-6

IABOR SUBTOTAL
TOTAL MANHOURS

$1,416.00

48
MATERIAL SUBTOTAL $95.84

Plus
4.095%

Subtotal
10.0%

Sales Tax
Bond
Total

$1,767.84
$176.78
$79.63

$9,094.26

Comments:

WEMHWHJY9
,4

)
EQUIPMENT SUBTOTAL $256.00
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TAYLOR WOODROW I AR¥ZONA, INC.
, DBAJoumey Homes

6710 n. Saottsdale'Rd. Suite 190
Scottsdale, Arizona 85253

Conditional Waiver and Release on Progress Payment,

(Pursuant to A.R.S. 33-1008)

Project: & 17

Job No.:

Circle Cross Parcels 13
Penal County, Arizona
SSC #255960 ,?5'/10 '-,M0*-/~ 4

a

On receipt by the undersigned of a check from TAYLOR WOODROW I ARIZONA, INC.

in the sum of $ 1 7 0 , 2 4 / - £ 4 payable m S h i v a - S t r e p h a n s  C o n t i  . and when

the check has been properly endorsed and has been paid by Me bank on which it is drawn, Thia document

becomes effective tO release any mechanic° s lien, any state or federal statutory bond right. any private bond

right, any claim for payment and any rights under any similar ordinance, rule or statute related to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

W ooDRow /ARIZONA, \no. located at q t  r e l  e  G r o s s 1 3 &  1 7 tn the foilowingextent.

This release covers a progress payment for all labor, services. equipment or materials furnished to the

jobsite or to TAYLOR WOODRGW / ARIZONA. INC., through 8 4 8  - 8 7  o n l y  a n d  d o e s  n o t

cover any retention, pending modifications and changes or items furnished after that date. Before any

recipient of this document relies on it, that person should venlfy evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or wilt use the monies he receives from this

progress payment to promptly pay in full all of his laborers, subcontractors, materialmen and suppliers for all

work, materials, equipment or services provided for or to the above referenced project up to the date of this

waiver. .

Date: 9 va-.42427

Shiva-Sprephans Con tacting Co.

(Signature)

Controller
(Title)

\E@@nW@
h1-P 14 Ml/

By:

So
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SHINYA-STREPHANS
CONTRACTING co.
BUILDING PIPELINES IN ARIZONA slncE 1978

30 YEARS.
ONE.NAME.

ONE MISSION.Lic.- #085295 Class A
.General Engineering

. 5 9 4 D

INVOICE

Taylor Woodrow .
6720 N. Scottsdale Road
Suite 390
Scottsdale, AZ 85253 10/9/07

ATI'N2

lnwoice #  :

lrwwdce Date

Work Order  #

Work D8t€S:
Project:

SS T8'M #:

2840-2104-8 .
1 0/5/9007

0

1 0/Q/07.

Circle Cross Pht 7

9840-2104-8

Penal County

DESCRIPTION:

Check all plugs on MH 1, 2, 3 and 6.

Labor
Material
Equipment

4.290%

Subtotal

Plus 10%

Sales Tax

Bond

TOTAL AMOUNT DUE:

$144.00
$0.00

$144.00
$288.00
$28.80
$13.59

$330.39

. PAYMENT TERMS:
All invoices due 30 days from invoice date. Interest will be charged at 1.5% on all
outstanding balances over 45 days.

?,»'2»=L2Q* NG

I

*3 I

18-, £32' iS,  %3%o\m! ow

M We
15 FT

;= I

fL;U OCT 1 32007

CD

2735 East Rose Garden Lane Phoenix, Arizona 85050-4606

3134214

Phone 602.997.6308 Fax 602.997.6399

sf-~~ .

L8



LABOR M'\TFRl» ° ~l/ULVTSIDE SERVICES
Name REG O T Rate Amount Des<:rir2>tion Supplier Qt-y $ Total

Foranar) Q $49.00 $98.00 $0.00
Operator $38.00 $0.00 $0.00
TruckDriver $98.00 $0.00 $0.00
Backup Man $28.00 $0.00 $0.00
Laborer 9 $23.00 $46.00 $0.00
Pipe b3v2f $30.00 $0.00 $0.00
Fine Grader $28.00 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

I $0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

EQUIPMENT (Owned 8* Rented)
Description Supplier Hours Rate Total

PidaJp Truck ss 2 $32.00 $64.00
3'losG as $38.00 $0.00
waterTruck SS $45.00 $0.00
Air Compressor SS $33.00 $0.00
Transport ss $85.00 $0.00
Leak locator SS $35.00 $0.00
BL70 SS $75.00 $0.00
Trash pump RR $40.00 $80.00

¢8" pl
SS $16.50 $0.00

410plu SS $30.90 $0.00
19" plug s s $30.90 $0.00
wash bail SS $18.55 $0.00

$0.00 - . -41vu supu-nn- -,,. ..
r""1 f " \ "' .*\[ r

$0.00 .
. I. .

*1 I

1

I

QI ::ac 1L-8 |  I

W $0.00 I :< If! :

$0.00 :an OUT 1 32007 vi l*
.I ,x

mies Name;
¢ot:ation=
Owner/Developer:

Shiva~Strephans T8M NO.:
Owner/Dweloper Purchase Order NO.:

City: . . Pine! County
Description of Work Perfonmed=

Check all plugs on MH 1, 9, 3 and 6.

SHINYA-STREPHANS CONTRA¢°\CTlNG co.
Time 6* Materials Worksheet

CircleCross Ph17
Empire 8? Gary Road

Taylor Woodrow
9840-2104-8

Lot NO.:
ATTN:
Job NO.:
WorkDBt€:
Inv D8t€:
SS Invoice #z

05-596
10/2/07 10/9/07

10/5/9007
2840-2104-8

I

b° lBOR SUaTOTAL~

T OT AL MANH0UR5

$144.00
4

1vv4TERIAL~suBToTAL' $0.00

4.290%.

Subtotal

Plus 10%
Sales Tax

Bond
Total

$288.00
$28.80
$13.59

$330.39

Ccmmenis:

EQUIPMENT SUBTOTAL $144.00 UU

So

L_ i
1
I

13
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By:

Date:

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment to promptly pay in full all of his laborers. subcontractors, materialmen and suppliers for all

work. materials, equipment or services provided for or to the above referenced project up to the date of this

waiver.

This release covers a progress payment for all labor, services, equipment or materials furnished to the

jobsite or to TAYLOR WOODROW / ARIZONA, INC., through / O ' f '  4 9 7 only and does not

cover any retention. pending modifications and changes or items furnished after that date. Before any

recipient of this document relies on it. that person should verify evidence of payment lo the undersigned.

On receipt by the undersigned of a check from TAYLOR WOODROW /ARIZONA, INC.

in the sum of s 3 3 0 . 3 7 p a y a b l e  t o  S h i v a - S t r e p h a n s '  C o n t i and when

the check has been properly endorsed any! has been paid by the bank on which it is drawn, this document

becomes effective to release any mechanic's lien, any state or federal statutory bond right, any private bond

right, any claim for payment and any rights under any similar ordinance. rule or statute related to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

woooNow /ARizonA. inc. located at r:iral e Gross 13 81 17 to the following went.

Job No.:

Project:

Shiva-Strephans
( pa )

Controll_Er
Mae)

ContT.c)ting

Circle Cross Parcels 13 & 17
Penal County, Arizona
SSC #255960

Iof/:Z-¢24a7

(Signature)

Conditional Waiver and Release on Progress Payment

(Pursuant to A.R.S. 33-1008)

TAYLOR WOODROW I ARIZONA, INC.
DBA Journey Homes

6710 n. Scot1sda!e'Rd. Suite 100
Scottsdale, Arizona 85253

Co.

4 8 4 0 -  , z  W 9 - ?

.13

r 4'
L11

OCT 1 32007

I :

_. vi \

**-49-» ,..,,

i *~LIg I

I
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s

PAYMENT TERMS:
Al l  invoicer due 30 days f rom invoice date.  In terest  w i l l  be charged at1.5% on a l l
outstanding balances over 45 days.

DESCRIPTION :

Test sewer on Parcd 17 with inspector, locate leak MH1 to MH7 and MHZ to MH5. Wash lines MHZ -MH7,

MH4-MH5, MH8-MH9, MH2-MH3 and MH2to MHZ ;

Labor
Material!
Equ i pm en t

ATllNz

T a y l o r  W o o d ro w
6720 N.  Scot tsdale Road
Sui t e  390
Scot t sda le ,  AZ 85953

Lic. #085295 Class A
General Engineering

S H I N Y A - S T R E P H A N S
C O N T R A C T I N G  c o .
BUILDING PIPELINES IN  ARIZONA SINCE 1976

0

U

Invoice #

Invoice Date

Work OFd€l' #
Work D8'(€S:
PfQi€Ct:
SS T&'M #.~

City:

K

)

I

la 6

4.290%

Subtotal

Plus 10%

Sales Tax

. Bond

TOTAL AMOUNT DUE:

2840-2104-7
9/17/Q007

0

9/11/07

Circle Cross Ph17

9840-9104-7

Pima! County

SEP 1 82007

INVOICE

o f.W

$4 , 408 . 00
$ 0 . 0 0

$4 , 499 . 75
$8 , 907 . 75
r '  $890 . 78

$420.36
€
$ 1 0 , 9 1 8 . 8 8

30 YEARS.
ONE NAME.

ONE MISSION.

9/13/07

U
# l

Le,

2735 East  Rose Garden Lane Phoenix ,  Ar i zona 85050-4606 Phone 602.997.5308 Fax 602.997.6399

H.



LABOR MAJERIAIJOUISIDE SERVICES
Name REG OT ram Amount Description Supplier Qty $ Total

Foreman 40 $49.00 $1,960.00 $0.00
Onewator 24 $38.00 $919.00 $0.00
Truck Driver 1 6 $28.00 $448.00 $0.00
BackUp Man $98.00 $0.00 $0.00Laban 1 6 $93.00 $368.00 $0.00
Pipe layer 24 $30.00 $720.00 $0.00
FI1€ Grader $28.00 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 . $0.00
$0.00 $0.00
$0.00 $0.00

N $0.00 $0.00
$0.00 $0.00
$0.00 s0.00
$0.00 $0.00
$0.00 $0.00

EQUIPMENT (Owned 8* Rented)
Description Supplier Hours Rahs Total

4Pie T r ue SS 40 $32.00 $1,280.00
31OSG SS $38.00 $0.00
Water Tru¢k s s 16 $45.00 $720.00
Air Compresécar SS 24 $33.00 $799.00
Transport SS 4 $85.00 $340.00
Leak- locator s s 16 $35.00 $560.00
BL'/O SS 8 $75.00 $600.00
Trash pump RR Q $40.00 $80.00

u8" pl
SS 1 $16.50 $16.50

10 plug SS 1 $30.90 $30.90
1 Q' plug SS 9 $30.90 $61.80
wash ball SS 1 $18.55 $18.55 7

$0.00 i
|  .

eE HfI
!
I

$0.00 5.
*r L

$0.00 I a
ifIng 99871

zI. if

$0.00 ¢!\¢\l iI
>! *L

'°<c9ect N8M€:
)C8f iol\:
Owners)zveloper:

Shiva-StrephansTEQMNO.:
Owrier4Jeveloper Purchase Order NO.:
G M . Penal County
Description of Work Periomed=

Test sewer on Parcel 17 with inspedosg locate leak MH1 to MH7 and MH4 to MH5. Wash lines MH1 -MH7, MH4-MH5, MH8-MH9,
MHQMMH3 and MH2to MHZ. .

SHINYA~STREPHANS CONTRACTING co.
T¢me 8°  Materials Worksheet

Circle Cross Ph17
Empire S* Gary Road

T8ylof  W oodrow

9840~Q104-7

Lot No.~
AWN:

Job NO.:
Wort D8'[€:
Inv Date:

as Invoice #z

05-596
9/11/07 9/13/07

9/17/2007
28408104-7

. »

IAEOR SUBTOTAL
TOTAL MANH0URS

$4,408.00

190
MA'l'ERI,A,l_ SUBTOTAL $0.00

4.290%

Subtotal
Plus 10%
Sales Tax

Bond
Total

$8,907.75
$890.78
$420.36

$10,218.88

Comments;

/

J
EQUIPMENT SUBTOTAL $4,499.75 1

i n  .4
\__ .._
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By:

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment to promptly pay in full ail of his laborers, subcontractors, materiaimen and suppliers for all

work. materials. equipment or services provided for or Io the above referenced project up to the date of this

waiver.

Date:

This release covers a progress payment for all labor, services, equipment or materials furnished to the

jobsite or to TAYLOR WOODROW /ARIZONA. INC., through only and does not

cover any retention, pending modifications and changes or items furnished after that date. Before any

recipient of this document relies on it. that person should verify evidence of payment to the undersigned.

On receipt by Rh undersigned of a check from TAYLOR WOODROW /ARIZONA, INC..

in t h e  s u m  o f  s  / ¢ 9 , 2 / 9 -  8 0 ° payable to S h i v a - S t r e p h a n s  C o n t i and when

the check has been properly endorsed auld has been paid by the bank on which It is drawn, this document

becomes effective tO release any mechanic's lien, any state or federal statutory bond right, any private bond

right, any claim for payment and any rights under any similar ordinance, rule or statute related `to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

WOODROW/ARIZONA, INC. located at r t  r e [  e  C r o s s 1 3 &  . 1 7 to the iollowlng extent.

Job No.:

Project

C o n t r o l l e r
(Title)

Shiya-S rep ha
(C.m v e)

(¥ \ ,¢

Circle Cross Parcels
Penal County, Arizona
SSC #255960

(Signature)

9 7440.7

Conditional Waiver and Release on Progress Payment

(Pursuant to A.R.S. 33-1008)

TAYLOR WOODROW I ARizonA, INC.
DBA Journey Homes .

6710 n. Scottsdale'Rd. Suite 100
Scottsdale, Arizona 85253

i n Co.

13 6 17

,84& ~£/9*/~ 7

'f

l. . |»  . .._,_\ SEP 1 92007

-

4
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SHINYA-STREPHANS \

CONTRACTING co.
BUILDING PIPELINESIN ARIZONA SINCE 1976

Lie. #085295 Class A
General Engineering

Taylor Woodrow
6720 n. Scottsdale Road
Suite 390
Scottsdale, AZ 85253 9/98/06

ATTN: Karen Hrtanek

Invoice #

Invoice Date

Work Order #

Work Dates;

Projed=

SS T8°M #.~

Ci*Ly:

27404904-19
10/4/9006

o
9/98/06

circle Cross Ph 17
9740-904-19
Penal County

DESCRIPTION :

Pump water out and clean MH #8 on Parcel 17, mud and water from rain.

Labor
Materia!
Equipment

4.990%

Subtotal

Plus .15%

Sales Tax

Bond

TOTAL AMOUNT DUE:

$1,128.00
$0.00

$416.00
$1,544.00

$231 .60
$76.17

$1,851 .77 08 L

re
¢fo5', 4/0'3301001 ' I \-- 3 7 , 0 1 2 , 9 2 9

I

®ElAw?li}3ElDJ

,J
, -

01:7 , 72005

2785 East Rose Garden Lane Phoenix, Arizona85050-4606 Bus: geom) 997-5308 Fax: (602) 997-6399



lABOR AAATERL° ~UOLrrSIDE SERVICES
Name REG OT Rate Amount Description 0 1Su lier Qty $ Total

Foreman 8 $49.00 $392.00 $0.00
Operator ~ss8.oo $0.00 $0.00
Truck Ural $28.00 $0.00 $0.00
Backup Man $28.00 $0.00 $0.00
Laborer 32 $93.00 $736.00 $0.00
Pipe lHy2r $30.00 $0.00 $0.00
Fine Grader $28.00 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $G.OO
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

I $0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

EQUiPMENT (Owned 6* Rented)
Descn'plion Supplier Hours Rate Total

Pickup Truck 168 s s 8 $32.00 $256.00
310sG s s $38.00 $0.00
Cat 420 $38.00 $0.00
Case S210 $0.00
W8t€f truck SS $45.00 $0.00
3" trash pump SS 8 $2o.oo $160.00

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00 _ IB

-In
$0.00
$0.00 '7 'man
$0.00
$0.00

I

SHINYA-STREPHANS CONTRACTING co.
Time 8* Materials Worksheet

Circle Cross Ph 17'Oped N8M€:
."lOC81iOH:

Owner/DevetQp@t=
Shiva-Strephians T8'M NO.:

Owner/Developer Purchase Order NO.:
City; . Pina! County
DescriptionofWork Peu'iomed=

Pump water out and clean MH #8 on Parcel 17, mud and water from rain.

Tf=1YIO4' Woodrow

2740~904-19

Lot NO.:
ATTN:
Job NO.:

Work Date:
Inv D8t€:
SS Invoice #2

KarenHr£8nd<
05.596

9/98/06 9/28/06
10/4/2006

2740-904-19

lABOR SUBTOTAL
TOTAL MANHQUR5

$1,198.00
40

AM\TERaAL SUBTOTAL $0.00

4.290%

Subtotal
Plus 15%
Sames Tax

Bond
Total

$1,544.00
$231.60
$76.17

$1,851.77

Comments;

/

'
EQUIPMENT SUBTOTAL $416.00



5 ?
s

.»
TAYLOR WOODROW I ARIZONA, inc.

, DBA Journey Homes
S710~N. Scottsdala'Rd. Suite 100

Scottsdale, Arizona 85253 ,

Conditional Waiver and Release on Progress Payment

(Pursuant tO A.R.S. 33-1008)

Project Circle Cross Parcels 13 & 17
Penal County, Arizona
SSC #255960Job No.: #,2?4¢>» 979 -v 7

1

On receipt by the undersigned of a check from TAYLOR WOODROW I ARIZONA, INC. .

in the sum of$ / 9 9 7  7 7 payable to  S h i v a - S  t r e p a n s  C o n t i and when

the check has been Properly endorsed and has been paid by the bank on which it is drawn, this document

becomes effective to release any mechanic's Ile, any state or federal slatuton/ bond right, any private bond

right, any claim for payment and any fights under any similar ordinance. rule or statute related to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

WooDRow / ARIZONA, inc. located at C i r c l e  C r o s s 1 3  8  1 7 to the following extent.

This release covers a progress payment for all labor, services, equipment or materials furnished to the

jobsite or to TAYLOR woooRow IARIZONA, !NC., through /  D  " 9  - a s only and does not

cover any retention, pending modifications and changes or items furnished after that date. Before any

recipient of this document refer on it, that person should verify evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment to promptly pay in full all of his laborers, subcontractors, materialmeri and suppliers for all

work, materials, equipment or services provided for or to the above referenced project up to the date of this

waiver.

J I9'/5-o2dZD6Date:

S h i v a - S t r e p h a n s  C o n t r a c t i n g  C o .
( amp

!~

By:
(Signature)

Controller
(Title) RECEIVEQ

/

DCT 17 2888



SHEA-STREPHANS
CONTRACTING co.
BUILDING PIPELINES IN ARIZONA SINCE 1976

UQ woaszss Class A
Genera! Engineering INVOICE

Taylor Woodrow
6730 n. Scottsdale Rd.
Suite 230
Scottsdale, AZ 85953 1 0/10/06

ATFN:

lrwoice #
Invoice Date
WorkOrder #
Work D8t6:
Pfd€Ct:
ss T8'M #z
City:

2740-21 O4-3
10/26/2006

O

10/9/06

Circle Goss Parcel 17

S2740-9104-3

0

DESCRIPTION:
Compact dirt for density test every 1 foot on lots 76-852, Qs, 17, 16 and 54 after electric people. pushed in
around sewer services.

Labor
Material
Equipment

4.990%

Subtotal

Plus 15%

Sales Tax

Bond
TOTAL AMOUNT DUE;

$2,458.00
$0.00

$1,497.00
$3,955.00

$593.95
$195.12

$4,743.37 aw L

( 74051 ' Jo  .85010o1 q I

PAYMENT TERMS:
All invoices due 30 days from invoice date. Interest will be charged at 15% on all
outstanding balances over 45 days.

3Zt>lzb [29 -"

H E C E t V E D

NOV 07 2005
»

0

2785 East Rose Garden Lane Phoenix, Arizona 85050-4608 Bus: (602) 997-6308 Fax: (602) Q97-6399



LABOR MATERW-J@UTSIDE SERVICES
Name REG OT Rate Amount Description o Is lier • $ Total

Foreman 16 Q $49.00 $931 .of $0.00
Operator 16 9 $38.00 $729.00 $0.00
TruckDriver $28.00 $0.00 $0.00
Backup Man $98.00 $0.00 $0.00
Laborer 32 9 $93.00 $805.00 $0.00
Pipe layer $30.00 $0.00 $0.00
Fine Grader $28.00 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 s0,0o
$0.00 $0,oo

EQUIPMENT (Owned6° Rented)
Description 9S plier Hours Rate Total

PickupTruck 168 SS 18 $32.00 $576.00
31 OSG SS $38.00 $0.00
Water Truck s s $45.00 $0.00
Air Compressor SS $33.00 $0.00
140K SS 18 $38.00 $684.00
3" trash pump RR $75.00 $0.00
Jumping jack a s 3 $79.00 $237.00

$0.00
$0.00
$0.00
$0.00 J.

$0.00 I 1;
$0.00 [hit
$0.00 .*": .9I $0.00
$0.00

SHINYA-STREPHANS CONTRACTING co.
l̀7me 8 Materials Worksheet

Circle Cross Parcel 17Heat Name;
Location:
Owner/Developer:
Shinya-Strephans TE?M No.:
Owner/Developer Purchase Order NO.:
City:
Description ¢f wm Performed.-
Compact dirt for density test evay 1 foot on lots 76-89, 93, 17, 16 and 54 after electric people pushed in around sewer services.

Taylor Woodrow
9740-91 O4-3

Lot NO.:
ATTN:
JobNG.:

Work Date;
Inv D8t€:
SSInvoice #:

Lee
05-596

10/9/06 10/10/06
10/96/9006

2740-2104-3

I

LABOR SUBTOTAL
TOTAL MANH0UR5

$2,458.00
70

MATERlAL SUBTOTAL $0.00

4.990%

Subtotal
Plus 15%
Sales Tax

Bond

Total

$3,955.00
$593.95
$195.12

$4,743.37

Commentsi

EQUIPMENT SUBTOTAL $1,497.00
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TAYLOR WOOD ROW I ARIZONA, INC.
_ . DBA Journey Homes

6710 n, Scottsdale'Rd.- Suite 100
Scotlsdale, Arizona 85253

Conditional Waiver and Release on Progress Payment

(Pursuant to A.R.S. 33-1008)

Project: & 17

Job No.:

Circle Cross Parcels 13
Penal County, Arizona
SSC #255960 ,'€'7*l'8-AM 4*/~ 9

l

On receipt by the undersigned of a check from TAYLOR WOODROW /ARlzonA, INC.

in the sum of$ 4 7 9 3 . 3 7 payable to  S h i v a - S t r e p h a n s  C o n t i and when

the check has been Properly endorsed aid has been paid by the bank on whish it is drawn, this document

becomes effective tb release any mechanics lien. any state or federal statutory bond right, any private bond

right, any claim for payment and any rights under any similar ordinance, rule or statute related 'to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

WOODROW IAR1zonA, INC. located at Q t  r e l  6 1  C T Q S S 1_3 &  . 1 7 to the following extent.

This release covers a progress payment for all labor, services, equipment or materials furnished to the'

jobsite or to TAYLOR WOODROW I ARIZONA, INC., through / £ 9  f i é f - 4 1 6 only and does not

cover any retention. pending modifications and changes or items furnished after that date. Before any

recipient of this document relies on it, that person should verify evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment lo promptly pay in fu!! all of his laborers, subcontractor, materialmen and suppliers for all

work. materials, equipment Ar services provided for or to the above referenced project up to the date of this

waiver. .

Date: //~C»»o6

Shiva-Strephans Contracting Co.
c v )

2-

By:

RECEIVED
Controller

. (`l";t}e) Nov 0 7 2055
/

Q



/r4 .
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.my SHEA-STREPHANS

CONTRACTING co.
BUILDING PIPELINES IN ARIZONA SINCE 1976

INVOICE
UC. #085295 Class A
General Engineering

Taylor Woodrow
6790 n. Scottsdale Road
Suite 390
Scottsdale, AZ 85953

9740-3703-9
11/14/9006

11/10/06

ATI'N: Karen Hrtanek

Invoice #

Invoice Date

W ork Order #

work D8t€S:
PrqleCtz

SSTS>AA#z

City:

1 0/6/06

Circle Cross

2740-3703-9

O

DESCRIPTION: .
Overtime for wed<s ending 10/06/06 and 11/10/06. Hours shown are half of actual hours worked.
System does not allow half-time billing.

Labor
Material
Equipment

$521.00
$0.00
$0.00

u p

Subtotal

Plus 15%

Sales Tax

Bond

TOTAL AMOUNT DUE:

$521 .00
$0.00

$22.35
540 5 . -.Q8'>3e-rzro. 95?3ao|ao. 9~° 4.290%

J  44 . .
\ . . . . / $5 u43 35

PAYMENT TERMS:
All invoices due 30 days from invoice date. Interest will be charged at 1.5% on all
outstanding balance over 45 days.

RECEIVED

282006NOV

2735 East Rose Garden Lane Phoenix, Arizona 85050-4606 Bus: (602) 997-6308 Fax: (602) 99748399



L**~BOR AmaERw.loLrrslr>E SEIWICES
Name REG OT Rate Amount Description Supplier Q $ Total

Foreman 4 $49.00 $196.00 $0.00
Operator 2.5 $38.00 $95.00 $0.00
Truck Driver $28.00 $0.00 $0.00
Badwp Man $98.00 $0.00 $0.00
Laborer 10 $93.00 $230.00 $0.00
Pipe Layer $30.00 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

) $0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

EQUIPMENT (Owned 8? Rented)
• IDescry 'on Supplier Hours Rare Total

Pickup Truck119 SS $39.00 $0.00
310SG SS $38.00 $0.00
Wacker $97.00 $0.00
Water Truck SS $45.00 $0.00
970 Ex $107.00 $0.00
C8t 420 ss $0.00
Volvo Backhoe as $38.00 $0.00

$0.00
$0.00
$0.00 1.. .  II LJ
$0.00

\ | an \ |

$0.00
9
I

u
I 1i v

$0.00
$0.00

$0.00
$0.00

|

SHINYA-STREPHANSCONTRACTING co.
'lime 8 Materials Worksheet

Circle Cross>1e» ct Name:
"Location:
Owner/D€veIoper:
Shiva-Strephans T&M NO.:

Owner/Det/elopa' Purchase Order NO.:
City: Penal
Description of Work Performed:

Ovenjme for weeks ending 10/06/06 and 11n0/06. Hours shown are half of actual hours worked. System does not allow half-
time billing.

Tabor Woodrow
2740-3703-9

Lot No.:

ATTN:
Job NO.:
Work D8t€:
Inv D6t€:
ss Invoice #:

Karen Hrtanek
05-596

10/6/06 11/10/06
11 I14/2096

2740-3703-9

r

<

LABOR SUBTOTAL
TOTAL MANHOURS

$521.00
16.5

MATERIAL SUBTOTAL $0.00

$591.00

429096 $29.35

Subtotal
Plus 15%
Sales Tax

Bond
Total $543.35

Comments:

/r~.

.4

EQUIPMENT SUBTOTAL $0.00
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TAYLOR WOODROW I ARIZONA, mc.

. DBA~Joumey Homes
8710N. Scoiisdale'Rd. Suite 100

Scottsdale, Arizona 85253

Condi8onaI Waiver and Release on Progress Payment

(Pursuant toA.R.S. 33-1008) .

C i r c l e  C r o s s ( P a r c e l s 1 3 &  1 7  .
Penal County, Arizona

Job No.: sec #255960 .,#3274a - 37459

Project:

I

On receipt by the undersigned of a check from TAYLOR WOODROW I ARIZONA, inc.

in the sum of $ 9 7 5 -  3 6 ' payab le  t o  Sh iv a -S t z rephans  Coh t r  . . and when

the check has been Properly endorsed and has been paid by the bankon which it is drawn, this document

becomes effectivetb release any mechanic's lien, any state or federal statutory bond right. any private bond

right, any claim for payment and any rights under any similar ordinance, rule or statute related `to claim or

payment rights for persons in the undersigned's position that the undersigned has on the fob of TAYLOR

WOODROW /ARIZONA, INC. located at C i  v o l  Q  C r o s s 1 3  8  . 1 7 to the following extent.

i
\ 4

This release covers a progress payment for all labor, services. equipment or materials furnished to the'

jobsite or to TAYLOR woooROw I ARIZONA. INC., through / I -ii/»»¢az¢>only and does not

cover any retention, pending modifications and Manges̀  or items furnished after that date. Before any

recipient of this document relies on it, that person should verify evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment to promptly pay in full all of his laborers, subcontractors, materialmen and suppliers for all

work. materials. equipment or services provided for or to the above referenced project up to the date of this

waiver. ' . . '

Date : I/~2'7v2&36

Shiva-Strephans Contracting Co.
( o y

>

. 57

(Signature)

61/1/¢» ~9\

Controller
Mole) R E C E I V E D

By:

Nov 2 8 2006



Document Name : V :

Document ID :
Name:

*** Slip Sheet ***

\01-20-09\G1nA BALL-RB\CCR pas 13 AND 17
WATER 1 OF 4.pdf
013
CCR PHS 13 AND 17 WATER 1 OF 4.pdf



Parcel Sewer Water Total
13& 17 643,820.62 561 ,055.41 1,204,876.03

f

lr1v:255960 D3:Shiya-Strepharls 138,561 .55 12/25/2005 12/31/2005
Im:255960D7:Shiya-Shephans 91,228.69 4/25/2006 5/25/2006
Inv:255960D8:Shiya-Strephans 19,774.72 5/25/2006 6/26/2006
Inv:255960D9:Shiya-Strephans 19,774.72 6/25/2006 6/30/2006
lnv:26409036:Shiya-Strephans .mesa 12/27/2005 12/31/2005
Inv:2640690445:Shiya-Strepha 312.87 2/15/2006 2/28/2008
lnv:2640690441 :Shinya-Strepha 64.66 2/14/2006 2/28/2006
InVZ264090410:Shlya-Strephan 385.15 2/13/2006 2/28/2006
lw:264090411 :Shiva-strephan 771 .22 2/14/2006 2/28/2006
Inv:2640690469:Shiya-Strepha 2,731.43 3/27/2006 3/31/2006
Inv:2640690453° shlya» Strepha 129.32 3/7/2006 3/31/2006
lnv:264090425:Shlya-Strephan 1,578.69 4/11/2006 4/30/2006
lnv:264090428:Shiya-Strephan 359.8 4/20/2006 4/30/2006
Inv:2640690485:Shiya-Strepha 1,512.21 4/26/2006 5/25/2006
Inv:264090432:Shiya-Strephan 1 ,223.84 5/4/2006 5/31 /2006
Inv:264090434:Shiya-Strephan 640.34 5/10/2006 5/31/2006
lnv:264090436:Shiya-Strephan 1,204.55 5/18/2006 5/3V2006
lnv:264090439:Shiya-Strephan 795.73 5/24/2006 5/31/2006
¥nv:264090440:Shiya-Strephan 928.18 6/1/2006 6/26/2006
lnv:264090338:Shiya-Strephan 1 ,898.28 6/5/2006 6/30/2006
lnv:264037039:Shiya-Strephan 320.22 6/19/2006 ev30/2006
lmi:264090444:Shiya-Strephan 704.48 6/16/2006 6/30/2006
'll4v?26406lZ03=110eShiya=S\rePha"**='~='=*~» '*'4» 56195**° 6/80/2006="'""#/6499008
h=lV!'2F¢¥090£'9'l'8€*SI'1WlaPSti'6\.1il'l9\'1"""" "**m6:=¢=I=91127======s/11¢2e>@e=='==~==s1e@» \2eae
l1*IVL'247f4&J6*Y('}3f3"fShlIYEF$1lFe° Phla¥F*̀ -» `1f994f64»  9/4 4/26)66*'*'*"1'!J129'20UB
1av°2'2'2lu§1i32°8r°§11'l,7§1§tFa'l8>°han '2' /1.109 =1'o~ra2ur1e""1'a7a172uus
lrIV:274021046:Shiya-strephan 2,069.79 10/26/2006 11/25/2006
||gm 4 Q88gShW&.SU8pha¢4-;arg;-:g-;-=.¢;_:5.4Q-_§3\ze¢.=t]1f|M18/>2QQ6nt2|z1r|9QQQ@$
1 v214wz@m6¢shLyaastrep1w.1- .-=» .. =9@ @Q839sk1 @0Eh:-,l,q:jl8{l9QQQi§
1TWZ2'7'406'7042l4?Shi9'9!Sfté0h9° '-""W"""'-'6'=1'58565'l'4"='*3/60/200'7"="=° 14/301960499
lnv+284032G3Z14Shiya-Strepha-.~-.-.-» -.-~.29.1.39....8/3.1/2001-.-.9l25l2DDZ
Irw:2640500105:Shiya-Strephans 3,374.76 12/5/2005 12/31/2005

iif26409045?'SI'iiya'-Stréph° al1s C"'=~ 778 63 1/1=7/2w6~... 1/3.142906
Il'Wi25'4G9@48'S hiYa'-'SIll'€§h3l'\S'*Q'-""" °'~°-'"=~+1;853r75"' =11-/24/2066w==4-/341% 06
ll?Q4090319 shiya~stre1>h'an§ 297961 ~2/-28/2006 "3/271/2006

12642090326:st11v¥sfFé;stf§f1§" w "*""'2`,T35T5T"""2l/287200l6"' =-===3/2-7/2006
tFNE2540904'20ZSI'\iY8-'StF€Ph8R$=-< ̀ .'="11-1.*_..~ ~.-65755 3/27/2606= 3/33/e006
lnv» :264090418cShiya=Strephans=: .- 2496 18 3/16/2006 -3/31/-2096
friW26°40994*16€ShiY39S1r€IPh8r\s1"-'---ff"~ I 2;53449"' 3/T/2006 3/81° /2666
W86W%426iSW9é$1Fé§HaN§" . : 2,.112"92"` "4/7/2006""-"4'l36/2606
liv 264090430 Shsya-Strephans . --1-,88zzs~-- "'4T27/2006 '-=5/25/2006

Circle Cross Parcels 13 & 17 .
Johnson Utilities Reimbursement
November 25, 2008

COST SUMMARY

DETAILS
Parcels 13 & 17 Water Amount Inv Date Posting Date

z

»

9

P

»

B



TOTAL 551 ,055.41

=" j, e

a/23/2006 8/31 /2006
8/10/2007 8/31 /2007
9/27/2006 10/31/2006
10/4/2006 . 10/31/2005

I -1 I11/2007 -1 I311200?
9/30/2006
9/30/2006
9/30/2006

10/31/2006
10/31 /2006
1/31/2007

9/27/2006
10/4/2006
1/11/2007

972.04
377.26

~-4 ;433250
845¢Z7,,

. =2,0¢2;60»=
179,610.00

9,692.00
38,873.00

1 ,133.50
845.77

2,372.60

lnv:274090314:Shiya-Strephans
1rlv:284021034:Shiya-Strephans
Inv 274090325 Shlya Strephans
I m w274090420 Shlya-Strephans
Inv 274024035» Shlya Strephans
Land Development
Land Development
Land Development
Inv:274090325:Shiya-Strephans
Inv:274090420:Shiya-Strephans
I nv:274021035:Shiya-Strephans

2/28/2006
3/31/2006
6/26/2006
6/30/2006
7/31/2006
7/31/2006
8/31/2006
8/31/2006

2/25/2006
3/25/2006
5/25/2006
6/25/2006
6/30/2006
7/1412006
8/7/2006
8/1 /2006

133,810.77
36,243.68
20,332.04
20,332.04

152.32
2,970.99
9,170.19

14,966.31
8,530.29 7/14/2006 8/31/2006

11,230.44 8/23/2006 9/30/2006
12,917.17 8/23/2006 9/30/2006
14,742.07 8/23/2006 9/30/2006
"2y382*71 . 9/7/2006;= 9/30/20.06

"- '1  843 38"  9/26/2006 10/25/2006
1566 87 10/5/2006 10/31/2006

.  2259 55 9/22/2006 10/34/2006
`4 50539* 1115/-2007 '1/34./200W

=1.781112.00' ...2/1.12007-, ...2/26/2007

8£.55600 ~,3/212007. *3/26/2007*
.9;936.0G==» 4/1/2007 4/25/2097

83,656.43 10/25/2005 t0/31/2005

Inv1255960D5:Shiya-Strephans
Inv:255960D6:Shiya-Strephans
Inv1255960D8:Shiya-Strephans
lnv:25596OD9:Shiya-Strephans
!nvz2640370311 :Shinya-Strepha
lr1v:274037031 :Shinya-Strephan
lnv:274G9041 :Shinya-Strephans
Inv:27409042:Shiya-Strephans
Ir\v:27409043:Shiya-Strephans
Inv:27409046:Shiya-Strephans
Inv:27409047:Shiya-Strephans
Inv227409048:Shiya-Strephans
Inv 27409049 Shlya Strephans
my 274090416 Shlya Strephan
I|=w42740904» 28eShiya~Strephan -»
:rw274090412:Shiya=Strephan ,
lhv- 274037046 Shlya-Strephan '
Inv 3169 Aardvark Septic Ser ..
Iriv'» 3"I7-5 Aardvark SeptlcSer1
ll=\v:3<l8BeAardvark-Septic'Sew
Inv:255960D1 :Shinya-Strephans C

. 2T5.88*" 9l26/20067~ 40/25/2808
.1 }851.9171 10/4/2006* -.40/am/20@6
*4 743 37 10/26/2006 y ..14725/2w8

1:1 .1~/307.29@6
...» 10/25/20039

.10/25/2007*
10/25/2007
10/25/2007
10/25/2007
10/25/2007
10/25/2007

9/30/2006
10/25/2007
1/25/2008

9/24/2007
1/8/2008

lnv 274090415 Sonya Strephans
Irav.:2740.904_19iShiyarStrephaNs...
[in 274021043 Shlya-Strephans
Inv 274037039 Shlyh Strephans :
Inv 28402044 Shlya Strephans C
lrnv428402045*Shiya=Strephans .Q
Inv:28408048:Shiya~Strephans C
Inv:284021046;Shiya-Strephans
Inv:284021048 :Shinya-Strephans
!nv1284021047:Shiya-Strephans
lnv:2B4021047.BKCHG.SH:Geotech
Land Development
lnv:98402044.BKCHG.SHI:Geoiech
Inv:284 021047. B.SH.ADJ:Geotech

543 35 11/14/20@6
2,292.32 <9/24/2007

46,463..71 .9/24/2007:
3,357.15 8/31/2007
2,024.26 9/10/2007

330.39 10/5/2007
10,218.88 9/17/2007

-10,2'18.88 9/17/2007
188,949.00

-2,292.32
8,175.10

TOTAL: 64-3,820.62

Parcel 13 & 17 Sewer Amount Inv Date Posting Date

\

CL¢
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Taylor Woodrow / Arizona, Inc.
6720 North Scottsdale Rd.
Suite #390
Scottsdale, Arizona 85253

\

Lac. #085295 Class A
General Engineering

SHINYA-STREPHANS
CONTRACTING of.
BUILDING PIPELINES IN ARIZONA SINCE1976

A49

Project: Circle Cross
Parcels 13 & 17
Pinal Countyt, Arizona

SSC JOB #255960

Invoice Number: 255960D3
Invoice Date: 12/25/2005

Original Contract Amount .. $ 824,403.59

Change Orders... LteIn/;>> 14,392.02

Revised Contract Amount.. $ 838,795.61

61 % Complete to Date

Total Value of Work Performed to Date.. $ 511,820.61

Less: Previous Billings... 322,077.00

10 % Retained Earnings, 51,182.06
_ Qt &¢3b_1:1111 844

Amount Due This $ 138,561.55 ,by, |.

Pay Estimate #3
0984w9/4 / 10

I
\

w3 , "R%Ew
53EC3820B5

4.3

2735 East Rose Garden Lane Phoenix, Arizona 85050-4606 Bus:(602) 997-6308 Fax: (802) 997-6399
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TAYLOR WOODROW I ARIZONA, INC.

DBA Journey Homes
6710 n. Scottsdale Ra. Suite 100

Scowdale, Arizona 85253

Conditional Waiver and Release on Progress Payment

(Pursuant to AR.S. 33-1008)

Project: Circle Cross Parcels
Penal County, Arizona
SSC #255960

13 & 17

Job No.:

On receipt by the undersigned of a check from TAYLOR WOODROW IARIZONA. INC.

in the sum of s I 3 9 5 2 8 / ~  9 ' 5 " payable to  S h i v a - S t r e p h a n s  C o n t i and when

the check has been properly endorsed and has been paid by the bank on which it is drawn. this document

becomes effective to release any mechanic's lien. any state or federal statutory bond right, any private bond

right. any claim for payment and any rights under any similar ordinance, rule or statute related to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

woooRow /ARizonA_ inc .  located at c l  r e l  e  C r o s s 1 3  & 1 7 to the following extent.

This release covers a progress payment for all labor, services. equipment or materials furnished to the

jobsite or to TAVLOR woooRow /AR(ZONA_ inc.. through / R  v # L 9 * . = 4 » v 4,;y and does not

cover any retention. pending modifications and changes or items furnished after that date. Before any

recipient of this document relies on it. that person should verify evidence of payment to the undersigned.

The undersigned warrants that he either ha$ already paid or will use the memes he receives from this

progress payment to promptly pay in full all of his laborers, subcontractors. materialmen and suppliers for all

work. materials. equipment or services provided for or to me above referenced proiecx uo lo the date of this

waiver,

Date : /,2 -.z3>2az95`

Shiva-Strephans
( pa

K
':~

By:

Contracting Co.

<
(Signature)

Controller
(We)

4

I

@E¢:Eav&.~=

2005355.38
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Taylor Woodrow / Arizona, Inc.
6720 North Scottsdale Rd.
Suite #390
Scottsdale, Arizona 85253

Lie, #085295 Class A
General Engineering

SHNA-STREPHANS
CONTRACTING co.
BUILDING PIPELINES IN ARIZONA SINCE 1976

Project* Circle Cross
Parcels 13 & 17
Pinar County, Arizona

SSC JOB #255960

Invoice Number' 255960D5
Invoice Date: 02/25/2006

Original Contract Amount s I s 824,403.59

Change Orders... 14,392.02

Revised Contract Amount.. s 838,795.61

80 % Complete to Date

Total Value of Work Performed to Date.. $ 674,891.27

Less: Previous Billings... 473,591.37

10 % Retained Earnings... 67,489.13

Amount Due This Invoice... 191 Ol $ ( ;33,810.77 my"

4

R

Pay Estimate #5

aecenv

4 4 l 0 4 4 ¢ 1 9 0 /  f f /

reszvzooe
2735 East Rose Garden Lane Phoenix, Arizona 85050-4608 Bus: (602) gg7-6308 Fax: (602) 997-6399
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TAYLOR WOODROW I ARIZONA, i n c .
DBA Journey Homes

6710 n. Scottsdale Rd. Suite t00
Scottsdale, Arizona 85253

.__»

Conditional Waiver and Release on Progress Payment

. (Pursuant to A.R.S. 33-1008)

Project

Job No.:

C i r c l e  C r o s s P a r c e l s 1 3  &  1 7
Penal County, Arizona
sec #255960

On receipt by the undersigned of a check from TAYLOR WOODROW I ARIZONA. INC.

in the sum of s I 3 3 ,  9 / 0  ' 7 7 payable to S h i v a - S t r e p h a n s  C o n t i and when

the check has been properly endorsed and has been paid by the bank on which it is drawn, this document

becomes effective to release any mechanic's lien. any state or federal statutory bond right, any private bond

right, any claim for payment and any rights under any similar ordinance. rule or statute related lo claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

W ooDRow 1 ARIZONA, inc. located at c l  R o i  e  G r o s s 1 3  &  1 7 to the following extent.

This release covers a progress payment for all labor, services. equipment or materials furnished to the

jobsite or to TAYLOR woooRow / ARIZONA. inc., through 8 9 9 1 £ w 6 only and does not

cover any retention. pending modifications and changes or items furnished after that date. Eeyore any

recipient of this document relies on it, that person should verify evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment to promptly pay in full all of his laborers. subcontractors. materialmen and suppliers for all

work. materials, equipment or services provided for or to the above referenced project uo to the date of this

waiver.

Date: ,Z-.£9"=24zo4

Shiva-Strephans Contracting Co.
(C name)

kg..

ay:
(Signature)

Controller
(Title)

J

MELKZELWEU

FEa z7200B
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Taylor Woodrow/ Arizona, Inc.
6720 North Scottsdale Rd.

Suite #390

Scottsdale, Arizona 85253

Lac. #assess ClaSS A
General Engineering

SH WA-STRE P HANS
CONTRACTING co.
BUILDING PIPELINES IN ARIZONA SINCE 1976

Project: Circle Cross

Parcels 13 & 17
Pined County,Arizona

SSC JOB #255960

Invoice Number: 255960D6
Invoice Date: 03/25/2006

51;-. UME
l®-E m2
1~

i.

*

$5

ii

OnealContractAmount $ 824,403.59

14,392.02
--------..--.

Revised Contract s 838,795.61

85 % Complete to Date

Total Value of Work Performed to Date... 715,162.02

Less: Previous Billings..................
9 607,402.14

10 % Retained Earnings.........~ 71,516.20

• •

I n v o l c e........................................................................ S 36,243.68 Os/» u

Pay Estimate #6
*--.

e'
t

4 9 ,  q 0 9 9 2 1 9 0 1  9 , Z e a  0 9 / £-9
1

2735 East Rose Garden Lane Phoenix, Arizona 85050-4606 Bus: (602) 997-6308 ax: (602) 997-5399

I
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TAYLOR WOODROW I ARIZONA, INC.
DBA Journey Homes

6710 n. Scotisdaie Rd. Suite 100
Scottsdale, Arizona 85253

Conditional Waiver and Release on Progress Payment

(Pursuant to A.R.S. 33-1008)

Project: 13 6 17

Job No.:

Circle Cross Parcels
Penal County, Arizona
SSC #255960

On receipt by the undersigned of a check from TAYLOR WOODROW / ARIZONA. inc,

in the sumos s 3 6 .  2 7 8 .  6 9 payable to S h i v a - S t r e p h a n s  C o n t i and when

the check has been properly endorsed and has been paid by the bank on which it is drawn, this document

becomes effective to release any mechanic's lien. any state or federal statutory bond right. any private bond

right. any claim for payment and any rights under any similar ordinance. rule or statute related to claim or

payment rights for persons in the undersigned position that the undersigned has on the job of TAYLOR

w o o o R o w !ARIZONA_ 1_~c. located at c l  r r x l  e  C r o s s 1 3  & 1 7 to the following extent.

\_

This release covers a progress payment for all labor, services. equipment or materials furnished to me

jobsite or to TAYLQR woooRow /ARIZONA. Inc.. through 3' :9~9"¢=~<- only and does not

cover any retention, pending modifications and changes or items furnished after that date. Before any

recnprenl of this document relies on it. that person should verify evidence of payment to the undersigned.

The undersigned warrants that he either has already paid Or will use me monies he receives from this

progress payment to promptly pay in full all of his laborers. subcontractors. materialmen and suppliers for all

work, materials. equipment or services provided for or lo the above referenced project in to the date of this

waiver.

Dare:

Shiva-Strephans Contracting Co .
"° r

By: *'>'\'v¢ 0l

¢SlGna:ure8

Controller
{T8ife I
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Taylor Woodrow / Arizona, Inc.
6720 North Scottsdale Rd.
Suite #390

Scottsdale, Arizona 85253

Original Contract Amount ..

Change Orders...

Revised Contract Amount..

Less: Previous Billings..

Total Value of Work Performed to Date..

Pay Estimate #8-PARTIAL RETENTION

a ¢

InvoIce.........................................................................

100 % Complete to Date

5 % Retained Earnings...

4

Lie. #085285 Class A
General Engineering

SHEA-STREPHANS
CONTRACTING of.
BUILDING PIPEUNES IN ARIZONA SINCE t 97s

Project: Circle Cross

Parcels 13 & 17

Pinar County, Arizona

S S C JOB #255960

Invoice Number: 255960D8

Invoice Date:05/25/2006

s

40,826.36

$ 824,403.59

-_-----»--..--_--..--

9£¢;ew'é.T§

S 816,527.23

so

734,874.51

816,527.23

40,826.36

(7,876.36)

1
014 *

\

4 ¢474-¢¢~»o I

2785 East Rose Garden Lane Phoenix, Arizona 85050-4806 Bus:(602) 997-6308 Fax: (602)997-6399



20,332.04 405 40332100 999999 320120 10
19,774.72 320100 10

719.60 320140 20

$
s
$

s 40,826.36

»

1
1

Inv 255960D8
5%

sewer
water
storm c/o

Circle Cross 13/17
Prior Billing

$406,640.79
$395,494.42
$ 14,392.02

$816,527.23

5% Bal
$20,332.04
$ 19,774.72
$ 719.60

$40,828.36

(4.82 )

.

|. 3
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This release covers a progress payment for all tabor. services. equipment or materials furnished to the

jobsite or to TAYLOR WOODROW I ARIZONA. INC.. through . 9 " ' # 9 " °  é é only and does not

Cover any retention. pending modifications and changes or items furnished after that date. Before any

recipient of this document relies on it. that person should verify evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment to promptly pay in full all of his laborers. subcontractors, maierialmen and suppliers for ail

work, materials, equipment or services provided for or to the above referenced project up to thedate of this

waiver.

On receipt by the undersigned of a check from TAYLOR WOODROW I ARIZONA. INC.

in the sum of s 4 0 9 2 4 .  3 6 payable to  S h i v a - S c r e p h a n s  C o n t i and when

thecheck has been properly endorsed and has been paid by the bank on which it is drawn. this document

becomes effective to release any mechanic's lien. any state or federal statutory bond right, any private bond

right, any claim for payment and any rights under any similar ordinance. rule or statute related to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

WOODROW I ARIZONA. INC. located at C i  r r t l  e  C r o s s 1 3  8  1 7 to the following extent.

dab No.:

I
By:

Date:

Project:

Shiva-Strephans Contracting Co .
c mo n

C o n t r o l l e r

C i r c l e  C r o s s P a r c ' e l s . 1 3  6  . 1 7
P e n a l  C o u n t y ,  A r i z o n a

SSC #255960

51- 5 /» -,20z9.4>

Signature;

(Title)

Conditional Waiver and Release on Progress Payment

(Pursuant to A.R.S. 33-1008)

TAYLOR WOODROW f ARIZONA, INC.
DBA Journey Homes

6710 N. Scottsdale Rd. Suite 100
Scottsdale, Arizona S5253

azscsuvw
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UNCONDITIONAL WAIVER ANO RELEASE ON PROGRESS PAYMENT
(Pursuant to A.R.S, §33-1008)

Project

Job No.:

T a y l o r  W o o d r o w  /  A r i o z n a  -  C i r c l e  C r o s s  .
P a r c e l s  1 3  &  1 7
Penal County, Arizona

9,259-¢}.4aozrSSC #255960

. . at
does hereby release arty Me-::hanic's lien, any state or

bond right. any claim for payment and any-rights under any

»

. Th undersigned has been paid and has received a progress paymentin the sum of
S 4 4 8 2 6 2 . (Amount of Check)  ̀for.all labor, services, equipment or material furnished to
the jobsite or to '9h1°y;l-Sr-rophnnsz on the job of Tnvl n-r Wranri'r°r>w located

f:'i'r"r\ll_p {"1»~neq `P'inn1 PT' and
federal statutory bond right_ any prima;
similar ordinance, rule or statute related to claim or payment rights for persons in the undersigned's
position that the undersigned has on the above referenced project to the following extent. This release
covers e progress gayrrzentifor all labor, services, equipment or materials furnished to the jobsite or to
Sh i va -S t r e p  a I l s .through only and does not cover any retention,

pending modifications and changes or items furnished after that date.
.9`*'34~<J6

and suppliers for all work, materials, equipment or services provided for or to the above
of0i€¢! up to the date of this waiver.

The undersigned warrants that he either has already paid or. will' use the monies he
receives hmm this progress payment to promptly pay in full all of his laborers. subcontractors, suppliers

referenced

DATE; 4 4.4- 06 l4174-§T\;L'\u»¢/1v?v\9 an-1-n~4~nu6
(Cbfifpa

By: al a-=»¢4° / v r 7 -  -  r ~  '  t
(Sign are)

4 ~r'YP'4¢-4-4Y£

(771'le)

NOTICE: THIS DOCUMENT WAIVES RIGHTS UNCONDITIONALLY AND STATES THAT YOU
HAVE BEEN PAID FOR GIVING UP THOSE RIGHTS. T4-ns DOCUMENT IS .
ENFORCEABLE AGAINST YOU IF YOU sIGneT, EVEN IF YOU HAVE NOT BEEN
PAID. IF YOU HAVE NOT BEEN PAID, USE A CONDITIONAL RELEASE FORM.

02v25/98 I 1Q:57 AM
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Taylor Woodrow / Arizona, Inc.
6720 North Scottsdale Rd.
Suite #390
Scottsdale, Arizona 85253

Lie. #085295 Class A
General Engineering

SHINYA-STREPHANS
CONTRACTING co.
BUILDING PIPELINES IN ARIZONA SINCE 1976

Project: Circle Cross
Parcels 13 & 17
Pinal County, Arizona

SSC JOB #255960

Invoice Number: 255960D9
Invoice Date: 06/25/2006

JI

14
4

JUL v

*'l'*lh-n-\nlu\»@ll-,--___

WE
I4-148:~ aLuau

*|. Oneal Contract Amount
8 824,403.59

Change Orders.....
\ I ¢ 4 (7,876.36)

Revised Contract $ 816,527.23
......_.

100 % Complete to Date

Total Value of Work Performed to Date.....~
816,527.23

Less: Previous Billings...
775,700.87

0 % Retained Earnings....~

Amount Due This 40,826.36 .Ty x

_

/_ Pay Estimate #8-PARTIAL RETENTION
l
I
1
x 444 ,4,{4»4-4¢~-e4Q

2735 East Rose Garden Lane Phoenix, Arizona 85050-4608 Bus: (602) 997-6308 Fax: (602) 997-6399

0



20,332.04 405 40332100 999999 320120 10
19,774.72 320100 10

719.80 320140 20

40,826.36

$
s
$

s

\
r

K

s

Inv 255960D9
5% bal

sewer
water
storm do

Circle Cross 13/17
Prior Billing

$ 406,640.79
$ 395,494.42
$ 14,392.02

$816,527.23

MA/

l
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TAYLOR WOODROW I ARIZONA, INC.

DBA Journey Homes
6710 N. Scutisdale Rd. Suite 100

Scottsdale, Arizona 85253

Conditional Waiver and Release on Progress Payment

(Pursuant to.A.R.S. 33-1008)

Project:

Job No.:

Circle Cross Parcels 13 & 17
Penal County, Arizona
SSC #255960

On receipt by the undersigned of a check from TAYLOR WOODROW IARIZONA. INC.

in the sum ors * / O ,  6 ' / 4 4 .  B e payable .to S h i v a - S t r e p h a n s  C o n t i  . a m when
the check has been properly endorsed and has been paid by the bank on which it is drawn. this document

becomes effective to release any mechanic's lien, any state or federal statutory bond right. any private bond

right. any claim for payment and any rights under any similar ordinance, rule or statute related to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

woooRow 1 AR:zonA_ inc:. located at c l  v o l  e  C r o s s 1 3 S ;  1 7 to the following extent.

This release covers a progress payment for all labor, sen/ices. equipment or materials furnished to the

jobsite or to TAYLOR WOODROW / ARIZONA. INC.. through 6 »e2.¢=e2eiei4, and does no!

cover any retention. pending modifications and changes or items furnished after that date. Before any

recipient of this document relies on it, that person should verify evidence of payment to the undersigned.

The undersigned warrants that he either has already paid Or will use the monies he receives from this

progress payment to promptly pay in full all of his laborers. subcontractors. materialmenand suppliers for all

work. materials. equipment or services provided for or to the above referenced project up to the date of this

waiver.

Date: 640 » 24%

Shiva-Strephans Contracting Co.
(C mp

\
So:

Controller
ire;

CSignature\
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SHINYA-STREPHANS
CONTFIACTING co.
BUN_DINGPIPELINES IN ARIZONA SINCE 1976 A..

N.

Lic. #085295 Class A
General Engmeedng

Tabor Woodrow
6790 N. Scottsdale Road
Suite 390
Scottsdale, AZ 85253

2640-903-6
December 27, 2005

0

19/16/05
Circle Cross Ranch
2640-903
Gilbert

19/23/05

ATTN: Karen Hrtanek

lnwoice #
Invoice Date
WorkOrder #
Work DateS:
PrqleCt:
ss T&"M #z
City:

DESCRIPTION:

Overtime for week ending December 93, 2005.

LABOR

MATERIAL

EQUIPMENT

Q0 manhours $569.50
$0.00
$0.00

4.095%

Subtotal!

Plus 15%

Sales Tax

Bond

TOTAL AMOUNT DUE:

$562.50
$0.00

$ 2 3 9 3  £4  -1 3

$585530,./
4%@~¢>

. I O
>

/ ,pa

.""\ 9ECEIV§ P

1

JAN-3 wsJ

2735 East Rose Garden Lane Phoenix. Arizona 85050-4606 Bus: (602) 997-6308 Fax:(602) 997-6399



IABOR M» '\TERL*° \./UUTSIDE SERVICES

Name REG OT Rare Amount Description Supplier QlY $ Total
o rernarl 2.5 s49.00 $122.50 $0.00

oratorC $38.00 $0.00 $0.00
1 ck Drfv2r $98.00 $0.00 $0.00
ccoupMan 7.5 $28.00 $910.00 $0.00
UOM 10 $23.00 $230.00 $0.00

et-HYEV¢vi $30.00 $0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $O.G0

$0.00 $0.00

Descnphon Supplier Hours Rate Tore!

~icklJP rue $28.00 $0.00
o 36kl"l08 $38.00 $0.00

I nap°rt $85.00 $0.00
4» o hc ll Tr $107.00 $0.00

IatarI' $45.00 $0.00
45 Trap oh $69.00 $0.00

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00 #4 nu.

E11|.
\¢..

a
;

r

t

l

SHINYA-STREPHANS CONTRACTING co.

Time 8' Materials Worksheet
Circle Cross Ranch

Taylor Woodrow
9640-903

I

Gilbert
description of Work Pen'ormcd=
gvatime forweek ending Decemba 23, 2005.

g ; , b w , , , ¢, ,

sfwwphans Tam n<>.=
_Down¢rlDe~doner Purchase Order no..-

.'IiiY=

Lot NO.:

ATTN:
Job NO.:
Work D8t€:
Inv D6t€:
SS invoice #=

Karen Hrtanek
05-596

19/16/05 19/23/05
12/27/05

2640-903-6

4 3

LABOR SUBTOTAL
TOTAL MANHOURS

$569.50
QT

MATERIAL SUBTOTAL $0.00

EQUIPMENT (Owned S' Rented)

4.095%

$562.50
$0.00

$93.03

Subtotal
Plus 15%
Sales Tax

Bond
Total $585.53

Comments;

EQUIPMENT SUBTOTAL $0.00
\

JAN--32995
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TAYLOR WOODROW I ARIZONA, inc,

DBA Journey Homes
6710 N. Scottsdale Rd. Suite 100

Scottsdale, Arizona 85253

Conditional Waiver and Release on Progress Payment

(Pursuant to A.R.S. 33-1008)

Project: & 17

Job No..

Circle Cross Parcels 13
Penal County, Arizona
SSC #255960 #£é4o» 909-4-

On receipt by the undersigned of a check from TAYLOR WOODROW I ARIZONA. INC.

in the sum of $ . 9 ' 8 9 " . . 6 l 9 payable to  S h i v a - s  t r e p a n s  C O n t i and when .

the check has been properly endorsed and has been paid by the bank on which it is drawn, this document

becomes effective to release any mechanic's lien. any state or federal statutory bond right, any private bond

right. any claim for payment and any rights under any similar ordinance. rule or statute related to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

WOODROW /ARIZONA, INC. located at C i  r e l  e  C r o s s 1 %  &  1 7 to the following extent.
\

This release covers a progress payment for all labor, services. equipment or materials furnished to the

jobsite or to TAYLOR WOODROW I ARizonA. INC.. through / 9  ' 1 4  ' 7 " 7 M ° - 6;1iy and does not

cover any retention, pending modifications and changes or items furnished after that date. Before any

recipient of this document relies on it, that person should verify evidence al payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment to promptly pay in full all of his laborers, subcontractors, materialmen and suppliers for all

work, materials, equipment or services provided for or to me above referenced project uo to the date of this

waiver.

Date: I9-¢2'7-»1'4/290'

Shiva-Strephans Contracting Co .

331:

(Signature:

Controller
(Titler

RECEIVEQ

JAn.-3;1385
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sa~llvA-s'rnEpnAr4s
CONTRACTING co. .
BUILDING PIPELINES IN ARIZONA SINCE 1976

Lie, #085295 Class A
General Engineering

Taylor Woodrow
6790 n. Scottsdale Road
Suite 390
Scottsdale, AZ 85953

Karen Hrtand<

Invoice #
Invoke Date
Work Order #
Work Dates:
Prcjed:
SST8°M #.-
City:

2640-6904_45
Q/15/2006

0
9/8/06 9/8/06

Circle Cross Ranch Par 17
9640-6904
Pima! County

DESCRIPTION :
Tracer wire is new required on all pipe, fittings, valves, manholes... everywhere. We are Only invoicing you as
we are invoiced because iris not necessarily being enforced everywhere yet 'twill be included on all future
bids .

Labor

Material

Equipment

4.990%

Subtotal
Plus 15%
Sales Tax

Bond
TOTAL AMOUNT DUE:

$0.00
$300.00

$0.00
$300.00

$0.00
$19.87

$312.87 QP/

W ,av "/92la8/, 92-0/oa, 28

/.
I

~»\

F88 I.;
,J

1*!"°."'
. 4  .  " -*v\.¢ ~*

A

2?35 East Rose Garden Lane Phoenix, Anzana 85050-4806 Eus: {€02} 99746888 Fax: (602) 997-8399



1AI301Q M»*l\TERIAI4@UTSIDE SERVICES
N a m e REG OT Rate Amount D es c r i p t i on Supplier QlY $ TotalF orem an $49.00 $0.00 Tracer  W i re  -  Green NW 2500 $0.12 s3oo.ocO p e r a t o r $38.00 $0.00 INV 3180566 $0.0(Truck Driver $28.00 $0.00 $0 . 0CB5doJ p  M an $28.00 $0.00 $0 . 0CL a b o r e r $23.00 $0.00 $ 0 . 0 CPipe Layer $30.00 $0.00 $ 0 . 0 CF ine  Grader $28.00 $0.00 $ 0 . 0 C

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

EQU I PM EN T  (Ow ned  8 ' R en ted )
D es c r i p t i on S u p p l i e r H o u r s Rate Total

Pickup Truck SS $39.00 $0.00
31 OSG as $38.00 $0.00
Water  T ruck SS $45.00 $0.00
A i r  C om pr es s o r SS $33.00 $0.00
Test  Plugs Sandvick $251 .91 $0.00
Fork  l i f t $918.33 $0.00

$0.00
$0.00
$0_00
$0.00
$0.00
$0.00
$0.00

H' $0.00
$0.00""#"

$0.00 \.9 ' 8n

I8
w

SH I N YA -ST R EPH A N S co n 1R A cn n G co .
Ema E? Materials W o r k s h e e t

C i rc le  C ross  Ranch Par  17l e d  N a m e ;
Loc a t i on :
O w n e r / D e l v e l o p e n
Shiva-St rephans  rsvv i  No. :
O w n e r / D e v e l o p e r  P u r c h a s e  O r d e r  N C . :

City : Penal  County
D es c r i p t i on  o f  W ork  Pe r f om ed=

Tracer wire is now required on all pipe, wltinss, valves, manholes.... everywhere. We are only invoicing you as we are invoiced because l
is not necessarily being enforced everywhere yet. It will be included on all future bids.

Taylor Woodrow
9640-6904

Lot N O. :
A T T N :
Jo b  N O. :
Work D8t€:
Inv Date;
SS Invo ice #z

Karen Hrtanek
05-596

9/8/06 2/8/(
2/15/2006

2640-6904~4-

/\

LABOR SUBTOTAL
T OT AL  M AN H OU R S

$0.00
O

M H T ER W  SU BT OT AL $300.00

4.990%

S u b t o t a l
P l us  15%
Sales Tax

B o n d

Tota l

$300.00
$0.00

$19.87

$312.87

Comments;

EQUIPMENT SUBTOTAL $0.00 m.

I 3 *l'f'!*"\
.Rx a " 5444
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TAYLOR WOOD Row/ ARIZONA, INC.
DBA Journey Homes

S710 n. Scottsdale Rd. Suite 100
Scottsdale. Arizona 85253

Condftiona! Waiver and Release on Progress Payment

(Pursuant to A.R.S. 33~1008)

Project:

Job. No..

C i r c l e  C r o s s P a r c e l s 1 3  & 1 7
Penal County, Arizona
SSC #255960 -'7§'24=/o- 6 944 -Vt

On receipt by the undersigned of a check from TAYLOR WOODROW /ARIZONA, inc,

in the sum of $ 3 / 2 .  S ' 7 payable to S h i v a - S t r e p h a n s  C o n t i and when

the check has been properly endorsed auld has been paid by the bank on which it is drawn, this document

becomes effective to release any mechanic's lien. any state or federal statutory band n`ght, any private bond

right, any claim for payment and any rights under any similar ordinance. rule or statute related to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

WOODROW / ARIZONA, INC. located at Ci -ral 8 Cv"r>5 S L E  8 :  l a to the following event.

""».

This release covers a progress payment for all labor. services. equipment or materials furnished to the

jobsite or to TAYLOR WOODROW I ARIZONA INC., through 2 2 / . 9 "~0 6 only and does not

cover any retention. pending modifications and changes or items furnished after that date.Before any

recipient of this documentrelies on it, that personshould verify evidenceof payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment to promptly pay in full allof his laborers. subcontractors,rnaterialrnen andsuppliers for all

work, materials.equipment orservices provided for or to the abovereferenced project up to the date of this

waiver.

Date : ,2»-/97-24296

1 ( mp n

: >

So:

Shiva-Strephans Contracting Co.

4 _ , . , . , . q

(Signature)

C o n t r o l l e r

(Title)
/
l

9858588

I£578 1? 'we
¢\\l4'v» _1



SHINYA-STREPHANS
CONTRACT:NG co.
BUILDING PIPELINES IN ARIZONA SINCE 1975<3
LIE. :¢835395 C8355 A
G€ll9f3l §lTgl?\E'2?1;]g

Taylor Woodrow
6720 N. Scottsdale Road
Suite 390
Scottsdale, AZ 85953

ATTN: Karen Hrtanek

Invoice #
InvoiceDate
Walk Order #
Work Da=teS:
Proj€cth
SS Tam #:
Clay:

9640» 6904-41
2/14/9006

O

9/8/06 9/8/06

CIRCLE CROSS RANCH PAR 17

2640-6904

Gilbert .

DESCRIPTION:
Dei-splice connectors required for Wacer wire. INV 9865301001 .

Labor
Material
Equipment

4.290%

Subtotal

Plus 15%

Sales Tax

Bond

TOTAL AMOUNT DUE;

$0.00
$62.00

$0.00
$62.00

$0.00
$266

$64.66 w/
i r

ea, 1/059 emo/7, 148-ww /28

1

1 1

f'
§£@2EE'i9IEi8¢

r s s w z o u s

Q

.v"7:15 . _ . 4"1 4
4 :  L i v  8 . 4 8 1  m o r e  G a r n e r :  1 A n a

fu... .. :_
'- .- ;Ge{*; A . .4rizot;a 859484656 *8=.4s: (882% 39?-8353

.? \¢'\]\ 1 8 ,¢ l\. 0. 4:-a.{. *.":wt; '¢*7~c¢§"



u=.soR MATERl4°\l/OUTSIDE SEIWICES

Name REG OT Rate Amount Description Supplier Q $ Total
Foreman $49.00 $0.00 Dei Splice Hughes 50 $1 .94 $69.00
Operator $38.00 $0.00 $0.00
Truck Driver $98.00 $0.00 $0.00
Backup Man sQ8.oo $0.00 $0.00
Laborer $93.00 $0.00 $0.00
Pipe Layer $30.00 $0.00 $0.00
Hne Grader $98.00 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

) $0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

EQUIPMENT (Owned 8? Rented)

Description Supplier Hours Rate Total
Pickup Truck SS $32.00 $0.00
31osG ss $38.00 $0.00
Water Truck SS $45.00 $0.00
Air Compressor SS $33.00 $0.00
Test Plugs Sandvick $251 .91 $0.00
Fork Lift $918.33 $0.00

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

4 ...,z<.~t Name:
Location:
Owner/Deweloperz
Shiva-Strephans T6'M No.:
Owner/Developer Purchase Order NO.:

City: Gilbert
Description of Work Perfbrmedz

Dei-splice connectors required for tracer wire. INV 986530.001 .

$HI'yA.$TREpl-LAn$ CONTRACTING co.
Time 89 Materials Wodcsheet

CIRCLE CROSS RANCH PAR 17
Schnepf 8' Combs
Taylor Woodrow

sz<s40-6904

l.Ot NO.:
ATTN:
Job NO.:
Work Date:
Inv Date:
SS lnwoice #.-

Karen Hrtanek
05-596

9/8/06 9/8/0é
2/14/9006

2640-6904-41

LABOR SUBTOTAL
TOTAL MPNHOURS

$0.00
O

MATERIAL SUBTOTAL $69.00

4.990%

$69.00
$0.00
$2.66

Subtotal
Plus 15%
Sales Tax

Bond
Total $64.66

Comments:

('

EQUIPMENT SUBTOTAL $0.00

P

REQEWEU

986 'I 92808



TAYLOR WOODROW I ARIZONA, INC.
DBA Journey Homes

6710 n. Scottsdale Rd. Suite 100
Scottsdale, Arizona 85253

Conditional Waiver and Release on Progress Payment

(Pursuant to A.R.S. 33-1008)

Project: & 1 7

Job No.:

Circle Cross Parcels 13
Penal County, Arizona
S S C  # 2 5 5 9 6 0 ='4*}2¢@*/c>»4 94 4/

On receipt by the undersigned of a check from TAYLOR WOODROW /ARIZONA. INC.

in the sum of S payable to  S h i v a - S t r e p h a n s  C o n t i and when

the check has been properly endorsed anti has been paid by the bank on which it is drawn, this document

becomes effective to release any mechanic's Ile. any state or federalstatutory bond right, any private bond

right, any claim for payment and any rights under any similar ordinance, rule or statute related to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

WOODROW lARlZONA, inc. located ax C~i. r r ;1 e C1" r>sS 1 3 6 1 .  7 to the follomng extent.

44.46

This release covers a progress payment for all labor, services. equipment or materials furnished to the

jobsite or to rAveR woooRow I ARIZONA. INC.. through 2" " ' 7 ' 0 6 only and does not

cover any retention. pending modifications and changes or items furnished after that date. Before any

recipient of this document relies on it. that person should verify evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment to promptly pay in full al! of hrs laborers, subcontractors, malerialmen and suppliers for all

work. materials. equipment or services provided for or to the above referenced proiec!un to the date of this

waiver.

Date: 42"/"/-£664

Shiva-Strephans Contracting Co.
( mean no

i v

591 n  \

(Signature)

M
*n

Controller
(Title)

I

RE€EWEJ
98B 152008



. \1. r

.-Ll
-at

SHINYA-STREPHANS
CONTRACTING co.
BUILDING PIPELINES IN ARIZONA SINCE 1976

L=+*- #085293 Class A
General Ezignneeeing

Taylor Woodrow
6720 N. Scottsdale Road
Suite 390
Scottsdale, AZ 85953

2640.904_1 o
February 13, 2006

0
1/98/06

Circle Cross Parcel 17
2640-904

Q/3/06

ATTN} Karen Hrtanek

Invoice #
Invoice Data
work Order#
Work D8t2S:
Pl'oj€dz:
SS T8'M #.~
Gay: 0

DESCRIPTiON: .

Overtime for week ending February 3, 2006.

LABOR

MATERSAL

EQUIPMENT

19.5 manhours $370.00
$0.00
$0.00

4.095%

$370.00
$0.00

$15.15

Subtotal

Plus 15%

Sales Tax

Bond

TOTAL AMOUNT DUE: $385.15 #P

4

4/ 49 99¢5w/791»=f74, O Za/90/44

Reaslvsaa

FEB 1 SZ005"0

O

'8'7"}$¥ v- r-- _ Q ,. f s ._= : as t  . - s u r e  4 . . 4= . G en L . = : ! l2& ?°8wef"erx_ .=l. : 'E8cr : :9.  8"G '5l' } -41888

up

. e- F- 'Nt * » I»sf=::<} 39/-m-'EPD :Q 1 s
;i . .v38

A  -  . s rl q
msN; -1:-¢Z° s9



IABOR MATERlALK7UTS!DE SERVICES
N a m e REG OT Rate Amount Description Supplier' QW $ Total

F o r e m a n $49.00 $0.00 $0.00
O p e r a t o r 4 $38.00 $159.00 $0.00
Tl 'uck Driver 4_5 $528.00 $126.00 $0.00
B a c k u p  M a n $28.00 $0.00 $0.00
L a b o r e r 4 $93.00 $99.00 $0.00
Pipe Layer $30.00 $0.00 $0.00
F ine  Grader $98.00 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

Il $0.00 $0.00
$0.00 $0,00
$0.00 $0,00
$0.00 $0.00
$0.00 $0,00

EQUIPMENT (Owned E? Rented)
Description S u p p l i e r H o u r s Rate Total

Pickup T ruck $28.00 $0.00
B a c k h o e  3 1 0 5 8 $38.00 $0.00
Transport $85.00 $0.00
2 9 0  T r a c k h o e $107.00 $0.00
w a t e r  t r u c k $45.00 $0.00
1 3 5  T r a c k h o e $69.00 $0.00

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

/ $0.00
$0.00

K
* J

SHINYA-STREPHANS CONtRACTING co.

T ime he Mater ia ls  Worksheet
C i rc le  C ros s  Parc e l  17Et NdM€:

ii>-=d§ON:
Owner/Dewdcpm
sli;¢a.$4,- b8 T8M NO.:
Owner/Devebpa Purchase Orca NO.:
CilY=
D6clipWn artwork P'€riOrmed=
Overtime forwedc ends Februauy 3,2006.

Taylor Woodrow
2640-904

Lot NO.:

ATTN:

Job NC.:

Work D8t€:
Inv D8t€:
SS Invoice -#=

Karen Hrtanek
05-596

1/28/06
2/13/06

9640~904-1 o

9/3/06

LABOR SUBTOTAL
T OT AL  M AN H OU R S

$ 3 7 0 . 0 0

1 9 . 5
MATERIAL SUBTOTAL $0.00

4.095%

Sub t o t a l

P l us  15%
Sales Tax

B o n d
Tota l

$370.00
$0.00

$15.15

$385.15

Commen1s=

1

EQUIPMENT SUBTOTAL $ 0 . 0 0 @§eEsv3~=
958 182085
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TAYLOR WOODROW I ARIZONA, INC.
DBA Journey Homes

6710 n. Scottsdale Rd. Suite 100
Scottsdale, Arizona 85253

Conditional Waiver and Release on Progress Payment

(Pursuant to A.R.S. 33-1008)

Project: Circle Cross Parcels 13 & 17
Penal County, Arizona
SSC #255960Job No.: '9",24»4fo » 9 0 - v v o

On receipt by the undersigned of a check from TAYLOR WOODROW I ARIZONA. INC.

in the sum of S 5 8 3 9 2  / 9 " payable to S h i v a - S t r e p h a n s  C o n t i and when

the check has been properly endorsed and has been paid by the bank on which it is drawn, this document

becomes effective to release any mechanic's lien. any state or federal statutory bond right, any private bond

right, any claim for payment and any rights under any similar ordinance.rule or statute related to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

WOODROW r ARIZONA, INC. located at Q t  r r t l  e  G r a s  S 1 3 6  1 7 Io the following extent.
W

This release covers a progress payment for all labor. services. equipment or materials furnished to the

jobsite or to TAYLOR WOODROW I ARIZONA, INC.. through 2  " / _ 3 ' 9 4 only and does not

cover any retention. pending modifications and changes or items furnished after that date. Befol'e any

recipient of this document relies on it. that person should verify evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment to promptly pay in full all of his laborers. subcontractors. materialmen and suppliers for all

work, materials. equipment or services provided for or to the above referenced project up to the dale of this

waiver.

Date: ,2 "/3' 920v4

S h i va - S t r e p h a n s  C o n t r a c t i n g  C o .
(C p

l'l*

By:

. I

(Signature)

C o n t r o l l e r
( W e )

I' bE=:E\vEn
Fzazszws

Q



*** Slip Sheet ***

Document Name :

Document  ID z
Name :

v:\01-20-09\G1nA BALL-RB\CCR pas 13 AND 17
WATER2 of 4.pdf
014
CCR PHS 13 AND 17 WATER 2 of 4.pdf



SHINYA-STREPHANS
CONTRACTING co.
BUILDING PIPELINES IN ARIZONA SINCE 1976

L:1:. #085295 Class A
General Engihegfllig

Taylor Woodrow .
6720 N. Scottsdale Road
Suite 390 - . .
Scottsdale, AZ 85953

2640-90441
Feynman/ 14, 2006

O
2/4/06

Circle Cross Parcel 17
2640-904

9/1 O/O6

ATTN: Karen Hrtanek

Invoice #

Invoice Date

Work OFd€l' #
Work Dam

Pl'Oj€CII:
SS Ta=m #:

Gay: O

DESCRIPTION:

Overtime for week ending February 10, 2006.

c

mock
MATERIAL
EQUIPMENT

20 manhours $739.50
$0.00
$0.00

4.290%

$73950
$0.00

$31.72

Subtotal
Plus 15%
Sales Tax

. Bond
TOTAL AMOUNT DUE: $771.99 01/"`/"

. 4
"/ 4993 Zion, 9/ 32¢!44, £O

u

i

REQEWEQ
FEB 152005

1.

l.

5

-I iv ~»ast E2o:>. Garden =_ar*e Piwernx, 31.razf:-raa 85G=1'88» -46i86 8u:_=:: » ;6\182.= o Ar.'JJ$
N-Q(*l¢H

-=. 'z , . .=- : : ?~`=3..'=<: (15821 937-8399
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TAYLOR WOODROW I AR!ZONA, mc.
DBA JourneyHomes

G710 n. Scottsdale Rd. Suite 100
Scottsdale, Arizona85253

Conditional Waiver and Release on Progress Payment

(Pursuant to A.R.S. 33-1008)

Project

Job No..

Circle Cross Parcels 13 & 17
Penal County, Arizona
SSC #255960 f/94. eo- 7044!

On receipt by the undersigned of a check from TAYLOR WOODROW I ARIZONA. INC.

in the sum of s '7 '7/»2/ 'L - payable to S h : i . v a ~ S t r e p h a n s  C o n t i and when

the check has been properly endorsed arl3 has been paid by the bank on which it is drawn. this document

becomes effective to release any mechanic's lien. any state or federal statutory bond right, any private bond

right, any claim for payment and any rights under any similar ordinance, ruleorstatute related to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job pf lTAYLOR

woooeow lARlZONA_ INC. located at c l  m l  e  C r o s s 1_3 & 17 »  to the following went,

This releasecovers a progress payment for all labor, services.equipment ormaterials furnished to the

jobsite or to TAYLOR WOODROW I ARIZONA. INC.. through . Z  " / ' / 4 8 6 only and does not

cover any retention.pending modifications andchangesor items furnished after that date.Before any

recspnent of this document relies onst, that personshould verify evidence ofpayment to the undersigned.

The undersignedwarrants that he either had alreadypaid orwilluse the memes hereceives from this

progress payment to promptly pay in fullall of his laborers, subcontractors.materialmen and suppliers for all

work, materials. equipmentor servicesprovided for or Io the above referenced projectup to the date of this

waiver,

Date: ,Z4-7-~¢¢28'06

Shiva-Strephans Contracting Co .
(C pa .

:%

By:

C o n t r o l l e r
(Tit!8)

R-. !-1'

F8152085
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SHEA-STREPHANS
CONTRACTING co.
BUILDING PIPELINES IN ARIZONA SINCE 1976

Lie. 8085295 Class A
General Engmeernng

Taylor Woodrow
6720 N. Scottsdale Road
Suite 390
Sco'ctsda\e, AZ 85253

2640-6904-53
3/7/2006. . o

9/98/06 . 2/S28/06

CIRCLE CROSS RANCH PAR 17

$2640-6904

GilbertKaren Hztanek

Irwoice #-

InvoiceDate

Work OF*d€r #
Work D*8t€$:
PrQiect=

SS TEPM#:

City:

DEsk:Rlpnon :

Dry-splice con.fedoras required for tracer wire. INV Q66858.001

. *

Labor
Material
Equipment

$0.00
$194.00

$0.00 .
$194.00

$0.00
$5.3524.290%

Subtotal

Plus 15%

Sales Tax

. Bond

TOTAL AMOUNT DUE: $129.39 art *  J

4,/av,¢»[o?~%¢»/m9 , 9 ,  3 9 0 / 0 9  , p a

g=215.=_QEW'~3;

-~  18333

iIt

-...-,...»-.....

Q

"'94 ==as+ 908%Garsm Lane

ATTN:

""l'T~0t'-BU4... .-4r§;:or:a .3505G-4&98 ,in
L'iL!SI $623 go F-8868 f"l-'as-I: :.6t'82' 997-3339



IABOR MATERINJUUTSIDE SERVICES
Name REG OT R8t€ Amount Description Supplier Q $ TotalForeman $49.00 $0.00 Dry Splice Hughes 100 $1.24 $194.00Operator $38.00 $0.00 $0.00Truck Drawer $28.00 $0.00 $0.00Backup Man $98.00 $0.00 $0.00Laborer $93.60 $0.00 $0.00Pipe Layer $30.00 $0.00 $0.00Fine Grader $28.00 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

)
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

EQUIPMENT (Owned ah Rented)
Description Supplier Hours Rate Total

Pickup Truck SS $32.00 $0.00
31OSG SS $38.00 $0.00
Water Truck SS $45.00 $0.00
Air Compressor SS $33.00 $0.00
rest Plugs Sandvick $251.91 $0.00
Fork lift $918.33 $0.00

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00 4

$0.00 49
i $0.00 Jud14.435 gt '

$0.00

'-A
*

g t  N a m e :
bo 8tiORt
Owner/Dewelopen

Sh iyo-Suephans Tami NO.:
Owner/Developer Purchase Order NO.:

City: Gilbert
Description of Work PerfoImed:

Dry-splice connectors required for tracer wire INV 266858.001

SHIYA-STREPH4°\NSCONTRACTING co.

Time 8* Materials Worksheet
CIRCLE CROSS RANCH PAR 17

Sdlnepf 6° Combs
Taylor Woodrow

2640-6904

Lot No.:
ATTN:
Job NO.:
Work Date!
my Date:
ss Invoice #.-

Karen Hrbanek
05-596

9/98/06 9/28/06
3/7/2006

9640-6904-5.

IABOR SUBTOTAL

TOTAL m» =» nHouas
$0.00

0
MATERIALSUBTOTAL $124.00

4.290%

Subtotal
Plus 15%
Sales Tax

Bond
Total

$124.00
$0.00
$5.32

$129_32

Comments;

EQUIPMENT SUBTOTAL $0.00
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This release covers a progress payment for all labor, services. equipment or materials furnished to the

jobsite or to TAYLOR woooRow 1 ARIZONA. INC., through 3 -  ' 7  . 2 4 8 6 only and does not

cover any retention. pending modifications and changes or items furnished after that date. Before any

recnpnem of this document relies on it. that person should verify evidence al payment to the undersigned,

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment to promptly pay in full all of his laborers. subcontractors, materialmen and suppliers for all

work. matenais. equipment or services provided lot or to the above referenced project up to the date of this

waiver.

Date:

On receipt by the undersigned of a check from TAYLOR WOODROW i ARlZONA. INC.

in the sum of S . payable to S h i v a - S t r e p h a n s  C o n t i and when

the cheek has been properly endorsed and has been paid by the bank on which it is drawn, this document

becomes effective to release any mechanics lien. any state or federal statutory bond right. any private bond

right. any claim for payment and any rights under any similar ordinance, rule or statute related lo claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

WOODROW ! ARIZONA, inc. located at C i  r a  e  C  0 9  s 1 3 8 ;  1 7 to the following extent.

Job No.:

Project:

Shiva-Strephans Contracting Co.
(C o pa

Controller

Circle Cross Parcels 13 &
Penal County, Arizona
SSC #255960

3 -'79~4'z=°6»

{Signalure\

utter

/029 .32

Conditional Waiver am! Release on Progress Payment

(Pursuant to A.R.S. 33-1008)

TAYLOR WOODROW I ARIZONA, INC.
DBA Journey Homes

6710 N. Scottsdale Rd. Suite 100
Scottsdale. Arizona S5253

.**-,26"/cw 448943

17

11-

.J ' :"`



1

SHEA-STREPHANS
CONTRACTING CO.
BUILDING PIPEUNES IN ARIZONA SINCE 1976

L:::. -41385295 Ciiass A

Genera! =:1g:m2ering

Taylor Woodrow
6720 n. Scottsdale Road
Suite 390
Scottsdale, AZ 855253

A`lTN : Karen Hrtanek

Invoice #
invoice Date
Work Order #
Work DHQZS:
Pl'o]€ct:
ss T8'M #-.
Gay:

Q64-0-6904-69
3/97/2006

0
3/16/06 3/16/06

Circle Cross Ranch Par 17
2640-6904
Pima! County

DESCRIPTION: _ 1
Tracerwire is now required on ail pipe, Wtiin8s, valves, manholes... everywhere. We are only invoicing you as

we are invoiced because it is not necessarily being enforced eweirywhere yet It will be included onall future

bids.

Labor
Material
Equipment

$0.00
$2619.08

$0.00
$2,619.08

$0.00
$49.36

Subtotal
. Plus 15%

4.290% Sales Tax
/ Bond

TOTAL AMOUNT DUE: $9,731.43 av " ;

so_/ l - { O % 9 Q - l v 0 /  4  r Z 9 I P 9 /  Z N

/

aeceuve *s

a;,=p,_a;; T?
g o o\ so
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LABOR mATERIAL OUTSIDE SERVICES
Name REG OT Rate Amount Description Supplier • $ Total

fgfgman $49.00 $0.00 Tracer Wire - Green NW 25000 $0.1048 $2,619.08
Dperator $38.00 $0.00 INV331795.001 $0.00
'ruck Driver $28.00 $0.00 $0.00
lamp Man $28.00 $0.00 $0.00
.laborer $93.00 $0.00 $0.00
'ice Layer $30.00 $0.00 $0.00
ire Grader $28.00 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.08 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

Description Supplier Hours Rate Total
pickup Truck SS $39.00 $0.00
1 OSG SS $38.00 $0.00
later Truck SS $4500 $0.00
Jr Compressor SS $33.00 $0.00
est Plugs Sandvick $251.91 $0.00
Jrk Lift $918.33 $0.00

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

>
1

SHINYA-STREPHANS CONTRACTING CO.
lime 8* Materials Worksheet

Circle Cross Ranch Par 17<;>~lame:

3vVNler/Developer:
Shinya-Strephans T6'M No.~
Dwyer/Developer Purchase Order NO.:
Iity= Penal County
Description of Work Performed:

Tracer wire is now required on all pipe, fittings, valves, manholes... everywhere. We are only invoicing you as we are invoiced bee use it
s not necessarily being enforced everywhere yet It wHo be included on all future bids.

Taylor Woodrow
9640-6904

Lot No.-
AWN:
Job NO.:
Work Date!
Inv Date;
SS Invoice #:

Karen Hrtanek
05-596

an6/06 3/16/06
3/97/9006

26406904-69

-

a

I

LABOR SUBTOTAL
TOTAL M°NHOURS

$0.00

0
MATERIAL SUBTOTAL $2,619.08

EQUIPMENT (Owned 6' Rented)

4.290%

Subtotal
Plus 15%

Sales Tax
Bond
Total

$2,619.08
$0.00

$119.36

$2,731.43

Comments:

l
-

EQUIPMENT SUBTOTAL $0.00 RECEIVE J

9,4 " -r: o
FI; t 2 __;81;;j
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TAYLOR WOODROW/ ARIZONA. INC.

DBA Journey Homes
5710 n. Scottsdale Rd. Suite 100

Scottsdale, Arizona 85253

Conditional Waiver and Release on Progress Payment

(Pursuant to A.R.S. 33-1008)

Project'

Job No.:

Circle Cross Parcels 13 & 17
Penal County, Arizona
SSC #255960 . . 498- 4 944-67

On receipt by the undersigned of a check from rAveR WOODROW I ARIZONA. INC.

i n  t h e  s u m  o r S  a Z  7 3  / .  4 5 payable to  S h i v a - S t r e p h a n s  C o n t i and when

the check has been properly endorsed and has been paid by the bank on which it is drawn, this document

becomes effective to release any mechanic's lien. any state or federal statutory bond right. any private bond

right. any claim for payment and any rights under any similar ordinance, rule or statute related to claim or '

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

woooeow /ARIZONA, lNC;.located at c l  T e l  e  G r o s s L E &  1 . 7 to the following extent.

This release covers a progress payment for all labor, services. equipment or materials furnished to the

jobsite or to TAYLOR WOODROW I ARIZONA. inc.. through Bra-2 7 ' - 0  6 only and does not

cover any retention, pending modifications and changes or items furnished after that date. Before any

recipient of this document relies on it, that person should verify evidence of payment to the undersigned,

The undersigned warrants that he either has already paid or will use me monies he receives from this

progress payment to promptly pay in full all of his laborers. subcontractors. materialmen and suppliers for all

work, materials. equipment or services provided for or to the above referenced project up to the dateof this

waiver.

Date: 3 4 7 4 4 4 n.

Co.
t m e)

¢=a»»~4v1
"°In I.41 .

Shiva-Strephans Contracting

(
(Signature)

Controller
r;"i{i& I RE€EWEu

Yu 4 ? .I W
.-  . ' f t =3

r
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ATTN:

Taylor Woodrow
6720 n. Scottsdale Road
Suite 390
Scottsdale, AZ 85253

lABOR
M E R M
EQUIPMENT

DESCRIPTION:

Overtime for week ending April 7, 82006.

SHEA-STREPHANS
CONTRACTING co.

4 BUILDING PIPELINES iN ARIZONA SINCE 1976

UC. 8085295 Class A
Genera! Engineering

Karen Hrtanek

51.95 manhours

1. . . . '5 F° .`l"""F""1£-ln l i l ra  95484-

Invoice #

Invoice Date

Work Order #

Work Dates;

Project;

SS T8'M #z

City;

; * . "\ r '

l \ j

4.290%

I-loo/¢-40 '€.'>'€2aao, 'f ( -8*»Z0.t001 ZN

Subtotal

Plus 15%

Salas Tax

Bond

TOTAL AMOUNT DUE;

¢* .4uv -u s
l a b .  i { ) $ 2 !  S O  a

9640-904-25
April 11, 2006

O

04/01/Q006Q/4/

Circle Cross Parcel 17

9640-904

-re -n. K
-» i'l.8i;2§

o

:" • J.°,1,n\ "1 \"7 -H)
=-8,<. »-mm./ °1'5H"'O=.»99

?3§£EWE'i» *
4 W Pl

ra g r

* lm -  *

$1,513.75
$0.00
$0.00

$1/513.75
$0.00

$64.94

$1,578.69 ark"

4/7/06

r



LABOR MATERIAUOUTSIDE SERVICES

Name REG OT Rate Amount Descnbtion Suppler GN $ Total
Foreman $49.00 $0.00 $0.00
Operator 90 $38.00 $760.00 $0.00
Truck Driver 7 $28.00 $196.00 $0.00
Backup Man $28.00 $0.00 $0.00
Laborer $24.95 $23.00 $557.75 $0.00
Pipe Layer $30.00 $0.00 $0.00
Fine Grader $98.00 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0,00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

EQUIPMENT (Owned a> Rented)

Description Supplier Hours Rate Total
Pickup Truck $28.00 $0.00
Backhoe 31 OSS $38.00 $0.00
Transport $85.00 $0.00
290 Trackhoe $107.00 $0.00
water track $4500 $0.00
135 Traddwoe $69.00 $0.00

$0.00
$0.00

I* .
. I

$0.00 'I
- t

x:48 al Pam
3 l ' |

$0.00
sop

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

D N5M€:
LOCBUOH:

OwnerADemel<3per:

Shiva-Strephans TEPM NO.:

Owner/Developer Purchase Order No.~

GW.-

Description d Work Performed:
Overtime for week ending April 7, 2006.

SHINYA-STREPHANS CONTRACTING co.
lime Et Materials Worlsheet

Circle Cross Parcel 17

Taylor Woodrow
2640-904

Lot NO.:
AWN:
Job No.~
Work D8l§€:
Inv D8t€:
SS Invoice #z

Karen Hrtanek
05-596

04/01/9006'
4n1/06

9640-904-25

4/7/06

LABOR SUBTOTAL
TOTAL MANHOURS

$1,513.75
51.25

MATERIAL SUBTOTAL $0.00

Subtotal
Plus 15%
Sales Tax

Bond
Total

$1,513.75
$0.00

$61 .99

$1,575.74

Commen15=

4.09

r

\./

i

EQUIPMENT SUBTOTAL $0.00
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TAYLOR WOODROW I ARIZONA, INC.
DBA Journey Homes

8710 N. Scottsdale Rd. Suite 100
Scottsdale. Arizona 85253

Conditional Waiver and Release on Progress Payment

(Pursuant to A.R.S. 33~1008)

»  Project: 17

Job No.:

Circle Cross Par eels 13 6
Pinal County, Arizona
SSC #255960 I82.4.»/o~ 90'/¢29'

On receipt by the undersigned of a check from TAYLOR WOODROW I ARIZONA, INC.

in' me sum of s payable xo Shiva-Strephans Conti and when
the check has been properly endorsed anal has been paid by the bank on which it is drawn, this document

becomes elective no release any mechanics lien. any state or federal statutory bond fight, any private bond

right. any claim for payment and any rights under any similar ordinance rule or statute related to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

woooRow IARIZONA. Inc. located at c l  ~ r ° r : 1  e  c r os s 1 3  & 1 7 to the following extent.

I9994?

This release covers a progress payment for all labor, services, equipment or materials furnished to the

jobsiteor to TAYLOR WOODROW / ARIZONA. SNC.. through * ! " / / ' 1 0 6 only and does not

cover any retention, pending modifications and changes or items furnished after that date. Before any

recipient of this document relies on it, that person should verify evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment to promptly pay in full all of his laborers. subcontractors. materialmen and suppliers for all

work. materials, equipment or services provided lot or to the above referencedproject up to the date of this

waiver, .

Date: 9;#/~ as

Shiva-Strephans Contracting Co.
(Cpmpany_n

RECEIVEJ
| :3.':» '°?"** .na ~. .
l*i»  * 8 *__,)~..-r~.J

n s

11
3

2 ._.v.
4 4 4 4 2 / 1

£Sigr1aiure}

Contra?ler
'T:tle:
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sa~1lvA-sTREps-aaals
CONTF£ACTiNG co.
BUILDING PIPELINES IN ARIZONA SINCE 1976

l.:c. 35443 C2335 A
.'Ea 1:2158 Enctsrwersrn;

Taylor Woodrow
6790 N. Scottsdale Road
Suite 390
Scottsdale, AZ 85953

9640-904-528

April 90, 2006

0

04/08/90069/14

Circe Cross Parcel 17

2640-904

4/14/06

Karen Hrtanek

Invoice #
Invoice Date
Work Onida #
Work N~ames=
Prfoject:
ss Tam #-.
C-TlY=

DESCRIPTION:

Overtime for week ending April 14, 2006.

lABOR

M» '\TERIAL

EQUIPMENT

8.5 manhours $34500
$0.00
$0.00

4.290%

Subtotal

Plus 15%

Sales Tax

Bond

TOTAL AMOUNT DUE:

$345.00
$0.00

$14.80

$359.80 We

98885989
3- ~ 8:.-4..e 28 "mere

J , l o w  ' - I  o 3 % 2 l  o f a l l  9 'Zot~==>o/-2.0

. ' . » - ,_
» ¥'.~.-.

ATTN:

.`\ . ;=.I.~. 1. <' »`.»»-_. -u

0



laBOR MATERMLUUFSIDE SERVICES

Nana REG OT Rare Amount Description Supplier Qty s Total

Fotemarn 2 $49.00 $98.00 $0.00

or 6.5 $38.00 $947.00 $0.00

TruckDriver $28.00 $0.00 $0.00

•
1
u a Man $98.00 $0.00 $0.00

Laborer $23.00 $0.00 $0.00

Pi layer $30.00 $0.00 $0.00

Fne Grader $98.00 $0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

l $0,00 $0.00
$0.00 $0.00
$0.00 $0.00
$000 $0.00
$0.00 $0.00

EQU1NMEN1 (Owned 8 Ra1t€d)
'QDesk' son O f Ea Hours Rate Tore!

-o' 4 Truck $28.00 $0.00

Bad<ho@ 31058 $38.00 $0.00
:weTia $85.00 $0.00

Q90 Trackhoe $107.00 $0.00
water truck $45.00 $0.00

135 Trackhoe $69.00 $0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

( g Name;

OWN€f/D€N€IOP€l':
shinya-st=aphans T6'M NO.: _
Owner/Developa Purchase Order NO.:

CRY:
nescripuon of Work F*eliormed:
Overtime for week aldingApril 14, 9006.

SHIYA-STRHJH/'\NS CONTRACTING co.
The 8 Materials Work$h€€t

Circle CrossParozl17

T6ylofWoodrow
9640.904

Lot NO.:
AtTn-.
Job No.:
Work DMZ:
Inv D8t€:
as Invoice #:

Karen Hrtand<

05-596
04/D8/20065 4/14/06

4/20/06
S2640-904~28

lJ° 8OR SUBTOTAL

TOTAL »v»=~nHouRs

$345.00
8.5

MATERIAL SUBTOTAL $0.00

4.095%

$345.00
$0.00

$14.13

Subllnllal

P1Us 15%

Sales Tax

Bond

r o w

AFR re l_= 2823

$359.13

Comments-_

p'

\ J
EQUIPMENT SUBTOTAL $0.00



TAYLOR WOODROW I ARIZONA, INC.
DBA Journey Homes

6710 n. Scomdale Rd. Suite 100
Scottsdale, Arizona 85253

Conditional Waiver and Release on progress Payment

(Pursuant to A.R.S. 33-1008)

Project?

Job No.:

C i r c l e  C r o s s P a r c e l s 1 3  &  1 7
Penal County, Arizona
sec 11255960 f"%226»70»?0"/>?f

On receipt by the undersignedof a check from TAYLOR WCODROW I ARIZONA. INC. .

in  t he sum of  s  3 9 ' - 8 0 payable to S h i v a - S t r e p h a n s  C o n t : r ` 'Ami when

the check has been properly endorsed auld has been paid by the bank on which it is drawn, this document

becomes effective ro release any mechanic's lien. any state or federal statutory bond right. any private bond

right. any claim for payment and any rights under any similar ordinance, rule or statute related to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

woooRow IARIZONA. inc. located at C i  m l  Q  G r a s  p . 1 3  6  1 7 to the following extent.

This release covers a progress payment for all labor. services. equipment or materials furnished to the

jobsite or to TAYLOR WOODROW ! ARIZONA. INC.. through * 1 - > 2 9 ~ o  6 only and does not

cover any retention. pending modifications and changes or items furnished after that date. Before any

reczprenl of this document relies on it. that person should verify evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or wan use Me memes he receives from this

progress payment to promptly pay in full all of his laborers. subcontractors, materialmen and suppliers for ail

work_ materials, equipment or services provided for or to the above referencedproject up to the date of this

waiver.

Date: 4 -,z4~.,'2 Jan

Shiva-Strephans Contracting Co.
(q9MF73fl¥*"3L7l€}

886891588
4'vv\-¢//

ll .8. -3:3 9 "31 11 .8 » .l _J
fSic8nature8

. l 9

P

C o n t r o l l e r
(Title E
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snlarA=S=mel=nAns
CONTRACTING co.
BUILDING PIPELINES IN ARIZONA SINCE 1.976

uh. #085295 Class A
General Engineering

Taylor.woodrow
6720 n. Scottsdale Road
Suite 390 .
Scottsdale, AZ 85953

AWN ; Karen Hrtériek

Invoice #
Invoice Date
WorkOrder #
Work D8t€S:
Project;
SS Tswl#:
CilY=

26406904-85
4/Q6/Q006

O

4/18/06 4A 8/06
CIRCLE CROSS RANCH PAR 17

2640-6904

pihaI County

DESCRIPTION:
Tmcawie is rmow neqmimedmnll pbe, fitlfngs, DaWes, manholes... emelywhae. We are onlyinwoidngyouas
weaneirwoiced becauseitisnotnec&arilybeingmlWcede~erwvhazyet. ltwillbe ir1cIudedonal f1Jhle
bigs.

r

Labor
Material
Equipment

4.290%

Subtotal

Plus 15%

Sales Tax

Bond

TOTAL AMOUNT DUE:

$0.00
$1,450.00

$0.00
$1,450.00

$0.00
$62.91

$1,519.21 al#v

4 0 9 / 4 ° 4 §¢¢@ 9 , 9Zcsz>c>1

gcinsiii
1.44 Q 2211%

2735 East First Garden Lane P=2oet1§x. ¢'~.:'§zcna 35058-4888 Bus.: (882) 89?-8868 Fax: £61823 99?-6399

0



IABOR MATERIAUOUTSIDESERVICES
Name REG OT Rate Amount Description Supp&a Qty $ Total

Foreman $49.00 $0.00 10GA cop WIRE BLUE NW 5000 $0.29 $1,450.00
Operator $38.00 $0.00 $0.00
Truck Driver $98.00 $0.00 INVOICE 3398775 $0.00
Backup Man $28.00 $0.00 $0.00
Laborer $93.00 $0.00 $0.00
Pipe Layer $30.00 $0.00 $0.00
Hne Grader $28.00 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

.r $0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

EQUIPMENT (Owned 8 Rented)
Description Supplier Hours Rate Total

Pickup Truck SS $32.00 $0.00
310SG SS $38.00 $0.00
Water Truck SS $45.00 $0.00
Air Compressor S S $33.00 $0.00
Test Plugs Sandvid< $251 .91 $0.00
Fork Lift $9t8.33 $0.00

$0.00
$0.00 al, .

$0.00
*.p

$0.00 u\.1.1384 Z
$0.00

»"~ ¢

$0.00
$0.00
$0.00
$0.00
$0.00

SHINYA-STREPHANS CONTRACTING co.
Time 8°  Materials Worksheet

CIRCIE CROSS RANCH PAR17ct Name:

Owner/Developer:
Shinya-Strephans T6'M NO.:
Owner/Delveloper Purchase Order No.:
City; Pinal County
Description of Work Performed:

Tracer wire is now required on as pipe, fittings, valves, manholes... everywhere. We are only invoicing you as we are invoiced because it
is not necessarily being enforced everywhere yet. It will be included on all future bids. .

Taylor Woodrow
2640-6904

Lot NO.:
ATTN:

Job NO.:
Work Date;
Inv DBt€:
SS Invoice #-

Karen Hrlanek
05-596

4/1 Moe 4/18/06
4/26/2006

2640-6904-85

LABOR SUBTOTAL
TOTAL MANHOURS

$0.00
o

MATERIAL SUBTOTAL $1,450.00

4.290%

Subtotal
Plus 15%
Sales Tax

Bond
Total

$1,450.00
$0.00

$62.91

$1,512.91

Comments:

_I
EQUIPMENT SUBTOTAL $0.00
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TAYLOR WOODROW I ARizonA, INC.
DBA Journey Homes

6710 n. Scottsdale Rd. Suite 100
Scottsdale, Arizona 85253

Conditional Waiver and Release on Progress Payment

(Pursuant to A.R.S. 33-1008)

Project: Circle Cross
Final County, Arizona
sec #255960 #;24=*1c>~4 90->'~5>§"

Parcels 13 & 17

Job No.:

On receipt by the undersigned of a check from TAYLOR WOODROW I ARIZONA, INC..

in  t he  s um o f  s  IJ 7a7 . , ' 2 / payable to  S h i v a - S t r e p h a n s  C o n t i and when

the check has been properly endorsed and has been paid by the bank on which it is drawn, this document

becomes effective to release any mechanic's lien. any state or federal statutory bond right, any private bond

right, any claim for payment and any rights under any similar ordinance, rule or statute related to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

WOODROW r ARIZONA, INC. located at C i_1"Q 'LQ CIQSS 1 3  6  1 7 to the following extent.

This release covers a progress payment for all labor, services. equipment or matenats furnished to the

jobsite or toTAYLOR WOODROW f ARIZONA. INC.. through 4 4 2 4 ,  » - 0 6 onto and does not

cover any retention. pending modifications and changes or items furnished after that date. Before any

l'8clpleI1l of this document relies on in. that person should verify evidence of payment to the undersigned.

The undersigned warrants thathe either has already paid or will use the monies he receives from this

progress payment to promptly pay in full all of his laborers, subcontractors, materialmen and suppliers for all

work, materials, equipment or services provided for or to the above referenced proiec' in to the date of this`

waiver.

Date: »9»50-£6294

Shiva-Strephans Cont rac t i ng  Co-
(Co pa e

~..»\. z ~r
€Signalurek

XQ§-{,§-§\*% =l»1919

C on t r o l l e r
rljgie?
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ATTN:

DESCRIPTION:

Overtime for week encHn3 April 28, 2006.

LABOR

MATERIAL

EQU|PMENT-

Taylor Woodrow
6720 n. Scottsdale Road
Suite 390
Scottsdale, AZ 85253

:JC =~°€}l8£8E°,9" Crass A
Gezle ra i  Enguneenng;

S%'3lYA~STREPHANS .
CONTRACTING co. . ,
BUiLDING FIPELINES iN ARIZONA sincE T976

Karen Hrtanek

41.5 manhours

6: ~*~~g'-_

invoice #
Invoice Date
Work Ollder #
work D~atés=
Project;
ss T8M # :

CM

4.§290%/

Subtotal

Plus 15%

Sola Tax

Bond

TOTAL AMOUNT DUE:

4/an/4 9.33210o , al

~'; » 1`\.,...;..~

. 0
.4/29/w6 . 4/28/06

Circle Cross Parcel 17 /
9640804 . - -

2640-904-32
May 4, 2006

».

;".\ {."1 " 1  f "  E  h r .

i» ' ; a;e'é§ P -4

O

`=éAlf 1 82986

. st;73.50
$0.00

$50.34

$1,223.84

$t ,173.50
$0.00
$0.00

4

3 2 0 1 0 0 1

av*/'

. _ . - . » .

Zz)



IABOR M4~TERlAl/OUTSIDE SERVICES

Name REG OT Rate Amount Description Suppta QiY $ Total
Foreman 4 $49.00 $196.00 $0.00

I NOre» tor $38.00 $0.00 $0.00
Truck Driver 23 $98.00 $644.00 $0.00

•4Bar Man $98.00 $0.00 $0.00
laborer 14.5 $23.00 $333.50 $0.00

r $30.00 $0.00 $0.00
Fne Grade $98.00 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

EQulpmEr~rr (Owned S' Rented)
Description I OSu l a Hours Rare Total

4Pk: Truck $98.00 $0.00
Badchoe 310sg $38.00 $0.00

~ooTra r t $85.00 $0.00
290 Trackhoe $107.00 $0.00
waberiruck $45.00 $0.00
135 Trackhoe $69.00 $0.00

$0.00
$0.00
$0.00
$0.00 . »~.z~ .1

u . L .  i '  .
¢3».

$0.00
.

a ru

s0,oo i L LFJ

$0.00
$0.00

ì $0.00
$0.00

G N&11€=
l.ocalion:

OwnmDevdopeIe
5l\fYB-5W€Dh8¢sT&M No.:
0wn¢f/D¢mdo9erP\l*d1we Order Nm

C M
Desclip1iondwbn<p¢rnom1ed
Overing forvvwadc a1di1gAp|i 28, 2096.

SHinYA-Sr§EPHANS CONTRACTING co.
Time 9 Maneliaxs Worlsheet

Guck Cross paxcd17

Taylor WOOd!*OW
2640~904

Lot NO.:
ATIN:
Job NQ.:
Work Date:
Inv D8t€:
ss Invoice #z

Karl Hrlandt
05-596

4/99/06
5/4A06

2640.904-32

4/Q8pg

LABOR SUBTOTAL
TOTAL AAAnHoul2s

$1,173.50
41 .5

MATERIAL SUBTOTAL $0.00

4.290%

Subtotal
Plus 15%
Sales Tax

Bond
Total

$1,173.50
$0.00

$50.34-

$1,923.84

Comments:

D

l8Qulpma~1T SUBTOTAL $0.00
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TAYLOR WOODROW I ARIZONA, INC.
DBA Journey Homes

6710 n. Scottsdale Rd. Suite 100
Scottsdale. Arizona S5253

Conditions Waiver and Release on Progress Payment

(Pursuant to A.R.S. 33-1008)

Project:

*

Job No.:

Circle Cross Parcels 13 & 17
Pinar County, Arizona
sec #255960 # i n ¢~'o»94-v42

On receipt by the 'undersigned of a check from TAYLOR WOODROW I ARlZONA. INC.

in uwesum of  s  /4232 5 . 8 9 payable to S h i v a - S t r e p h a n s  C o n t i and when

the check has been properly endorsed and has been paid by the bank on which it is drawn. this document

becomes effective to release any mechanic's lien. any stare or federal statutory bond right, any private bond

right. any claim for payment and any rights under any similar ordinance. rule or statute related to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

WOODROW /ARIZONA, INC. located at C f  ' r " r ; 1&  C - r qgs ; 1 3  & l a to the following extent.

This release covers a progress payment for all labor, services. eouipmenl or malenals furnished to the

jobsite or to TAYLOR WOODROW 1 AR|ZONA_ INC.. through . 9 " l * / ' ~  a b only and does not

cover any retention. pending modifications and changes or items furnished after that date. Before any

recipient of this document relies on ii. that person should verify evidence of payment xo the undersigned.

The undersigned warrants that he either has already paid or will use :he memes he receives from this

progress payment to promptly pay in fol! all of his laborers. subcontractors. materialmen and suppliers for all

work, materials. equipment or services provided for or to the above referenced project uo to the date of this

waiver.

1 Gate: 9194484

Shiva-Strephans Contracting Cb.
(C m

2 ,._ _

{SiQ!"l8IU f'8} t ¥r."x 6-T* :Pm " ;
" .¥* .a-s  3 4  . a n  - °

LI

Controller ; 1 4 2928

g

Fitiei

-u-
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Taylor Woodrow
6720 n. Scottsdale Road
Suite 390 .

~'Scottsdale, AZ 85253

L¢~BoR
MATERIAL
EQUIPMENT

DESCRIPTION:

Overtime for week ending May 5, 2006.

SHIYA-STREPHAN5
CGNTRACTING co. .
BLHLDING P!PEL!NES IN ARIZONA SINCE 1978

LIE. 57885298 G§aas :3»

¢8lenera1 '7tl£Qlr1l8r3l+:$(}

Karen Hrtanek

20.5 manhours

a audre
1.4.28 f-3

City:

Invoice #
Invoice Date
Work Order #
Work Dates;
Prcjecté .
SS TE>'M #:.

l

I ' ! 9 9 / 1 »l 0 3 2 . ! 0 0 / 9 . % Z 0 / o O ,  Z N

4.290%

subtotal

Plus 15%

Sales Tax

. Bond

TOTAL AMOUNT DUE:

Q64.0.904~34
May 10; 2006

0
4/29/06

Circle G08 Parcel 17
2640904., ow*

no

$640.34 li/ m

$614.00
$0.00
$0.00

$614.00
$0.00

$96.34

\ 1

a an .
. . .

- u 1
1 • » J

»...
`.a

. /»£

.- _-

•

9
1.

3.8;Q

Q

i

0

2886



LABOR MATERIM/OUTSIDE SERVICES

Name REG O T Rate Amount Description Supplier QW $ Total
Foreran $49.00 $0.00 $0.00
Operator 6.5 $38.00 $247.00 $0.00
Tnlck Dew 9 $28.00 $259.00 $0.00
Badcup Man $28.00 $0.00 $0.00
laborer 5 $23.00 $115.00 $0.00
pipelavev $30.00 $0.00 $0.00
Fine Grader $28.00 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

I $0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

EQU1PMENr (Owned a= Rer1t€d)
Description o n yet Hours Rate Total

Pid<\1t> Truck $98.00 $0.00
Backhoe 310sg $38.00 $0.00
Transport $85.00 $0.00
Q90 Trackhoe $107.00 $0.00
water' tuck M500 $0.00
135 Trackhoe $69.00 $0.00

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

I

\

'lm NBIYIZ:
»&aEoru
Owner/Devdopm
Sliya-Suwzpharms Tam No.:
Owner/Dev¢»lopa' Pwdmase Older NO.:

G M
Dwavwon of work P'aiDrmed;
Ovate fbfwedc aiding May 5, 2006.

» .

» ~

)

I

"EQulpma~rr SUBTOTAL

b°BOR SUBTOTAL
TOTAL MANHOURS

sHlvA-s'nzEvHAns CONTRl° 'wClllNG co.
The 8 MataiaS Wotidmeet

Circle Cross Parcel 17

Taylor Woodrow
$2640-904

$614.00
90.5

$0.00

Comments;

4.990%

Lot NO.:
ATTN:
JobNQ.:
Work Date;

Inv D8t€:
SS invoice #:

Subtotal
Plus 15%
Sales Tax

Bond
Total

MATERIAL SUBTOTAL

Karen Hrtanek
05-596

4/99/U6
5/1 o/06

96.40~904-34

$64034

$614.00
$0.00

$96.34

$0.00

5/5/06

r s

f*..*.J' 332888
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TAYLOR WOODRDW I ARIZONA, inc.
DBA Journey Homes

6710 n. Scottsdale. Rd. Suite 100
Scottsdale.Arizona 85253

Conditional Waiver and Releaseon Progress Payment

(Pursuant toA.R.S. 33-1008)

Project:

Job No.:

Circle Cross Parcels 13 6 17
Penal County, Arizona
sec #255960 # 5 2 4 40 - 7 0 4 - 3 7

| INC.

in the sum of s 7 payable to  S h i v a - S  t r  e p h a n s C o n t i and when

the check has been properly endorsed and has been paid by the bank on which it is drawn. this document

becomes effective to release any mechanic's lien. any state or federal statutory bond right, any private bond

right. any claim for payment and any rights under any similar ordinance, rule or statute related to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

woooRow 1 ARlZONA, inc. located at N i  TC T  e  G r o s s 1 3  & 1 7 to the following extent.

On receipt by the 2°g~~==d of a check from TAYLOR WOODROW I ARIZONA.

.7 I 3

This release covers a progress payment for all labor, services. equipment or matenats furnished Lo the

jobsite or to TAYLOR WOODROW / ARIZONA, INC., through 3 / 4 )  ' 1 6 ' é only and doesnot

cover any retention, pending modifications and changes or items furnished after that date. Before any

rectplerlt of this document relies onat,that person should verify evidence of payment to the undersigned.

The undersigned warrants that he either has alreadypaid or will use the monies he receives from this

progress payment to promptly pay in full all of his laborers. subcontractors. maxenalmen and suppliers for all

work. materials. equipment or services provided for or Te the above referenced project up to the date al this

waiver.

Date: _§"- /af -2 604

Shiva-Strephans Contracting Co .
I tampa is

3\I'

¢'SignaLure)

Controller
f3tie}

{

MAT s 328%
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,TaylOr Woodrow

.6720 N. Scottsdale Road
Suite 390
Scottsdale, AZ 85953

ATTN:

IABOR

MATERIAL

EQUIPMENT

DESCRIPTION:

Overtime for week ending May 19, 2006.

SHINYA-STREPHANS
CONTF4ACTING co.
BUILDING PIPELINES IN ARIZONA SINCE 1975

Lie. 40835295 Ciamsa .a

Genera l En<8ineer:n<_8

Karen Hrtanek

43.75 manhours

="%'~~:.==an>x. 4nz.'::-a :35c=5,.-1: -16: 6

Invoice #

Invoice Dane

W ork Order #

Work. D6{€S:
PrOject:

s s Ts>m #z

Cty:

4.290%

Subtotal

.PIa 15%

Salas Tax

Bond

TOTAL AMOUNT DUE:

400/4049 Zion 19,329199, 'ca

Eu-8. :6i32' -ask-sscca

9640904-36
May 18, 9006

0
5/6/06

Circe Cross Parcel 17
2640-904

v

8
v

9Eliil§384"§?

=:1° s.:c: 93132) 99" -$399

8442224186

$1,155.00
$0.00

. $49.55

$1,204»55 0li/1/"»

$1,155.00
$0.00
$0.00

5/19/06

.4



IABOR nu°\TERIAl/oLrrssDE SERVICES

Name REG OT Rate Amount Description Supplier' QTY s Total
Fomnan $49.00 $0.00 $0.00

411O $38.00 $0.00 $0.00
Tmd< nwwet 29.75 $98.00 $833.00 $0.00
Badwp Man $98.00 $0.00 $0.00
Labia 14 $23.00 $322.00 $0.00
' » Q TA $30.00 $0.00 $0.00
Fine Glades' $28.00 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

EQUIPMENT (owned s= Rented)

oescnpuon suppler Hours Rate Total
Pickup Truck $98.00 $0.00
Baddie 31053 $38.00 $0.00
Transport $85.00 $0.00
290 Tlackhoe $107.00 $0.00
Water buck $45.00 $0.00
135 Tlacl<hoe $69.00 $0.00

$0.00
$0.00 tvs

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

Q NBIuz:
Look&on=
Owner/Developer:
5l'\§¢H;$U2PI1Hf1ST9MNo.:
Ovvnu/DewdopaP\md1aseOldaNo.:
G M
Daclblicndwork P'ulbrmed=
Ovaime forwedca\dngMay12, 9006.

sHh/A-sTszEI=HAnscon1n»°~crlnGc o .
Tune 6' Materials Woolshed

Grde Goss Parcd 17

TBMOY Woodrow
2640-904

Ld NO.:
ATTN:
JOb NU.:
Work Date;
Inv Data;
ss Invoice #z

Karl Hrtartek
05-596

5/6N6 s n 9/Oc
5/18106

9640-904-36

b°\BORSUBTOTAL
TOTAL MANHOURS

$1,155.00
43.75

M*\TERl.*\L SUBTOTAL $0.00

4.290%

Subwial
PIIJS 15%
Sales Tax

$1,155.00
$0.00

$49.55

gcewsa
!4AY 2`220g5

$1,204.55

Comments;

Er N

*~ -./"
I

EQUIPMENT SUBTOTAL $0.00
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TAYLOR WOODROW I ARIZONA, INC;

DBA Jourriey Homes
6710 n. scottsdale Rd. Suite 100

Sccttsdaie, Arizona 85253

Candilional Waiver and Release on Progress Payment

(Pursuant to A.R.S. 33-1008) .

C i r c l e  C r o s s P a r c e l s 13  8 : 1 7
Pinal County, Arizona

Job No.: s ec  # 255960 # '**, '244o-  9 4 4 - 3 6

Project:

On receipt by the undersigned of a check from TAYLQR WOODROW /ARizonA_ INC.

in the sum of S I 2 & 9 ! payable to S h i v a - S t r e r i i a n s  C o n t i and when

the check has been properly endorsed and has been paid by the bank on which it is drawn, this document

becomes effective to release any mechanic's lien. any state or federal statutory bond right, any private bond

right, any claim for payment and any rights under any similar ordinance, rule or statute related to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

WOODROW/ARIZONA, inc. located at C r  r e l  e  G r o s s 13 8;  17 lo the following extent.

This release covers a progress payment for aN labor. services,equipment or materials furnished Lo the

jobsite or to TAYLOR WOODROW / ARIZONA. INC.. through 9 ' = / 6 " z 9 4 only and doesnot

cover anyretention. pending modifications and changes or items furnishedafter that date. Before any

recipient of this document relies on it. thatpersonshould verify evidence of paymentto the undersigned.

The undersigned warrants. that he either has already paid Or will use the monies he receives from this

progresspayment to promptly pay in fol! all of his laborers.subcontractors, materialmen andsuppliers for all

wom. materials.equipment orservices provided for or in the abovereferencedproject up to the date of this

waiver. .

Date: 9"~/142 vv

Shiva-Strephans Contracting Co.

WEMEM.
(Signature)

j4Ayj_r,82m6
Controller

(Tilleé

. ~¢

K \__/

is
*v:
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SHINYA-STREPHANS
CONTRACTING co.
BUILDING PIPELINES IN ARIZONA SINCE 1978

Lie. #085295 Class A
General Engineering

Taylor Woodrow
6720 n. Scottsdale Road
Suite 390
Scottsdale, AZ 85953

2640-904~39
May 24, 9006

0
5/13/06

Circe Cross Rands
264-0.904

5/19/06

ATTN: Karen Hrtanek

Invoice #
Invoice Date
Work Order #
Work Dates:
Project:
ss T8'M #z
GW: o

DESCRIPTION:

Overtime for week ending May 19, 2006.

IABOR

MATERIAL

EQUIPMENT

49 manhours $763.00
$0.00
$0.00

4.290%

$763.00
$0.00

$32.73

Subtotal

Plus 15%

Sales Tax

Bond
TOTAL AMOUNT DUE: -"$7<;>5.73 W I,

Q

496/402 90/ f
2"

9 '

Z 9 / 9 0 1  2 - 5

8
R e c s

MAY25

WB ,s

2008

is

2735 East Rose Garden Lane Phoenix. Arizona 85050-4606 Bus: (602) 997-6308 Fax: (602) 997-6399



IABOR M¢°\TERI/°\UOUT$lDE SERWCES
Name REG OT Raw Amount Description o rSu per Q s Total

Fowanan 9 $49.00 $98.00 $0.00
Q09l.{a 8 $38,00 $304.00 $0.00
Track unm- 5.5 $28.00 $154.00 $0.00
8ackupfman $98.00 $0.00 $0.00
Labotzr 9 $23.00 s207.00 $0.00
palaver $30.00 $0.00 $0.00
Fine Glade $98.00 $0.00 $0.00

$0.00 $0.00
$0.00 so.oo
$0.00 $0.00
$0.00 $0.00
$0.00 $0,00
$0.00 $0.00
$0.00 s0.oo
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

EQulpma~n (Owned 8? Rented)
06C|i9¥iOI1 a sSu per Hours Rare Total

Pinup Truck $28.00 $0.00
l~..B8d<hoe 31 $38.00 $0.00

. woeT $85.00 $0.00
290 Tlackhoe $107.00 $0.00
water m»d< $45.00 $0.00
135 T|ad(hO€ $69.00 $0.00
Compressor $33.00 $0.00
Leak Locator $33.00 $0.00

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00 *Lr +

1

9
W. $0.00

$0.00 15

a

J  _ tName=
LockEan:

0W"¢f/D€~*d°P¢f=
9ill3'5U*€DI18TBT8MNO.:
OmmmDevdoplerpurchaseO1dana:

Cid
g~¢qip§°n¢fwblkpla1bn"¢d:
Ovd&lueforwaekd\di '8mw19,2006.

SHEA-SIREPHHWS CONTRACTING co.

Time 8Materials Worksheet
Cade Cross aanam

wa r Woodrow
9640-904

LOt NO.:
ATTN:
Job NO.:
Work Date:
InvDate:
SS lnrwoice #r

scam HlWnek
05-596

5/13/96 5/19/06
5/24/06

2640-904-39

IABOR SUBTOTAL $763.00 MATERIAL SUBTOTAL $0.00

4.290%

$763.00

$0.00
$32.73

Subtotal
Plus 15%
Sakes Tax

Bond
Total $795.73

Comments:

g

EQUIPMENT SUBTOTAL $0.00
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TAYLOR WOODROW I ARIZONA, INC.
DBA Journey Homes

6710 n. Scottsdale Rd. Suite 100
Scottsdale, Arizona S5253

Conditional Waiver and Release on Progress Payment

(Pursuant to A.R.S. 33-1008)

Project:

Job No.:

Circle Cross Parcels 13 8 17
Penal County, Arizona
SSC #255960

On receipt by the undersigned of a check from TAYLOR WOODROW I ARIZONA. inc.

in the sum orS 7 9 9 7  ' 7 5 payable to  S h i v a - S t r e p h a n s ~  C o n t i and when
the check has been properly endorsed and has been paid by the bank on which it is drawn, this document

becomes effective lo release any mechanic's Hen. any state or federal statutory bond right. any private bond

right. any claim for payment and any rights under any similar ordinance, rule or statute related to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

WOODROW I ARIZONA, INC. located at Q t  r e l  e  C r o s s 1 . 3  8  1 7 to the following extent.

This release covers a progress payment for all labor, services. equipment or materials furnished to the

jobsite or to TAYLOR WOODROW / ARIZONA. INC.. through _9"'/t*9- 06 only and does not

cover any retention, pending modifications and changes or items furnished after that date. before any

recipient of this document relies on it. that person should verify evidence al payment to the undersigned.

The undersigned warrants that he either has alreadypaid orwilluse the monies he receives fromthis

progress payment topromptly pay in full allof his laborers. subcontractors,materialmen andsuppliers for all

work. materials, equipment or services provided for or to the abovereferencedprojectup to the date of this

waiver.

Date: 992982486

Shiva-Strephans Contracting Co.
( om

,_ s
:Yr

(Signature}

Controller
9391

REQEWEDI
8AY 25,2gg5
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Document Name :

Document ID :
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SHINYA-STREPHANS

O
CONTRACTING co.
BUILDING PIPELINES IN ARIZONA SINCE 1976

UC. #085295 Crass A
General Engineering

Taylor Woodrow
6790 n. swusdaze Road
Suite 390
Scottsdale, AZ 85253

264-0-904~40
June 1, 2006

0
5/90/06

Circle Cross Ranch
2640-904

5/26/06

I=3>-L rt

ATTN: Karen Hrtand<

Invoice #
Invoice Date
Work Order #
Work Dates:
Pl"Oj€d:
SS T8'M #z
City: O

DESCRIPTION:

Overtime for week ending May $26, 2006.

LABOR

MATERIAL

EQUIPMENT

54 manhours $890.00
$0.00
$0.00

4.290%

Subtotal

Plus 15%

Sales Tax

Bond

TOTAL AMOUNT DUE:

$890.00
$0.00

$38.18

/m, 40822160 I

$928.18 aw u U

9 , 64/_~0/00/:ao

RHIEWED

;» "

8 .
,-/°

!*JN 8 was

27a5 East Rose Garden Lane Phoenix, Arizona 85050-4606 Bus: (602) 997-6808 Fax: (602) 997-6399



LABOR iW'\TER£"~l¢OLITSlDE SERVICES
N a m e REG OT Rate Amount •Disc son 1 o l ie f QlY $ Total

Foreman 4 $49.00 $196.00 $0.00
O p e r a t o r 11 $38.00 M18.00 $0.00
Trude Driver $28.00 $0.00 $0.00
B a d a 1 p M a n $98.00 $0.00 $0.00
Laborer 12 s23.00 $976.00 $0.00
| • Lava $30.00 $0.00 $0.00
Fne Grader $98.00 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 so.oo

EQUIPMENT (Owned E? Rented)
l¢v~.¢50I I s oS u l ie r H o u r s Rare Total

Pk : la :pT ruck $ 3 2 . 0 0 $0.00
B a c k h o e  s w a g $ 3 8 . 0 0 $0.00

I  4 0 0T $ 8 5 . 0 0 $0.00
290 Tread<hoe $ 1 0 7 . 0 0 $0.00
water stuck s4s.oo $0.00
1 3 5  T r a c k h o e $69.00 $0.00
Compressor $33.00 $0.00
Leak L o c a t o r $33.00 $0.00

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

'L

) x c n a m ¢ ¢
uocation=
Own er l D e= vd o p a :
Shil l !!-S\ l2pI1al 'lsl I8MNo.:
O w n a / D z v d c p a P u l d 1 H ~ e O n d e r N o » :

Ci-y=
Desclipl!icndWdkPErliDn'ned:
Ov~el'liIl1¢fQrwed<eIldil15Mw26,2006.

SHINYA-STREP}-l»°sNS CONTR4°\C'l1NG co.
Tame 8 Mater ials Worksheet

Circle Cross Rannoch .

T a y l o r  W o o d r o w
S2640-904

l o t  N o . :
ATTN:
. Ob  N O. :

Work D3t€:
Inv Date:
SS I n vo i ce  #:

KarenHrtanek
05-596

5/90/06 5/26/06
6/1/06

2640404-40

I( I

IAEOR SUBTOTAL $890.00 MAJHMAL SUBTOTAL $0.00

I

4 . 2 9 0 %

$890.00
$0.00

$38.18

s u b w t a t
PIUS 15%
Sales Tax

B o n d
T o t a l $928.18

Comments:

EQUIPWMENT SUBTOTAL $0.00
nsceoveu

.Aus .* 52935
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TAYLOR WOODROW I ARIZCNA, INC.
DBA Journey Homes

8710 N. Scottsdale Rd. Suite 100
Scottsdale, Arizona 85253

v

Conditional Waiver and Release on Progress Payment

(Pursuant to A.R.S. 33-1008)

Project:

Job No.:

C i r c l e  C r o s s P a r c e l s 1 3 6 1 7
Penal County, Arizona
sec #255960 **,24»va- 90*/'#0

On receipt by the undersigned of a check from TAYLOR WOODROW I ARIZONA. INC.

in the sum of s 8 . 2 8 . / 9 payable to S h i v a - S t r e p h a n s  C o n t i . andwhen
the check has been properly endorsed and has been paid by the bank on which it is drawn. this document

becomes effective to release.any mechanic's lien, any state or federal statutory bond right. any private bond

right, any claim for payment and any rights under any similar ordinance. rule or statute related to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

woooRow IARIZONA, inc. located at Q t  r e l  e  f t r n s s 1 3 & 1 7 to the following extent.

This release covers a progress payment for all labor, services. equipment or materials furnished to the

jobsite or to TAYLOR WOODROW I ARIZONA. INC.. through 4 * I " 6 6 only anddoes not

cover any retention, pending modifications and changes or items furnished after that date. Before any

recipient al this document-relies on i t ,  that person should ver i fy evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment to promptly pay in ful l  al l  of his laborers. subcontractors. materialmen and suppliers for all

work, materials. equipment or services provided for or to the above referenced project up to the date of this

waiver_

Date: f-/-04

Shiva-Strephans Contracting Co.
(Co party

a - v v w f

(Signature)

C o n t r o l l e r
='Titlei

1
Qecsewsu

£58 8 82826

r

6

Of



SHINYA-STREPHANS
CONTRACTING co.
BUILDING PIPELINES \N ARIZONA SINCE 1978

LIe. #885295 Class A
General Engineering

Taylor Woodrow
6720 n. Scottsdale Road
Suite 390
Scottsdale, AZ 85253

ATTN: Karen Hrtanek

Invoice #
Invoice Date
Work Order #
Work Dates;
Prcject:
SS T8'M #:
C l̀ly:

9640-903-38
June 5, 2006

o
5/30/06 5/30/06

Grde Gross Ranch v3/I7
9640-903 .
Glben

DESCRIPTION:

Install U branch and BMV.

kJ° ~BOR

r vw E R I A L

EQu1pmE1~rr

6 manhours $394.00
$1,162.78

$96.00

*79439 4.990%

Subtotal

Plus 15%

Sales Tax

Bond
TOTAL AMOUNT DUE:

$1,589.78
$937.42
$78.09

$1,898.28 av"

I! 291.39
:

I
:
I
I

,8 I

R E C £I V E D

JUN12295

Qu

2735 East Rose Garden Lane Phoenix, Arizona 85050-4606 Bus: (602) 997-6808 Fax: (602) 997~6399

I



IABOR MATTI¢° \lJUUT$lDE SERVICES
Name REG OT R8t€ Amount Desaiplion Supplier Qiv $ Total

Foreman 3 $49.00 $920.50 U brandl National 1 0 $41.99 $419.90
Operator $38.00 $0.00 Bevc Naiicnal 20 $35.39 $706.40
Trust onwa- $28.00 $0.00 T€»HOf1 tape National 3 $0.90 $2.70
C. 4 U Man $28.00 so.<x0 Tenon esme National 1 $9.98 $9.98
Labia 3 $23.00 $103.50 saw National 2 $11.90 $23.80
Pine'-awr $30.00 $0.00 $0.00
Hne Grade' $28.00 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

) $0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

EQUIPMENT (Owned 8? Rented)
Desk' Hours Rate Total

Pk:IapTruck 109 s s 3 $3200 $96.00
|  .Backhoe 31 $38.00 $0.00

Tmngpgtt $85.00 $0.00
290 Trackhoe $107.00 $0.00
winer tlud< $45.00 $0.00
135 Txadchoe $69.00 $0.00

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00 4

$0.00
$0.00 I
$0.00

1

£N8lYl€:
8509:

Owner/Developer:
Shiva-Stuephans T6PM No.:
Ovvna/Dewloper Purchase Order No.:

Gay: Gilbert
Descripfticn of Work Performed:

Install U branch and and BMV,

SHIYA-$tREPH4°\NSCONTRACTING co.

Tme5> MaterialsWorlsheet
Circe Cross na\am

Taylor woodwork
9640-903

Lot NO.:
ATtN:
Job NO.:
W0fk D8t€:
Inv Date:
ss lrwoke #:

Karl Hrtand<
05~596

5/30/06
6/5/06

2640-903-38

5/30/06

r

U°~BOR SU8TOTAL

TOTAL MANHOURS

$324.00
6

MATERIAL SUBTOTAL $1,162,78

4.290%

Subtotal
PMS 15%
Sales Tax

Bored
Total

$1,582.78
$237.42
$78.09

$1,898.28

Comments;

8
r

~EQUIPAAeNT SUBTOTAL $96.00
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TAYLCR WOODROW I ARizonA, INC.
DBA Journey Homes

6710 n. Scottsdale Rd. Suite 100
Scottsdale, Arizona 85253

's  .

ConditionalWaiver and Releaseon Progress Payment

(Pursuant toA.R.S. 33-1008)

Project:

Job No.:

C i r c l e  C r o s s P a r c e l s 1 3  & 1 7
Penal County, Arizona
sec #255960 44624/1o- 903-3 '6'

I INC.

in the sum of S payable to  S h i v a - s  t r e p a n s  C o n t i and when

the check has. been properly endorsed and has been paid by the bank on which it is drawn. this document

becomes effective to release any mechanic's lien, any state or federal statutory bond right, any private bond

right, any claim for payment and any rights under any similar ordinance, rule or statute related to claim Or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

woooeow IAR1ZONA, INC. located at Ci v'r11 e- Cross 1.3 & 1_7 ' to the following extent.

On receipt by the undersigned of a check fromTAYLOR WOODROW IARIZONA,
/5" 9 .28

This release covers a progress payment for alt labor. services.equipment ormaterials furnished to the

jobsite or to TAYLOR WOODROW / ARIZONA, INC.. through 6  - 6 - - 0 6 only and does not

cover any retention.pendingmodifications and changes oritems furnished after that date. Before any

recipient of this document relies on it, that person should verify evidence of payment to the undersigned.

The undersigned warrants that heeither has alreadypaid or will use the monies hereceives from this

progress payment to promptly pay in full all of his laborers. subcontractors, materialmenand suppliers for all

work. materials. equipmentor services provided for or to the above referenced projectun to the date of this

waiver.

Date: 6~ 9L,28/6

Shiva-Strephans Contracting Co.

I
Ev: 8 4 v v V ¢4

{Signatures

Controller
{Title*.

RECEFVEJ

398122006
I
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Labor
Material
Equipment

DESCRIPTION:

Replaced copper from main water He all the wary to angle meter stop.

Taylor Woodrow
6720 n. Scottsdale Road
Suite 390
Scottsdale, AZ 85953

SHINYA-STREPHANS

Lie. #oasis Class A
Genera! Engineering

CONTRACTING of.
BUILDING PIPELINES IN ARIZONA SINCE 1975

Karen Hrtanek

. , 4 l w  I ¢ - { 0 3 3 Z | o o /

lllvoice #

voice Dlahe

Work Order #

W o r k  D M ;

PI1dect:
SS Ts»M #.-

City:

4.290%

Subtotal

plus 15%

Sales Tax

Bond

TOTAL AMOUNT DUE:

oz /

6/15/96
Cnrde Cross v37/F7
2640-6903

264.0-3703-9
6/19/9006

2419 29 45.2

0

I ...¢ ,
t 2'*-
j F .*-_"m I 1___"

Jun 2 zoos

$320.22

$967.00
$40.05
$13.17

$95.00
$140.00

$32.00

6/15/06

1
I

1"\ }

ow" .

E

if a
1_1

; I
4

.
a..

2735 East Rose Garden Lane Phoenix, Arizona 85050-4606 Bus: (802) 997-6308 Fax: (602) 997-S399



IABOR M°\TERI»°~l4OUI'SIDE s a u n a s
N a m e REG OT Rare » 'vnount Do. 1914 n o l ier a $ Total

Foreran 1 $49.00 $49.00 1'copper 20LF SS 90 $7.00 $140.00
O p e r a t o r $38.00 $0.00 $0.00
Truck  Dr iver $28.00 $0.00 $0.00
Bdd< l . l pM an $98.00 $0.00 $0.00
l a b o r e r 9 $23.00 $46.00 $0.00

lief $30.00 $0.00 so.oo
$0.00 $0.00
$0.00 $0.00
so.oo $0.00
$0.00 $0.00
so.oo $0.00
$0.00 $0.00

) $0.00 $0.00
$0.00 so.oo
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

EQMIPMENI' ( O w n e d 8*  Rented). .
suppler H o u r s Rare Tozav

Pid<\1p Truck SS 1 $32.00 $39.00
3 1 O S G ss $38.00 $0.00
W a l k e r $97.00 $0.00
warmer Truck $45.00 $0.00
9 7 0  E x $107.00 $0.00

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
soon
$0.00 ¢.. |

\ $0.00 I -- ._
v i ' I, . 1

i 1
\.I

$0.00 1I z url
i\

' N a m e ;
LOC8U0%'l:
O w n a ' / D e v e l o p e r :

Shiva-Swephans  T8fM No. :
Ow na ' / D eav e lopa  Purdm as e  Order  N O. :

Description of WorkFelionned:
Replaced copper from main watszr Sine all the way to angle meter step.

: a

4,

EQUIPMENT SUBTOTAL

LABOR SUBTOTAL
TOTAL MANHOURS

sHlvA~s"fllEI=1-IAnsC0l~qRA£1]NG co.
Tme 8 Mahelials Woolshed

CirdeCr0$s

Taylor Woodrow
9640-6903

$32.00

$ 9 5 . 0 0

3

Comments:

4.290%

I

i
.L

Lot NO.:
ATTN:
Jc>b NO.:

Work D8i€:
l rn  D8t€:
SS Invoice #z

JUN 2 1 2006

s uuno f a l
P lus  15%
Sales Tax

B o n d

T o a d

MATERIAL SUBTOTAL

32
Karen Hrtanek

05-596
6/15/06

6/19/9006
2640-3703~9

I
.=r

$320.22

$267.00
s4o.os
$13.17

$140.00

6n5n
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This release covers a progress payment for all labor, services. equipment or materials furnished to the

jobsite or so TAVLOR woooRow 1 ARIZONA. inc.. through 6  ' ° /  Y » ~  a l . only and does not

cover any reienlion. pending modifications and changes or items furnished after that date. Before any

recipient of this document relies on it, that person should verify evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment to promptly pay in fol! all of his laborers, subcontractors. materialmen and suppliers for all

work. materials. equipment or services provided lot or ro the above referenced project in to the date of this

waiver.

Date:

On receipt by the undersigned of a check from TAYLOR WOODROW I ARIZONA. INC. ° .

in the sum of S 3 . 2 0 ' 2 9 - payable to S h i v a - s t r e p h a n s  C o n t r - .  and when

the check has been properly endorsed Md has been paid by the bank on which it is drawn, this document

becomes effective to release any mechanic's lien. any state or federal statutory bond right. any private bond

right, any claim for payment and any rights under any similar ordinance. rule or statute related to claim or

payment nghrs for persons in the undersigned's position that the undersigned has on the job of TAYLOR

wood>Row /ARiZONA_ inc. located at G t  ' r r : 1  e C 1-os  s 1 3 & 1 7 to the following extent.

Job No.:

Project:

Shiva-Strephans Contracting Co .
( name)

C o n t r o l l e r
1Tlr€le)

Circle Cross . Par_ce1s 13 6 17
Penal County, Arizona
sec #255960 .24-°/o~570.3-7

444-.-24206

€Signature3

Conditional Waiver and Release on Progress Payment

(Pursuant to A.R.S. 33-1008)

TAYLCR WOODROW r ARIZONA, INC.
` . DBA Journey Homes

6710 N.-Scottsdale Rd. Suite 100
Scottsdale, Arizona 85253

. }
1E |I 1

JUN 2 1 1005

I.
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P
. 1

DESCRIPTION: . _
Owatime for wed< ending Junes, 2006. Hours shown are half of actual overtime hours
worked. System will not allow half~iime billing.

IABOR

In»aEnlAL

EQUIPMENT

ATTN:

Taylor Woodrow
6720 n. Scottsdale Road
Suite 390
Scottsdale, AZ 85253

Lie. -?=.}S5?§-'5 Class. A

i8er\¢.mil 'inc¢n:een:°=gl

SHINYA-STREPHAMS
CONTFIACTING co.
BUILDING PIPELINES IN ARlZONA SINCE 1976

Karen Hrtanek

35 manhours

. is;-~... - -*j .»' .,-.»''»

60/ *l¢"4?¢1oo /

Invoice #
Invoice Date
Work Order #
Work D8t€S:
Pf0i€cf=
SS T8'M #z
City:

4.290%

Subtotal

Plus 15%

Sales Tax

. Bond

TOTAL AMOUNT DUE:

2640-904-44
June 16, 2006

o
. 6/3/06 6/9/06

Circle Cross Ranch 13 / 17
2640-904

97 919/99/Z9

8-

JUN21 2006

o

r
.-:*:

»»':'.-
. . u .

$704.48 a1~* *  :

$675.50
$0.00
$0.00

$675.50
$0.00

$98.98

- I
q  , \. J . a `

'  I

.$~~'.éi$

f



IABOR Nv° JH¥L'° \l./OUTSIWJE SERVICES
Name REG OT Rate Amount oleDescry su per e $ Total

Foreman 3 $49.00 $147.00 $0.00
Operator 13 $38.00 $494.00 $0.00
Tmdc Dliver $98.00 $0.00 $0.00
s ad m p m m $28.00 $0.00 $0.00
Laborer 1.5 $23.00 $34.50 $0.00
Pbelavet $30.00 $0.00 $0.00
Fir1e GI8dzr $28.00 $0.00 $0.00

$0.00 50.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

) $0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

EQUIPMENT (Owned 5' Rent¢d)
•Detection o n her Hows Rate Total

pidalpvtuck $28.00 $0.00
Backhoe 310s3 $38.00 $0.00
TWISIUOYY $85.00 $0.00
290 Tmckhoe $107.00 $0.00
water truck $45.00 $0.00
135 Tzackhoe $69.00 $0.00
Compressor $33.00 $0.00
Leak Locator $33.00 $0.00

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00 *  i

1

' lI
I

$0.00

N8M€: Let No.:
Location: ATTN: Karen Hrtnnek
Owner/Developeiz Job NO.: 05-596
Shiva-Sirephans T8'M NO.: Work Date: 6 8 / D 6 6/9/06
O\A/na/De:veIoperPlJrchas€Order No.: InvDate= 6/16 ,06
O M ss klvoice #.- 2640.904-44
Desabi ion of Work P'erlbrmed= _
Overtime for wed: roding Juner9, 2006. Hours shown are half of actual overtime hours wormed. Sys ran will not allow half-time bililng.

sHlyA-s1nEI=HAns CONTR»'\CflNG co.

Time S' Materials Wofksheert
Code Cross Ra1d1

TGY1Gf Woodrow

2640-904

kJ° lBOR SUBTOTAL $675.50 MATERIAL SUBTOTAL $0.00

4.290%

$675.50
$0.00

$28.98

swamotal

Plus 15%

Sales Tax

Bond

T e a l $704.48

Comments;

EQUIPMENT SUBTOTAL $0.00
»

r i . .

E
i
i
L

JUN 2 1 2008
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*

This release covers a progress payment for all labor. services. equipment or materials furnished lo the

jobsite or ro TAYLOR woooRow /ARIZONA. inc.. through 6 "/6 '*96 ohiy and does not
cover any retention. pending modiiicalions and changes or items furnishes after that date. Before any

recipient of this document relies on it, that person should verify evidence of paymenl to the undersigned.

The undersigned warrants that he either has already paid Or will use the monies he receives from this

progress payment Io promptly pay in full all of his laborers, subcontractors, materialmen and suppliers for all

work. materials. equipment or services provided for or to the above referenced project up to the date of this

waiver. .

Date:

On receipt by the undersigned of a check from TAYLOR WOODROW I ARIZONA, INC. .

in the sum of S 7 0  ' 7 4  ' 7 5 ° payable to S h i v a - S t r e p h a n s  C o n t i and when .

the check has been pperly endorsed and has been paid by the bank on which it is drawn, this document
,

becomes effective tO release any mechanic's lien. any state or federal statutory bond right, any private bond

ngnt. any claim for payment and any rights under any similar ordinance. rule or statute related to claim or

payment rights for persons in the undersigned's position that the undersigned has.on the job of TAYLOR

woooRow ARIZONA_ Inc . located at c l  r e  L e  C r o s s 1 3 & 1 7 to the following extent.

Job No.:

Project

Controller

Shiva-Strephans Contracting Co.
tampa name

Q

C i r c l e  C r o s s P a r c e l s 1 3  &  1 7
Penal County, Arizona
sec #255960 ,»<a~ve>~9¢#~v*/

{Signatures

é f / 9~zdu6

!`7i{I&8

A 4-5/14-44

Conditional Waiver and Release on Progress Payment

(Pursuant to A.R.S. 334008)

TAYLORWOODRQW I ARizc)nA. INC.
DBA Journey Hohaes

6710 n. Scottsdale Rd. Suite 100
Scottsdale, Among-85253

\

.
I

3

Jun z 1 anus

• 4

.Ag

e~..

r
/
\
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.r a SHEA-STREPHANS
CONTRACTING! co.
BUILDING PIPELINES IN ARIZONA SINCE 1976

Lie. #085295 Class A
Genera! Engineering

Taylor Woodrow
6720 N, Scottsdale Road
Suite 390
Scoiiiisdale, AZ 85253

2640-3703-10
6/30/2006

6/16/06
Grde Cross /
2640-6903

6/16/06

ATrn.~ Karen Hrtand<

ll'IvoiG€ #

Work Order #
Work Danes.-
pnqecn
SS T&M #z
Gay: o

s

DESCRIPTION:

Located two landscape services.

Labor
Material
Equipment

$285.00
$0.00

$96.00

4.290%

Subtotal
Pius 15%
Sales Tax

Bond
TOTAL AMOUNT DUE:

$381 .of
$57.15
$18.80

$456.95 0z//W"

400 /40 %9zw0/ 4 192_0W01 to

,A .4 o

.f

2735 East Rose Garden Lane

R E C E IV E D

JUL I 1 2005
Phoenix, Arizona 85050-4608 Bus: (602) 997-6308 Fax: (G02) 997-8399



LABOR MATERIAI./DUTSIDE SERVICES
Name REG OT Rare Amount Description Supplier' QW $ Tera:

Foranaw 3 $49.00 $147.00 $0.00
O waU or $38.00 $0.00 $0.00
Truck $98.00 $0.00 $0.00
Baclaxp Man $28.00 $0.00 $0.00
laborer 6 $523.00 $138.00 $0.00
Pbelavef $30.00 $0.00 $0.00

$0.00 $0.00
I $0.00 $0.00
$0.00 $0.00
$0.00 sQ.oo
$0.00 $0.00
$0.00 J $0.00,

wI $0.00 so.oo.
$0.00 $0.00
$0.00 $0.00
so.oo $0.00
$0.00 $0.00

EQUIPMH\lT (0vw1ed 6° Rented)
1'*¢ •son Surwlier Hours Rare Total

I 4.10 T w c k 1 9 7 SS 3 $32.00 $96.00
31056 SS $38.00 $0.00
Wacko $97.00 $0.00
Water Trude $45,oo $0.00
270 Ex $107.00 $0.00

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

I 1~ $0.00 \» .._

, _,»

v ,x

i f Name=m
Ovvna/D~e=veIopewz
Shiva-Swephans TOM No.:
Qwner/Dwdopa Puvdmalse Onida Na:
G1v=
U@Cli1'li° f\ dwain p~a1utmed=
Located two landscape server:¢sL

SHFYA-STREPHANS CONTRACTING co_

The 8 Maiaials Worldleet
Cinda Gas .

TGMOY Woodrow

2640-6903

Lot NO.:
ATTN:
Jeb No.:
Work Date:
Inv Date>
as lrrvrnice #z

Karen Janek
05-596

6/16106 6n6/06
6/30/2006

2640-3703-10

I

LABOR SUBTOTAL
TOTAL MANHOURS

$98s.00
9

MATERIAL SUBTOTAL $0.00

4.290%

$381 .of
$57.15
$18.80

subuowl
plus15%
Sales Tax

Bond
Total $456.95

Comma1B;

4

EQulpmEr~rr SUBTOTAL $96.00 \.:dIVED

JUL 2l200£8
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TAYLOR WOODROW IARIZONA, !NC.

DBA Journey Homes
6710 n. Scomdale Rd. Suite 100

Scottsdale. Arizona 85253

\
.-.

0

Conditional Waiver and Release on Progress Payment

(Pursuant to A.R.5. 33-1008)

Project:

Job No.:

Circle Cross Parcels 13 & 17
Penal County, Arizona
SSC #255960 »¢7}*~e»14>»~3'>02~ »-)O

On receipt by the undersigned of a check from TAYLOR WOODROW / ARIZONA. INC.

in the sum of S 4 . 9 %  . 4 5 payable to  S h i v a - S t r  e p h a n s  C o n t i and when

the check has been properly endorsed and has been paid by the bank on which it is drawn. this document

becomes effective to release any mechanic's lien. any state or federal statutory bond right. any private bond

right, any claim for payment and any rights under any similar ordinance. rule or statute related la claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

woooRow 1 ARIZONA, INC. located at q t  ' r ° c 1  e  G r o s s 1 3 &  1 7 to the following extent.

This release covers a progress payment for all labor. services. equipment or materials furnished to the

jobsite or to TAYLOR WOODROW / ARIZONA, INC.. through 6  * 3  o  * 0 6  on l y  an d  d oes  n ot

cover any retention. pending modifications and changes or items furnished after that date. Before any

recipient of this document relies on it. that person should verify evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment to promptly pay in full all of his laborers. subcontractors, materialmen and suppliers for all

work, matenals_ equipment or services provided for or lo the above referenced project uo to the date of this

waiver.

Date: '9~7_a4

i"1l'>'2~"

Shiva-Strephans Contracting Co.
{  om

I 4844414
{Sigr;azur&3

Controller
888:

I
i

.....

1

RECEIVE

JUL 1 I  zoos



St-IIYA-STREPHANS
CONTRACTING co.
BUILDINGPIPELINES IN ARIZONA SINCE 1976

UC. #UB5295 Class A
GeneralEnglnearlng

Taylor Woodrow
6720 N. Scottsdale Road
Suite 390
Scottsdale, AZ 85253

Invoice #
Invoice Date
Work Order #
Work D8f€S:
Prc8zd: .
ss T8'M #z

8/25/06

ATYN: Karen Hrtanek cay;

2740-903-18
9/'I /9006

O

8/19/06

Circle Cross Ranch Pp 13 /

9740-903-18 -

Penal County

DESCRIPTION: .
Install 4" pipe for landscaping. North of lots 19 and 18, north of 34 and west of lot111, west of 110 and 83,
west of 47 and 82, south of 78 and 77, west of lot 65 and north of lot97, west of lot 67, east of Iot 1 and 67.

Labor
Maten'al
Equipment

4.095%

Subtotal

Plus 15%

Sales Tax

Bond

I TOTAL A/~AounT DUE:

$9,749.00
$1,205.80
$1,415.00
$5,369.80

$804.42
$259.55

$6,419.77 W AL

J v 9 , d  0 9 ? ¢w a /  Q  ,  3 9 0 1 0  n , 2 o

W

t' 1
/

8ECEFVEl3

SEP I I ?Dr":

2735 East Rose Garden Lane Phoenix, Arizona 85050-4606 Bus: (602) 997-6308 Fax: (602)997-6899



LA_gQR MA\TERIAI_/OUTSIDE SERVICES
N a m e REG OT Rate Amount D e s c r i p t i o n Supplier Qty $ Total

F o r e m a n 3 8 $49.00 $735.00 4"  Sc h  40  PVC H u g h e s 460 $9.45 $1,127.00
O p e r a t o r 3 16 $38.00 $ 1 , 0 9 6 . 0 0 4" coupling H u g h e s 3 $ 3 . 1 4 $9.42
Truck  Dr iver $ 2 8 . 0 0 $ 0 . 0 0 4' caps H u g h e s 16 $ 4 . 0 0 $64.00
Bad<ul:> Man $28.00 $ 0 . 0 0 dud rape H u g h e s 1 $ 5 . 3 8 $5.38
L a b o r e r 3 16 $23.00 $621.w $0.00
Pipe Layer 8 $30.00 $360.00 $0.00
F ine  Grader $28.00 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$ 0 . 0 0 $0.00
$ 0 . 0 0 $0.00
$ 0 . 0 0 $0.00
$ 0 . 0 0 $0.00
$ 0 . 0 0 $0.00
$ 0 . 0 0 $0.00
$ 0 . 0 0 $0.00
$ 0 . 0 0 . $0.00

EQU iPM EN T  (Ow ned  8 '  R en t ed )
D e s c r i p i j o n s oS u lier Hours Rate Tota l

P i c k u p  T r u c k  1 6 8 SS 11 $32.00 $ 3 5 2 . 0 0
3 1 0 5 6 SS 8 $38.00 $ 3 0 4 . 0 0
1 4 0 K ss 11 $69.00 $ 7 5 9 . 0 0

$ 0 . 0 0

$ 0 . 0 0
$ 0 . 0 0
$ 0 . 0 0
$ 0 . 0 0
$ 0 . 0 0

$ 0 . 0 0
$ 0 . 0 0
$ 0 . 0 0
$ 0 . 0 0
$ 0 . 0 0

$ 0 . 0 0 (""9 I V
$ 0 . 0 0

! -

5

SHINYA-STREPHANS CONFRACITNG co.
' l ime 8? Mater ia ls  Worksheet

C i rc le  C ross  Ranch Ph 13o p e d  N 8 M € :
" l o c a t i o n :

Ow ner / D en/ e loper~
Shiva-Strephans T5>m NO.:
Ow ne r / D ev e l ope r  Pu r c has e  Or de r  N O. :
City ; Penal County
D es c r ip t i on  o f  W ork  Per ib lm ed=

Install 4" pipe for landscaping. North of lots 19 and 18, north of 34 and west of lot111, Wat of 110 and 83, west of 47 and 82,
south of 78 and 77, west of lot 65 and northof lot 97, west of lot 67, east of lot 1 and 67.

Taylor Woodrow
2740-903-18

Lot No.  :
AT l lN :
J o b  N O . :
W ork  D a t e ;
Inv  Date:
SS  I nv o i c e  #-

Karen Hrtanek
05-596

8/19/06 8/25/06
9/1/2006

2740-903-18

I

L4~BOR SUBTOTAL

TOTAL MANHQURS

$2,749.00
57

MATERIAL SUBTOTAL $1,205.80

4 . 0 9 5 %

Sub t o t a l
P lus  15%
Sales Tax

B o n d
T o t a l

$5,369.80
$804.42
$252.55

$6,419.77

C o m m e n t s ;

EQUIPMENT SUBTOTAL $ 1 , 4 1 5 . 0 0 SEP I ¥ :>nn¢ ;
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l TAYLOR WOODROW I ARIZONA, INC.
_ DBA Journey. Homes

6710_N_ Scottsda!e'Rd. Suite 100
Scottsdale, Arizona 85253

J

Conditional Waiver and Release on Progress Payment

(Pursuant to A.R.S. 33-1008)

Project Circle Cross Parcels 13 & 17
Pinar County, Arizona
SSC #255960Job No.: ,274/a~ 9a3~/5*

r

I

On receipt by the undersigned of a check from TAYLOR WOODROW /ARIZONA, INC. -
in the sum of S 6  * I  I  7 .  7 7 payable to S h i v a - S t r e n h a n s  C o n t i and when

the check has been Properly endorsed arid has been paid by the bank on which it is drawn, this document

becomes effective he release any mechanic's lien, any state or federal statutory bond right, any private bond

right. any claim for payment and any rights under any similar ordinance, rule or statute related to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

WOODROW /ARIZONA, INC. located at C i  T C I  e  C T Q S S 1 3 8  1 7 to the following extent.

This release covers a progress payment for all labor, services. equipment or materials furnished to the

jobsite or to TAYLOR woooROw /ARIZONA. inc.. through 9  "  /  * ¢ * ' 4 only and does not

cover any retention. pending modifications and changes or items furnished after that date. Before any

recipient of this document relies on it. that person should verify evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment to promptly pay in full all of his laborers, subcontractors, materialmen and suppliers for all

work. materials, equipment or services provided for or to the above referenced project up to the date of this

waiver.

Date: 94?-:2a'v6

Shi5ra»-Strephans Contracting Co .
(C pa 8)

z~

By:

C o n t r o l l e r
(Title)

SEp l l 2gg5/
I
\

.9

\
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Lic. #085295 Class A
General Engineering

CONTRACTING co.
BUILDING PIPELINES IN ARIZONA SINCE 1976

SHINYA-STREPHANS

V
Q..\?> I 'w

'Invoice #
Invoke Date
Work Order #
Work D8t€S:
-̀'reject:
;5Tam #-.

9/6/06
Circle Cross
2740-3703-3

0

2740.3703-3
9/14/9006

9/6/06

£...s61UUf [18 I'\V€.
1 _ .L ....4 478. Replaced two water valve boxes on S.

Labor
Material
Equipment

$1,312.00
$95.19

$956.00

4.990%

Subtotal

Plus 15%

Sales Tax

Bond
TOTAL AMOUNT DUE:

$1,663.19
$249.47
$82.05

$1,994.64

011,

14092 9o33\om( '*¢ 1320 we, Zz) J/4.
REcEnvEn~'

OCT 0 2 2008

i

2785 East Rose Garden Lane Phoenix, Arizona 85050-4606 Bus: (602) 997-6308 Fax: (602) 997-6399

i



LABOR mATERIAL/OUTSIDE SERVICES
N a m e REG OT Rate A m o u n t Description S u p p l i e r QW s Total

F o r e m a n 8 $49.00 $ 3 9 2 . 0 0 •1' copper coups Hughes 3 $ 1 0 . 5 8 $31.74
O p e r a t o r $38.00 $ 0 . 0 0 valve boxes Hughes Q $ 3 1 . 6 9 $63.38
Truck Dlfver $28.00 $ 0 . 0 0 $0.00
B a c k u p  M a n $28.00 $ 0 . 0 0 $0.00
L a b o r e r 40 $93.00 $ 9 9 0 . 0 0 $0.00
Pipe Layer $30.00 $ 0 . 0 0 $0.00

$ 0 . 0 0 $0.00
$ 0 . 0 0 $0.00
$ 0 . 0 0 $0.00
$ 0 . 0 0 $0.00
$ 0 . 0 0 $0.00
$ 0 . 0 0 $0.00

-0 $ 0 . 0 0 $0.00
$ 0 . 0 0 $0.00
$ 0 . 0 0 $0.00
$ 0 . 0 0 $0.00
$ 0 . 0 0 $0.00

EQU I PM EN T  (Ow ned 8"  R ent ed)
D e s c r i p t i o n Supp l i e r H o u r s Rate Total

Pic k up T ruc k  197 SS 8 $32.00 $Q56 . 00
3tosG SS $38.00 $ 0 . 0 0
Walker $27.00 $ 0 . 0 0
Water  T ruck SS $45.00 $ 0 . 0 0
9 7 0  E x $107.00 $ 0 . 0 0
C a t  4 9 0 SS $ 0 . 0 0
V o l v o B a d d l o e SS $38.00 $ 0 . 0 0

$ 0 . 0 0
$ 0 . 0 0
$ 0 . 0 0 I  \ I
$ 0 . 0 0

r all

$ 0 . 0 0 DPT n 9 "voc
$ 0 . 0 0 l.uul.v

$ 0 . 0 0
$ 0 . 0 0

m/
\ $ 0 . 0 0

SHINYA-STREPHANS CONTRACTING co.
T ime 8° Mater ials  Worksheet

C i r c l e  c ros s
l

~iect Name:
action:

OwrnerA3evek>per¢
Shiva-Strephans T8>AA NO.:

Ow ner / D ev e lope r  Pu rc has e  Orde r  N O. :

Taylor Woodrow
9740-3703-3

Lot No. :
A` ITN:
J o b  N O . :
W o r k  D 8 t € :  6 - S e p
Inv  Date:
s s  I n v o i c e # r

Karen Hrtanek
05-590
9/6/06 9/6/06

9/14/2006
2740-3703-3

D es c r ip t i on  o f  W ork  Per f o rm ed :

R e p a i r e d  w a t e r  s e r v i c e s  o n  l o t s  9 7 2 ,  2 7 7  a n d  9 7 8 .  R e p l a c e d  t w o  w a t e r  v a l v e  b o x e s  o n  s .  C l a i b o r n e  A v e .

LABOR SUBTOTAL
T O T A L  M A N H O U R S

$ 1 , 3 1 2 . 0 0

4 8
MATERIAI  SUBTOTAL $95.12

4.990%

$1,663.12
$249.47

$82.05

Sub t o t a l
P lus  15%
Sales Tax

B o n d
Tota l $1,994.64

CO!T\M€l'\'CS:

EQUIPMENT SUBTOTAL $ 2 5 6 . 0 0
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TAYLOR WOODROW I ARIZONA, INC.
DBA Journey Homes

671 ON. Scottsdale'Rd. Suite 100
» Scottsdale, Arizona 85253

Conditional Waiver and Release on Progress Payment

(Pursuant no A.R.S. 33-1008)

Project

Job No.:

Circle Cross Parcels 13 & 17
Penal County, Arizona
SSC #255960 .2wo- 3702>» 3

I

On receipt by the undersigned of a check from TAYLOR WOODROW IARIZONA, INC. -

in the sum of $ I 4 7 4 6 - 7 payable to  S h i y a - s  t r e p a n s  C o n t i and when

the check has been properly endorsed arid has been paid by the bank on which it is drawn. this document

becomes effective to release any mechanics lien, any state or federal statutory bond right, any private bond

right, any claim for payment and any rights under any similar ordinance, rule or statute related to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

WOODROW l ARIZONA, INC. located at C - i  ~ r r : ` [  e  G r os s 1 . 3  8 1  1 7 to the following extent.

This release covers a progress payment for ail labor, services. equipment or mate fiats furnished to the

jobsite or to TAYLOR WOODROW /ARizonA. INC., through 7 4 7 - 4 4 only and does not

cover any retention, pending modifications and changes or items furnished after that date. Before any

recipient of this document relies on it, that person should verify evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment to promptly pay in full all of his laborers, subcontractors, materialmen and suppliers for all

work, materials. equipment or services provided for or to the above referenced project up to the date of this

waiver,

Date: 9 -,'!5'>Zm4

:-

Shiva-Strephans Contracting Co.

(Signature)

Controller
mate)

RECEIVED

OCT0 22006

O

f"

By:



SHINYA-STREPHANS
CONTRACTING co.
BUILDING PIPELINES IN ARIZONA SINCE 1978

Lac. #085295 Class A
General Engineering

Taylor Woodrow
67520 N. Scottsdale Road
Suite 390
Scottsdale, AZ 85953

ATTN: Karen Hrtanek

Invoice #

lnwoice Dane

Work Of°d€f #
Work D3t€S:
PfCj6Ct:

SS T&'M #2

City:

2740-903-28
10/5/2006 .

0

9/29/06 9/29/U6

Circle Cross Ranch Phase 13

2740-903-Q8

0

DESCRIPTION:

Replace angle meter stops for lots 74 and 4. Damaged by others.

Labor
Material
Equipment

4.095%

Subtotal

Plus 15%

Sales Tax

Bond

TOTAL AMOUNT DUE:

$49.00
$1454116

$32.00
$226.46

$33.97
$10.66

$271.09 al-"" <

*-too ' - L G ' 5 3  z  u : > o , ° \  3 z D \ u G  2 8

J-Jm-f'

BECEQv {- .
=.. N

I
1

TEM)

2735 East Rose Garden Lane Phoenix, Arizona 85050-4506 Bus: (502) 997-6308 Fax: (602) 997-S399

l



LABOR MATERs°\lJUUTSIDE SEKVICES
Name REG OT Rate A m o u n t D e s c r i p t i o n S u p p l i e r QW s Tota l

F o rem an 1 $49.00 $ 4 9 . 0 0 1 " x 3 / 4 " u  b ranch Q $41 .95 $ 8 3 . 9 0
O p e r a t o r $38.00 $0.00 3/4' AMS 4 $15.39 $61.56
Truck Deliver $98.00 $0.00 $0.00
Bac k up M an $28.00 $ 0 . 0 0 $0.00
L a b o r e r $93.00 $ 0 . 0 0 $0.00
Pipe Layer $ 3 0 . 0 0 $ 0 . 0 0 $0.00
F ine Grader $ 2 8 . 0 0 $ 0 . 0 0 $0.00

$ 0 . 0 0 $0.00
$ 0 . 0 0 $ 0 . 0 0
$ 0 . 0 0 $ 0 . 0 0
$ 0 . 0 0 $0.00
$ 0 . 0 0 $0.00
$ 0 . 0 0 $0.00
$ 0 . 0 0 $ 0 . 0 0
$ 0 . 0 0 $ 0 . 0 0
$ 0 . 0 0 $ 0 . 0 0
$ 0 . 0 0 $ 0 . 0 0

E Q U I P M E N T  ( O w n e d  a  R e n t e d )
D es c r i p t i on S u l ier Hours Rate Tota l

P i c k up  T ruc k  168 SS 1 $39.00 $ 3 9 . 0 0
31OSG SS $38.00 $ 0 . 0 0
C a t  4 9 0 $ 0 . 0 0
C a s e  2 1 0 $ 0 . 0 0

$0.00
$0.00
$0.00
$ 0 . 0 0

$ 0 . 0 0 Requested by Lee.
$ 0 . 0 0
$ 0 . 0 0 s
$ 0 . 0 0 q 4

.5'

$ 0 . 0 0 4.

$ 0 . 0 0 7
$ 0 . 0 0 'no

$0.00

a

SHINYA-STREPHANS CONTRACHNG co.
T ime 6*  Mater ia ls  Worksheet

C i rc le  Cross  Ranch Phase 13m  N a m e :
.LOc8tior\: .
O w n s / D e v e l o p e r :
Shinya-Strephans T6'M NO.:
Ow ner / D ev e lope r  Pu rc has e  Orde r  N O. :
City :
Descr ipt ion of  Work  Per6ormed=

R ep l ac e  ang l e  m e t e r  s hops  f o r  l o t s  74  and  4 .  D am aged  by  o t he r s .

Taylor Woodrow
9740-903.98

Lot N o . :
AT T N :
J ob  N O. :

W ork  D 8 i€ :
Inv  Data:

s s  I n v o i c e  # :

KarenHrtanek
9740

9/99/06 9/29/06
10/5/9006

2740.903.28

" \
J

LABOR SUBTOTAL
T OT AL M AN H OU R S

$ 4 9 . 0 0
1

A/»TER1AL SUBTOTAL $ 1 4 5 . 4 6

4.095%

Subt o t a l
P lus  15%

Sales Tax
B o n d
T o t a l

$ 9 9 6 . 4 6
$ 3 3 . 9 7
$ 1 0 . 6 6

$271 .09

C o m m e n t s :

:
I

.f

EQUIPMENT SUBTOTAL $ 3 9 . 0 0
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TAYLOR WOODROW I ARizonA, inc.
. DBA Journey Homes

6710 N. Scottsdale'Rd. Suite 100
Scottsdale, Arizona 85253

(13

Conditional Waiver and Release on Progress Payment

(Pursuant m A.R.S. 33-1008)

Project:

Job No.:

Circle Cross Parcels 13 8 17
Penal County, Arizona
SSC #255960 I='/1770 - 903».-2 f

On receipt by the undersigned a check from TAYLOR WOODROW / ARIZONA, INC.

in the sum of $ .2 '7/~ 0 it payablem  S h i v a - S t r e o h a n s  C o n t i and when

the check has been Properly endorsed arid has been paid by the bank on which it is drawn. this document

becomes effective tO release any mechanlds lien, any state or federal statutory bond right, any private bond

right, any claim for payment and any rights under any similar ordinance, rule orstatute related to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

WooDRow /ARlzonA. Inc. located at cl  y`r! ' l .  e  cross 1 , 3  6  1 7 lo the following extent.

This release covers a progress payment for all labor, services, equipment or materials furnished to the

jobsite or to TAYLOR woooROw IARIZONA. inc., through /0 '~.9=° of only and does not

cover any retention, pending modifications and changes or items furnished after that date. Before any

recipient of this document relies on it, that person should verify evidence of paymenlto the undersigned.

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment to promptly pay in full all of his laborers, subcontractors. materialmen an.d suppliers for all

work. materials, equipment or services provided for or to the above referenced project up to the date of this

waiver.

.9 /Q ~/3-84224Date:

Shiva-Strephans Contracting Co .
(C p name)

By:

Controller
rrwe)

i R E C E \ V E D

om fv 2006



SHEA-STREPHAHS
CONTRACTING co.
BUILDINGPIPELINES IN ARlZONA SlNCE1978

INVOICE
Ia #0a5295 Class A
General Engineering

Taylor Woodrow
6730 N; Scottsdale Rd.
Suite 230
Scottsdale AZ 85253

2740-2104~6
10/96/2006

0

1 0/11/U6

Circle Cross Parcel 13

2740-2104-0

Pinal

10/1' I/06

ATI IN:

Invoice #

Invoice Date

Work Order #

Work D8t€$:
PrCgied:

ss TEPM#z

City:

DESCRIPTION:

Tie-in waterline at Empire Road and Zachary in Parcel 13.

Labor
Material
Equipment

4.290%

Subtotal

Plus 15%

Sales Tax

Bond

TOTAL AMOUNT DUE;

$906.50
$317.28
$502.00

$1,795.78
$258.87

$85.14

$2,069.79 Q
an/fL

LLZD0, 'lo '552\oc>! 9 1 32cic>c>&2o ,4.J=1~"
PAYMENT TERMS:
All invoices due 30 days from invoice date. Interest will be charged at 1.5% on all
outstanding balances over 45 days. RECEBVEI3

07Nov 2006

2735 East Rose Garden Lane Phoenix, Arizona 85050-4606 Bus: (602) 997-8308 Fax: (602) 997-6399



LABOR MATERIAUUUTSIDE sERvicEs
Name REG OT Rate Amount Description •Sup her Qlv $ Total

Foreman 4 1 $49.00 $969.50 8' W sleeve Hughes 2 $77.00 $154.00
Operator 8 1 $38.00 $361.00 81 MJ ACC Hughes 4 $15.47 $61 .88
Truck Driver $98.00 $0.00 8' C900PVC ss 19 $8.45 $101.40
Badaxp Man $Q8_00 $0.00 $0.00
Laborer 12 $93.00 $976.00 $0.00
Pipe Layer $30.00 $0.00 $0.00
Hne Grader $28.00 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

/ $0.00 $0.00
$0.00 $0.00

EQUIPMENT (Owned G' Rented)
Description Suppler Hours Rate Total

Pickup Truck 168 SS 5 $32.00 $160.00
31056 ss 9 $38.00 $349.00
Water Truck ss $45.00 $0.00
Air Compressor as $33.00 $0.00
Test Plugs Sandvick $251 .91 $0.00
Fork Lift $918.33 $0.00

$0.00
$0.00
$0.00
$0.00
$0.00 s

I \ l
$0.00

L_.

$0.00 '1hF!r>vli'7
$0.00

1 v * LUUU

$0.00

$0.00

gm NaMe:

Owler/Dewdopm

Smiya-Strlephws T8'MNO.:
Owner/Dewelopa Purchase Onida No.:

Desaipwicn of Work Favored:

Ti€-inwBm'lineatEmpife reoadanazmhayin p e e l 13.

SHINYA-STREPH/KNS CONTRA» ° » CTlNG co.

Time 8* Materials Worksheet
Circle Cross Parcel 13
Empire a Gary Road

Taylor W oodrow
2740-9104-6

Lot NO.:
A`ITN:

Job NO.:
Work Date!

Inv D8i€:
SS Invoice #.»

Karen Hrtanek
05-596

10/11/06 10/11/06
10/96/9006
2740-2104-6

l

LABOR SUBTOTAL
TOTAL AMNHOURS

$906.50
26

MATERIAL SUBTOTAL $317.28

4.290%

Subto&l
Plus 15%
Sales Tax

Bond
Total

$1,795.78
$258.87
$85.14

$9,069.79

Comments:

\ )r
EQUIPMENT SUBTOTAL $502.00
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TAY1,OR WOODROW I ARIZONA, INC.

. - DBA Journey Homes .
6710 N. Scottsdale'Rd. Suite 100

Scottsdale, Arizona 85253

Conditional Wolver and Release on Progress Paymerst

(Pursuant to A.R.S. 33-1008)

Project:

Job No.:

Circle Cross Parcels 13 6 17
Penal County, Arizona
SSC #255969 ,27"yD-2)04-6

I

On receipt by the undersigned of a check from TAYLOR WOODROW / ARIZONA. INC.

in  t h e  s u m o f  $  , 2 0 6 9 -  7 7 payable to  S h i v a - S t r e p h a n s  C o n t i  ` . and when

the check has been properly endorsed arid has been paid by the bank on which it is drawn, this document

becomes effective Tb release any mechanic's lien, any state or federal statutory bond right. any private bond

right, any claim for payment and any rights under any similar ordinance, rule or statute related Io claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

woooRow /ARIZONA, inc .  located at r t  r e l  e  G r o s s 1 3  &  . 1 7 to the following extent.

**-.
5/ 4

../

This release covers a progress payment for all labor, services. equipment or materials furnished to the'

jobsite or to TAYLOR woooR0w IARIZONA, inc., through / a p ' 2 6  » - a b only and does not

cover any retention, pending modifications and changes or items furnished after that date. Before any

recipient of this document relies on it, that person should verify evidence of payment to the undersigned.
L

The undersigned warrants that he either has already paidor will use the monies he receives from this

progress payment to promptly pay in full all of his laborers, subcontractors, materialmen and suppliers for all

work, materials, equipment or services provided for or to the above referenced project up to the date of this

waiver. .

Date:
//~ l¢>»-04

Shiva-Strephans Contracting Co.
om v . .

:
R CEIV 13

(Signature) Nov 0 7 2006
C o n t r o l l e r

frjtle)

I.

\_

By:

.
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SI-INA-STREPHANS
CONTRACTING co.
BUILDING PIPELINES INARIZONA SINCE1976

INVOICE
Lie. #085295 Class A
General Engineering

Taylor Woodrow
6720 n. Scottsdale Road
Suite 390
Scottsdale, AZ 85953

9740-3703-8
11/10/9006

1 t/3/06

A1TN= Karen Hrtanek

Invoice #
Invoice Date
Work Order #
Work Dates;
Project;
SS T8'M #z
City:

'I 0/27/06
Cir dz Cross
2740-3703-8

0

DESCRIPTIQN;

Overtime for weeks ending 10/Q7/06 and 11/03/06. Hours shown are half of actual hours worked.
System does not allow half~time billing.

Labor
Material
Equipment

$527.00
$0.00
$0,00

Z?
'/ooh '-lb'-53qS1cx:~19 1  3 ' Z . b M z > ,  g ,J

g , 4 8
=. Subtotal

Plus 15%

Sales Tax

Bond

TOTAL AMOUNT DUE:

4.290%

$527.00
$0.00

$22.61

$549.61 49/ 1* \

PAYMENT TERMS:
All invoices due 30 days from invoice date. Interest will be charged at 1.5% on all
Outstanding balances over 45 days. R E G E 1 V E D

Nov 1 4 2006

\

2735 East Rose GardenLane Phoenix, Arizona85050-4606 Bus: (602) 997-6308 Fax: (602) 997-8399



IABOR row° ~TERI» ° moLrrsIDE SERVICES
Name REG OT Rate Amount Description Supplier QW $ Total

Fonanan 3.5 $49.00 $171.50 $0.00
Operator 3 $38.00 $114.00 so
Truck Driver $98.00 $0.00 $0.00
Backup Man $98.00 $0.00 $0.00
Labors 10.5 $93.00 $241 .so $0.00
Pipe lava $30.00 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$000 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 so.oo
$0.00 $0.00

EQUIPMENT (Owned8° Rented)
Description Supplier Hours Rate Total

I idalia Truck119 SS $39.00 $0.00
10SG SS $38.00 $0.00
acker $97.00 $0.00
amer Truck s s $45.00 $0.00

l 70Ex $107.00 $0.00
at 420 SS $0.00
oleo Backhoe SS $38.00 $0.00

$0.00
$0.00
$0.00 in

¢I \
$0.00 lim: . .u so9*

$0.00 AM u
$0.00 i
$0.00

1 $0.00
$0.00

SHINYA-STREPHANS CONTRACTING co.
Tame 8' Materials Worksheet

Circle Crossf  ow Name:
Lo<:ation~
Owria'/Deweioper;
Shiva-Strephans T8PM NO.:
Owner/Deweloper Purchase Order NO.:
Butyl Pine!
Description of Work Performed:

Overtime for weds ending 10/27/06 and 11/03/06. Hours shown are half of actual hours worked. System does not allow half-
time billing.

Taylor Woodrow

974-0-3703-8

Lot NO.:
ATIN:

Job NO.;
Work D8t2:
InvD5t€:
SS Invoice #-

Karen Hrtanek
05-596

10/97/06 11/3/06
11/10/2006

Q740-3703-8

LABOR SUBTOTAL
TOTAL MANHOURS

$527.00
17

MATERIAL SUBTOTAL $0.00

$527.00

4.990%

Subtotal
Plus 15%
Sales Tax

Bond

Total

$29.61

$549.61

Comments:

r
\

EQUIPMENT SUBTOTAL $0.00

l
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Project

Conditional Waiver and Release on Progress Payment

(Pursuant to A.R.S. 33-1008)

TAY1,OR WOODROW I ARIZONA, INC.
. » DBAJoumey Homes

6710 N. Scottsdale'Rd. Suite 100
Scottsdale, Arizona 85253

AriZ0n,§_`"
28

Job No.:

C i r c l e Gross
Pena l County,

SSG #255960

P a r e  e 1 " 3:"l1;$'L... \

A='j2'?#/0 -37a3 -F'

r

Qn receipt by me anders red of a check from TAYLOR WOODROW I ARIZONA. INC.

in the sum of s 9 " - v 9 . 4  / payable to  S h i V a - s t r e u h a n s  C o n t i  . and when

the check has been Pmpefly endorsed any! has been paid by the bank on which It is drawn, this doarment

becomes e» fl"ectlve Ia release any mechanics lien, any slate or federal staiurory bond right, any private bond

right. any claim for payménl arld any rights under any similar ordinance, rule or stature relaredb calm or

payment rights for persons in the underslgneds position that the undersigned has on the job of TAYtOR

wooonow /ARlzonA,  inc .  rocarea .ei fii-1=e4=ef=%ii='€Y§@'i?'1"E'%2'<:i¢?:%¥ ~8q¢8e rotrqwrrrg extent. ~.

`This release covers a progress payment for all labor. services. equipment or materials furnished to use

jobsite or to TAY1.OR woooRc5w /ARIZONA_ INC., through / /  r  / 4  " 0 4 only and does not

cover any retention, pending modifications and changes or items furnished after that date. Before any

recipient'of this document relies on it, that person should verify evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment to promptly pay in full as of his laborers. subcontractors, materialmen and suppliers for all

work, materials. equipment or services provided for or to the above referenced project up to the date of this

waiver. ' .

Date: / I~/9»,=2 634

Shiva-Sgrephans Contracting Co .
ire) .

:-

By:
(Signature) RECEIVED

Controller
mue)

I
1
¢



SHEA-STREPHANS
CONTRACTING co.
BUILDING PIPELINES IN ARIZONA SINCE 1976

INVOICE
Lie. #085295 Class A
General Engineering

Taylor Woodrow
6790 N. Scottsdale Road
Suité 390
Scottsdale, AZ 85953

2740-3703-16
1/17/9007

19/8/06

ATtN : Karen Hrtand<

Invoice #
Invoice mane
Work Order #
Work Dates:
Pnqech
ss T6'M #:
CW:

1 Q/8/06
Circle Cross
9740-3703-16
Pima! County

DESCRIPTION:

Repair water leak that was under the street. Saddle moved by others.

LaborMater
Equipment .

$1,248.00
$999.18

$1,001 .of

4.290%

$3,948.18
$324.82
$153.98

Subtotal

Plus 10%

SaleS Tax

Bond

TOTAL AMOUNT DUE;

Lf orb . Mass9.1 ro

'~4_QsL_ii<>=s=s¢>¥¢a 4  o
PAYMENT TERMS= '  " Q  *  3 2 9  c >  '  2 %
All invoices due 30 days from invoice date. Interest will be charged at 1 .5% on all J .  4 4  1 "
outstanding balances over 45 days.

$3,796.98 Olaf/

K
RECEIVED

JAN 222U07

J

2735 East Rose Garden Lane Phoenix, Arizona 85050-4606 Bus: (602) 997-6308 Fax: (602) 997-6399

J



LABOR MATERIAUOUTSIDE SERVICES
Name REG O T Rate Amount Description Supplier QW $ Total

Fgrgman 8 $49.00 $392.00 ABC SIUITY Cemac 19 $58.50 $702.00
Operator 8 $38.00 $304.00 Ban'icades 1 $997.18 $297.18
Truck Driver $28.00 $0.00 Q76394-001 $0.00
Backup Man $28.00 soon $0.00
Laborer Q4 $23.00 $559.00 $0.00
Pipe Laver $30.00 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$000 $0.00
$0.00 $0.00

EQUIPMENT (Owned S' Rented)
Description Supplier Hours Rate Total

Pickup Truck 127 ss 8 $39.00 $256.00
310SG SS $38.00 $0.00
VBL7O as 8 $75.00 $600.00
Water Truck SS $45.00 $0.00
Jumping jack ss 1 $79.00 $79.00
Air compressor 2 $33.00 $6600

$0.00
$0.00

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

* 9 \f

$0.00 n

$0.00
4:Au

eject Name;
Location;

Owner/Dervelopen
Shiva-Strephans T6° M NO.:
Owner/Developer Purchase Order No.:

Pinal County
Description of Work P€IlfOI'lYI€d:
Repair water leak that was under the sheet Saddle moved by others.

SHiVA-STIZEPHANS CONTRACTING co.
- Time E? Materials WoMheet

Circle Cross
SEC Empire Rd E? Gary Rd

Taylor W oodrow
9740-3703-16

Lot NO.:
ATIN:
Job NO.:
Work D5t8:
Inv Da'f€.
ss Invoice #z

Karen Hrtanek
05-596

19/8/06 12/8/06
1n 7/2007

9740~3703-16

¢1'
LABOR SUBTOTAL

TOTAL MANHOURS
$1,948.00

4 0
MATERIAL SUBTOTAL $999.18

4.290%

Subtotal
Plus 10%

Sales Tax
Bond
Total

$3,Q48.18
$324.82
$153.28

$3,726.98

Comments:

EQUIPMENT SUBTOTAL $1,001,00 QIFIIW L As Lull
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TAYLOR WOODROW I ARizonA, mc.

: - DBA Journey Homes
6710 n. SeousaaIem Suite 100

Scottsdale. Arizona 85253

Conditional Waiver and Release on Progress Payment

(Pursuant to A.R.S. 33-1008) -

Project:

Job No.:

C i r c l e  C r o s s P a r c e l s 1 3  8 ;  1 7
Penal County, Arizona
S S C  # 2 5 5 9 6 0 1'952'7-vc>_ 3?03~l/4

\

On receipt by the undersigned of a check from TAYLOR WOODROW IARIZONA, INC.

In the sum of $ 3 7 . 2 4 . p a y a b l e  t o .  S h i v a - s  t r e p a n s  C o n t i  . and when

the check has been Properly endorsed anil has been paid by the bank on which it is drawn, this document

becomes effective tb release any mechanic's lien, any state or federal statutory bond right, any private bond

right, any claim for payment and any rights under any similar ordinance, rule or statute related 'to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

woooRow IARIZONA, inc. located at c i r c l e  C r o s s 13 8  . 17 to the following extent.

f-'~*

This release covers a progress payrnentfor all labor, sen/ices. equipment or materials furnished lo the

jobsite or to TAYLOR WOODROW / ARIZONA, inc.. through /̀ ' - / 7  ' 8 7 only and does not

cover any retention, pending modifications and changes or items furnished after that date. Before any

recipient of this document relies on it, that person should verify evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or wiH use the monies he receives from this

progress payment to promptly pay in full all of his 1aborers..subcontractors. materialmen and suppliers for all

work. materials, equipment or services provided for or to the above referenced project up to the date of this .

waiver. . . .

Date: I"/9'°2JU'7

S h i v a - S t r e p h a n s  C o n t r a c t i n g  C o .
( mp

:-

By'

Controller
» (WG)

.

r
r

(Signature)

RECE5 VED

JAN 222007



s

SHINYA-STREPI-IANS
CONTRACTING co.
BUILDING PIPELINES IN ARIZONA SINCE 1976

i Lic. #085295 Class A
General Engineering

30 YEARS.
ONE NAME.

ONE MISSION.

INVOICE

Taylor Woodrow
67820 n. Scottsdale Rd
Suite 390
Scottsdale AZ 85953

9740_6704-24
3/30/2007

A'ITN:

lnwoice #
Invoice Date
Work Opdgr #
Work Diaries:
Prqiect
ss T8'M #z
cny=

3/Q7/07

Circle Cross Ranch Parcel 13

9740-6704-24

Pinar County

DESCRIPTION: .
Replaced items supplied by the aciustors. Items possibly stolen after job was lowered, All items delivered to
specially companies yard on 3/27/07.

Labor
Material
Equipment

4.290%

Subtotal

Plus 10%

Sales Tax

Bond
TOTAL AMOUNT DUE:

$0.00
$1,189.14

$0.00
$1,182.14

$118.Q1
$55.79

'-Ito. L%®'5"b;1\oo, 9 \ 3'ZO\oc>L'2'D

$1,356.14 w
W I '

PAYMENT TERMS: .
All invoices due 30 days from the invoice date. Interest will be charged at 1 .5% on all
outstanding balances over 45 days.

ET

f APR (9 7 2.8?

2735 East Rose Garden Lane

alf-

Phoenix, Arizona 85050-4606 Phone 602.997.6308 Fax 802.997.6399



IABOR rvv\TERlAL» oLrrslDE SERVICES
Name REG OT Rate Amourxt Description Supplier Qty $ Total

Foreman $49.00 $0.00 30"R/CWT Smith 2 $226.54 $296.54
Operator $38.00 $0.00 4 ' : I s a 6 $55.65 $333.90
Truck Dl'iV€l' $98.00 $0.00 6" riser 6 $61.95 $371.70
Backup Man $528.00 $o,oo Delivery 1 $250.00 $250000
Laborer $23.00 $0.00 $0.00
Pipe Layer $30.00 $0.00 ' $0.00
Fine Grader $28.00 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

EQUIPMENT (Owned 8 Rented)
Description Supplier Hours Rate Total

Pidaxp Truck 139 SS $39.00 $0.00
31OSG SS $38.00 $0.00

$0.00
$0.00
$0.00
$0.00

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00 g"-»'Ar

$0.00
WIN 4241 ( g *Ann

1...v

$0.00 A DD 91 '>rm"l
$0.00 "  u | Luu/

n

L

eject Name;

oca'aon~
Owner/Developer:
Shinya-Strephans T8M NO.:
Owner/Developer Purchase Order NO.:

City: pima! County
Description of Work Perfomed=

Replaced items supplied by the adjustors. I tems possibly stolen after job was lowered. All i tems delivered to specialty companies
yard on 3/27,07.

SHINYA-STREPHANS CONTRACHNG co.
True he Materials Worksheet

Circle Cross Ranch Parcel 13
Empire 8°  Gary Roads

Taylor W oodrow
2740-6704-24

Lot No.:
ATTN:
Job NO.:

W ork Data

Inv D6f€:
ss Invoice #z

Lee DeAn3elo
05-596

3/Q7/07 3/27/07
3/30/Q007

9740-6704-24

J

LABOR SUBTOTAL
TOTAL MANHOURS

$0.00
O

MATER1AI_ SUBTOTAL $1,182.14

4.290%

Subtotal
Plus 10%

Sales Tax

Bond
Total

$1,189.14
$118.21

$55.79

$1,356.14

Comments:

J

ll F F. a`

4 .

EQUIPMENT SUBTOTAL $0.00



TAYLOR WOODROW I ARIZONA, INC.
- DBA Journey Homes

5710 n. Scoti$dale'Rd. Suite 100
Scottsdale, Arizona 85253

Conditional Waiver and Release on Progress Payment

(Pursuant to A.R.S. 38-1008)

Project: 17

Job No:

Circle Cross Parcels 13 &
Penal County, Arizona
SSC #255960 42'790- 670V'2Y

I

On receipt by the undersigned of a check from TAYLOR WOODROW I ARIZONA, INC.

I n  t h e  s u m  o f  $  / 3 5 4  - / 4 payable to  S h i v a - S t r e p h a n s  C o n t i  . and when

the check has been Properly endorsed anti has been paid by the bank on which it is drawn, this document

becomes effective tb release any mechanic's lien, any state or federal statutory bond right, any private bond

right, acclaim for payment and any rights under any similar ordinance, rule or statute related to claim or

payment.rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

WOODROW /ARIZONA, INC. located at C i  ' r o l e  G r a s  S 1 3  &  - 1 7 to the following extent.

This release covers a progress payment for all labor, services, equipment or materials furnished to the'

jobsite or to TAYLOR WOODROW I ARIZONA. INC., through 3 * 3  Q '  6  ' 7 only and does 'not

cover any retention, pending modifications and changes or items furnished after that date. Before any

recipient of this document relies on it. that person should verify evidence of payment to the undersigned.

The undersigned warrants thathe either has already paid or will use the monies he receives from this

progress payment to promptly pay in full aNof his laborers, .subcor\tractors, materialmen and suppliers for all

work, materials, equipment or services provided for or to the above referenced project up lo the date of this

waiver. . .

Date: 4' ~3~29®  '7

Shiva-Sytephans Cot}_;:racting Co.
( are)

>

By:
(Signature)

C o n t r o l l e r
Mile)

/
in-»
r -..
Lm.

ease-'

19  f a
kg 'j'*`»
. r ,_..

a.

4
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All invoices glue 30 days from invoice date. Interest will be charged at 1.5% on all
outstanding/balances over 45 days,

PAYMENT TERMS:

DESCRIPTION:

Repair water service for lot #68, leak was due to missing gasket at the meter. Water service leaking from

plumbers connection not city side.

Labor
Material
Equipment

ATTN:

Taylor Woodrow
6720 n. Scottsdale Road
Suite 390
Scottsdale AZ 85253

Lie. #085295 Class A
General Engineering

CONTRACTING c o .
BUILDING PIPELINES IN ARIZONA SINCE 1976

Sl-IIYA-STREPHANS

Lee DeAngek>

1-(Oo\ 403311¢:o,Ol I 32o 1om

Le/sb

Invoice #
Irwoice Date
Walk Order #
Work Danes=
Project:
SS T8'M # :
CIIY:

4.290%

QD Subtotal
Plus 10%

Sales Tax

Bond

TOTAL AMOUNT DUE;

9840-3203-21
8/31 /2007

0
8/24/07

Circle Cross
2840-3203-91
Penal County

*D@@@nw@m

4I 9

89

INVOICE O
'

SEP 852007

30 YEARS.
ONE NAME.

ONE MISSION.

$291 .39 /
ow

$190.00
$0.00

$64.00
$954.00

$95.40
$11.99

8/Q4/07

2735 East Rose Garden Lane Phoenix, Arizona 85050-4606 Phone 602.997.6308 Fax 602.997.6399



LABOR MATERIAUOUTS!DE SERVICES
Name REG O T Rate Amount Description Supplier QiY $ TarahForefhén Q $49.00 $98.00 $0.00

Operator $38.00 $0.00 $0.00
Truck.Driver $28.00 $0.00 $0.00
Backup' Man $528.00 $0.00 $0.00
Laborer 4 $93.00 $92.00 $0.00
Pipe Layer $30.00 $0.00 $0.00
Fine Grader $28.00 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

EQUIPMENT (Owned6° Rent€d9
Description Supplier Hours Rate Total

Iickur5~Trulck SS 2 $39.00 $64.00
310SG` ss $38.00 $0.00

amer Truck SS $45.00 $0.00

$0.00
$0.00

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

$0.00
$0.00
$0.00
$0.00 I Inn

U L Ia u U vI lg

SEP 052001 u
8.; _ -..-. L=::.._.____,___.___ __

u SHINYA~STREPHANS C0N-[RACUNG co.
Time 8 Materials Worksheet

Circe CFOSS

Empire 6° Gary Road
Taylor Woodrow

2840-3203-91

PF°iQCt Name:

"-'5wna}Dev~dopa:
Sh/9-slr¢d1ans T&MNO.:

Owner/Dwebpa Pmurchense Aida NO.:

Cily= ..: Pinar Comfy
of Work Paibrmed:

forbt#68, leakwasdueto rr1isi|ggn5|4gtat\|1¢m¢mgr_ Wanersavice leaI6ngfnoun Dlumbels connecionnot

day _

Lot NO.:
ATI'N:
Job NO.:
Work D8i€:
Inv D8f€:
SS invoice #:

68
Lee D€An3elo

2840
88487 8/24/07

8/31/2007
2840-3903-21

LaBOR SUBTOTAL

TOTAL MANHOURS
$190.00

6
MATERIAL SUBTOTAL $0.00

4.990%

Subtotal
Plus 10%
Sales Tax

Bond
Tote!

$954.00
$95.40

std .99

$291.39

Comments;

t ,I
EQU[PMEN'T SUBTOTAL` $64.00

I

!
i
I

i

e
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By:

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment to promptly pay in full all of his laborers. subcontractors, materialmen and suppliers for all

work, materials, equipment or services provided for or to the above referenced project up to the date of this

waiver. ' '

Date:

This release covers a progress payment for all labor, services. equipment or materials furnished to the

jobsite or to TAYLOR WOODROW IARKZONA, INC., through 8 "8 / FT 7 only and does not

cover any retention, pending modilimtions and changes or items furnished after that date. Before any

recipient of this document relies on it, that person should verify evidence of payment to the undersigned.

On receipt by the undersigned of a check from TAYLOR WOODROW I ARIZONA. INC.

in the hum of $ Z N / .  3 9 p a y a b l e  t o  S h i i r a - S t r e v h a n s  C o n t i  . and when

the check has been Properly endorsed auld has been paid by the bank on which it is drawn, this document

becomes effective Tb release any.mechanlc's lien, any state or federal statutory bond right. any private bond

right, any claim for payment and any rights under any similar ordinance. rule or statute related to claim or

payment rights for persons in the undersigneds position that the undersigned has on the job of TAYLOR

WOODROW I ARIZONA, inc. located at C - i  T Q I Q  C f r q s s 1 3 8: 1 7 to the following extent.

Job No.:

Project:

Controller
(TM)

Shiva-Strephans
(09*\P3 9)

C i r c l e  C r o s s P a r c e l s
Penal County, Arizona
SSC #255960

5>»3 4200 7

(Signature)

Conditional Waiver and Release on Progress Payment

(Pursuant to A.R.S. 33-1008)

TAY1,OR WOODROW I ARlzonA, mc.
DBA Journey Homes

6710 n. Scottsdale'Rd. Suite 100
Scottsdale, Arizona 85253

Qnt_racting Co .

13 & 17

2 8 7 0 "  3 2 0 3 \ 4 1 /

_.,,,..

E

§E?>x,.- r

SEP 052087



UNCONDITIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT
(Pursuant to A.R.S. § 33-1008)

Projects

Job'no.; SSC #255960 4440- >"6'»=s 2
,499-m'

bond right, any claim for payment-and any rights' undé_r..any

T a y l o r  W o o d r o w  /  A r i o z n a  -  C i r c l e  C r o s s .
P a r c e l s  1 3  6  1 7 - '.
P e n a l  C o u n t y ,  A r i z o n a

99-gr-36
f o * / - $ 2

. f o ' / - * / 0 .
' The undersigned has been paid and has received a progress payment in the sum of

s 9 7 9 2 .  4  , (Amount of Check) for all labor, services, equipment or material fumished.to
the.jobsite or to  9 h - i  y r - s t r n p h a n q . on the job of T a l l  n v -  w o o d r o w  . located, at

r ' i - .~1¢: Pane:-e `Piv1::1 C r and does hereby release any mechanic's lien, any state or
federal statutory bond right_ any 'priva¥a .
similar ordinance. rule-or statute refated'to claim or payment rights for persons in the undersigned's
position that the undersigned has on the above referenced project to the following extent. This release
covers a progress payment for all labor, services. equipment or materials furnished to the jobsite or to
S h i v a - S t r e p f t a n s .

pending modifications and changes or items furnished after that date.
through .7"j'/--86 only and does not cover any retention,

The unoersignea warrants that he either has already paid or will use the monies' he
receives from this progress payment to promptly pay in full all. of his laborers. subcontractors, suppliers
and suppliers for all work, materials, equipment or services provided for or lo the above referenced
project up to the date of this waiver,

DATE: I-N va/>'qqla» 0>~4-~ 5

(C e)

6  n ~ » 9 ~ ~ 4 6

by:

8 9
t Name)

4 **1*Dl-'>*'?
(77118)

NOTICE: THIS DOCUMENT WAIVES RIGHTS UNCONDITIONALLY AND STATES THAT YOU
HAVE BEEN PAID FOR GNING UP THOSE RIGHTS. THIS DOCUMENT IS ..
ENFORCEABLE AGAINST YOU IF YOU .SIGN IT, EVEN IF YOU HAVE NOT BEEN
PAID. IF YOU HAVE NOT BEEN PAID, USE A CONDITIONAL RELEASE poRm.

.

orfzs/9s I 1c:s78M
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u'nconDmonAL WAIVER AND RELEASE ON PROGRESS PAYMENT
(Pursuant to AR.S, § 33-1008)

Project:

Job No.:

Tavlot Woodrow /` Ariozna - Circle Cross
Parce1s'13 & 17

. . Penal County., Arizona-
2790- 3709-1 .,z4,qo.~370;- .»I
4444- 3'7o'5»-as

SSC #255960

has been paid and has received a progress payment iN the sum Of
(Amount of Check) for all labor, services. eouioment or material furnished to

on the job looted a t '
rp- and I state or

_ prima; bond rights any claim for payment and any rights under any
similar ordinance, rule or statute related to claim or payment rights for persons in the 'undersigned's
position that the undersigned has on the above referenced project !o~the. following .e:ktenL This release
covers a progress payment for all ..labor; services, equipment or materials furnished to the jobsite or tb'
S h l y a - S t r e p  a n s through ?'z3 Inv'-'?4Dé. . only and does not cover any retention,

pending modifications and changes or items furnished after that date.

.  ° -_~The undersigned
S 3 5 8 4 2 4 9
the. jobsite. or to Shi yr -4t1-onhnn 4

f:~L'r'p"l o fvneq, P1"naT
federal statutory bond rim. any

_ of "T'ayT qv- W oodrow .
does hereby release any- mec'1anlc's lien, any

. . _ the monies he
receives from this progress payment to promptly pay in full all of his laborers subcontractors, suppliers
and suppliers for all work. matenafs. equipment or services provided for or to the above referenced
project up to the date of this'waiver. .

The undersigned warrants that he either has already§§ai,d or will use

DATE: ,4 -2006 H l v n - 19876 -/4

e

By:

Y: 9-49"'15

(Si aide)

4 I

(True)

¢-anaw-l-a=< ---»

NOTICE: THIS DOCUMENT WAIVES RIGHTS UNCONDITIONALLY AND `STATES THAT YOU
HAVE BE;8N PAID FOR Gzv1nG UP THOSE RIGHTS. THIS DOCUMENT IS
ENFORCEABLE AGAINST YOU IF YOU.SIGN IT, EVEN :F .YOU HAVE NOT BEEN
PAID. IF YOU HAVE NOT BEEN PAID, USE A CONDITIONAL RELEASE FORM;

I

ozrzslsa I 1057 AM



UNCQNDITIONAL WANER ANURELEASE ON PRUGRESS- PAYMENT
. (Pursuant to AR.s.§33-1008) .

Prove<:t: T a y l o r  W o o d r o w  /  A t i o z n a  -  . C i r c l e  C r o s s
` Parcels 13 & 17

. P e n a l  C o u n t y ,  A r i z o n a
, .  - # 3 2 7 4 4 - 3 ? 4 ? 9  '  . .

# 2 - ' 7 - g g ) - 3 7 0 3 7  .

(Amount o( Check)forall labor, services, equipment or material furnished to

does hereby release any mechanic's lien, any state or
bond right, any claim for payment[and any rights under any

covers a progress' .
only and does not cover any retention,

Job No.. SSC #255960

. . h undersi red has~ been paidl.and has received a progress payment in the'sum ̀ of
s I0932. 98 . Q .the jobsite or to 91-l-{¥;.1_g1-v-pnb?nre on the job of "P:4y1 or Wnnftrow . louted at

C-§v'p1.p F-r-pq; P'i~pszli FH' and
federal statutory bond right, any prima;
similar ordinaNce, rule or statute related to claim or payment rights for persons in the undersignecfs
position that the undersigned has on the above referenced project"to the following extent. This release

went for alI..Iabor, Services, qui went or materials furnished tithe jobsite or to
Shiva-Strepgns through . I/~%¢06 .

pending modifications and changes 'or items fumished after that date.

s h i v s
. . . Qbntracting Co.

. The undersigned warrants that he either has already paid or vim use [he monies he
receives from this progress payment to promptly pay in full all'of his laborers, subcontractors Suppliers
and suppliers for all work, materials, equipment. or services provided Ii'Bp443rl'fgreferenced
project up to the date: of this waiver.

2785 E. Hose Garden Ln .

4806DATE: I . ' 2 ~ 5  w o n ..

P h a  i
(CombQ "x,

.- By:
4V\'V*44

(Signature)

f me)
,

'7v~»v»~4-4-Vt
*

=0799)
nonces THIS DOCUMENT WAIVES RIGHTS UNCONDMONALLY ANDISTATES,TI-IATYOU...

HAVE BEEN PAID FOR GIVING UP THOSE RIGHTS. THIS DOCUMENT IS . .
ENFORCEABLE AGAINST YOU IF you SIGN IT, EVEN IF YOU HAVE NOT BEEN :
PAID. IF you HAVE NOTBEEN PAID, USE A CONDITIONAL RELEASE FORM.

02/25/98 L10257 AM
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Sl'!lYA4STREPHAN$
CONTRACTING co.
BUILDING PIPELINES INARIZONA SINCE1976

Lie. #085295 Class A
General Engineering

Taylor Woodrow
6790 n. Scottsdale Road
Suite 390
Scottsdale, AZ 85253 1/13/06

Karen Hrtanek

Invoice #
Invoice Date
Work Order #
Work D8'€€$:
Project:
SS TEPM #z
Clay; .

9640-904-5
January 17, 2006

O

1/7[06

Circle Cross Ranch

9640-904

Pinar County

DESCRIPTION: .

Overtime for week ending January 13, 2006.

LABOR

MATERIAL

EQUIPMENT

QS manhours $748.00
. $0.00

$0.00

4.095%

Subtotal

PlUS 15%

Sales Tax

Bond

TOTAL AMOUNT DUE:

$748.00
$0.00

$30.63

$778.63 o , `

>
405/403§O{o¢,Q, "$'Z0I?30/ '2-0

iv

2'
/

9£¢° $E§\jE'3

ma 1

2735 East Qose Garden Lane

gr

ATTN:

pixcenix, AJ1'zona 85050-4606 Bus: (802) 99-8368 Fax: (602) 99?-8399



IABOR MATERIAL/OUTSIDE SERVICES
Name REG OT Rate Amount Description Supplier Q $ Total

Foreman 3 $49.00 $147.00 $0.00
Operator 6.5 $38.00 $247.00 $0.00
Truck Driver $98.00 $0.00 $0.00
Backup Man 2 $98.00 $56.00 $0.00
Laborer 11 $523.00 $253.00 $0.00
Pipe Layer 1.5 $30.00 $45.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

EQUIPMENT (Owned6° Rented)
Description Supplier Hours Rate Total

PickupTruck $28.00 $0.00
Backhoe 31 Oss $38.00 $0.00
Transport $85.00 $0.00
290 Trackhoe $107.00 $0.00
water truck $45.00 $0.00
135 Tuackhoe $69.00 $0.00

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0,00
$0.00

I $0.00
$0.00

»

SHEA-STREPHANS CONTRACTING co.
Ume 6° Materials Worieheet

Circe Cross Ranch,~ sect Name:
LocaUm=

Owner/Developer:
Shiva-Strephans T8'M NO.:
Owner/Deweloper Purchase Order NO.:
City; Penal County
Description of Won Performed:

Overtime for week ending January 13, 9006.

Taylor Woodrow
2640-904

Lot NO.:
ATTN:
JOb NO.:
Work D8t€:
Inv D8t€:
SS Invoice #.~

Karl Hrtanek
05-596

1/7/06 1/13/06
1/17/06

9640-904-5

LABOR SUBTOTAL
TOTAL MANH0UR5

$748.00

24
MATER1AL SUBTOTAL $0.00

4.095%

5lJbtot8l

Plus 'I5%
Sales Tax

Bond
Total

$748.00
$0.00

$30.63

$778.63

Comments;

EQUIPMENT SUBTOTAL $0.00

I

RE('$EWEC¥
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TAYLOR WOODROW / ARIZONA, INC.
DBA Jour ay Homes

6710 n. Scottsdale Rd. Suite 100
Scottsdale, Arizona85253

ConditionalWaiver and Releaseon ProgressPayment

(Pursuant toA.R.S. 33-»1008)

Project: & 17

Job No.:

Circle Cross Parcels 13
Penal County, Arizona
SSC #255960 6~'=,24~*/o- 94%-9"

On receipt by the undersigned of a check from TAYLOR WOODROW / ARIZONA, INC.

in the sum of s 7 7 9 6 3 payable to  S h i v a - S t r e p h a n s  C o n t i and when

the check has been properly endorsed and has been paid by the bank on which it is drawn, this document

becomes effective to release any mechanic's tier. any state or federal statutory bond right, any private bond

right, any claim for payment and any rights under any Similar ordinance, rule or statute related to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

WooDRow IARtZONA, INC. located at C i  i n ]  e  G r o s s
. 13 6 1 7 to the following went.

../' \

This release covers a progress payment for all labor, services. equipment or materials furnished to the

jobsite or to TAYLOR WOODROW /ARIZONA. INC., through /* / '7 '19 é only and does not

cover any retention. pending modifications and changes or items furnished after that date. Before any

recipient of this document relies on it, that person should verify evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment ro promptly pay in full all of his laborers. subcontractors, materlalmen and suppliers for all

work, materials. equipment or services provided for or tithe above referenced project up to the date.of this

waiver. . ` .

Date: / '7»¢2azv4

Shiva-Strephans Contracting Co.
I amp

r

(Signature)

Controller
mel

By:

QECEIVEQ
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SHINYA-STREPHANS
CONTRACTENG co.
BUILDING PIPELINES IN ARIZONA SINCE 1976

Lie. 8085293 Class A
flffeneral Engmeermq

Taylor Woodrow
6720 N. Scottsdale Road
Suite 390 .
Scottsdale, AZ 85253 1/520/06

ATTN : Karen Hrtanek

Invoice #
Invoice Date
Work Order #
Work D8t€S:
PfQ]€Ct:
SS Tam #a
City:

9640-904» 8
January 24, 2006

0 .

V14 / 06

Circle Cross Ranch

2640-904

Pinal County

DESCRIPTION:

Overtime for week ending January 90, 9006.

LABOR

MATERIAL

EQUIPMENT

54 manhours $1,777.50
$0.00
$0.00

4.990%

Subtotal

Pius 15%

Sales Tax

Bond

TOTAL AMOUNT DUE:

$1,777.50
$0400

$76.25

$1,853.75 ,,,w» n

L l  0 8 / 0 6 3  b l e w / q  3 2 0 1 0 0 1  4 _ _ O

\

s

K"

R E£E i ¥fEJ

_;A5\i 22.2899

3 9 1 - \,. .so Eassz 3659 » 8ar<;@en Law Phoenix, Arizona 854%-46426 Bus: ({iGgy} 9S?»~E2G8 Fax: (892) 997-5899



[ABOR MATERI/°\l/UUTSIDE SERVICES
Name REG OT Rate Amount Description Supplier Q $ Total

Foreman 9 $49.00 $441.00 $0.0(
Operator 13.5 $38.00 $513.00 $0.0(
TruckDriver 4.5 $28.00 $196.00 $0.0(
backup Man 4.5 $28.00 $196.00 $o.oc
Laborer 13.5 $93.00 $310.50 $0.0(
Pipe Layer 4.5 $30.00 $135.00 $0.0C
Fine Grader 4.5 $28.00 $196.00 $0.0C

$0.00 $0.0C
I I

I I
I Ill illI I ' l l II l lIll $0.0C

$0.00 $0.0C
$0.00 $0.0C
$0.00 $0.0C
$0.00 $0.0C
$0.00 so.oc
$0.00 $0.0C
$0.00 $0.0C
$0.00 $0.0C

EQUIPMENT (Owned 8 Rented)
Description Supplier Hour Rate Total

Pickup Truck $528.00 $0.00
Backhoe 31 Osg $38.00 $0.00
Transport $85.00 $0.00
990 Trackhoe $107.00 $0.00
water buck $45.00 $0.00
135 Traddmoe $69.00 $0.00

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0_00

15

SHINYA-STREPHANS CONTRACTING co.
Time 8? Materials Worksheet

Grde Cross Ranchhied Name;
'focaiiotn
Owner/Deveiopen
Shiva-Strephans T6=M NO.:
Owner/'Developer Purchase Order No.:
City: Pinal County
Description of Work Performed:

Overtime for week ending January 20, 2006.

Taylor Woodrow
9640-904

Ld No.:
ATTN:
Job No.:
workDa1hZ:

lhv Dane=
SS hvnice #z

Karen Hrtanek
05-596

1/14/06 1/90/C
1/94/06

2640-904-8

/
1

lABOR SUBTOTAL
TOTAL MANHOURS

$1,777.50
54

MATERlAL SUBTOTAL $0.00

4.990%

Subtotal
Plus 15%
Sales Tax

Bond
Total

$1,777.5C
$0.00

$76.95

$1,853.75

Comments:

)

EQUIPMENT SUBTOTAL $0.00

RECEIVEQJ

JAN Jr 4' 9§@<:



a
L

4

TAYLOR WOODROWI ARIZONA, INC,
DBA Journey Homes

6710 n. Scottsdale Rd. Suite 100
Scottsdale. Arizona 85253

Conditional Waiver and Release on Progress Payment

(Pursuant to A.R.S. 33-1008)

Project:

Job No.:

Circle Cross Parcels 13 & 17
Penal County, Arizona
SSC #255960 ~*';2zo»90- 941/» a'

On receipt by the undersigned of.a check from TAYLOR WooDRow / ARIZONA, INC.

in the sum of s I 5 ' 9 3 »7 . 9 " payable tn S h i v a - S t r e p h a n s  C o n t i and when

the check has been properly endorsed anil has been paid by the bank on which it is drawn. this document

becomes effective to release any mechanic's lien. any state or federal statutory bond right. any private bond

right, any claim for payment and any rights under any similar ordinance, rule or statute related to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

WooDRow 1 ARlZONA, inc. located at Ne rrtll_ e Gras S 1 3  s 1 7 to the following extent.

v

This release covers a progress payment for all labor. services. equipment or materials furnished to the

jobsite or Io TAYLOR WOODROW I ARIZONA.INC.,through / »~,?J/»»o4 only and does not

Cover anyretention. pending modifications and changes or items furnished after mat daze. Before any

recipientof this document relies on it, thatperson should verify evidence of payment to the undersigned.

The undersignedwarrants that he either has already paidor will use the monies he receives fromthis

progress payment Io promptly pay in full all of his laborers.subcontractors. materialmen andsuppliers for all

work. marenals. equipment or services provided for or to the above referencedproject up lo the date of this

waiver,

Date: / :241é'¢l14ZD6

Shiva-Strephans -Contracting Co.
( amp

>> 94By? q \

(Signature)

C o n t r o l l e r
(We)

» . . . .

IQECEWEQ
U z

Jf-'all 9 f* "§$'Za'3'12
~: s» vu-9Li
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LABOR
»MAIE-R1AL

EQUIPMENT

Taylor Woodrow
6720 N. Scottsdale Road
Suite .390
Scottsdale, As 85253

DESCRIPTION: .

Overtime for week ending February 17, 9006.

Easy Rose Garden -am

LLC. #085255 Class A

Gepesai En4;xru=eanf»g

sHlyA-sTkspuAe~ls
CONTRACTiNG co.
BUILDINGPIPELINES IN ARIZONAstancE 1976

Karen Hrtanek

72 manhours

.p

\"li-* 4>r\¢'-' -MFIZG X28

Invoice #
Invoice Date
Work Order #
Work Dame;-,:

"Project:
SS TS'M #-.
Gay:

4.095%

Subtotal

Plus 15%

Sales Tax

Bond

TOTAL AMOUNT DUE:

4106 .4092Z»w¢oo, 4 , 9 7 2 0 1 0  0 ,  t o

ISL!-.». {uL.¢;£ 3 3 ;  ' G Q U S

2640903-1 g
February 28, 2006

0
2/11/06

Circle Cross Ranch
Q64-0-903
Gilbert

8143 .. 's
:ax: (see: 39915399

$2,986.00
$0.00
$0.00

$2,286.00
$0.00

$93.61

$2,379.61

9/17/06

".PG *lm J  "

0 V " V /

55
,.,-»_-,
.*' .
__\...-4

R *
4 . »



IABOR MATERL~° JJ'OUTSlDE SERVICES
Name REG OT Rate Amount Description Supplier • $ Total

Foreman 6 $49.00 $294.00 $0.00
Operator 18 $38.00 $684.00 $0.00
Truck Driver 19 $28.00 $336.00 $0.00
Backup Man 6 $28.00 $168.00 $0.00
Laborer 12 $93.00 $276.00 $0.00
Pipe Layer 12 $30.00 $360.00 $0.00
Fine Grader 6 $28.00 $168.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

\I $0.00 $0.00-
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

EQUIPMENT (Owned 8 Rented)
Description Supplier Hours Rate Total

Pickup Truck $98.00 $0.00
Backhoe 31 Osg $38.00 $0.00
Transport $85.00 $0.00
290 Trackhoz $107.00 $0.00
water truck $45.00 $0.00
135 Trackhoz $69.00 $0.00

$0.00
$0.00

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

I } $0.00
$0.00

. Name:

Owner1Devdopa=

$*\i:¢@~SU12m=)hdns remNo.:
OwnwDemdopa PurchaseOnidaNo.:

G M Gilbert
Desc~irw<=~1 of Work Petinmledz

Ovaiime formed: a\dr8 Februay 17,2006.

EQUIPMENT SUBTOTAL

LABOR SUBTOTAL
TOTAL MANHOURS

SHINYA-STREPHANS CONTRACTING co.
lime 8° Materials Worksheet

Circle Cross Ranch

Taylor Woodrow
2640-903

$2,286.00
72

$0.00

Comments:

4.095%

Lot NO.:
ATTN:
Job NO.:
Work Date;
Inv D3t€:
SS Invoice #:

Subtotal
Plus 15%
Safes Tax

Bond

Total

MMTERIAL SUBTOTAL

in; 8;

Karen Hrtanek
05-596

Q/11/06 9/17/06
2/28/06

2640-903-19

i n
qm
v

gr .4-33: s \

4,.

$9,379.61

$2,286.00
$0.00

$93.61

.J

$0.00

l
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TAYLOR WOODROW I ARIZONA. INC.
DBA Journey Homes

6710 n. Scottsdale Rd. Suite 1.00
Scottsdale, Arizona 85253

Conditional Waiver and Release on Progress Payment

(Pursuant to A.R.S. 33-1008)

Project

Job No.:

C i r c l e Cross . P a r c e l s 1 3  &  1 7
P e n a l  C o u n t y ,  A r i z o n a

SSC #255960 324fro 1° 9o3~/7

On receipt by the undersigned of a check from TAYLOR WOODROW I ARIZONA. INC. .

in the sum of s . Z 3 7 f 6 / payable to  S h i v a - S t r e p h a n s  C o n t i and when

the check has been properly endorsed and has been paid by the bank on which it is drawn, this document

becomes effective to release any mechanic's lien. any state or federal statutory bond right, any private bond

right, any claim for payment and any rights under any similar ordinance. rule or statute related to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

WOODROW IARIZONA, INC. located at C f  v - c i  e  C r o s s 1.3 &  1 7 to the following extent.

This release covers a progress payment for all labor, services. equipment or materials furnished to the

jobsite or to TAYLOR WOODROW I ARIZONA, INC., through . 2  . , , 2 8 ~ o 4 only and does not

cover any retention. pending modifications and changes or items furnished after that date. Before any

recipient of this document relies on it, that person should verify evidence of payment to the'undersigned.

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment to promptly pay in full all of his laborers, subcontractors. marerialmen OnO suppliers for all

work. materials. equipment or services provided for or to the above referenced project up to the date of this

waiver.

Date: .2 v'<'6".=26'2>é

Shiva-Strephans Contracting Co.
(Csfmn

=~r w-#wx
By:

(Signature)

C o n t r o l l e r
Mile)

""\.

l

@5@§%
8459 - '?̀¥» 3323
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A`ITN:

Taylor Woodrow
6720 N. Scottsdale Road
Suite.39O .
Scotttsdaie, AZ 85253

LABOR

MATERIAL

EQUlPMENT

DESCRIPTION: .
Overtime for week ending February 24, 2006.

SHINYA-STREPHANS
CONTFIACTING CO.
BUILDING PIPELINES IN ARIZONA SINCE 1978

L:C. 3r1&5295 Class A
Geliéql Er1gmf¢eril1;}

Karen Hrtanek

66.5 manhours

Invoice #
Irwoice Date
Work Order #
Work Dates:
Prc8ed:
ss T8'M #z
City:

4.095%

Subtotal

Plus 15%

Sales Tax

Bond

TOTAL A!~AOUNT DUE:

4 0 1  ' I  0 7 9 9 1  o f ,  " I f  4 7  2 0 8 9 0 1  ' Z a

9640-903-20
February 28, 2006

O
52/'I8/06

Circe Cross Ranch
2640-903
Gilbert

$2,051.50
$0.00
$0.00

$2,135.51

$2,051 .50
$0.00

$84.01

Q/Q4/06

. -. 419 H" L ".
g o , g ,  Q,  t o  W ,

:* AS
8; oz 1

no

2

2:45 East Rose '8arL:»:a-r: Lane Phoenix, Ar:2:'::~a 85u5i}-4605 Bus: aa02§ 9257-5383 Fax: :ease 99'--5399

.



LABOR NIATERM1/OUTSIOE SERVICES

Name REG O T Ritz Amount Description Supplier QlY $ Total
Foreman $49.00 $0.00 $0.00
Operator 22 $38.00 $836.00 $0.00
Truck Driver to.5 $28.00 $294.00 $0.00
BadaJp Man 7 $98.00 $196.00 $0.00
Laborer 10.5 $93.00 $941 .50 $0.00
Pipe Layer 11 $30.00 $330.00 $0.00
Fine Gyadg* 5.5 $28.00 $154.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0,00 $0.00

EQUIPMENT (Owned Es' Rented)

Description Is plier Hours Rate Total

Pickup Truck $98.00 $0.00
Backhoe 3'lOsg $38.00 $0.00

• 1Trans rt $85.00 $0.00
Q90 Trap<hoe $107.00 $0.00

water tuck $45.00 $0.00

135 Trackhoe $69.00 $0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00 ,Lre

irWASP* a*?. W

\

SHINYA-STREPHANS CONTRACTING co.

Time 8? Materials Worksheet
Circle Cross Randsx e Name:

`1;ocation:
Owner/Developer;
Shiva-Slrephans Ts>m NO.:
Owner/Deveioper Purchase Order NO.:
C W Gilbert
Description of Work Performed:

Overtime for week ending February 24, 2006.

Taylor Woodrow
9640-903

Lot NO.:
ATTN:
Job No.:

WorkD8t€:
Inv D8t€:
SS Invoice #:

Karen Hrtanek
05-596

2/'18/06 9/24/0c
9/28/06

9640-903-20

LABOR SUBTOTAL
TOTAL MANHOURS

$2,051 .50
66.5

MATERIAL SUBTOTAL $0.00

4.095%

Subtotal

Plus 15%
Sales Tax

Bond
Total

$2,051 .5C
$0.0C

$84.01

$9,135.51

Comments;

\ _ J
I

l
$0.00

vo V,
EQUIPMENT SUBTOTAL

4344 *Len

£348?
Lit J * *

an
, A ¢\\1. l( \

*Pa .4 's
.g_., ,  v .J
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By:

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment to promptly pay in full all of his laborers. subcontractors. materialmen and suppliers for all

work. materials. equipment or services provided for or to the above referenced proiec: up lo the date of this

waiver.

This release covers a progress payment for all labor, services, equipment or materials furnished lo the

jobsite or to TAYLOR WOODROW / ARIZONA, INC., through 6 2 4 2 8 .  8  é only and does not

cover any retention. pending modifications and changes or items furnished after that date. Before any

recipient of this document relies on it. that person should verify evidence of payment to the undersigned.

Date:

On receipt by the undersigned of a check from TAYLOR WOODROW IARIZONA. INC.

in the sum of s £/3tt/ payable to S h i v a - S  t r e p a n s  C o n t i and when

the check has been property endorsed and has been paid by the bank on which it is drawn, this document

becomes effective to release any mechanic's lien. any state or federal statutory bond right. any private bond

right. any claim for payment and any rights under any similar ordinance, rule or statute related to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

woobRow IARIZONA. inc . located at c l  r e l  e  C r o s s 1 3 & 1 7 no the following extent.

Job No.;

Project

C o n t r o l l e r

Shiva-Strephans Contracting Co .
( )

C i r c l e  C r o s s P a r c e l s 1 3  &  1 7
Penal County, Arizona
S S C  # 2 5 5 9 6 0

,z >28'12C9D6

¢ <
(Signature)

Q

(Title)

Conditional Waiver and Release on Progress Payment

(Pursuant to A.R.S. 33-1008)

TAYLOR WOODROW I ARIZONA, INC.
DBA Journey Homes

6710 n. Scottsdale Rd. Suite 100
Scottsdale, Arizona 85253

'4>*/0>5'03» 40

§=>.f;'l;Fl~'§l@¥

1'\
4'T€"»`
J I

r
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SHINYA-STREPHANS
CONTRACTING co;
BUILDING PIPELINES IN ARIZONA SINCE 1976

Lie. #085295 Class A
General Engineering

Taylor Woodrow
6720 n. Scottsdale Road
Suite 390
Scottsdale, AZ 859253

Q640» 904-Q0
March Q7, 2006

0
3/18/06

Circe Cross Ranch
2640-904

3/Q4/06

ATTN: Karen Hrtanek

Invoice #
Invoice Date
WorkOrder #
Work D8€€S:
Project:
SS T8'M'#:
City: 0

DESCRIPTION:

Overtime for week ending March 24, 2006.

LABOR

MATERIAL

EQUIPMENT

50 manhours $630.50
$0.00
$0.00

4.290%

Subtotal

Plus 15%

Sales Tax

Bond

TOTAL AMOUNT DUE:

$630.50
$0.00

$97.05

$657.55 a l * " " ` /

47/ ' l v ' 2 ; 9 ¢ 9 / 0 é /  9 / 9 2 0 1 D o ,  ' E Q

4 eecewso 8
v

I'

\.--

Q

3

2?'35 Salt Fiose Garden Lane Phoenix, Arizona 35050-46995 Bus: (802) 997-6388 Fax' (502) 997-6899



IABOR AAATERIN-/OUTSIDE SERVICES

Name REG OT Rate Amount Description Supplier QW $ Total
Foreman 0.5 $49.00 $94.50 $0.00
Operator $38.00 $0.00 $0.00
Truck Dlivzr 8.5 $98.00 $238.00 $0.00
Badaxp Man $98.00 $0.00 $0.00
Labeler 16 $93.00 $368.00 $0.00
pipe Layer $30.00 $0.00 $0.00
Fine Grader $98.00 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

/ \ $0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

ECaUIPMENr (Owned he Relwzd)
Description Suppler Hours Rate Total
•4Plc Truck $28.00 $0.00

Backhoe 31 Osg $38.00 $0.00
Transport $85.00 $0.00
990 Trackhoe $107.00 $0.00
water tnJck $45.00 $0.00
135 Tradchoe $69.00 $0.00

•Com lessor $33.00 $0.00
Leaklocator $33.00 so,oo

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

I\ I $0.00
$0.00

. act Name=
loca6qn¢
Owner/Dewelopm

SNW-$u*2Dhdf\s Tam NO.:
Owner/Dewdopa Purchase Order No.:

G M
Dadntion dwain P~aiormed=
Ova'0me fawedc among Manda 24, 9006.

>

LABOR SUBTOTAL

SHINYA-STREPHANS CONTRACTING co.
The 8' Matedals Worksheet

Gide Goss Rwdm

T8YI°f Woodrow
9640-904

$630.50

Lot NO. :
ATTN:
Job NO.:
Work D8t€:
Inv D6t€:
SS Invoice #z

MATERIAL SUBTOTAL

Karen Hrtanek
05~596

3/18/06 3/24/06
3/97/06

2640-904-20

\

$0.00

4.290%

Subtotal
Plus 15%

Sales Tax
Bond
Total

$630.50
$0.00

$97.05

$657.55

Commen1s~

EQUIPMENTSU8TOTAL $0.00

RECEWE rr

MAP 2 £: 2053
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TAYLOR WOODROW I ARIZONA, INC.
DBA Journey Homes

6710 n. Scottsdale Rd. Suite 100
Scottsdale. Arizona 85253

» _¢ '

Conditional Waiver and Release on Progress Payment

(Pursuant to A.R.S. 33-1008) .

Project:

Job No.:

Circle Cross Parcels 13 & 17
Pinal County, Arizona
SSC #255960 . x=*',24»~'/0 9¢9'7~»2<:»

On receipt by the undersigned of a check from TAYLOR WOODROW i ARIZONA. INC.

in the sum of 5 payable ro Shiva~S trephahs-Conti and when
the check has been properly endorsed and has been paid by the bank on which n is drawn. this document

becomes effective to release any mechanic's lien. any state or federal statutory bond right, any private bond

right. any claim for payment and any rights underanysimilar ordinance, rule or statute related to claimor

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR .

wooDRow 1 ARIZONA, INC. located at QS re:T_Q r:1"r>ss 1 3  & l 7 to the following extent.

é5"7~95°

This release covers aprogress payment for all labor, services, equipmentor materials furnishedto the

jobsite or to TAYLOR WOODROW I ARIZONA, INC.. through 3527- 8~92760n|Vand does not

cover any retention. pending modifications and changes oritems furnished after thatdate. Before any

recipientof this document relies on Ar thatpersonshould verifyevidence of payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment to promptly pay in full all of his laborers. subcontractors, materialmen and suppliers for all

work. materials. equipment or services provided for or lo the above referenced project up to the dale of this

waiver.

Date: 3 42.2684;

Shiva-Strephans Contracting Co .

:; .._,v.
a/v~4¢ /

(Signature)

y 4.
,r

|

t
R

Controller
-'Tniiei

RE€EWEU
i4Ai? 2 Q; 9895
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LABOR

MATERIAL

EQUIPMENT

ATTN:

DESCRIPTION:

Overtime for week ending March 10, 2006.

Taylor Woodrow
6790 N..Scott'sdale Road
Suite 390
S<:otts_dale, AZ 85253

ac. 8085295 Class A
Geneaai Engineering.

SHINYA-STREPHANS
CONTRAGTING co.
BUILDING PIPELINES IN ARIZONA SINCE 1975

Karen Hrtanek

51 manhours

Invoice #
Invoice Date
Work Order #
Work D8t€$:
Pl'O]€d:
SS T6'M #:

G M

4.990%

Subtotal

Plus 15%

Sales Ta><

Bond

TOTAL AMOUNT DUE:

9640-904-18
March 16, 2006

0
3/4/06

Circle Cross Ranch
2640-904

05/<~lo%904oo/ 4¢

I

$2,496.18 484 'V

$9,393.50
$0.00

$102.68

$1,535.50
$0;00

$858.00

3/1 O/O6

- 3 Z o 1 p o , Z a

I"

2'8'35 Wast Fiche Garden Lane 9hcenL»<..Arizona 35050-4608 Bus: leo, SST-6808 Fax; '602`- 997-8399

0



L» **\BOR MATERIAUJUUTSIDE SERVICES

Name REG OT Rate Amount Description Supplier QW $ Total
Foreman $49.00 $0.00 $0.00
O rotor 22 $38.00 $836.00 $0.00
TnJck Driver 6.5 $Q8_00 $189.00 $0.00

411ManBar $28.00 $0.00 $0.00
labara 29.5 $93.00 $517.50 $0.00

• rPipe $30.00 $0.00 $0.00
Fine Grader $98.00 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

r w $0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

EQUIPMENT (Owned 8' Rented)

Description noSu her Hours Rate Total
Pickup True 13 $28.00 $364.00
Backhoe 310sg 13 $38.00 $494.00
Transport $85.00 $0.00
Q90 Trackh0g $107.00 $0.00
water buck $45.00 $0.00
135 Trackhoe $69.00 $0.00
Compressor $33.00 $0.00
Leak Locator $33.00 $0.00

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

) $0.00
$0.00

*p*

A: Name:
Location:
Ovw1€r/D€ndop€r:
Shiya-Su1ephans T8M NO.:
Owner1Dewdoper Purchase Order NO.:

CilY=
D8qip§0n of Work PerfcrMedz

Overtime axween ¢I1di18 Ma|1ch 10, 2006.

SHINYA-STREPHANS CONTRACTING co.
Time 8?MaterialsWoaidwezt

Circle Cross Ranch

Taylor Woodrow
2640-904

Lot NO.:
ATTN:
Job NO.:
Work D6t€:
Inv Date;
SS Invoice #~.

Karen Orran¢l<
05-596

3/4N6 an0/06
3/16/06

2640-904-18

IABOR SUBTOTAL
TOTAL MANHOURS

$1,535.50
51

MATER!AL SUBTOTAL' $0.00

4.290%

Subtotal

PIUS 15%
Sales Tax

Bond
Total

$9,393.50
$0.00

$10958

$2,496.18

Comments:

4

EQUIPMENT SUBTOTAL $858.00
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TAYLOR WOODROW I ARIZONA, !NC.

DBA Journey Homes
6710 n. Scottsdale Rd. Suite 100

Scottsdale, Arizona 85253

Ccnditiona! Waiver and Release on Progress Payment

(Pursuant to A.R.S. 33-1008)

Project:

Job No.:

C i r c l e  C r o s s P a r c e l s 1 3  & 1 7
Penal County, Arizona
SSC #255960 -/*Z»'244f a~90'/./9

s

On receipt by the anders' red of a check from TAYLOR WOODROW I ARIZONA, (NC.

in the sum of S payable to S h i v a - S t r e p h a n s  C o n t i and when

the check has been properly endorsed and has been paid by the bank on which iris drawn. dais document

becomes effective to release any mechanic's lien. any state or federal statutory bond right,.any private bond

right. any claim for payment and any rights under any similar ordinance. rule or statute related to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

W ooD R ow /ARIZQNA_ INC. located at q t  1 - n l  e  C r o s s 1 3  6 1 7 in the following extent.

,2»'/94. /5'

This release covers a progress payment for all labor, services. equipment or materials furnished to the

jobsite or to TAYLOR WOODROW / ARIZONA. INC., through 3 - v 4  - ¢2456on t y and  does  not

cover any retention, pending modifications and changes or items furnished after that date. Before any

recipient of this document relies on it. that personal should verify evidence al payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment to promptly pay in full all of hrs laborers. subcontractors. matertalmen and suppliers for all

work. materials. equipment or services provided lot or to the above referenced project up to the date of this

waiver.

Date: 3 '/6-20296

Shiva-Strephans Contracting Co .
(Chm

-v
(Signature)

Controller
,-*"
I
\_

I

Mile)

J
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SHINYA-STREPHANS
CONTRACTING co.
BUILDING PIPELINES IN ARIZONA sloE 1976

Lie. =° oasz95 Class A
General Enqineersng

Taylor Woodrow
6720 N. Scottsdale Road
Suite 390
Scottsdale, AZ 85253

2640-904-16
March 7, 2006

0
9/95/06

Circle Cross Ranch
2640-904

3/3/06

A`lTN: Karen Hrtanek

Invoice #
Invoice Date
work Order #
Work D8t€$:
Project:
SS T6'M #z
Gty: O

DESCRIPTION:

Overtime for week ending March 3, 2006.

IABOR

M»\\TER!AL

EQUIPMENT

49 manhours $1,576.50
$0.00

$858.00

4.095%

Subtotal
Plus 15%
Sales Tax

, Bond
TOTAL AMOUNT DUE:

$2,434.50
$0.00

$99.69

$2,534.19 I
01* of

V u

4 r 499=>»9/09/'I f  8 2 6 / 0 0 / " Z 8

9888 a 4
: . - ' . - .3 -

1

r""`

n p* *a .. . _.¢?..s£: mast ¥2osa=» Garfield Lai=== Fhaenasa, ,4:°i;=;::r:a 8'IG*U~4S85 849: a'6882;" §97-#8368 Fax: -5892? 9g?-8399



LABOR lvvaTERb°~L/oLrrsiDE SERVICES
Name REG O T Rate Amount Description Supplier Q $ Total

Foreman 5.5 $49.00 $269.50 $0.00
Operator 17 $38.00 $646.00 $0.00
Truck Driver 4 $28.00 $119.00 $0.00
Backup Man $28.00 $0.00 $0.00
Laborer 18 $23.00 $414.00 $0.00
Pipe Layer 4.5 $30.00 $135.00 $0.00
Fine Grader $98.00 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00_

) $0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

EQUIPMENT (Owned a= Rented)
Description S plier Hours Rate To13!

PickUp Truck 13 $28.00 $364.00
Backhoe 310s8 13 $38.00 $494.00
Transport $85.00 350.00
Q90 Trackhoe $107.00 $0.00
water truck $45.00 $0.00
135 Trackhoe $69.00 $0.00
Compressor $33.00 $0.00
Leak Locator $33.00 $0.00

$0.00
$0.00
$0.00
$0.00

=I-

$0.00 E "4 z*-» Ka

$0.00 n-v\_1_/
"\

$0.00
\_ $0.00

»

SHINYA-STREPHANS CONTRACTING co.
Time 8 Materials Worksheet

Circle Cross Rancht Name;
;3tiOI'\:

Oms/Dewelopen
Shiva~Strephans T8'M NO.:
Owner/Deweioper Purchase Order NO.:
City:
Description of Work Performed:
Overtime for week ending March 3, 9006.

Taylor Woodrow
2640-904

Lot No.:

ATTN:
Job NO.:
Work DBIZ:
Inv Délte:
SS Invoice #=

Karen Hrtanek
05-596

2/25/06
3/7/06

9640-904-16

3/3/06

lABOR SUBTOTAL
TOTAL MANHOURS

$1,576.50
49

MATERIAL SUBTOTAL $0.00

4.095%

$2,434.50
$0.00

$99.69

Subtotal
Plus 15%

Sales Tax

Bond
Total $259.19

Comments:

4

EQU1PMENT SUBTOTAL $858.00
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TAYLOR WOODROW I ARIZONA, ENC.
DBA Journey Homes .

6710 n. Scottsdale Rd. Suite 100
Scottsdale, Arizona S5253

Conditional Waiver and Release on Progress Payment

(Pursuant to A.R.S. 33-1008)

Project:

Job No.:

C i r c l e  C r o s s P a r c e l s 1 3  8  1 7
Penal County, Arizona
SSC #255960 #4941/c 949-v» IN.

On receipt by the undersigned of a check from TAYLOR WOODROW I ARIZONA, INC.

in the sum of S .Z9l8*""~/7 payable to Shiva-'strephans Cont i and when

. the check has been properly endorsed and has been paid by the bank on which it is drawn, this document

becomes effective to release any mechanic's lien. any stare or federal statutory bond right. any private bond

right, any claim for payment and any rights under any similar ordinance. rule or statute related to claimer

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

woooRow _I ARIZONA. 1st:. located at r : - i  M I  e  C r o s s 1 3  & 1 7 lo the following extent.

This release covers a progress payment for all labor, services. equipment or materials tumished to the

jobsite or to TAYLOR WOODROW r AR!ZONA. INC.. through 3 -  7 ~ . 4 2 4 8 6 only and does not

cover any retention, pending modifications and changes or items furnished after that date. Before any

recxptent of this document relies on it. that person should verify evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or wit! use the monies he receives from this

progress payment to promptly pay in full all of his laborers. subcontractors. maxerialmen and suppliers for all

work. materials. eq'Llipment or services provided lot or to the above referenced project un to the date of this

waiver.

Date: 3 "7 ,4&296

Shiva-Strephans Contracting Co.
l amp

Et:
5 r l- |\SlQ¢+¢:{L!'6 I

Controller
i'Title§

'i -= .~.
& £

*as-

1 I
rv- _8

-"*~!
, .

\ _ ,
.12 vs.

p* W  1
J .»  " \

J \..'9*-.)

I

"
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SHlY.i-STBEPHANS
CONTRACTING CO
BUILDING PIPEUNES IN ARIZONA SINCE 1976

Lie. #888295 Class

G\'3fl*gI3{ E==r_;tr1een4

\ i

I

Taylor Woodrow
6720 n. Scottsdale Road
Suite 390
ScQtl5dale, AZ 85253

2640-904-26
April 7, 2006

Invoice #
Invoice Date
Work Order #
Work Dates
Prcjedz
SS T8'M #

city

Circle Cross Ranch

ATTN; Karen Hrtanek o

|

I

s
E

3

:_

DESCRIPTKDN

Overtime fa week ending March 31, 2006

144 manhours $2,026.00

EQUIPMENT

Subtotal

Plus 15%

Sales Tax

$2,026.00

R€CEW€3
A?R I

TOTAL AMOUNT DUE: $2112.92

\.,%¢¢),4<4a,

8,/42 4446 44.

444486446 44 984 ;2/

4 £ 4  L W #

95/ 4|9'%3o8c>o 1°l

'

' 51r` j gt; 48i6 7 -838 397-8399



LABOR MATFRI» '\l/OUTSIDE senvtcss

Name REG OT Rare Amount Description a sSutter QILY $ Total

Foreman $49.00 $0.00 $0.00
'g i toro 17 $38.00 $646.00 $0.00

TruckDriver 23 $28.00 $644.00 $0.00
Backup Man $98.00 $0.00 $0.00
Labors 39 $23.00 $736.00 $0.00

-
lfHf'/21' $30.00 $0.00 $0.00

Fine Grader $98.00 $0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

) $0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

EQUIPMENT (Owned6° Rent€¢d9
Description soSu her Hours Rate Total

Pickup Truck $98.00 $0.00
Badd'10€ 3'IOs3 $38.00 $0.00
TlB*'\s¥Jof¥ $85.00 $0.00
Q90 Trackhoe $107.00 $0.00
water truck $45.00 $0.00
135 Trackhoe $69.00 $0.00
Compressor $33.00 $0.00
Leak Locator $33.00 $0.00

$0.00 »  1

I U
$0.00
$0.00 s IA .  Rx.
$0.00
$0.00
$0.00 ,..- --

$0.00
$0.00

vo

€:
__ .

Owner/Dewdoperz
Sl1iyB-Stl1ephaf\ST&MNO.:
Owner;DevelopapurchaseOnderNo.=

€1v=
n¢s¢lipuonaw¢n<1=~morm¢a=
omineforwea<a1ar1gmm=a\31,2006.

SHINYA-SIREPHANS CONTRACTING co.
Time G'Materials Worksheet

Crrde Cross Ranch

T8ylof Woodrow
2640-904

Lot NO.:
A`ITN:
Job NO.:
Work D8f€:
Inv D8t€:
as Invoice #.»

Karen Hrtandt
05-596

3/25/06
.4/7/06

9649904-26

ammo

IABOR SUBTOTAL
TOTAI;

$9,026.00
144

MATERIAL SUBTOTAL $0.00

4.290%

$9,096.00
$0.00

$86.99

submtaz
Plus 15 %
SalesTax

Bond
Total $2,119.92

Comments:

g
x
'I J

EQUIPAAEI~N SUBTOTAL $0.00
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TAYLOR WOODROW! ARIZONA, :n<:.
DBA Journey Homes

6710 n. Scottsdale Rd. Suite 100
Scottsdale, Arizona 85253

F

Conditional Waiver and Release on Pmgiess Payment

(Pursuant to A.R.S. 33-1008)

Q D
Phase 2

Job No.: SSC #255870 *°*IA4, *r0»~ 9o#r-24.

1

On receipt by the undersigned of a check from TAYLOR WOODROW I ARIZONA, INC.

i n  t h e  S u m  o f  S  8  I  / 2 .  9 9 - payable to S h i v a - S t z r e p h a n s  C o n t r a c t aazlgvher,

the check has been properly endorsed and has been paid by the bank on which it is drawn, this document

becomes effective to release any mechanic's lien. any state or federal statutory bond right, any private bond

right, any claim for payment and any rights under any similar ordinance, rule or statute related to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

woooRow IARIZONA. inc. located at Larredrcrkanch Phase 2 to the following extent.
C e .

This release covers a progress payment for all labor, services, equipment or materials furnished to the

jobsite or to TAYLOR WOODROW /ARIZONA, inc., through * / * ' 7 ' " &  é only and does not

cover any retention. pending modifications and changes or items furnished after that date. Before any

recipient of this document relies on it, that person should verify evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment to promptly pay iii full all of his laborers, subcontractors, materiaimen and suppliers for all

work, materials, equipment or services provided for or to the above referenced project up to the date of this

waiver. .

-Eb

Date : 4 ~,2c>»..-202>6

Co.

By:

Shiva-Strephans Contracting
(  om a

(Signature) \Re(l»\-W a
Controller

(Title)

lb

J

nr

.»»~"°"""
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snavn-s'roEpHAns ..¢1 - .
COMRAWING CO: -
BUILDING PIPELINES INAF1IZONA SINCE1976

Lic. #085295 Class A
General Engineering

Taylor Woodrow
6720 n. Scottsdale Road
Suite 390
Scottsdale, AZ 85253

2640-904-30
»April 27, 2006

O
4/15/06

Circle Cross Ranch
2640-904

4/Q1./06

A1TNe Karen Hrtanek

lnwoice #
lnwdce Date
Work Order #
Work DOG:

ss T8M.# :

CiiY=

DESCRIPTION:

Oileriime for week roding Apirl 27, 2006.

LABOR

MATERIAL I

EQUIPMENT

114 manhours $1,805.00
$0.00
$0.00 .

4.990%

$1/805.00
$0.00

$77.43

Subtotal

Pius t5%

Sales Tax

Bond

TOTAL AMOUNT DUE: $1/889.43 o f f /

496 404-9»»°<:,==113'801¢=¢>1 'Zo

RECEWQG
;~i;¢§£, Q2213133

\._

g

J

2?85 East Rcrse C`=av'f2er@ Lane

A

Phoenix, izcna 85659-480€ Sus: {'»5E32' 99"/-8338I

O

F8752 {6G2} 39?-6399



lABOR matERIAL/ourslos SERVICES

Name REG OT Rare Amount Description supplier QIY $ Told
Forearm 8 $49.00 $392.00 $0.00
Opaatof 10 $38.00 $380.00 $0.00
Truck Oliver $98.00 $0.00 $0.00
Backup Man 8 $98.00 $294.00 $0.00
Laborer 15 $93.00 $345.00 $0.00
Pi 1» Y2l' 8 $30.00 $940.00 $0.00
Fine Grader 8 $98.00 $224.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 so,oo
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

EQUIPMENT (Owned 8 Rented)

Description Supplier Hows Rate Total
Pickup Truck $28.00 $0.00
Bacldloe 31058 $38.00 $0.00
Transport $85.00 $0.00
Q90 Trackhoe $107.00 $0.00
water truck $45.00 $0.00
135 Trod<ho€ $69.00 $0.00
Compressor $33.00 $0.00
Leak Locatsot $33.00 $0.00 .EUatv.

$0.00
v _

$0.00
05

i
4.8=f:~Ai ElL.

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

I

i

I

_ /I Name:
Locatiorn
Owner/Developer:
Shiva-strephansT6>M no.:
Owner/Deweloper Purdwase Order NO.:

Description of Work P€llfOIIM€d:
Overtime for week roding Apiri 27, 2006.

\_

LABOR SUBTOTAL $1,805.00
8 " a

SHINYA-STREPHANS CONTR4NCl'lNG co.
11me 8 Mataiais Wol1<Shzet

Gide Cross Ranch

TWIOY Woodrow
2640-904

Lot NO.:
ATTN:
Job NO.:
Work Data'
Inv Date:
SS Invoice #z

M A T E R I A L  S U B T O T A L

Karen Hnand<
05-596

4/15/06 4/2v06
4/27/06

2640-904-30

$0.00

4.290%

Subtotal
Pius 15%
Sales Tax

Bond
Total

$1,805.00
$0.00

$77.43

$1,889.43

COH') lT \€DtS:

E Q L R P M E N T  S U B T O T A L $0.00



s

TAYLOR WOODROW I ARIZONA, INC.
DBA Journey Homes

5710 n. Scottsdale Rd. Suite 100
Scottsdale, Arizona 35253r

ConditionalWaiver and Release on Progress Payment

(Pursuant to A.R.S. 33-t008)

Project: 13 &

Job No.:

C i r c l e  C r o s s P a r c e l s 1 7
Penal County, Arizona
sec #255960 9224»-9¢9~ 90"'-30

On receipt by the undersigned of a check from TAYLOR WOODROW I ARIZONA. INC.

in the sum of s I 8 8 2 . 4 3 payable to  S h i v a - S t r e p h a n s  C o n t i and when

the check has been properly endorsed and has been paid by the bank on which it is drawn. this document

becomes effective to release'any mechanic's lien. any state or-federal statutory bond right, any private bond

right, any claim for payment and any rights under any similar ordinance. rule or statute related to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

WOODROW i ARIZONA, INC. located at C I '  T r o l l  e  C r os s 1 3  8 1 7 to the following e>rtent.

This release covers a progress payment for all labor, services. equipment or materials furnished to the

jobsite or to TAYLOR WOODROW I ARIZONA. INC.. through 4 '  - $ 1  ' 7 - 0 6 only and does not

caver any retention. pending modifications and changes or items furnished after that date. Before any

recipient of this document relies on it, that person should verify evidence al payment In the undersigned.

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment to promptly pay in full all of his laborers. subcontractors. maxenalrnen and suppliers for all

work. materials, equipment or services provided for or lo the above referenced proiec! Io to the dale of this

waiver,

Date: 4~.90~.;2a296

Shiva-Strephans Contracting Co.
c amp

'Signature : RECEW€€.Ql
3858 *ii 2

Controller
'T?11€8

~;>



UNCONDITIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT
(Pursuant to A.R.S. § 33-1008)

Project

Job No.: SSC #255960

Circle Cross
Parcels 13 & 17
Penal County, Arizona

9942.?
in*/» 39

the jobsite OI' IO 9h'¥y.2-9t"r°¢=nhnn¢.
FT 1-r» T c("v'rn: o

. T n v l  n o  W o o d r o w  . located at
does hereby release any mechanic's lien, any state or

bond right, any claim for payment and any rights under any

Taylor Woodrow / Ariozna J

we 4- 4 949-5':"
"Z 9 0 4 4 i

. 9 0 ' r * 1 4 . .
' Th undersigned has been paid and has received a progress payment in the sum of

S 7 7 4 4  o f (Amount of Check) for all labor, services, eouiomerrt or material furnished to
on the job of

l p i m a  P - r and
federal statutory bond right. any prima; _
similar ordinance. rule or statute related to claim or payment rights for persons in the undersigned's
position that the undersigned has on the above referenced project to the following extent. 'Ibis release
covers a progress payment for all labor, services, equipment or materials furnished to the jobsite or to
S h i v a - S t r e p g a n s through 4 ' - 2 . 9 " " 4 6 .

pending modifications and changes or items furnished after that date.
only and does not cover any retention,

The unoerszgned warrants that he either has already paid or will use the monies he
receives from this progress payment to promptly pay in full all of his laborers, subcontractors, suppliers
and suppliers for all work, materials, equipment or services provided for or lo the above referenced
project up lo the date of this waiver. 5

14DATE: v 7 4 » » -

(C e

By: /

g'-e;f>»4va-»$ avwm-:fer-m/6

M Jf -  ( m e  \ _ } / 4
(Si¢natur

Rvw-

4

q v v v d l . ,
. g" Name)

6/WVbd:-4-e-Q
('i7fle)

NOTICE: THIS DOCUMENT WANED RIGHTS UNCONDITIONALLY AND STATES THATYOU
HAVE BEEN PAID FOR GIVING UP THOSE RIGHTS- THIS DOCUMENT IS
ENFORCEABLE AGAINST YOU IF YOU SIGN IT, EVEN IF YOU HAVE NOT BEEN
PAID. IF YOU HAVE NOT BEEN PAID, USE A CONDITIONAL RELEASE FORM.

' N

02/25/98 I 10:57 AM

>

i



SHINYA-STREPHANS
CONTRACTING co.
BUILDING PIPELINES IN ARIZONA SINCE 1978

Up. #085295 Class A
General Engineering

Taylor Woodrow
6790 n. Scottsdale Road
Suite 390
Scottsdale, AZ 85253 4/'l 6/06

ATTN: Karen Hrtanek

Invoice #

invoice Date

Work Order #

Work D8l€$:
Prefect: a

SS T8M #z

Gay:

9740-903-14
8/523/9006

O

4/16/06

Circle Cross Ranch Ph 13

2740.903

Pima! County

DESCRIPTION:
Expose 245°  for water line and expose 1 sewer service for lot 53. 45°  is located in front of lots 44 and 45.
Backfill 45° 's and backfill sewer services.

Labor
Material
Equipment

4.095%

Subtotal

Plus 15%

Sales Tax

Bond

TOTAL AMOUNT DUE:

$539.00
$0.00

$280.00
$812.00
$1 QS .80

$38.2489»%o`11'
54 1 . 24

3

$979.04 0 ? 4 / ' !

A / 9 6  I  4 0 9 3 0 / a w  4 /  3 2 4 9 / ¢ > a /  Z N

,81.

/ ' n
8 E C E ¥ l * l E D

AUG 292006

2785 East Rose Garden Lane Phoenix, Arizona 85050-4608 Bus: (602)997-6308 Fax: (602) 997-6399

i

I



IABOR MATERb'*\Ll@L/l'SlDE SERVICES
Name REG OT Rate ,brunt Description Supplier Qty $ Total

Foreman 4 $49.00 $196.00 $0.00
Operator 4 $38.00 $152.00 $0.00
Truck Driver $28.00 $0.00 $0.00
Badazp Man $98.00 $0.00 $0.00
Laborer 8 $23.00 $184.00 $0.00
Pipe layer $30.00 $0.00 $0.00
Fine Grade $28.00 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

EQUIPMENT (Owned 8? Rented)
Description Supplier Hours Rate Total

Pickup Truck 168 SS 4 $32.00 $198.00
31OSG SS 4 $38.00 $152.00
Cat 420 $0.00
Case QS O $0.00

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

`) $0.00
$0.00

a

SHINYA-STREPHANS CONTRACTING co.
Time 6° Materials Worksheet

Circle Cross Rands Ph 13)role<:t Name;
Location:
OwrraA3eveloper=

Shiva-Strephans T8=M No.:
Owner/Deweloper Purchase Order NO.:

c w Penal County
Description of Work Performed:

Expose 245°  for water line and eoqoose i sewer service for lot 53. 45°  is located in front of lots 44 and 45. Backliii 45° 's and
backfill sewer services.

Taylor Woodrow
9740-903

Lot NO.:
ATTN:
Job NO.:
Work D8€€:
Inv Date:

SS Invoice #=

Karen Hrtanek
05-596

4/1 we 4/16/06
8/Q3/9006

2740-903-14

LABOR SUBTOTAL
TOTAL MANHQUR5

$539.00

16
mA_T5RlA_l_ SUBTOTAL $0.00

4.095%

$819.00
$121.80
$38.24

Subtotal
Plus 15%

Sales Tax
Bond
Total $972.04

Comments;

I

EQUIPMENT SUBTOTAL $280.00 F`\E\4l..QEv£EJ

AUG 297008



\

TAYLOR WOODRCW I ARIZONA, INC.
. DBA Journey Homes

6710 n. scottsdase Rd. Suite 10o.
ScOttsdale, Arizona 85253

Conditional Waiver and Release on Progress Payment

(Pursuant no A.R.S. 33-1008) ,

Project: la
427'/0f 903.47
13 6

Job No.:

Circle Cross Parcels
Penal County, Arizona
SSC #255960

On receipt by the undersigned of a check from TAYLOR WOODROW I ARIZONA. INC. .
in the sum of $ 9 7 2 -  0 4 " payable to S h i v a - S t r e p h a n s  C o n t i and when

the check has been properly endorsed and has been 'Paid by the bank on which it is drawn. this document

becomes effective to release any mechanic's lien. any state or federal statutory bond right, any private bond

right. any claim for payment and any rights under any similar ordinance. rule or statute related to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

W ooDRow /ARIZONA, inc. located at C i  i n ]  e  C r o s s 1 3 8  1 7 ro the following extent.

This release covers a progress payment for aN labor, services. equipment or materials furnished to the

jobsite or toTAYLOR WOODROW / ARIZONA, INC.. through 6 " a 2 9 * 8 6 . only and does not

cover any retention. pending modifications and changes or items furnished after that date. Before any

recipient of this document relies on it. that person should verify evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment to promptly pay in full all of his laborers. subcontractors. materialmen and suppliers for all

work. materials. equipment or services provided for or to the above referenced project up to the date of this

waiver.

Date: I/9744/e £¢6V:0& '4.1

Shiva-Strephans Contracting Co.
ram

89:
* /A*

(Sig naxurep

control far
€T8€Ie)

i HECEWED

.

AUG 29 2006



f
. r*

J SHINYA-STREPHANS
CONTRACTING co.
BUILDING PIPELINES INARIZONASINCE 1976

30 YEARS.
ONE NAME.

ONE MISSION.Lie. #085295 ClaSs A
Genera! Engineering

INVOICE

Taylor Woodrow
6720 N. Scottsdale Road
Suite 390
Scottsdale AZ 85953 6/Q7/07

A`lTN= Lee

Invoice #
Invoice Date
WorldOnida #
Work D8t€S:
Prcject=
ss T8"M #z
City:

9840-21 O3~4
8/10/2007

0
6/27/07 .

Circle Cross
2840-Q103-4
Queen Creek

DESCRIPTION;

Install (9) 1 18" angle meters

I

v37 WWL5
Labor
Material
Equipment

FT )l/"~L®
M) 4.290%

Subtotal

0.1

Sales Tax

Bond

TOTAL AMOUNT DUE:

$72.00
$994.86
$39.00

$328.86
$39.89
$15.52

I$377.26 aw/
PAYMENT TERMS:
All invoices due 30 days from invoice date. Interest will be charged at 15% on all
outstanding-balances over 45 days.

4D6, 40320 mob, 9 , 3za1oo,Qo

f r
88 In

1 MEt"

4

'H

»

31121

Aus 242087

_._. _ .

2735 East Rose Garden Lane Phoenix, Arizona 85050-4606 Phone 602.997.6308 Fax 602.997.6399



LABOR MATERI/°\l./UUTSIDE SERVICES
N a m e REG OT Rate A m o u n t D e s c r i p t i o n S u p p l i e r Qty $ T o t a l

F o r e m a n 1 $ 4 9 . 0 0 $ 4 9 . 0 0 ;  o l a  m e t e rt  1 / s z ' HD 2 $110.46 $220.99
O p e r a t o r $ 3 8 . 0 0 $0.00 rubber gasket 2 $1.97 $ 3 . 9 4
Truck Driver $ 2 8 . 0 0 $0.00 $ 0 . 0 0
Bac k up  M an $ 2 8 . 0 0 $0.00 $ 0 . 0 0
L a b o r e r 1 $ 2 3 . 0 0 $23.00 $000
Pipe Layer $ 3 0 . 0 0 $0.00 $ 0 . 0 0
H n e  G r a d e r $ 2 8 . 0 0 $0.00 $ 0 . 0 0

$0.00 $ 0 . 0 0
$0.00 $ 0 . 0 0
$0.00 $ 0 . 0 0
$0.00 $ 0 . 0 0
$0.00 $ 0 . 0 0
$0.00 $000
$0.00 $ 0 . 0 0
$0.00 $ 0 . 0 0
$0.00 $0.00
$0.00 $0.00

EQUtPAAEI~tT  (Owned 8 Rented)
D e s c r i p t i o n Supplier H o u r s Rate Total

Pickup T ruck s s 1 $ 3 9 . 0 0 $32.00
3 1 0 s G SS $ 3 8 . 0 0 $0.00
Water  T ruck s s $ 4 5 . 0 0 $0.00
Ai r  C Om pres s o r SS $ 3 3 . 0 0 $0.00

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00 l' @@{3nm@'\{
$0.00 Ii,ILb\"JiblJ LJ url H
$0.00 I OniHY \ . l l \  , .  4 Rh
$0.00 2H a u  9 . 1 a u Iu

w $0.00
.

P*QI€C¥ NBm€=

.  n(Developer=

Shi l ls -St rephans  T&M NO. :
o w n m D ¢ 5 » € l 0 p ¢ f  P m c h s e  O r d e r  N O . :

D a c r i p l i o n Work  P 'a1b¢med=

lnsnnn (2) 1 1 / 2 ' i s l e  m e n u s

J

4

LABOR SUBTOTAL
T O T A L  M A N H 0 U R 5

SHINYA-STREPHANS CONTRACTING co.

T im e  8  M a t e r i a l s  W ork s hee t
C i rc le  C ros s

G e r r y 8 °  E m p i r e
T 6 Y l o f  W o o d r o w

2 8 4 0 . 9 1 0 3 _ 4

$ 7 2 . 0 0

2

Plus
4 . 2 9 0 %

Lot  NO. :

ATTN:
J o b N o . :

W o r k  D M Z :
Inv  D8t€:
SS inv o ic e  #2

M/*JERIAL SUBTOTAL

S u b t o t a l
1 0 %

Sales Tax
B o n d

Tota l

Lee
596

6/27/07 6/97/07
8/10/2007

9840-2103-4

$ 3 7 7 , 9 6

$ 3 9 8 . 8 6

$ 3 9 . 8 9
$ 1 5 . 5 2

$224.86

l

Comments:

_,r

o

EQUIPMENT SUBTOTAL $32.00



-0

TAYLOR WOODROW I ARIZONA, INC.
, DBA Journey Homes

6710 n. Scottsdale'Rd. Suite 100
Scct8dale, J¢uizona 85253

.Conditional Waiver and Release on Progress Payment

(Pursuant UP A.R.S. 3-1008)

Project:

Job No.:

C i r c l e  C r o s s P a r c e l s 1 3 6  1 7
Penal County, Arizona . .'
sec #255960 X 8 4 4  ~ , z / o 3 ~ !

I

On receipt by the undersigned of a check from TAYLOR WOODROW /ARIZONA. INC. .~

in the sum of $ 3 7 7  $ 2 4 payable to  S h i y a - S t r e p h 8 n s  C o n t i  . and when

the check has been Properly endorsed arid has been paid by the bank on which it is drawn, this document

becomes effective Tb release any mechanic's lien, any state or federal statutory bond right. any private bond

right, any claim for payment and any rights under any similar ordinance. rule or statute related `t<> claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

WOODROW /ARIZONA, INC. located at C  i  T a l e  c o  s  S 1 3  $ 4  1 7 to the following extent.

This release covers a progress payment for all labor. services. equipment or materials furnished to the

jobsite or to TAYLOR woooRow I ARIZONA, INC., through 3  ' - /  a  ' 6 9 7 only and does not

cover any retention, pending modifications and changes or items furnished after that date. Before any

recipient of this document relies on it. that person should verify evidence of payment to the uNdersigned.

The undersigned warrants that he either has already paid or wilt use the monies he receives from this

progress payment m promptly pay in fun all of his laborers. subcontractors. materiaimen and suppliers for all

work. materials, equipment or services provided for or to the above referenced project up to the date of this

waiver. . .

Date: 5>;23"07

Shiva trepans Contracting Co.

5/
<l@=w~f

By:
(Signature)

Control let
(True),

4
r
r

@E@@HwEmf
HU Aus 242002

I

By

q
I el
J

__J



SHEA-STREPHANS
CONTRACTING co.
BUILDING PIPELINES IN ARIZONA SINCE 1976

Loc. #assess Class A
General Engineering

Taylor Woodrow
6720 N. Scottsdale Road
Suite 390 .
Scottsdale, AZ 85953 9/90/06

ATTN: Karen Hrlanek

Invoice #
Invoice Delta
Work Order #
Work Dates:
Project;
SS T8'M #.»
Gay;

9740-903-Q5
9/27/2006

0

9/$20/06
Circle Cross Ranch Ph t7

9 7 4 0 9 0 3 - 2 5

Pinal County

DESCRIPTION;

Relocatne are hydrant from the center of lot 51 to the center of lot 50 and 51. (Split invoice with Taylor

Woodrow.)

Labor
Material
Equipmawt

Discount
4.095%

$1,084.50
$533.32
$560.00

$9,177.82
($1,088.91)

$44.59

Subtotal

50%

Safes Tax

Bond

TOTAL AMOUNT DUE:

i

( $1,133.50 all/ L

re49. Llc>'5?i¢>\oQ:9 1  3 ;2o  1015  I  2@

»4.49./
H E C E I V E D

081202005
F* W

\ ®EMVEl8'3§®

2735 East Rose Garden Lane Phoenix, Arizona 85050-4608 Bus: (602) 991-e308 Fax: (802) 997-6399



IABOR AAATERL° ~UOLrrStDE SERVICES

Name REG OT Rate Amount Description Liao fS QlY $ Total
Foreman 7 1 $49.00 $416.50 8'Ml solid sleeve Hughes 4 $77.00 $308.00
Operator 7 1 $38.00 $323.00 8" NU acc 'a 'SMHu 8 $1693 $135.44
TruckDriver $28.00 $0.00 Duct tape Hugues 1 $5.38 $5.38
Backup Man $28.00 $0.00 8"C90OPVC SS 10 $8.45 $84.50
Laborer 15 $93.00 $345.00 $0.00
Pipe Lé ly2l' $30.00 $0.00 $0.00
Fine Grader $28.00 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

EQUIPMENT (Owned 8* Rented)
Description Supplier Hours Rate Total

Pickup Truck 168 as 8 $32.00 $956.00
31066 SS 8 $38.00 $304-.00
Cat 420 $0.00
Case 210 $0.00

$0.00
$0.00
$0.00
$0.00
$0.00

. ¢ F v g.
M

»
1

q

$o,o0
$0.00 zuniL .4
$0.00
$0.00
$0.00

\ $0.00
$0.00

SHINYA-STREPHANS CONTRACTING co.
Time 8' Materials Worksheet

Circle Cross Ranch Ph 17. sect Name:
<;JZ81iOh:

Owner/Developaz
Shinya~Strephans T&°M NO.:
Owner/Developer Purchase Order NO.:
City: Penal County
Description of Work Performed; .

. Relocate tire hydrant from the cater d lot 51 No the carter of lot 50 and 51 . (Split invoice with Taylor Woodrow.)

Taylor Woodrow
2740-903-95

Lot No.:
ATTN:

JObNO.:
Work Date:
Inv DBIZ:
SS Invoice #z

Karen Hrtanek
05-596

9/Q0/06 9/20/06
9/27/2006

2740-903-25

f

)

LABOR SUBTOTAL

TOTAL M» ° \NHOURS

$1,084.50
31

AAAJEMAL SUBTOTAL~ $533.32

Subtotal
Discount 50%

4.095% Sales Tax

$2177.89
($1,088.91)

$44.59

Total $1,133.50

Comments;

L 1\

I

EQUIPMENT SUBTOTAL $560.00

l



II
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TAYLOR WOODROW I ARIZONA, INC.
DBA Journey Homes

6710 n. Scottsdale'Rd. suite 100
Scottsdale, Arizona 85253

Conditions# Waiver and Release on Progress Payment

. (Pursuant to A.R.S. 33-1008)

Circle Cross Parcels 13 & 17
Penal County, Arizona .

Job no.: s e c  # 2 5 5 9 6 0 , ? w / o - 9 o 3 » ~ 2 ~ 9 '

Project:

1

On receipt by the undersigned of a check from TAYLOR WOODROW IARIZONA. INC.

in the sum of$ /  I 9 3  J D payable to  S h i v a - S c r e n h a n s  C o n t i and when

the check has been Properly endorsed and has been paidby the bank on which it is drawn, this document

becomes effective tO release any mechanic's lien, any state or federal statutory bond right, any private bond

right, any claim for payment and any rights under any similar ordinance, rule or statute related in claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

WOODROW / ARIZONA, inc. located at Q-L'r :n1 Q C1;Qss 1 3 $ 4  1 7 to the following extent.

This release covers a progress payment for all labor. sewlces, equipment or materials furnished to the

jobsite or rd TAYLOR WOODROW IARIZONA, INC., through 9»-A '7»~&6 only and does not

cover any retention, pending rnodifimlions and changes or items furnished after that date. Before any

recipient of this document relies on it. that person should verify evidence of payment to the undersigned.

The undersigned wandis that he either has already paid or will use the monies he receives from this

progress payment to promptly pay in full all of his laborers, subcontractors, malerialmen and suppliers for all

work, materials. equipment or services provided for or to the above referenced project up to the dale of this

waiver.

Date~ /0 f/9-A0236

Shiva-Strephans Contracting Co.
Kivmrz

: ¢>'vV\¢4
By:

x (Signature)

HECEEVED
Controller

(Title) cr 2 0 2005

tI
I

r



MI

SHEA-STREPHANS
CONTRACTING co. .
BUILDING PIPELINES IN ARIZONA S!NCE 1976

Lac. #085295 Class A
General Engineering

Taylor Woodrow
6720 N. Scottsdale Road
Suite 390
Scottsdale, AZ 85253 8/4/06

A`ITN: Karen Hrtanek

inv=oice -#

Invoice Date

Work Order #

Work D8t€S:
Prcjech

ss T8?M #:

Gay:

9740-904-Q0
1 0/4/9006

0

8/4/06

Circle Cross Ph 17 /

S2740-904-90

Penal County

DESCRIPTION;

Install 6" landscape sleeves.

\.

Labor
Material
Equipment

4.290%

Subtotal

Plus 15%

Sales Tax

Bond

TOTAL AMOUNT DUE:

$288.00
$289.20
$128.00
$705.20
$105.78

$34.79

I

VS405, 993301069 | 2'>z011>o,

». r'
RECEIVED

oar17Enos®8nHTlli3ilE®

Q

2735 East Rose Garden Lane Phoenix, Arizona 85050-4608 Bus: (602) 997-6308 Fax: (802) 997-S399



IABOR MATERIAL/OUTSIDESERWCES
Name REG OT Rate Amount Description I ¢ l ie Qw $ Total

Foreman 4 $49.00 $196.00 6" SDR-35 120 $2.41 $289.90
Operator $38.00 $0.00 $0.00
Truck Driver $98.00 $0.00 $0.00
Backup Man $28.00 $0.00 $0.00
Laborer 4 $93.00 $92.00 $0.00
Pine laver $30.00 $0.00 $0.00
Fne Grader $98.00 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $o;00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

EQUIPMENT (Owned8°  Rented)
Description Supplier Hours Rate Total

Pickup Truck 168 SS 4 $32.00 $128.00
31osG SS $38.00 $0.00
Cat 490 $38.00 $0.00
Case 210 $0.00
W ater luck SS $45.00 $0.00
3' wash pump SS $90.00 $0.00

$0.00
$0.00

$0.00
$0.00
$0.00
$0.00 _

H r
$0.00

$0.00 q
$0.00 I-UUU

$0.00

il-

SHIYA-5TREPI-IAN$ CONTRACTING co.
Time 8* Materials Worksheet

CircleGoss Ph 17sect Name;
ocatron-

Owner/Devdoper:
Shiva~Strephans T6'M NO.:
OwnaADeveloper Purchase Order NO.:
City: . Penal County
Description of Work P€l'fOlM€d:
Install 6' landscape sleeves.

TaylorWoodrow
, 2740~904~20

Lot NO.:
A'lTn._

Job NO.:
Work Date;

Inv Date;
SS Invoice #:

Karen Hrtandc
05-596

8/4/06 8/4/06
10/4/2006

2740-904-90

LABOR SUBTOTAL
TOTAL MANHOURS

$988.00
8

MATERIAL SUBTOTAL $289.20

4.290%

Subtotal
Plus 15%
Sales Tax

Bond
Total

$705.20
$105.78
$34.79

$845.77

Comments;

I
:

..

gr

EQUIPMENT SUBTOTAL $128.00
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TAYLOR WOODROW I ARIZONA, INC.
. DBA Journey Homes

6710 n. Scottsdde'Rd. Suite 100
Scottsdale, Arizona 85253

Conditional Waiver and Release on Progress Payment

(Pursuant to AR.S. 33-1008)

Project: Circle Cross Parcels 13 & 17
Penal County, Arizona
sec #255960 -4227-/0. 4a»y~.aaJob No.:

s

On receipt by the undersigned of a check from TAYLOR WOODROW I ARIZONA, INC. .

in the sum of $ 9 4 9 1  ' 7 7 payable to  S h i v a - s t r e p h a n s  C o n t i and when

the check has been Properly endorsed and has been paid by the bank on which it is drawn, this document

becomes effective to release any mechanic's lien. any state or federal statutory.bond right, any private bond

right, any claim for payment and any rights under any similar ordinance, rule or statute related to claim or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

W ooDRow / ARIZONA, inc. located at C i  i n ]  e  C r o s s 1 3 8 ;  1 7 to the foliovving extent.

This release covers a progress payment for all labor, services, equipment or materials furnished to the

jobsite or ro TAYLOR WOODROW IARIZONA. inc.. through / D  ' " 9  - 4 4 only and does not

cover any retention, pending modifications and changes or items furnished after that date. Before any

recipient of this document relies on it. that person should verify evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or will use the monies he receives from this

progress payment to promptly pay in full all of his laborers. subcontractors, materialmen and suppliers for all

work. materials. equipment or services provided for or to the above referenced project up to the date of this

waiver.

Date: / D v94fav6

Shiva-Strephans Contracting Co.
( mp

:~

By:
(Signature)

Controller
(Time)

RECEIVED

. v

DCT 1 7 2005



SHINYA-STREPHANS
CONTRACTING co.
BUILDING PIPELINES IN ARIZONA SINCE 1976

INVOICE\
Lic. #085295 Class A
Geneiul Engineering

,,o

Tabor Woodrow
6720 n. Scottsdale Rd
Suite 390 .
Scottsdale AZ 85253

ATtN-.

lnwoice #
Invoice Date
Work Onida #
Work D8t€S:
Prqiecb
ss Ts-» AA #:
City;

2740-21 o3-5
1/'I 1/2007

O

10/'I6/06 10/16/06

Circle Cross Ranch Phas 17 _ .

27402103.5

Pine!

DESCRIPTION: l
\ Install sleeves north of lot 37 and 36, west of lot 36 and 95. Install sleeve north of lot 94 and 93 east of lot 24

and 83. Install sleeves east of lot 82 and 64. Install sleeves east of lot 52 and 69 and west of lot 58 and 1.
Installed at contract unit price. 350LF @ $6.50/LF.

Labor
Material
Equipment

@l§l[M'IT[l[,9]§]P]

4.290%

Subtotal

0.'l

Sales Tax

Bond

TOTAL AMOUNT DUE:

$0.00
$2,275.00

$0.00
$2,275.00

$0.00
$97.60

$2,372.60 My

v"1
L'10S,q5?>3CblQb q 2-8830 g

PAYMENT TERMS:
All invoices due 30 days from invoice date. Interest will be charged at 1.5% on all
outstanding balances over 45 days. /

»J»-"4./

RE  CEEVEB

JAN 2 2 2007

2735 East Rose Garden Lane Phoenix, Arizona 85050-4606 Bus: (602) 997-6308 Fax: (602) 997-6399

o



b°~BOR M¢'*TER!AIJOUTSlDE SERVICES
Name REG O T Rate Amount Descripiiora Supplier Qty $ Total

Foreman $49.00 $0.00 411 sch 4035OLF 350 $6.50 $2,275.00
Operator $38.00 $0.00 $0.00
Truck Driver $28.00 $0.00 $0.00
Bad<up Man $98.00 $0.00 $0.00
Laborer $23.00 $0.00 $0.00
Pipe 1.HWT $30.00 $0.00 $0.00
Fine Grader $28.00 $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

L $0.00 $0.00
) $0.00 $0.00

$0.00 $0.00
$0.00 $0.00
$0.00 $0.00
$0.00 $0.00

EQulpAAEr~rr cownzd a> Rented)
Description SUKJDHZI' Hours Rate Total

Pickup Truck 168 SS $39.00 $0.00
31OSG s s $38.00 $0.00
Water Truck SS $45.00 $0.00
Air Compressor SS $33.00 $0.00

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00" \
$0.00 » l.,knV 11
$0.00

0

eject Name;
"- Location:

Owner/Developer:
Shiva-Strephans T6° M NO.:
Owner/Developer Purchase Order NO.:
City: Pinal
Description of Work Performed: ,
Install sleeves north of lot 37 and 36, wit of lct36 and 95. Installsleevenorth of lot 22 and 93 eastof lot QS and<83. Install sleeves
east of lot 82 and 64. Install sleeves east of lot 52 and 69 and west of lot 58 and 1. Installed at contract unit price. 35OLF @ $6.50/LF.

SHINYA-STREPHANS CONTRACTING co.
Time 8' Materials worksheet

Circle Cross Ranch Phys 17
SWC Empire Rd s= Gary Rd

Taylor W oodrow
2740-9103-5

Lot NO.:
ATtn.»
JOb NO.:
Work D3t€:
Inv Date;
SS Invoice #:

9740
10/16/06 10/16/06

1/11/9007
2740-2103-5

LABOR SUBTOTAL
TOTAL A~° ~nHouRs

$0.00
0

AAATEN1AL SUBTOTAL~ $9,975 .00

4.290%

subtotal
Plus 10.0%

Sales Tax
Bond
Total

$9,975.00

$97.60

$2,372.60

Comm€fTls:

EQUIPMENT SUBTOTAL $0.00 JAN 2 Z ZUU/
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J
. 1°Ayi,oR WOODROW I ARIZONA, INC.

` . . DBA Journey Homes ,
. e71o n. Scotlsdale'Rd. Suite 100

Seotisdale. Arizona 85253

Conditional Waiverand Release on Progress Payment

(Pursuant to A.R.S. 33-1008)

Project: 17

Job No.:

Circle Cross Parcels 13 &
Penal County, Arizona
SSC #255960 '*'*274¢9- /-/0345'

1

On receipt by the undersigned of a check from TAYLOR WOODROW I ARIZONA, inc.

in the sum of $ 4 2 8 * 7 2 .  4 .  O payable to  S h i v a - S t r e p h a n s  C o n t i and when

the check has been Properly endorsed and has been paid by the bank on which it is drawn, this document

becomes effectivetb release any mechanic's lien. any state or federal statutory bond right, any private bond

right, any claim for payment and any rights under any similar ordinance. rule or state related Io cairn or

payment rights for persons in the undersigned's position that the undersigned has on the job of TAYLOR

woooRow IARIZONA, Inc . located at C i  r c * I  e  G r o s s L B  & 1 7 to the following extent.

This release covers a progress payment for all labor, services. equipment or materials furnished to the

jobsite or to TAYLOR WOODROW /ARIZONA, INC.. through / " /  / "  £ 9  7 only and does not

cover any retention, pending modifications and changes or items furnished after that date. Before any

recipient of this document relies on it, that person should'verify evidence of payment to the undersigned.

The undersigned warrants that he either has already paid or win use the monies he receives from this

progress payment to promptly pay in full all of his laborers, subcontractors, materialmen and suppliers for all

work. materials, equipment or services provided for Ar to~the above referenced project up to the date of this

waiver. . '

Date: I~/4-520297

Shiva rephans Contracting . Co .
(96m12

(Signature)

C o n t r o l l e r

M a e )

I 9 E€EIVE[3-

By: a w w 6 4

JAN 2 2~20n7


